
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A022 REVISION NO : BIDS OPENED ON : Jun  3 2010
CONTRACT NO :007949 REGION NO : 1 ALL BIDS REJECTED : Jun  8 2010
VERSION NO :3 WORK ORDER# : XL3740
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
PEASLEY CANYON VICINITY
UNSTABLE SLOPE
10A022

SCARSELLA BROS., INC. ICON MATERIALS DBA CPM DEVELOP PILE CONTRACTORS, INC.
8404 S 196TH ST 6819 S 228TH ST 375 EAST SUNSET WAY
KENT WA  98031-1884 KENT WA  98032-2961

PROJECT : SEATTLE   WA  981680697 SPOKANE   WA  992203366 ISSAQUAH   WA  980273442

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100389

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2010
16:05

DOT_RGGB01

ER-1002(008)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -38.96 % -50.26 % -15.58 %

47,000.00 -30,000.00 38,300.00 -38,700.00 65,000.00 -12,000.0077,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 82.61 % -63.04 % 183.48 %

42,000.00 19,000.00 8,500.00 -14,500.00 65,200.00 42,200.0023,000.00
3 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

6.2500
4 REMOVING CONC. BARRIER

738.0000 L.F. -37.50 % 5.5000 -45.00 % 5.0000 -50.00 %

4,612.50 -2,767.50 4,059.00 -3,321.00 3,690.00 -3,690.00
10.0000
7,380.00

0.3600
5 REMOVING PAINT LINE

3908.0000 L.F. -28.00 % 0.4000 -20.00 % 0.3600 -28.00 %

1,406.88 -547.12 1,563.20 -390.80 1,406.88 -547.12
0.5000

1,954.00

100.0000
6 REMOVING PLASTIC TRAFFIC MARKING

1.0000 EACH 25.00 % 110.0000 37.50 % 100.0000 25.00 %

100.00 20.00 110.00 30.00 100.00 20.00
80.0000
80.00

GRADING

50.0000
7 ROADWAY EXCAVATION INCL. HAUL

64.0000 C.Y. 0.00 % 91.0000 82.00 % 130.0000 160.00 %

3,200.00 0.00 5,824.00 2,624.00 8,320.00 5,120.00
50.0000
3,200.00

DRAINAGE

2,750.0000
8 GRATE INLET TYPE 2

1.0000 EACH 37.50 % 2,000.0000 0.00 % 3,000.0000 50.00 %

2,750.00 750.00 2,000.00 0.00 3,000.00 1,000.00
2,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A022 REVISION NO : BIDS OPENED ON : Jun  3 2010
CONTRACT NO :007949 REGION NO : 1 ALL BIDS REJECTED : Jun  8 2010
VERSION NO :3 WORK ORDER# : XL3740
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
PEASLEY CANYON VICINITY
UNSTABLE SLOPE
10A022

SCARSELLA BROS., INC. ICON MATERIALS DBA CPM DEVELOP PILE CONTRACTORS, INC.
8404 S 196TH ST 6819 S 228TH ST 375 EAST SUNSET WAY
KENT WA  98031-1884 KENT WA  98032-2961

PROJECT : SEATTLE   WA  981680697 SPOKANE   WA  992203366 ISSAQUAH   WA  980273442

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100389

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2010
16:05

DOT_RGGB01

ER-1002(008)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

32.4600
9 SHAFT - 24 IN. DIAMETER

760.0000 L.F. -67.54 % 28.0000 -72.00 % 73.0000 -27.00 %

24,669.60 -51,330.40 21,280.00 -54,720.00 55,480.00 -20,520.00
100.0000
76,000.00

28.2300
10 FURNISHING SOLDIER PILE - W8X48

1520.0000 L.F. -64.71 % 35.0000 -56.25 % 34.5000 -56.88 %

42,909.60 -78,690.40 53,200.00 -68,400.00 52,440.00 -69,160.00
80.0000

121,600.00

9.2600
11 LAGGING

5820.0000 S.F. -53.70 % 11.3000 -43.50 % 8.7500 -56.25 %

53,893.20 -62,506.80 65,766.00 -50,634.00 50,925.00 -65,475.00
20.0000

116,400.00

SURFACING

80.0000
12 CRUSHED SURFACING BASE COURSE

7.0000 C.Y. 128.57 % 125.0000 257.14 % 120.0000 242.86 %

560.00 315.00 875.00 630.00 840.00 595.00
35.0000
245.00

HOT MIX ASPHALT

125.0000
13 HMA CL. 1/2 IN. PG 64-22

184.0000 TON 4.17 % 171.0000 42.50 % 156.0000 30.00 %

23,000.00 920.00 31,464.00 9,384.00 28,704.00 6,624.00
120.0000
22,080.00

EROSION CNTL AND ROADSIDE RESTORATION

100.0000
14 ESC LEAD

20.0000 DAY 0.00 % 155.0000 55.00 % 75.0000 -25.00 %

2,000.00 0.00 3,100.00 1,100.00 1,500.00 -500.00
100.0000
2,000.00

6.0000
15 CHECK DAM

600.0000 L.F. -40.00 % 10.0000 0.00 % 7.5000 -25.00 %

3,600.00 -2,400.00 6,000.00 0.00 4,500.00 -1,500.00
10.0000
6,000.00

100.0000
16 STREET CLEANING

40.0000 HR 0.00 % 146.0000 46.00 % 95.0000 -5.00 %

4,000.00 0.00 5,840.00 1,840.00 3,800.00 -200.00
100.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A022 REVISION NO : BIDS OPENED ON : Jun  3 2010
CONTRACT NO :007949 REGION NO : 1 ALL BIDS REJECTED : Jun  8 2010
VERSION NO :3 WORK ORDER# : XL3740
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
PEASLEY CANYON VICINITY
UNSTABLE SLOPE
10A022

SCARSELLA BROS., INC. ICON MATERIALS DBA CPM DEVELOP PILE CONTRACTORS, INC.
8404 S 196TH ST 6819 S 228TH ST 375 EAST SUNSET WAY
KENT WA  98031-1884 KENT WA  98032-2961

PROJECT : SEATTLE   WA  981680697 SPOKANE   WA  992203366 ISSAQUAH   WA  980273442

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100389

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2010
16:05

DOT_RGGB01

ER-1002(008)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

100.0000
17 INLET PROTECTION

2.0000 EACH 33.33 % 51.0000 -32.00 % 75.0000 0.00 %

200.00 50.00 102.00 -48.00 150.00 0.00
75.0000
150.00

4.0000
18 COMPOST SOCK

800.0000 L.F. -42.86 % 9.0000 28.57 % 4.7500 -32.14 %

3,200.00 -2,400.00 7,200.00 1,600.00 3,800.00 -1,800.00
7.0000

5,600.00
19 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

2,350.0000
20 MULCHING WITH MBFM/FRM

0.6800 ACRE -21.67 % 2,600.0000 -13.33 % 2,500.0000 -16.67 %

1,598.00 -442.00 1,768.00 -272.00 1,700.00 -340.00
3,000.0000
2,040.00

11,000.0000
21 SEEDING AND FERTILIZING

0.6800 ACRE 100.00 % 12,000.0000 118.18 % 14,500.0000 163.64 %

7,480.00 3,740.00 8,160.00 4,420.00 9,860.00 6,120.00
5,500.0000
3,740.00

2.7500
22 HIGH VISIBILITY FENCE

800.0000 L.F. -45.00 % 1.4000 -72.00 % 3.2500 -35.00 %

2,200.00 -1,800.00 1,120.00 -2,880.00 2,600.00 -1,400.00
5.0000

4,000.00

TRAFFIC

2,675.0000
23 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 33.75 % 3,500.0000 75.00 % 3,200.0000 60.00 %

2,675.00 675.00 3,500.00 1,500.00 3,200.00 1,200.00
2,000.0000
2,000.00

2,550.0000
24 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 2.00 % 3,500.0000 40.00 % 3,200.0000 28.00 %

2,550.00 50.00 3,500.00 1,000.00 3,200.00 700.00
2,500.0000
2,500.00

40.0000
25 PRECAST CONC. BARRIER TYPE 4

600.0000 L.F. -20.00 % 46.0000 -8.00 % 42.0000 -16.00 %

24,000.00 -6,000.00 27,600.00 -2,400.00 25,200.00 -4,800.00
50.0000

30,000.00

15.0000
26 TEMPORARY CONC. BARRIER

75.0000 L.F. 50.00 % 11.0000 10.00 % 18.0000 80.00 %

1,125.00 375.00 825.00 75.00 1,350.00 600.00
10.0000
750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A022 REVISION NO : BIDS OPENED ON : Jun  3 2010
CONTRACT NO :007949 REGION NO : 1 ALL BIDS REJECTED : Jun  8 2010
VERSION NO :3 WORK ORDER# : XL3740
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
PEASLEY CANYON VICINITY
UNSTABLE SLOPE
10A022

SCARSELLA BROS., INC. ICON MATERIALS DBA CPM DEVELOP PILE CONTRACTORS, INC.
8404 S 196TH ST 6819 S 228TH ST 375 EAST SUNSET WAY
KENT WA  98031-1884 KENT WA  98032-2961

PROJECT : SEATTLE   WA  981680697 SPOKANE   WA  992203366 ISSAQUAH   WA  980273442

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100389

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2010
16:05

DOT_RGGB01

ER-1002(008)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.0000
27 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

1450.0000 L.F. -80.00 % 7.0000 -65.00 % 6.1000 -69.50 %

5,800.00 -23,200.00 10,150.00 -18,850.00 8,845.00 -20,155.00
20.0000

29,000.00

4,500.0000
28 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 50.00 % 3,700.0000 23.33 % 3,400.0000 13.33 %

4,500.00 1,500.00 3,700.00 700.00 3,400.00 400.00
3,000.0000
3,000.00

500.0000
29 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH -92.86 % 550.0000 -92.14 % 5,000.0000 -28.57 %

1,000.00 -13,000.00 1,100.00 -12,900.00 10,000.00 -4,000.00
7,000.0000
14,000.00

0.0100
30 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

50.0000 HR -99.98 % 86.0000 115.00 % 65.0000 62.50 %

0.50 -1,999.50 4,300.00 2,300.00 3,250.00 1,250.00
40.0000
2,000.00

31 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

0.2200
32 PAINT LINE

2910.0000 L.F. -12.00 % 0.3000 20.00 % 0.2500 0.00 %

640.20 -87.30 873.00 145.50 727.50 0.00
0.2500
727.50

4.2000
33 PROFILED PLASTIC WIDE LANE LINE

1850.0000 L.F. -16.00 % 4.5000 -10.00 % 4.2000 -16.00 %

7,770.00 -1,480.00 8,325.00 -925.00 7,770.00 -1,480.00
5.0000

9,250.00

150.0000
34 PLASTIC TRAFFIC ARROW

3.0000 EACH -25.00 % 165.0000 -17.50 % 150.0000 -25.00 %

450.00 -150.00 495.00 -105.00 450.00 -150.00
200.0000
600.00

300.0000
35 RAISED PAVEMENT MARKER TYPE 1

1.5300 HUND -40.00 % 330.0000 -34.00 % 300.0000 -40.00 %

459.00 -306.00 504.90 -260.10 459.00 -306.00
500.0000
765.00

500.0000
36 RAISED PAVEMENT MARKER TYPE 2

0.5100 HUND 0.00 % 550.0000 10.00 % 500.0000 0.00 %

255.00 0.00 280.50 25.50 255.00 0.00
500.0000
255.00

37  ELECTRICAL SYSTEM MODIFICATIONS
L.S. 0.00 % 9.52 % 33.33 %

10,500.00 0.00 11,500.00 1,000.00 14,000.00 3,500.0010,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A022 REVISION NO : BIDS OPENED ON : Jun  3 2010
CONTRACT NO :007949 REGION NO : 1 ALL BIDS REJECTED : Jun  8 2010
VERSION NO :3 WORK ORDER# : XL3740
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
PEASLEY CANYON VICINITY
UNSTABLE SLOPE
10A022

SCARSELLA BROS., INC. ICON MATERIALS DBA CPM DEVELOP PILE CONTRACTORS, INC.
8404 S 196TH ST 6819 S 228TH ST 375 EAST SUNSET WAY
KENT WA  98031-1884 KENT WA  98032-2961

PROJECT : SEATTLE   WA  981680697 SPOKANE   WA  992203366 ISSAQUAH   WA  980273442

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100389

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2010
16:05

DOT_RGGB01

ER-1002(008)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
38  COMMUNICATION CONDUIT SYSTEM

L.S. -46.00 % -40.50 % 145.00 %

10,800.00 -9,200.00 11,900.00 -8,100.00 49,000.00 29,000.0020,000.00

1.5000
39 SEQUENTIAL ARROW SIGN

1512.0000 HR -62.50 % 3.3000 -17.50 % 1.5000 -62.50 %

2,268.00 -3,780.00 4,989.60 -1,058.40 2,268.00 -3,780.00
4.0000

6,048.00

1.5000
40 PORTABLE CHANGEABLE MESSAGE SIGN

1680.0000 HR -70.00 % 4.4000 -12.00 % 2.0000 -60.00 %

2,520.00 -5,880.00 7,392.00 -1,008.00 3,360.00 -5,040.00
5.0000

8,400.00
41 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -90.00 % 37.00 % 700.00 %

1,000.00 -9,000.00 13,700.00 3,700.00 80,000.00 70,000.0010,000.00

45.0000
42 OTHER TRAFFIC CONTROL LABOR

500.0000 HR -10.00 % 53.0000 6.00 % 0.4000 -99.20 %

22,500.00 -2,500.00 26,500.00 1,500.00 200.00 -24,800.00
50.0000

25,000.00
43 TRAFFIC CONTROL SUPERVISOR

L.S. -14.71 % 88.24 % 5.88 %

14,500.00 -2,500.00 32,000.00 15,000.00 18,000.00 1,000.0017,000.00

25.0000
44 CONSTRUCTION SIGNS CLASS A

18.0000 S.F. 25.00 % 20.0000 0.00 % 30.0000 50.00 %

450.00 90.00 360.00 0.00 540.00 180.00
20.0000
360.00

OTHER ITEMS
45 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 10.00 % 0.00 %

5,000.00 0.00 5,500.00 500.00 5,000.00 0.005,000.00

50.0000
46 STRUCTURE EXCAVATION CLASS B INCL. HAUL

8.0000 C.Y. 25.00 % 23.0000 -42.50 % 100.0000 150.00 %

400.00 80.00 184.00 -136.00 800.00 480.00
40.0000
320.00

2.0000
47 SHORING OR EXTRA EXCAVATION CLASS B

42.0000 S.F. -60.00 % 0.0100 -99.80 % 5.0000 0.00 %

84.00 -126.00 0.42 -209.58 210.00 0.00
5.0000
210.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A022 REVISION NO : BIDS OPENED ON : Jun  3 2010
CONTRACT NO :007949 REGION NO : 1 ALL BIDS REJECTED : Jun  8 2010
VERSION NO :3 WORK ORDER# : XL3740
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
PEASLEY CANYON VICINITY
UNSTABLE SLOPE
10A022

SCARSELLA BROS., INC. ICON MATERIALS DBA CPM DEVELOP PILE CONTRACTORS, INC.
8404 S 196TH ST 6819 S 228TH ST 375 EAST SUNSET WAY
KENT WA  98031-1884 KENT WA  98032-2961

PROJECT : SEATTLE   WA  981680697 SPOKANE   WA  992203366 ISSAQUAH   WA  980273442

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100389

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2010
16:05

DOT_RGGB01

ER-1002(008)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
48 STRUCTURE SURVEYING

L.S. -88.00 % -91.20 % -88.00 %

3,000.00 -22,000.00 2,200.00 -22,800.00 3,000.00 -22,000.0025,000.00
49 ROADWAY SURVEYING

L.S. -40.00 % -7.50 % 0.00 %

2,400.00 -1,600.00 3,700.00 -300.00 4,000.00 0.004,000.00

350.0000
50 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH -30.00 % 550.0000 10.00 % 1,500.0000 200.00 %

350.00 -150.00 550.00 50.00 1,500.00 1,000.00
500.0000
500.00

51 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
52 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
53 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
54 SPCC PLAN

L.S. -75.00 % -72.50 % -75.00 %

500.00 -1,500.00 550.00 -1,450.00 500.00 -1,500.002,000.00
55 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

$477,880.48 -39.33% $532,414.62 -32.41% $693,504.38 -11.95%$787,658.50CONTRACT TOTAL

NOTE : ALL BIDS  REJECTED.

$693,504.38$477,880.48 $532,414.62BASE TOTAL -39.33% -32.41% -11.95%$787,658.50

NOTE : ALL BIDS  REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A022 REVISION NO : BIDS OPENED ON : Jun  3 2010
CONTRACT NO :007949 REGION NO : 1 ALL BIDS REJECTED : Jun  8 2010
VERSION NO :3 WORK ORDER# : XL3740
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 18
PEASLEY CANYON VICINITY
UNSTABLE SLOPE
10A022

FRANK COLUCCIO QUIGG BROS., INC.
9600 MLK JR WAY S 819 W STATE ST

98520-5934

PROJECT : SEATTLE   WA  981185693 ABERDEEN   WA  985200281

COUNTY(S) :KING CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2010
16:05

DOT_RGGB01

ER-1002(008)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -35.06 % 29.87 %

50,000.00 -27,000.00 100,000.00 23,000.0077,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -78.26 % 73.91 %

5,000.00 -18,000.00 40,000.00 17,000.0023,000.00
3 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

10.0000
4 REMOVING CONC. BARRIER

738.0000 L.F. 0.00 % 7.0000 -30.00 %

7,380.00 0.00 5,166.00 -2,214.00
10.0000
7,380.00

0.4000
5 REMOVING PAINT LINE

3908.0000 L.F. -20.00 % 1.0000 100.00 %

1,563.20 -390.80 3,908.00 1,954.00
0.5000

1,954.00

50.0000
6 REMOVING PLASTIC TRAFFIC MARKING

1.0000 EACH -37.50 % 100.0000 25.00 %

50.00 -30.00 100.00 20.00
80.0000
80.00

GRADING

40.0000
7 ROADWAY EXCAVATION INCL. HAUL

64.0000 C.Y. -20.00 % 100.0000 100.00 %

2,560.00 -640.00 6,400.00 3,200.00
50.0000
3,200.00

DRAINAGE

750.0000
8 GRATE INLET TYPE 2

1.0000 EACH -62.50 % 5,000.0000 150.00 %

750.00 -1,250.00 5,000.00 3,000.00
2,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A022 REVISION NO : BIDS OPENED ON : Jun  3 2010
CONTRACT NO :007949 REGION NO : 1 ALL BIDS REJECTED : Jun  8 2010
VERSION NO :3 WORK ORDER# : XL3740
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 18
PEASLEY CANYON VICINITY
UNSTABLE SLOPE
10A022

FRANK COLUCCIO QUIGG BROS., INC.
9600 MLK JR WAY S 819 W STATE ST

98520-5934

PROJECT : SEATTLE   WA  981185693 ABERDEEN   WA  985200281

COUNTY(S) :KING CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2010
16:05

DOT_RGGB01

ER-1002(008)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

100.0000
9 SHAFT - 24 IN. DIAMETER

760.0000 L.F. 0.00 % 170.0000 70.00 %

76,000.00 0.00 129,200.00 53,200.00
100.0000
76,000.00

75.0000
10 FURNISHING SOLDIER PILE - W8X48

1520.0000 L.F. -6.25 % 40.0000 -50.00 %

114,000.00 -7,600.00 60,800.00 -60,800.00
80.0000

121,600.00

20.0000
11 LAGGING

5820.0000 S.F. 0.00 % 12.0000 -40.00 %

116,400.00 0.00 69,840.00 -46,560.00
20.0000

116,400.00

SURFACING

2,500.0000
12 CRUSHED SURFACING BASE COURSE

7.0000 C.Y. 7,042.86 % 100.0000 185.71 %

17,500.00 17,255.00 700.00 455.00
35.0000
245.00

HOT MIX ASPHALT

200.0000
13 HMA CL. 1/2 IN. PG 64-22

184.0000 TON 66.67 % 200.0000 66.67 %

36,800.00 14,720.00 36,800.00 14,720.00
120.0000
22,080.00

EROSION CNTL AND ROADSIDE RESTORATION

75.0000
14 ESC LEAD

20.0000 DAY -25.00 % 300.0000 200.00 %

1,500.00 -500.00 6,000.00 4,000.00
100.0000
2,000.00

3.0000
15 CHECK DAM

600.0000 L.F. -70.00 % 20.0000 100.00 %

1,800.00 -4,200.00 12,000.00 6,000.00
10.0000
6,000.00

150.0000
16 STREET CLEANING

40.0000 HR 50.00 % 120.0000 20.00 %

6,000.00 2,000.00 4,800.00 800.00
100.0000
4,000.00
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TITLE :SR 18
PEASLEY CANYON VICINITY
UNSTABLE SLOPE
10A022

FRANK COLUCCIO QUIGG BROS., INC.
9600 MLK JR WAY S 819 W STATE ST

98520-5934

PROJECT : SEATTLE   WA  981185693 ABERDEEN   WA  985200281

COUNTY(S) :KING CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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EROSION CNTL AND ROADSIDE RESTORATION

75.0000
17 INLET PROTECTION

2.0000 EACH 0.00 % 150.0000 100.00 %

150.00 0.00 300.00 150.00
75.0000
150.00

3.0000
18 COMPOST SOCK

800.0000 L.F. -57.14 % 10.0000 42.86 %

2,400.00 -3,200.00 8,000.00 2,400.00
7.0000

5,600.00
19 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00

2,500.0000
20 MULCHING WITH MBFM/FRM

0.6800 ACRE -16.67 % 3,000.0000 0.00 %

1,700.00 -340.00 2,040.00 0.00
3,000.0000
2,040.00

3,000.0000
21 SEEDING AND FERTILIZING

0.6800 ACRE -45.45 % 12,000.0000 118.18 %

2,040.00 -1,700.00 8,160.00 4,420.00
5,500.0000
3,740.00

3.0000
22 HIGH VISIBILITY FENCE

800.0000 L.F. -40.00 % 5.0000 0.00 %

2,400.00 -1,600.00 4,000.00 0.00
5.0000

4,000.00

TRAFFIC

3,500.0000
23 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 75.00 % 3,000.0000 50.00 %

3,500.00 1,500.00 3,000.00 1,000.00
2,000.0000
2,000.00

3,500.0000
24 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 40.00 % 2,500.0000 0.00 %

3,500.00 1,000.00 2,500.00 0.00
2,500.0000
2,500.00

45.0000
25 PRECAST CONC. BARRIER TYPE 4

600.0000 L.F. -10.00 % 50.0000 0.00 %

27,000.00 -3,000.00 30,000.00 0.00
50.0000

30,000.00

10.0000
26 TEMPORARY CONC. BARRIER

75.0000 L.F. 0.00 % 35.0000 250.00 %

750.00 0.00 2,625.00 1,875.00
10.0000
750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A022 REVISION NO : BIDS OPENED ON : Jun  3 2010
CONTRACT NO :007949 REGION NO : 1 ALL BIDS REJECTED : Jun  8 2010
VERSION NO :3 WORK ORDER# : XL3740
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 18
PEASLEY CANYON VICINITY
UNSTABLE SLOPE
10A022

FRANK COLUCCIO QUIGG BROS., INC.
9600 MLK JR WAY S 819 W STATE ST

98520-5934

PROJECT : SEATTLE   WA  981185693 ABERDEEN   WA  985200281

COUNTY(S) :KING CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2010
16:05

DOT_RGGB01

ER-1002(008)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.0000
27 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

1450.0000 L.F. -80.00 % 8.0000 -60.00 %

5,800.00 -23,200.00 11,600.00 -17,400.00
20.0000

29,000.00

3,500.0000
28 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 16.67 % 5,000.0000 66.67 %

3,500.00 500.00 5,000.00 2,000.00
3,000.0000
3,000.00

2,000.0000
29 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH -71.43 % 5,000.0000 -28.57 %

4,000.00 -10,000.00 10,000.00 -4,000.00
7,000.0000
14,000.00

50.0000
30 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

50.0000 HR 25.00 % 50.0000 25.00 %

2,500.00 500.00 2,500.00 500.00
40.0000
2,000.00

31 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

0.2500
32 PAINT LINE

2910.0000 L.F. 0.00 % 1.0000 300.00 %

727.50 0.00 2,910.00 2,182.50
0.2500
727.50

4.2500
33 PROFILED PLASTIC WIDE LANE LINE

1850.0000 L.F. -15.00 % 5.0000 0.00 %

7,862.50 -1,387.50 9,250.00 0.00
5.0000

9,250.00

150.0000
34 PLASTIC TRAFFIC ARROW

3.0000 EACH -25.00 % 200.0000 0.00 %

450.00 -150.00 600.00 0.00
200.0000
600.00

300.0000
35 RAISED PAVEMENT MARKER TYPE 1

1.5300 HUND -40.00 % 300.0000 -40.00 %

459.00 -306.00 459.00 -306.00
500.0000
765.00

500.0000
36 RAISED PAVEMENT MARKER TYPE 2

0.5100 HUND 0.00 % 500.0000 0.00 %

255.00 0.00 255.00 0.00
500.0000
255.00

37  ELECTRICAL SYSTEM MODIFICATIONS
L.S. 100.00 % 376.19 %

21,000.00 10,500.00 50,000.00 39,500.0010,500.00
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38  COMMUNICATION CONDUIT SYSTEM

L.S. 0.00 % 225.00 %

20,000.00 0.00 65,000.00 45,000.0020,000.00

1.5000
39 SEQUENTIAL ARROW SIGN

1512.0000 HR -62.50 % 5.0000 25.00 %

2,268.00 -3,780.00 7,560.00 1,512.00
4.0000

6,048.00

3.0000
40 PORTABLE CHANGEABLE MESSAGE SIGN

1680.0000 HR -40.00 % 9.0000 80.00 %

5,040.00 -3,360.00 15,120.00 6,720.00
5.0000

8,400.00
41 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 250.00 % 100.00 %

35,000.00 25,000.00 20,000.00 10,000.0010,000.00

45.0000
42 OTHER TRAFFIC CONTROL LABOR

500.0000 HR -10.00 % 50.0000 0.00 %

22,500.00 -2,500.00 25,000.00 0.00
50.0000

25,000.00
43 TRAFFIC CONTROL SUPERVISOR

L.S. -64.71 % 164.71 %

6,000.00 -11,000.00 45,000.00 28,000.0017,000.00

30.0000
44 CONSTRUCTION SIGNS CLASS A

18.0000 S.F. 50.00 % 25.0000 25.00 %

540.00 180.00 450.00 90.00
20.0000
360.00

OTHER ITEMS
45 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.005,000.00

100.0000
46 STRUCTURE EXCAVATION CLASS B INCL. HAUL

8.0000 C.Y. 150.00 % 30.0000 -25.00 %

800.00 480.00 240.00 -80.00
40.0000
320.00

25.0000
47 SHORING OR EXTRA EXCAVATION CLASS B

42.0000 S.F. 400.00 % 5.0000 0.00 %

1,050.00 840.00 210.00 0.00
5.0000
210.00
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OTHER ITEMS
48 STRUCTURE SURVEYING

L.S. -72.00 % -60.00 %

7,000.00 -18,000.00 10,000.00 -15,000.0025,000.00
49 ROADWAY SURVEYING

L.S. -75.00 % 150.00 %

1,000.00 -3,000.00 10,000.00 6,000.004,000.00

500.0000
50 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 0.00 % 2,500.0000 400.00 %

500.00 0.00 2,500.00 2,000.00
500.0000
500.00

51 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
52 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
53 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
54 SPCC PLAN

L.S. -75.00 % -50.00 %

500.00 -1,500.00 1,000.00 -1,000.002,000.00
55 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

$714,499.20 -9.29% $920,997.00 16.93%
4TH BIDDER REJECTED 5TH BIDDER  REJECTED 

$787,658.50CONTRACT TOTAL

$714,499.20 $920,997.00BASE TOTAL -9.29% 16.93%$787,658.50

4TH BIDDER REJECTED 5TH BIDDER REJECTED


