
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A032 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008035 REGION NO : 1 AWARDED ON : Dec 17 2010
VERSION NO :10 WORK ORDER# : XL3078
HWY :SR 529 ------- 3RD BIDDER ------- ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 529
BNSF RR BR 529/006 TO
NORTH ACCESS ROAD PAVING
10A032

LAKESIDE INDUSTRIES, INC. CEMEX CONSTRUCTION MATERIALS GRANITE CONSTRUCTION COMPANY
14282 GALAXY WAY - 98272 6300 GLENWOOD AVE 1525 E. MARINE VIEW DRIVE
PO BOX 247 EVERETT, WA  98203-4247

PROJECT : MONROE   WA  982720247 EVERETT   WA  982030037 EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/15/2010
15:42

DOT_RGGB01

, NH-0529 (016), STPF-0529 (016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -59.46 % -83.78 % -71.62 %

30,000.00 -44,000.00 12,000.00 -62,000.00 21,000.00 -53,000.0074,000.00

4.3500
2 REMOVING GUARDRAIL

200.0000 L.F. -99.13 % 4.1000 -99.18 % 4.0000 -99.20 %

870.00 -99,130.00 820.00 -99,180.00 800.00 -99,200.00
500.0000

100,000.00

220.0000
3 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 10.00 % 205.0000 2.50 % 213.0000 6.50 %

220.00 20.00 205.00 5.00 213.00 13.00
200.0000
200.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -66.67 % -69.17 % -68.00 %

1,000.00 -2,000.00 925.00 -2,075.00 960.00 -2,040.003,000.00

LIQUID ASPHALT
5 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

4,400.00 4,400.00 4,400.004,400.00

HOT MIX ASPHALT
6 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

2.0500
7 PLANING BITUMINOUS PAVEMENT

42650.0000 S.Y. -10.87 % 1.2600 -45.22 % 1.5000 -34.78 %

87,432.50 -10,662.50 53,739.00 -44,356.00 63,975.00 -34,120.00
2.3000

98,095.00

69.7500
8 HMA CL. 1/2 IN. PG 64-22

4410.0000 TON -7.00 % 64.9000 -13.47 % 68.5000 -8.67 %

307,597.50 -23,152.50 286,209.00 -44,541.00 302,085.00 -28,665.00
75.0000

330,750.00
9 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,922.00 9,922.00 9,922.009,922.00
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HOT MIX ASPHALT
10 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,615.00 6,615.00 6,615.006,615.00
11 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

46,912.00 46,912.00 46,912.0046,912.00

45.0000
12 BRIDGE TRANSVERSE JOINT SEAL

131.0000 L.F. 0.00 % 29.5300 -34.38 % 44.0000 -2.22 %

5,895.00 0.00 3,868.43 -2,026.57 5,764.00 -131.00
45.0000
5,895.00

13 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

100.0000
14 ESC LEAD

7.0000 DAY 0.00 % 1.0000 -99.00 % 50.0000 -50.00 %

700.00 0.00 7.00 -693.00 350.00 -350.00
100.0000
700.00

75.0000
15 INLET PROTECTION

43.0000 EACH -6.25 % 75.0000 -6.25 % 90.0000 12.50 %

3,225.00 -215.00 3,225.00 -215.00 3,870.00 430.00
80.0000
3,440.00

120.0000
16 STREET CLEANING

30.0000 HR 4.35 % 150.0000 30.43 % 115.0000 0.00 %

3,600.00 150.00 4,500.00 1,050.00 3,450.00 0.00
115.0000
3,450.00

17 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,750.00 3,750.00 3,750.003,750.00

TRAFFIC

35.0000
18 BEAM GUARDRAIL TYPE 31

125.0000 L.F. 40.00 % 30.1000 20.40 % 31.0000 24.00 %

4,375.00 1,250.00 3,762.50 637.50 3,875.00 750.00
25.0000
3,125.00
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2,700.0000
19 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH -10.00 % 2,625.0000 -12.50 % 2,700.0000 -10.00 %

2,700.00 -300.00 2,625.00 -375.00 2,700.00 -300.00
3,000.0000
3,000.00

2,500.0000
20 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 25.00 % 2,335.0000 16.75 % 2,430.0000 21.50 %

2,500.00 500.00 2,335.00 335.00 2,430.00 430.00
2,000.0000
2,000.00

3,500.0000
21 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -84.09 % 3,170.0000 -85.59 % 3,300.0000 -85.00 %

3,500.00 -18,500.00 3,170.00 -18,830.00 3,300.00 -18,700.00
22,000.0000
22,000.00

5,000.0000
22 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH 0.00 % 1,000.0000 -80.00 % 1,300.0000 -74.00 %

20,000.00 0.00 4,000.00 -16,000.00 5,200.00 -14,800.00
5,000.0000
20,000.00

49.0000
23 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

160.0000 HR 96.00 % 41.0000 64.00 % 65.0000 160.00 %

7,840.00 3,840.00 6,560.00 2,560.00 10,400.00 6,400.00
25.0000
4,000.00

24 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

0.2500
25 PAINT LINE

13660.0000 L.F. -7.41 % 0.2000 -25.93 % 0.2400 -11.11 %

3,415.00 -273.20 2,732.00 -956.20 3,278.40 -409.80
0.2700

3,688.20

0.6500
26 PLASTIC LINE

21020.0000 L.F. -35.00 % 0.9000 -10.00 % 0.6000 -40.00 %

13,663.00 -7,357.00 18,918.00 -2,102.00 12,612.00 -8,408.00
1.0000

21,020.00

4.0000
27 PLASTIC WIDE LINE

840.0000 L.F. 53.85 % 2.7500 5.77 % 4.0000 53.85 %

3,360.00 1,176.00 2,310.00 126.00 3,360.00 1,176.00
2.6000

2,184.00

6.2500
28 PLASTIC CROSSWALK LINE

370.0000 S.F. 11.61 % 5.8500 4.46 % 6.0000 7.14 %

2,312.50 240.50 2,164.50 92.50 2,220.00 148.00
5.6000

2,072.00

14.0000
29 PLASTIC STOP LINE

242.0000 L.F. 40.00 % 7.0000 -30.00 % 13.0000 30.00 %

3,388.00 968.00 1,694.00 -726.00 3,146.00 726.00
10.0000
2,420.00
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135.0000
30 PLASTIC TRAFFIC ARROW

32.0000 EACH -3.57 % 135.0000 -3.57 % 140.0000 0.00 %

4,320.00 -160.00 4,320.00 -160.00 4,480.00 0.00
140.0000
4,480.00

78.0000
31 PLASTIC TRAFFIC LETTER

15.0000 EACH 4.00 % 55.0000 -26.67 % 78.0000 4.00 %

1,170.00 45.00 825.00 -300.00 1,170.00 45.00
75.0000
1,125.00

275.0000
32 RAISED PAVEMENT MARKER TYPE 1

26.5000 HUND 37.50 % 195.0000 -2.50 % 276.0000 38.00 %

7,287.50 1,987.50 5,167.50 -132.50 7,314.00 2,014.00
200.0000
5,300.00

400.0000
33 RAISED PAVEMENT MARKER TYPE 2

9.1000 HUND 0.00 % 395.0000 -1.25 % 410.0000 2.50 %

3,640.00 0.00 3,594.50 -45.50 3,731.00 91.00
400.0000
3,640.00

0.4000
34 TEMPORARY PAVEMENT MARKING

23500.0000 L.F. -20.00 % 0.2000 -60.00 % 0.1400 -72.00 %

9,400.00 -2,350.00 4,700.00 -7,050.00 3,290.00 -8,460.00
0.5000

11,750.00

1,600.0000
35  LOOP REPLACEMENT TYPE 3 SAMPLING LOOP

17.0000 EACH 6.67 % 828.0000 -44.80 % 620.0000 -58.67 %

27,200.00 1,700.00 14,076.00 -11,424.00 10,540.00 -14,960.00
1,500.0000
25,500.00

700.0000
36  LOOP REPLACMENT TYPE 3 ADVANCED LOOP

20.0000 EACH -6.67 % 423.0000 -43.60 % 620.0000 -17.33 %

14,000.00 -1,000.00 8,460.00 -6,540.00 12,400.00 -2,600.00
750.0000
15,000.00

3.5000
37 SEQUENTIAL ARROW SIGN

300.0000 HR -56.25 % 0.0100 -99.88 % 2.0000 -75.00 %

1,050.00 -1,350.00 3.00 -2,397.00 600.00 -1,800.00
8.0000

2,400.00

3.5000
38 PORTABLE CHANGEABLE MESSAGE SIGN

960.0000 HR -50.00 % 3.4500 -50.71 % 3.0000 -57.14 %

3,360.00 -3,360.00 3,312.00 -3,408.00 2,880.00 -3,840.00
7.0000

6,720.00
39 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -63.64 % -83.33 % -25.45 %

6,000.00 -10,500.00 2,750.00 -13,750.00 12,300.00 -4,200.0016,500.00

49.0000
40 FLAGGERS AND SPOTTERS

320.0000 HR -10.91 % 40.0000 -27.27 % 67.0000 21.82 %

15,680.00 -1,920.00 12,800.00 -4,800.00 21,440.00 3,840.00
55.0000

17,600.00
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49.0000
41 OTHER TRAFFIC CONTROL LABOR

260.0000 HR -10.91 % 44.5000 -19.09 % 73.0000 32.73 %

12,740.00 -1,560.00 11,570.00 -2,730.00 18,980.00 4,680.00
55.0000

14,300.00
42 TRAFFIC CONTROL SUPERVISOR

L.S. 33.33 % -79.87 % -43.33 %

24,000.00 6,000.00 3,624.00 -14,376.00 10,200.00 -7,800.0018,000.00

22.0000
43 CONSTRUCTION SIGNS CLASS A

96.0000 S.F. -45.00 % 20.0000 -50.00 % 21.0000 -47.50 %

2,112.00 -1,728.00 1,920.00 -1,920.00 2,016.00 -1,824.00
40.0000
3,840.00

44 PEDESTRIAN CONTROL AND PROTECTION
L.S. 100.00 % -83.33 % -96.67 %

6,000.00 3,000.00 500.00 -2,500.00 100.00 -2,900.003,000.00

OTHER ITEMS
45 ROADWAY SURVEYING

L.S. -33.33 % -79.17 % -85.00 %

10,000.00 -5,000.00 3,125.00 -11,875.00 2,250.00 -12,750.0015,000.00
46  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 60.00 % -51.00 % -32.80 %

8,000.00 3,000.00 2,450.00 -2,550.00 3,360.00 -1,640.005,000.00

325.0000
47 ADJUST MONUMENT CASE AND COVER

46.0000 EACH 62.50 % 125.0000 -37.50 % 150.0000 -25.00 %

14,950.00 5,750.00 5,750.00 -3,450.00 6,900.00 -2,300.00
200.0000
9,200.00

530.0000
48 ADJUST CATCH BASIN

1.0000 EACH 32.50 % 500.0000 25.00 % 400.0000 0.00 %

530.00 130.00 500.00 100.00 400.00 0.00
400.0000
400.00

49 FORCE ACCOUNT PAVEMENT REPAIR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
50 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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OTHER ITEMS
51 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
52 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
53 SPCC PLAN

L.S. -50.00 % -50.00 % -50.00 %

500.00 -500.00 500.00 -500.00 500.00 -500.001,000.00

$774,134.00 -20.96% $600,317.43 -38.71% $674,440.40 -31.14%
LOW BIDDER  REJECTED 2ND BIDDER  REJECTED 

$979,395.20CONTRACT TOTAL

$674,440.40$774,134.00 $600,317.43BASE TOTAL -20.96% -38.71% -31.14%$979,395.20

LOW BIDDER REJECTED 2ND BIDDER REJECTED


