
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A063 REVISION NO : BIDS OPENED ON : Mar 16 2011
CONTRACT NO :008099 REGION NO : 1 AWARDED ON : Mar 21 2011
VERSION NO :3 WORK ORDER# : 0L3495
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
SB OFF RAMP TO 128TH ST SW

10A063  (REV. 3-1-11)

INTERWEST CONSTRUCTION, INC. PLATS PLUS, INC. CEMEX CONSTRUCTION MATERIALS
609 N HILL BLVD 720 CEDAR AVE STE C 6300 GLENWOOD AVE

EVERETT, WA  98203-4247

PROJECT : BURLINGTON   WA  982334600 MARYSVILLE   WA  982704564 EVERETT   WA  982030037

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 044002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/14/2011
10:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 8.33 % 7.50 % -21.67 %

65,000.00 5,000.00 64,500.00 4,500.00 47,000.00 -13,000.0060,000.00

4,500.0000
2 CLEARING AND GRUBBING

0.7500 ACRE 2.86 % 550.0000 -87.43 % 2,500.0000 -42.86 %

3,375.00 93.75 412.50 -2,868.75 1,875.00 -1,406.25
4,375.0000
3,281.25

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 6.45 % 63.77 % 227.55 %

6,500.00 394.00 10,000.00 3,894.00 20,000.00 13,894.006,106.00

GRADING

19.0000
4 ROADWAY EXCAVATION INCL. HAUL

670.0000 C.Y. -24.00 % 30.0000 20.00 % 19.0000 -24.00 %

12,730.00 -4,020.00 20,100.00 3,350.00 12,730.00 -4,020.00
25.0000

16,750.00

12.0000
5 GRAVEL BORROW INCL. HAUL

680.0000 TON -20.00 % 17.0000 13.33 % 12.0000 -20.00 %

8,160.00 -2,040.00 11,560.00 1,360.00 8,160.00 -2,040.00
15.0000

10,200.00

5.0000
6 EMBANKMENT COMPACTION

350.0000 C.Y. -16.67 % 4.0000 -33.33 % 5.0000 -16.67 %

1,750.00 -350.00 1,400.00 -700.00 1,750.00 -350.00
6.0000

2,100.00

DRAINAGE

80.0000
7 DITCH EXCAVATION INCL. HAUL

6.0000 C.Y. 220.00 % 40.0000 60.00 % 80.0000 220.00 %

480.00 330.00 240.00 90.00 480.00 330.00
25.0000
150.00

100.0000
8 QUARRY SPALLS

6.0000 TON 53.85 % 38.0000 -41.54 % 100.0000 53.85 %

600.00 210.00 228.00 -162.00 600.00 210.00
65.0000
390.00

12.0000
9 UNDERDRAIN PIPE 8 IN. DIAM.

169.0000 L.F. -20.00 % 26.0000 73.33 % 12.0000 -20.00 %

2,028.00 -507.00 4,394.00 1,859.00 2,028.00 -507.00
15.0000
2,535.00
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DRAINAGE

24.0000
10 DRAIN PIPE 8 IN. DIAM.

49.0000 L.F. -20.00 % 21.0000 -30.00 % 25.0000 -16.67 %

1,176.00 -294.00 1,029.00 -441.00 1,225.00 -245.00
30.0000
1,470.00

STORM SEWER

1,300.0000
11 CATCH BASIN TYPE 1

3.0000 EACH 46.89 % 995.0000 12.43 % 1,300.0000 46.89 %

3,900.00 1,245.00 2,985.00 330.00 3,900.00 1,245.00
885.0000
2,655.00

3.0000
12 TESTING STORM SEWER PIPE

120.0000 L.F. 50.00 % 5.0000 150.00 % 3.0000 50.00 %

360.00 120.00 600.00 360.00 360.00 120.00
2.0000
240.00

34.0000
13 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

120.0000 L.F. -2.86 % 34.0000 -2.86 % 34.0000 -2.86 %

4,080.00 -120.00 4,080.00 -120.00 4,080.00 -120.00
35.0000
4,200.00

SURFACING

22.0000
14 CRUSHED SURFACING BASE COURSE

1110.0000 TON -12.00 % 26.0000 4.00 % 22.5000 -10.00 %

24,420.00 -3,330.00 28,860.00 1,110.00 24,975.00 -2,775.00
25.0000

27,750.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,428.00 1,428.00 1,428.001,428.00

HOT MIX ASPHALT
16 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
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HOT MIX ASPHALT

3.5000
17 PLANING BITUMINOUS PAVEMENT

4030.0000 S.Y. -30.00 % 2.0000 -60.00 % 3.2500 -35.00 %

14,105.00 -6,045.00 8,060.00 -12,090.00 13,097.50 -7,052.50
5.0000

20,150.00

75.0000
18 HMA CL. 1/2 IN. PG 64-22

1423.0000 TON 0.00 % 75.0000 0.00 % 80.0000 6.67 %

106,725.00 0.00 106,725.00 0.00 113,840.00 7,115.00
75.0000

106,725.00
19 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,300.00 3,300.00 3,300.003,300.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,150.00 2,150.00 2,150.002,150.00
21 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,494.00 1,494.00 1,494.001,494.00

12.0000
22 LONGITUDINAL JOINT SEAL

649.0000 L.F. 20.00 % 12.0000 20.00 % 12.0000 20.00 %

7,788.00 1,298.00 7,788.00 1,298.00 7,788.00 1,298.00
10.0000
6,490.00

23 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
24 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

65.0000
25 ESC LEAD

19.0000 DAY -27.78 % 195.0000 116.67 % 100.0000 11.11 %

1,235.00 -475.00 3,705.00 1,995.00 1,900.00 190.00
90.0000
1,710.00

2.5000
26 TEMPORARY EROSION CONTROL BLANKET

3605.0000 S.Y. 66.67 % 4.0000 166.67 % 2.0000 33.33 %

9,012.50 3,605.00 14,420.00 9,012.50 7,210.00 1,802.50
1.5000

5,407.50
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EROSION CNTL AND ROADSIDE RESTORATION

15.0000
27 CHECK DAM

100.0000 L.F. 50.00 % 30.0000 200.00 % 12.0000 20.00 %

1,500.00 500.00 3,000.00 2,000.00 1,200.00 200.00
10.0000
1,000.00

75.0000
28 INLET PROTECTION

9.0000 EACH 0.00 % 60.0000 -20.00 % 70.0000 -6.67 %

675.00 0.00 540.00 -135.00 630.00 -45.00
75.0000
675.00

17.0000
29 STABILIZED CONSTRUCTION ENTRANCE

97.0000 S.Y. 13.33 % 16.0000 6.67 % 18.0000 20.00 %

1,649.00 194.00 1,552.00 97.00 1,746.00 291.00
15.0000
1,455.00

115.0000
30 STREET CLEANING

96.0000 HR 15.00 % 115.0000 15.00 % 120.0000 20.00 %

11,040.00 1,440.00 11,040.00 1,440.00 11,520.00 1,920.00
100.0000
9,600.00

5.0000
31 COMPOST SOCK

1550.0000 L.F. -16.67 % 7.0000 16.67 % 5.5000 -8.33 %

7,750.00 -1,550.00 10,850.00 1,550.00 8,525.00 -775.00
6.0000

9,300.00

9.0000
32 TEMPORARY CURB

155.0000 L.F. -10.00 % 4.0000 -60.00 % 8.5000 -15.00 %

1,395.00 -155.00 620.00 -930.00 1,317.50 -232.50
10.0000
1,550.00

33 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

13.0000
34 SOD INSTALLATION

60.0000 S.Y. -48.00 % 5.0000 -80.00 % 30.0000 20.00 %

780.00 -720.00 300.00 -1,200.00 1,800.00 300.00
25.0000
1,500.00

6,000.0000
35 SEEDING, FERTILIZING, AND MULCHING

0.3100 ACRE 140.00 % 3,400.0000 36.00 % 5,000.0000 100.00 %

1,860.00 1,085.00 1,054.00 279.00 1,550.00 775.00
2,500.0000

775.00

55.0000
36 TOPSOIL TYPE A

10.0000 C.Y. 22.22 % 55.0000 22.22 % 180.0000 300.00 %

550.00 100.00 550.00 100.00 1,800.00 1,350.00
45.0000
450.00

65.0000
37  MEDIA FILTER DRAIN MIX

76.0000 S.Y. 116.67 % 65.0000 116.67 % 50.0000 66.67 %

4,940.00 2,660.00 4,940.00 2,660.00 3,800.00 1,520.00
30.0000
2,280.00
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EROSION CNTL AND ROADSIDE RESTORATION

0.0000
38 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

2.0000
39 HIGH VISIBILITY FENCE

1420.0000 L.F. -33.33 % 2.4000 -20.00 % 2.2500 -25.00 %

2,840.00 -1,420.00 3,408.00 -852.00 3,195.00 -1,065.00
3.0000

4,260.00

TRAFFIC

55.0000
40 CEMENT CONC. TRAFFIC CURB AND GUTTER

69.0000 L.F. 37.50 % 45.0000 12.50 % 46.0000 15.00 %

3,795.00 1,035.00 3,105.00 345.00 3,174.00 414.00
40.0000
2,760.00

55.0000
41 CEMENT CONC. PEDESTRIAN CURB

72.0000 L.F. 10.00 % 41.0000 -18.00 % 46.0000 -8.00 %

3,960.00 360.00 2,952.00 -648.00 3,312.00 -288.00
50.0000
3,600.00

10.0000
42 EXTRUDED CURB

177.0000 L.F. -16.67 % 10.0000 -16.67 % 10.0000 -16.67 %

1,770.00 -354.00 1,770.00 -354.00 1,770.00 -354.00
12.0000
2,124.00

46.0000
43 PRECAST SLOPED MOUNTABLE CURB

45.0000 L.F. 31.43 % 63.0000 80.00 % 45.0000 28.57 %

2,070.00 495.00 2,835.00 1,260.00 2,025.00 450.00
35.0000
1,575.00

3,300.0000
44 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 32.00 % 3,400.0000 36.00 % 3,210.0000 28.40 %

3,300.00 800.00 3,400.00 900.00 3,210.00 710.00
2,500.0000
2,500.00

2,500.0000
45 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 0.00 % 2,500.0000 0.00 % 2,376.0000 -4.96 %

2,500.00 0.00 2,500.00 0.00 2,376.00 -124.00
2,500.0000
2,500.00

3,000.0000
46 TRANSPORTABLE ATTENUATOR(S)

3.0000 EACH -25.00 % 2,500.0000 -37.50 % 7,500.0000 87.50 %

9,000.00 -3,000.00 7,500.00 -4,500.00 22,500.00 10,500.00
4,000.0000
12,000.00

65.0000
47 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

88.0000 HR 30.00 % 70.0000 40.00 % 45.0000 -10.00 %

5,720.00 1,320.00 6,160.00 1,760.00 3,960.00 -440.00
50.0000
4,400.00
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TRAFFIC
48 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00

8.0000
49  RESETTING CONC. BARRIER

535.0000 L.F. 60.00 % 9.0000 80.00 % 8.5200 70.40 %

4,280.00 1,605.00 4,815.00 2,140.00 4,558.20 1,883.20
5.0000

2,675.00

50.0000
50 FLEXIBLE GUIDE POST

5.0000 EACH 66.67 % 44.0000 46.67 % 42.0000 40.00 %

250.00 100.00 220.00 70.00 210.00 60.00
30.0000
150.00

0.5000
51 PAINT LINE

2542.0000 L.F. 100.00 % 1.0000 300.00 % 0.5000 100.00 %

1,271.00 635.50 2,542.00 1,906.50 1,271.00 635.50
0.2500
635.50

2.5000
52 PLASTIC LINE

214.0000 L.F. 150.00 % 2.0000 100.00 % 2.5000 150.00 %

535.00 321.00 428.00 214.00 535.00 321.00
1.0000
214.00

3.2500
53 PLASTIC WIDE LANE LINE

1677.0000 L.F. 62.50 % 2.4000 20.00 % 3.2500 62.50 %

5,450.25 2,096.25 4,024.80 670.80 5,450.25 2,096.25
2.0000

3,354.00

5.0000
54 PLASTIC CROSSWALK LINE

880.0000 S.F. 0.00 % 5.5000 10.00 % 5.0000 0.00 %

4,400.00 0.00 4,840.00 440.00 4,400.00 0.00
5.0000

4,400.00

9.5000
55 PLASTIC STOP LINE

112.0000 L.F. 18.75 % 9.3000 16.25 % 9.5000 18.75 %

1,064.00 168.00 1,041.60 145.60 1,064.00 168.00
8.0000
896.00

150.0000
56 PLASTIC TRAFFIC ARROW

11.0000 EACH 20.00 % 170.0000 36.00 % 150.0000 20.00 %

1,650.00 275.00 1,870.00 495.00 1,650.00 275.00
125.0000
1,375.00

30.0000
57 PLASTIC DRAINAGE MARKING

4.0000 EACH -50.00 % 26.0000 -56.67 % 30.0000 -50.00 %

120.00 -120.00 104.00 -136.00 120.00 -120.00
60.0000
240.00

285.0000
58 RAISED PAVEMENT MARKER TYPE 1

2.5200 HUND 42.50 % 320.0000 60.00 % 285.0000 42.50 %

718.20 214.20 806.40 302.40 718.20 214.20
200.0000
504.00
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425.0000
59 RAISED PAVEMENT MARKER TYPE 2

1.2800 HUND -19.05 % 530.0000 0.95 % 425.0000 -19.05 %

544.00 -128.00 678.40 6.40 544.00 -128.00
525.0000
672.00

1.0000
60 TEMPORARY PAVEMENT MARKING

3040.0000 L.F. 42.86 % 0.5000 -28.57 % 0.3000 -57.14 %

3,040.00 912.00 1,520.00 -608.00 912.00 -1,216.00
0.7000

2,128.00
61 PERMANENT SIGNING

L.S. 42.31 % 53.85 % 96.92 %

18,500.00 5,500.00 20,000.00 7,000.00 25,600.00 12,600.0013,000.00
62 ILLUMINATION SYSTEM SAC 2967

L.S. -8.08 % -5.29 % -12.26 %

33,000.00 -2,900.00 34,000.00 -1,900.00 31,500.00 -4,400.0035,900.00
63  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 2967

L.S. 45.83 % 49.31 % 38.89 %

42,000.00 13,200.00 43,000.00 14,200.00 40,000.00 11,200.0028,800.00
64 TRAFFIC SIGNAL SYSTEM SAC 2967

L.S. -14.29 % -12.00 % -17.14 %

75,000.00 -12,500.00 77,000.00 -10,500.00 72,500.00 -15,000.0087,500.00
65  COMMUNICATION CONDUIT SYSTEM

L.S. 45.16 % 45.16 % 35.48 %

4,500.00 1,400.00 4,500.00 1,400.00 4,200.00 1,100.003,100.00
66  COMMUNICATION CABLES AND INTERFACES

L.S. 25.19 % 26.72 % 19.08 %

8,200.00 1,650.00 8,300.00 1,750.00 7,800.00 1,250.006,550.00
67  TRANSIT PRIORITY ANTENNA SYSTEM RELOCATION

L.S. -8.33 % -73.33 % -75.00 %

5,500.00 -500.00 1,600.00 -4,400.00 1,500.00 -4,500.006,000.00

400.0000
68  GROUNDING EXISTING JUNCTION BOX

14.0000 EACH 433.33 % 50.0000 -33.33 % 50.0000 -33.33 %

5,600.00 4,550.00 700.00 -350.00 700.00 -350.00
75.0000
1,050.00

120.0000
69 DIRECTIONAL BORING

40.0000 L.F. -4.00 % 120.0000 -4.00 % 112.5000 -10.00 %

4,800.00 -200.00 4,800.00 -200.00 4,500.00 -500.00
125.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A063 REVISION NO : BIDS OPENED ON : Mar 16 2011
CONTRACT NO :008099 REGION NO : 1 AWARDED ON : Mar 21 2011
VERSION NO :3 WORK ORDER# : 0L3495
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
SB OFF RAMP TO 128TH ST SW

10A063  (REV. 3-1-11)

INTERWEST CONSTRUCTION, INC. PLATS PLUS, INC. CEMEX CONSTRUCTION MATERIALS
609 N HILL BLVD 720 CEDAR AVE STE C 6300 GLENWOOD AVE

EVERETT, WA  98203-4247

PROJECT : BURLINGTON   WA  982334600 MARYSVILLE   WA  982704564 EVERETT   WA  982030037

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 044002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/14/2011
10:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.0000
70 SEQUENTIAL ARROW SIGN

248.0000 HR -20.00 % 1.5000 -70.00 % 2.5000 -50.00 %

992.00 -248.00 372.00 -868.00 620.00 -620.00
5.0000

1,240.00

10.0000
71 PORTABLE CHANGEABLE MESSAGE SIGN

112.0000 HR -60.00 % 6.0000 -76.00 % 30.0000 20.00 %

1,120.00 -1,680.00 672.00 -2,128.00 3,360.00 560.00
25.0000
2,800.00

72 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -54.74 % -92.15 % -9.47 %

7,500.00 -9,070.00 1,300.00 -15,270.00 15,000.00 -1,570.0016,570.00

42.0000
73 OTHER TRAFFIC CONTROL LABOR

768.0000 HR 20.00 % 50.0000 42.86 % 44.0000 25.71 %

32,256.00 5,376.00 38,400.00 11,520.00 33,792.00 6,912.00
35.0000

26,880.00
74 TRAFFIC CONTROL SUPERVISOR

L.S. 89.17 % 50.00 % 25.00 %

11,350.00 5,350.00 9,000.00 3,000.00 7,500.00 1,500.006,000.00

24.0000
75 CONSTRUCTION SIGNS CLASS A

72.0000 S.F. -4.00 % 19.0000 -24.00 % 20.0000 -20.00 %

1,728.00 -72.00 1,368.00 -432.00 1,440.00 -360.00
25.0000
1,800.00

76 PEDESTRIAN CONTROL AND PROTECTION
L.S. -42.86 % -52.38 % 257.14 %

1,200.00 -900.00 1,000.00 -1,100.00 7,500.00 5,400.002,100.00

OTHER ITEMS

11.0000
77 STRUCTURE EXCAVATION CLASS B INCL. HAUL

133.0000 C.Y. -45.00 % 15.0000 -25.00 % 11.0000 -45.00 %

1,463.00 -1,197.00 1,995.00 -665.00 1,463.00 -1,197.00
20.0000
2,660.00

1.0000
78 SHORING OR EXTRA EXCAVATION CLASS B

640.0000 S.F. 0.00 % 0.1000 -90.00 % 1.0000 0.00 %

640.00 0.00 64.00 -576.00 640.00 0.00
1.0000
640.00

35.0000
79 GRAVEL BACKFILL FOR DRAIN

19.0000 C.Y. -30.00 % 55.0000 10.00 % 35.0000 -30.00 %

665.00 -285.00 1,045.00 95.00 665.00 -285.00
50.0000
950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A063 REVISION NO : BIDS OPENED ON : Mar 16 2011
CONTRACT NO :008099 REGION NO : 1 AWARDED ON : Mar 21 2011
VERSION NO :3 WORK ORDER# : 0L3495
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
SB OFF RAMP TO 128TH ST SW

10A063  (REV. 3-1-11)

INTERWEST CONSTRUCTION, INC. PLATS PLUS, INC. CEMEX CONSTRUCTION MATERIALS
609 N HILL BLVD 720 CEDAR AVE STE C 6300 GLENWOOD AVE

EVERETT, WA  98203-4247

PROJECT : BURLINGTON   WA  982334600 MARYSVILLE   WA  982704564 EVERETT   WA  982030037

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 044002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/14/2011
10:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

200.0000
80 PLUGGING EXISTING PIPE

1.0000 EACH -42.86 % 150.0000 -57.14 % 200.0000 -42.86 %

200.00 -150.00 150.00 -200.00 200.00 -150.00
350.0000
350.00

81 ROADWAY SURVEYING
L.S. 40.00 % 40.00 % 60.00 %

7,000.00 2,000.00 7,000.00 2,000.00 8,000.00 3,000.005,000.00

400.0000
82 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 29.03 % 250.0000 -19.35 % 400.0000 29.03 %

800.00 180.00 500.00 -120.00 800.00 180.00
310.0000
620.00

80.0000
83 CEMENT CONC. SIDEWALK

15.0000 S.Y. -5.88 % 74.0000 -12.94 % 58.0000 -31.76 %

1,200.00 -75.00 1,110.00 -165.00 870.00 -405.00
85.0000
1,275.00

80.0000
84  UTILITY ACCESS - SIDEWALK

31.0000 S.Y. 100.00 % 74.0000 85.00 % 58.0000 45.00 %

2,480.00 1,240.00 2,294.00 1,054.00 1,798.00 558.00
40.0000
1,240.00

1,850.0000
85 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH -7.50 % 1,475.0000 -26.25 % 1,600.0000 -20.00 %

1,850.00 -150.00 1,475.00 -525.00 1,600.00 -400.00
2,000.0000
2,000.00

1,850.0000
86 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR

1.0000 EACH -7.50 % 1,550.0000 -22.50 % 1,600.0000 -20.00 %

1,850.00 -150.00 1,550.00 -450.00 1,600.00 -400.00
2,000.0000
2,000.00

1,850.0000
87 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION MOD.

1.0000 EACH 8.82 % 1,400.0000 -17.65 % 1,600.0000 -5.88 %

1,850.00 150.00 1,400.00 -300.00 1,600.00 -100.00
1,700.0000
1,700.00

45.0000
88 DETECTABLE WARNING SURFACE

64.0000 S.F. 12.50 % 36.0000 -10.00 % 45.0000 12.50 %

2,880.00 320.00 2,304.00 -256.00 2,880.00 320.00
40.0000
2,560.00

600.0000
89 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 0.00 % 260.0000 -56.67 % 600.0000 0.00 %

600.00 0.00 260.00 -340.00 600.00 0.00
600.0000
600.00

450.0000
90 ADJUST CATCH BASIN

2.0000 EACH 28.57 % 360.0000 2.86 % 450.0000 28.57 %

900.00 200.00 720.00 20.00 900.00 200.00
350.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A063 REVISION NO : BIDS OPENED ON : Mar 16 2011
CONTRACT NO :008099 REGION NO : 1 AWARDED ON : Mar 21 2011
VERSION NO :3 WORK ORDER# : 0L3495
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
SB OFF RAMP TO 128TH ST SW
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INTERWEST CONSTRUCTION, INC. PLATS PLUS, INC. CEMEX CONSTRUCTION MATERIALS
609 N HILL BLVD 720 CEDAR AVE STE C 6300 GLENWOOD AVE

EVERETT, WA  98203-4247

PROJECT : BURLINGTON   WA  982334600 MARYSVILLE   WA  982704564 EVERETT   WA  982030037

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 044002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/14/2011
10:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
91 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -20.00 % -73.33 % -20.00 %

1,200.00 -300.00 400.00 -1,100.00 1,200.00 -300.001,500.00
92 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
93 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
94 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
95 SPCC PLAN

L.S. -70.00 % -50.00 % -75.00 %

600.00 -1,400.00 1,000.00 -1,000.00 500.00 -1,500.002,000.00

2.0000
96 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

200.0000 S.Y. -33.33 % 2.8000 -6.67 % 2.0000 -33.33 %

400.00 -200.00 560.00 -40.00 400.00 -200.00
3.0000
600.00

30.0000
97  STRUCTURAL SOIL MIX

78.0000 S.Y. -14.29 % 20.0000 -42.86 % 50.0000 42.86 %

2,340.00 -390.00 1,560.00 -1,170.00 3,900.00 1,170.00
35.0000
2,730.00

100.0000
98 MEDIUM COMPOST

5.0000 C.Y. 150.00 % 75.0000 87.50 % 200.0000 400.00 %

500.00 300.00 375.00 175.00 1,000.00 800.00
40.0000
200.00

$681,878.95 1.95% $689,200.70 3.04% $697,343.65 4.26%$668,846.25CONTRACT TOTAL

$697,343.65$681,878.95 $689,200.70BASE TOTAL 1.95% 3.04% 4.26%$668,846.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A063 REVISION NO : BIDS OPENED ON : Mar 16 2011
CONTRACT NO :008099 REGION NO : 1 AWARDED ON : Mar 21 2011
VERSION NO :3 WORK ORDER# : 0L3495
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
SB OFF RAMP TO 128TH ST SW

10A063  (REV. 3-1-11)

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/14/2011
10:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 14.17 %
68,500.00 8,500.0060,000.00

10,000.0000
2 CLEARING AND GRUBBING

0.7500 ACRE 128.57 %
7,500.00 4,218.75

4,375.0000
3,281.25

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -1.74 %

6,000.00 -106.006,106.00

GRADING

22.0000
4 ROADWAY EXCAVATION INCL. HAUL

670.0000 C.Y. -12.00 %
14,740.00 -2,010.00

25.0000
16,750.00

0.0100
5 GRAVEL BORROW INCL. HAUL

680.0000 TON -99.93 %
6.80 -10,193.20

15.0000
10,200.00

15.0000
6 EMBANKMENT COMPACTION

350.0000 C.Y. 150.00 %
5,250.00 3,150.00

6.0000
2,100.00

DRAINAGE

55.0000
7 DITCH EXCAVATION INCL. HAUL

6.0000 C.Y. 120.00 %
330.00 180.00

25.0000
150.00

60.0000
8 QUARRY SPALLS

6.0000 TON -7.69 %
360.00 -30.00

65.0000
390.00

13.0000
9 UNDERDRAIN PIPE 8 IN. DIAM.

169.0000 L.F. -13.33 %
2,197.00 -338.00

15.0000
2,535.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A063 REVISION NO : BIDS OPENED ON : Mar 16 2011
CONTRACT NO :008099 REGION NO : 1 AWARDED ON : Mar 21 2011
VERSION NO :3 WORK ORDER# : 0L3495
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
SB OFF RAMP TO 128TH ST SW

10A063  (REV. 3-1-11)

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/14/2011
10:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

23.0000
10 DRAIN PIPE 8 IN. DIAM.

49.0000 L.F. -23.33 %
1,127.00 -343.00

30.0000
1,470.00

STORM SEWER

1,400.0000
11 CATCH BASIN TYPE 1

3.0000 EACH 58.19 %
4,200.00 1,545.00

885.0000
2,655.00

2.0000
12 TESTING STORM SEWER PIPE

120.0000 L.F. 0.00 %
240.00 0.00

2.0000
240.00

41.0000
13 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

120.0000 L.F. 17.14 %
4,920.00 720.00

35.0000
4,200.00

SURFACING

24.0000
14 CRUSHED SURFACING BASE COURSE

1110.0000 TON -4.00 %
26,640.00 -1,110.00

25.0000
27,750.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
1,428.001,428.00

HOT MIX ASPHALT
16 CRACK SEALING

EST. 0.00 %
2,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A063 REVISION NO : BIDS OPENED ON : Mar 16 2011
CONTRACT NO :008099 REGION NO : 1 AWARDED ON : Mar 21 2011
VERSION NO :3 WORK ORDER# : 0L3495
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1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/14/2011
10:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

3.0000
17 PLANING BITUMINOUS PAVEMENT

4030.0000 S.Y. -40.00 %
12,090.00 -8,060.00

5.0000
20,150.00

72.0000
18 HMA CL. 1/2 IN. PG 64-22

1423.0000 TON -4.00 %
102,456.00 -4,269.00

75.0000
106,725.00

19 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

3,300.003,300.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
2,150.002,150.00

21 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

1,494.001,494.00

13.0000
22 LONGITUDINAL JOINT SEAL

649.0000 L.F. 30.00 %
8,437.00 1,947.00

10.0000
6,490.00

23 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
24 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

0.0100
25 ESC LEAD

19.0000 DAY -99.99 %
0.19 -1,709.81

90.0000
1,710.00

2.0000
26 TEMPORARY EROSION CONTROL BLANKET

3605.0000 S.Y. 33.33 %
7,210.00 1,802.50

1.5000
5,407.50
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/14/2011
10:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

11.0000
27 CHECK DAM

100.0000 L.F. 10.00 %
1,100.00 100.00

10.0000
1,000.00

80.0000
28 INLET PROTECTION

9.0000 EACH 6.67 %
720.00 45.00

75.0000
675.00

28.0000
29 STABILIZED CONSTRUCTION ENTRANCE

97.0000 S.Y. 86.67 %
2,716.00 1,261.00

15.0000
1,455.00

120.0000
30 STREET CLEANING

96.0000 HR 20.00 %
11,520.00 1,920.00

100.0000
9,600.00

5.0000
31 COMPOST SOCK

1550.0000 L.F. -16.67 %
7,750.00 -1,550.00

6.0000
9,300.00

14.0000
32 TEMPORARY CURB

155.0000 L.F. 40.00 %
2,170.00 620.00

10.0000
1,550.00

33 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

15,000.0015,000.00

11.0000
34 SOD INSTALLATION

60.0000 S.Y. -56.00 %
660.00 -840.00

25.0000
1,500.00

3,750.0000
35 SEEDING, FERTILIZING, AND MULCHING

0.3100 ACRE 50.00 %
1,162.50 387.50

2,500.0000
775.00

54.0000
36 TOPSOIL TYPE A

10.0000 C.Y. 20.00 %
540.00 90.00

45.0000
450.00

49.0000
37  MEDIA FILTER DRAIN MIX

76.0000 S.Y. 63.33 %
3,724.00 1,444.00

30.0000
2,280.00
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/14/2011
10:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

0.0000
38 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

3.0000
39 HIGH VISIBILITY FENCE

1420.0000 L.F. 0.00 %
4,260.00 0.00

3.0000
4,260.00

TRAFFIC

34.0000
40 CEMENT CONC. TRAFFIC CURB AND GUTTER

69.0000 L.F. -15.00 %
2,346.00 -414.00

40.0000
2,760.00

27.0000
41 CEMENT CONC. PEDESTRIAN CURB

72.0000 L.F. -46.00 %
1,944.00 -1,656.00

50.0000
3,600.00

11.0000
42 EXTRUDED CURB

177.0000 L.F. -8.33 %
1,947.00 -177.00

12.0000
2,124.00

48.0000
43 PRECAST SLOPED MOUNTABLE CURB

45.0000 L.F. 37.14 %
2,160.00 585.00

35.0000
1,575.00

3,400.0000
44 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 36.00 %
3,400.00 900.00

2,500.0000
2,500.00

2,500.0000
45 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 0.00 %
2,500.00 0.00

2,500.0000
2,500.00

6,000.0000
46 TRANSPORTABLE ATTENUATOR(S)

3.0000 EACH 50.00 %
18,000.00 6,000.00

4,000.0000
12,000.00

50.0000
47 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

88.0000 HR 0.00 %
4,400.00 0.00

50.0000
4,400.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
48 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 %
7,000.007,000.00

9.0000
49  RESETTING CONC. BARRIER

535.0000 L.F. 80.00 %
4,815.00 2,140.00

5.0000
2,675.00

45.0000
50 FLEXIBLE GUIDE POST

5.0000 EACH 50.00 %
225.00 75.00

30.0000
150.00

0.5000
51 PAINT LINE

2542.0000 L.F. 100.00 %
1,271.00 635.50

0.2500
635.50

3.0000
52 PLASTIC LINE

214.0000 L.F. 200.00 %
642.00 428.00

1.0000
214.00

3.0000
53 PLASTIC WIDE LANE LINE

1677.0000 L.F. 50.00 %
5,031.00 1,677.00

2.0000
3,354.00

5.0000
54 PLASTIC CROSSWALK LINE

880.0000 S.F. 0.00 %
4,400.00 0.00

5.0000
4,400.00

10.0000
55 PLASTIC STOP LINE

112.0000 L.F. 25.00 %
1,120.00 224.00

8.0000
896.00

160.0000
56 PLASTIC TRAFFIC ARROW

11.0000 EACH 28.00 %
1,760.00 385.00

125.0000
1,375.00

32.0000
57 PLASTIC DRAINAGE MARKING

4.0000 EACH -46.67 %
128.00 -112.00

60.0000
240.00

300.0000
58 RAISED PAVEMENT MARKER TYPE 1

2.5200 HUND 50.00 %
756.00 252.00

200.0000
504.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A063 REVISION NO : BIDS OPENED ON : Mar 16 2011
CONTRACT NO :008099 REGION NO : 1 AWARDED ON : Mar 21 2011
VERSION NO :3 WORK ORDER# : 0L3495
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
SB OFF RAMP TO 128TH ST SW

10A063  (REV. 3-1-11)

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/14/2011
10:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

450.0000
59 RAISED PAVEMENT MARKER TYPE 2

1.2800 HUND -14.29 %
576.00 -96.00

525.0000
672.00

0.3000
60 TEMPORARY PAVEMENT MARKING

3040.0000 L.F. -57.14 %
912.00 -1,216.00

0.7000
2,128.00

61 PERMANENT SIGNING
L.S. 66.15 %

21,600.00 8,600.0013,000.00
62 ILLUMINATION SYSTEM SAC 2967

L.S. -5.29 %
34,000.00 -1,900.0035,900.00

63  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 2967
L.S. 49.65 %

43,100.00 14,300.0028,800.00
64 TRAFFIC SIGNAL SYSTEM SAC 2967

L.S. -10.63 %
78,200.00 -9,300.0087,500.00

65  COMMUNICATION CONDUIT SYSTEM
L.S. 45.16 %

4,500.00 1,400.003,100.00
66  COMMUNICATION CABLES AND INTERFACES

L.S. 28.24 %
8,400.00 1,850.006,550.00

67  TRANSIT PRIORITY ANTENNA SYSTEM RELOCATION
L.S. -73.33 %

1,600.00 -4,400.006,000.00

54.0000
68  GROUNDING EXISTING JUNCTION BOX

14.0000 EACH -28.00 %
756.00 -294.00

75.0000
1,050.00

120.0000
69 DIRECTIONAL BORING

40.0000 L.F. -4.00 %
4,800.00 -200.00

125.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A063 REVISION NO : BIDS OPENED ON : Mar 16 2011
CONTRACT NO :008099 REGION NO : 1 AWARDED ON : Mar 21 2011
VERSION NO :3 WORK ORDER# : 0L3495
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
SB OFF RAMP TO 128TH ST SW

10A063  (REV. 3-1-11)

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/14/2011
10:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

8.0000
70 SEQUENTIAL ARROW SIGN

248.0000 HR 60.00 %
1,984.00 744.00

5.0000
1,240.00

21.0000
71 PORTABLE CHANGEABLE MESSAGE SIGN

112.0000 HR -16.00 %
2,352.00 -448.00

25.0000
2,800.00

72 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -69.82 %

5,000.00 -11,570.0016,570.00

68.0000
73 OTHER TRAFFIC CONTROL LABOR

768.0000 HR 94.29 %
52,224.00 25,344.00

35.0000
26,880.00

74 TRAFFIC CONTROL SUPERVISOR
L.S. -58.33 %

2,500.00 -3,500.006,000.00

25.0000
75 CONSTRUCTION SIGNS CLASS A

72.0000 S.F. 0.00 %
1,800.00 0.00

25.0000
1,800.00

76 PEDESTRIAN CONTROL AND PROTECTION
L.S. 157.14 %

5,400.00 3,300.002,100.00

OTHER ITEMS

6.0000
77 STRUCTURE EXCAVATION CLASS B INCL. HAUL

133.0000 C.Y. -70.00 %
798.00 -1,862.00

20.0000
2,660.00

2.0000
78 SHORING OR EXTRA EXCAVATION CLASS B

640.0000 S.F. 100.00 %
1,280.00 640.00

1.0000
640.00

36.0000
79 GRAVEL BACKFILL FOR DRAIN

19.0000 C.Y. -28.00 %
684.00 -266.00

50.0000
950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A063 REVISION NO : BIDS OPENED ON : Mar 16 2011
CONTRACT NO :008099 REGION NO : 1 AWARDED ON : Mar 21 2011
VERSION NO :3 WORK ORDER# : 0L3495
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
SB OFF RAMP TO 128TH ST SW

10A063  (REV. 3-1-11)

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/14/2011
10:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

530.0000
80 PLUGGING EXISTING PIPE

1.0000 EACH 51.43 %
530.00 180.00

350.0000
350.00

81 ROADWAY SURVEYING
L.S. 62.00 %

8,100.00 3,100.005,000.00

500.0000
82 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 61.29 %
1,000.00 380.00

310.0000
620.00

92.0000
83 CEMENT CONC. SIDEWALK

15.0000 S.Y. 8.24 %
1,380.00 105.00

85.0000
1,275.00

110.0000
84  UTILITY ACCESS - SIDEWALK

31.0000 S.Y. 175.00 %
3,410.00 2,170.00

40.0000
1,240.00

2,400.0000
85 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH 20.00 %
2,400.00 400.00

2,000.0000
2,000.00

2,500.0000
86 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR

1.0000 EACH 25.00 %
2,500.00 500.00

2,000.0000
2,000.00

2,900.0000
87 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION MOD.

1.0000 EACH 70.59 %
2,900.00 1,200.00

1,700.0000
1,700.00

54.0000
88 DETECTABLE WARNING SURFACE

64.0000 S.F. 35.00 %
3,456.00 896.00

40.0000
2,560.00

430.0000
89 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH -28.33 %
430.00 -170.00

600.0000
600.00

900.0000
90 ADJUST CATCH BASIN

2.0000 EACH 157.14 %
1,800.00 1,100.00

350.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A063 REVISION NO : BIDS OPENED ON : Mar 16 2011
CONTRACT NO :008099 REGION NO : 1 AWARDED ON : Mar 21 2011
VERSION NO :3 WORK ORDER# : 0L3495
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
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10:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
91 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -20.00 %
1,200.00 -300.001,500.00

92 ROADSIDE CLEANUP
EST. 0.00 %

3,000.003,000.00
93 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

94 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
95 SPCC PLAN

L.S. 0.00 %
2,000.00 0.002,000.00

1.0000
96 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

200.0000 S.Y. -66.67 %
200.00 -400.00

3.0000
600.00

25.0000
97  STRUCTURAL SOIL MIX

78.0000 S.Y. -28.57 %
1,950.00 -780.00

35.0000
2,730.00

170.0000
98 MEDIUM COMPOST

5.0000 C.Y. 325.00 %
850.00 650.00

40.0000
200.00

$707,317.49 5.75%$668,846.25CONTRACT TOTAL

$707,317.49BASE TOTAL 5.75%$668,846.25


