
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

KLB CONSTRUCTION, INC. SELLAND CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 1285 S WENATCHEE AVE 350 - 106TH AVE NE
LYNNWOOD WA 98087-1549 98801-3754 98004-5732

PROJECT : MUKILTEO   WA  982750158 WENATCHEE   WA  988070119 BELLEVUE   WA  980093686

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -18.99 % -27.13 % 28.59 %

945,000.00 -221,455.69 850,000.00 -316,455.69 1,500,000.00 333,544.311,166,455.69
2 MOBILIZATION QUARRY SITE QS-DO-220

L.S. 1,479.61 % 689.81 % -99.95 %

30,000.00 28,100.80 15,000.00 13,100.80 1.00 -1,898.201,899.20

1,400.0000
3 CLEARING AND GRUBBING

15.0000 ACRE 40.00 % 5,000.0000 400.00 % 3,500.0000 250.00 %

21,000.00 6,000.00 75,000.00 60,000.00 52,500.00 37,500.00
1,000.0000
15,000.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

350.0000
5 REMOVING DRAINAGE STRUCTURE

11.0000 EACH 75.00 % 400.0000 100.00 % 375.0000 87.50 %

3,850.00 1,650.00 4,400.00 2,200.00 4,125.00 1,925.00
200.0000
2,200.00

8.5000
6  REMOVING CULVERT PIPE

510.0000 L.F. 183.33 % 8.0000 166.67 % 5.0000 66.67 %

4,335.00 2,805.00 4,080.00 2,550.00 2,550.00 1,020.00
3.0000

1,530.00
7 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 0.20 % 1,302.81 % 100.40 %

25,000.00 50.00 350,000.00 325,050.00 50,000.00 25,050.0024,950.00
8 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

3,900.00 3,900.00 3,900.003,900.00

4.5000
9  REMOVAL OF HMA FROM CONCRETE GUTTER

680.0000 L.F. 800.00 % 7.0000 1,300.00 % 4.0000 700.00 %

3,060.00 2,720.00 4,760.00 4,420.00 2,720.00 2,380.00
0.5000
340.00

0.9000
10  REMOVAL OF HMA FROM CONCRETE RESIDENTIAL APPROACH

170.0000 S.F. 80.00 % 14.0000 2,700.00 % 5.0000 900.00 %

153.00 68.00 2,380.00 2,295.00 850.00 765.00
0.5000
85.00

4.4000
11 REMOVING CEMENT CONC. SIDEWALK

657.0000 S.Y. -41.33 % 13.0000 73.33 % 4.0000 -46.67 %

2,890.80 -2,036.70 8,541.00 3,613.50 2,628.00 -2,299.50
7.5000

4,927.50
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

5.5000
12 REMOVING CEMENT CONC. CURB AND GUTTER

170.0000 L.F. 37.50 % 13.0000 225.00 % 4.0000 0.00 %

935.00 255.00 2,210.00 1,530.00 680.00 0.00
4.0000
680.00

5.0000
13 REMOVING CEMENT CONC. CURB

1760.0000 L.F. 11.11 % 8.0000 77.78 % 2.0000 -55.56 %

8,800.00 880.00 14,080.00 6,160.00 3,520.00 -4,400.00
4.5000

7,920.00

3.4500
14 REMOVING ASPHALT CONC. PAVEMENT

10770.0000 S.Y. -13.75 % 3.5000 -12.50 % 2.0000 -50.00 %

37,156.50 -5,923.50 37,695.00 -5,385.00 21,540.00 -21,540.00
4.0000

43,080.00

5.1500
15 REMOVING CONC. BARRIER

2098.0000 L.F. 3.00 % 5.0000 0.00 % 5.0000 0.00 %

10,804.70 314.70 10,490.00 0.00 10,490.00 0.00
5.0000

10,490.00

2.6000
16 REMOVING GUARDRAIL

720.0000 L.F. -42.22 % 3.0000 -33.33 % 3.0000 -33.33 %

1,872.00 -1,368.00 2,160.00 -1,080.00 2,160.00 -1,080.00
4.5000

3,240.00

5.0000
17 REMOVING CHAIN LINK FENCE

1830.0000 L.F. 66.67 % 2.0000 -33.33 % 4.0000 33.33 %

9,150.00 3,660.00 3,660.00 -1,830.00 7,320.00 1,830.00
3.0000

5,490.00
18 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 71.29 % -14.35 % 71.29 %

5,000.00 2,081.00 2,500.00 -419.00 5,000.00 2,081.002,919.00

GRADING

5.9000
19 ROADWAY EXCAVATION INCL. HAUL

43220.0000 C.Y. -26.25 % 9.0000 12.50 % 7.0000 -12.50 %

254,998.00 -90,762.00 388,980.00 43,220.00 302,540.00 -43,220.00
8.0000

345,760.00

8.5000
20 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1660.0000 S.Y. 183.33 % 15.0000 400.00 % 6.0000 100.00 %

14,110.00 9,130.00 24,900.00 19,920.00 9,960.00 4,980.00
3.0000

4,980.00

5.7500
21 COMMON BORROW INCL. HAUL

58940.0000 C.Y. 15.00 % 7.0000 40.00 % 1.0000 -80.00 %

338,905.00 44,205.00 412,580.00 117,880.00 58,940.00 -235,760.00
5.0000

294,700.00
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GRADING

2.1000
22 EMBANKMENT COMPACTION

93090.0000 C.Y. 40.00 % 2.0000 33.33 % 1.0000 -33.33 %

195,489.00 55,854.00 186,180.00 46,545.00 93,090.00 -46,545.00
1.5000

139,635.00

DRAINAGE

1,655.0000
23 GRATE INLET TYPE 2

39.0000 EACH -2.65 % 1,850.0000 8.82 % 1,600.0000 -5.88 %

64,545.00 -1,755.00 72,150.00 5,850.00 62,400.00 -3,900.00
1,700.0000
66,300.00

1,790.0000
24 DROP INLET TYPE 1

2.0000 EACH -22.17 % 2,000.0000 -13.04 % 3,700.0000 60.87 %

3,580.00 -1,020.00 4,000.00 -600.00 7,400.00 2,800.00
2,300.0000
4,600.00

25.0000
25 CEMENT CONC. GUTTER

909.0000 L.F. 66.67 % 30.0000 100.00 % 15.0000 0.00 %

22,725.00 9,090.00 27,270.00 13,635.00 13,635.00 0.00
15.0000

13,635.00

150.0000
26 HAND PLACED RIPRAP

30.0000 C.Y. 0.00 % 35.0000 -76.67 % 31.0000 -79.33 %

4,500.00 0.00 1,050.00 -3,450.00 930.00 -3,570.00
150.0000
4,500.00

48.0000
27 LIGHT LOOSE RIPRAP

890.0000 C.Y. 200.00 % 25.0000 56.25 % 34.0000 112.50 %

42,720.00 28,480.00 22,250.00 8,010.00 30,260.00 16,020.00
16.0000

14,240.00

53.0000
28 HEAVY LOOSE RIPRAP

346.0000 C.Y. 194.44 % 30.0000 66.67 % 36.0000 100.00 %

18,338.00 12,110.00 10,380.00 4,152.00 12,456.00 6,228.00
18.0000
6,228.00

50.0000
29 QUARRY SPALLS

75.0000 C.Y. 100.00 % 35.0000 40.00 % 22.0000 -12.00 %

3,750.00 1,875.00 2,625.00 750.00 1,650.00 -225.00
25.0000
1,875.00

9.0000
30 UNDERDRAIN PIPE 6 IN. DIAM.

4733.0000 L.F. 50.00 % 3.0000 -50.00 % 5.0000 -16.67 %

42,597.00 14,199.00 14,199.00 -14,199.00 23,665.00 -4,733.00
6.0000

28,398.00

36.1000
31 SCHEDULE C CULV. PIPE 12 IN. DIAM.

341.0000 L.F. 44.40 % 40.0000 60.00 % 30.0000 20.00 %

12,310.10 3,785.10 13,640.00 5,115.00 10,230.00 1,705.00
25.0000
8,525.00
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DRAINAGE

40.9500
32 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM.

38.0000 L.F. -31.75 % 45.0000 -25.00 % 39.0000 -35.00 %

1,556.10 -723.90 1,710.00 -570.00 1,482.00 -798.00
60.0000
2,280.00

780.7500
33  HDPE SDR-21 STORM SEWER PIPE 63 IN. DIAM.

165.0000 L.F. 44.07 % 1,000.0000 84.52 % 800.0000 47.62 %

128,823.75 39,403.65 165,000.00 75,579.90 132,000.00 42,579.90
541.9400
89,420.10

STORM SEWER

960.0000
34 CATCH BASIN TYPE 1

10.0000 EACH -20.00 % 1,200.0000 0.00 % 1,000.0000 -16.67 %

9,600.00 -2,400.00 12,000.00 0.00 10,000.00 -2,000.00
1,200.0000
12,000.00

1,820.0000
35 CATCH BASIN TYPE 2 48 IN. DIAM.

16.0000 EACH -17.27 % 2,500.0000 13.64 % 2,500.0000 13.64 %

29,120.00 -6,080.00 40,000.00 4,800.00 40,000.00 4,800.00
2,200.0000
35,200.00

1.0000
36 TESTING STORM SEWER PIPE

7920.0000 L.F. -33.33 % 1.5000 0.00 % 1.0000 -33.33 %

7,920.00 -3,960.00 11,880.00 0.00 7,920.00 -3,960.00
1.5000

11,880.00

205.0000
37  CL. III REINF.CONC. STORM SEWER PIPE 54 IN. DIAM.

654.0000 L.F. -58.33 % 220.0000 -55.28 % 210.0000 -57.31 %

134,070.00 -187,658.76 143,880.00 -177,848.76 137,340.00 -184,388.76
491.9400

321,728.76

50.0000
38 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

52.0000 L.F. 11.11 % 58.0000 28.89 % 33.0000 -26.67 %

2,600.00 260.00 3,016.00 676.00 1,716.00 -624.00
45.0000
2,340.00

62.0000
39 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

77.0000 L.F. 12.73 % 75.0000 36.36 % 45.0000 -18.18 %

4,774.00 539.00 5,775.00 1,540.00 3,465.00 -770.00
55.0000
4,235.00

75.1000
40 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

55.0000 L.F. 15.54 % 85.0000 30.77 % 63.0000 -3.08 %

4,130.50 555.50 4,675.00 1,100.00 3,465.00 -110.00
65.0000
3,575.00

206.5000
41  CL. V REINF. CONC. STORM SEWER PIPE 54 IN. DIAM.

223.0000 L.F. -60.05 % 245.0000 -52.61 % 220.0000 -57.44 %

46,049.50 -69,228.12 54,635.00 -60,642.62 49,060.00 -66,217.62
516.9400

115,277.62
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STORM SEWER

24.5500
42 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2644.0000 L.F. -1.80 % 30.0000 20.00 % 27.0000 8.00 %

64,910.20 -1,189.80 79,320.00 13,220.00 71,388.00 5,288.00
25.0000

66,100.00

33.0000
43 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

2506.0000 L.F. -5.71 % 35.0000 0.00 % 32.0000 -8.57 %

82,698.00 -5,012.00 87,710.00 0.00 80,192.00 -7,518.00
35.0000

87,710.00

61.0000
44 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

127.0000 L.F. 22.00 % 48.0000 -4.00 % 44.0000 -12.00 %

7,747.00 1,397.00 6,096.00 -254.00 5,588.00 -762.00
50.0000
6,350.00

101.8000
45 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

179.0000 L.F. 45.43 % 65.0000 -7.14 % 57.0000 -18.57 %

18,222.20 5,692.20 11,635.00 -895.00 10,203.00 -2,327.00
70.0000

12,530.00

25.4500
46 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

427.0000 L.F. -15.17 % 40.0000 33.33 % 42.0000 40.00 %

10,867.15 -1,942.85 17,080.00 4,270.00 17,934.00 5,124.00
30.0000

12,810.00

33.1000
47 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.

598.0000 L.F. -17.25 % 80.0000 100.00 % 67.0000 67.50 %

19,793.80 -4,126.20 47,840.00 23,920.00 40,066.00 16,146.00
40.0000

23,920.00

385.0000
48  FRAME AND VANED GRATE

3.0000 EACH -23.00 % 450.0000 -10.00 % 350.0000 -30.00 %

1,155.00 -345.00 1,350.00 -150.00 1,050.00 -450.00
500.0000
1,500.00

290.0000
49  FRAME, HOOD, AND VANED GRATE

4.0000 EACH -42.00 % 500.0000 0.00 % 550.0000 10.00 %

1,160.00 -840.00 2,000.00 0.00 2,200.00 200.00
500.0000
2,000.00

9,965.0000
50  CUSTOM CONCRETE BEND STRUCTURE 54 IN. DIAM.

3.0000 EACH -0.35 % 6,000.0000 -40.00 % 8,000.0000 -20.00 %

29,895.00 -105.00 18,000.00 -12,000.00 24,000.00 -6,000.00
10,000.0000
30,000.00

750.0000
51  STORM DRAIN VENT

10.0000 EACH -50.00 % 2,500.0000 66.67 % 1,200.0000 -20.00 %

7,500.00 -7,500.00 25,000.00 10,000.00 12,000.00 -3,000.00
1,500.0000
15,000.00
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STORM SEWER
52  OUTFALL CONSTRUCTION

L.S. -72.00 % -98.67 % -90.67 %

21,000.00 -54,000.00 1,000.00 -74,000.00 7,000.00 -68,000.0075,000.00

STRUCTURE
53 SHORING OR EXTRA EXCAVATION CL. A

L.S. -46.31 % 133.44 % 40.07 %

115,000.00 -99,186.00 500,000.00 285,814.00 300,000.00 85,814.00214,186.00

28.0500
54 GRAVEL BACKFILL FOR WALL

1950.0000 C.Y. 14.49 % 20.0000 -18.37 % 20.0000 -18.37 %

54,697.50 6,922.50 39,000.00 -8,775.00 39,000.00 -8,775.00
24.5000

47,775.00

1.0000
55 EPOXY-COATED ST. REINF. BAR FOR MOMENT SLAB

3950.0000 LB. -33.33 % 2.0000 33.33 % 1.3500 -10.00 %

3,950.00 -1,975.00 7,900.00 1,975.00 5,332.50 -592.50
1.5000

5,925.00

0.9000
56 ST. REINF. BAR FOR RETAINING WALL

95590.0000 LB. 20.00 % 1.0000 33.33 % 1.2500 66.67 %

86,031.00 14,338.50 95,590.00 23,897.50 119,487.50 47,795.00
0.7500

71,692.50

0.8500
57 ST. REINF. BAR FOR MOMENT SLAB

24480.0000 LB. 13.33 % 1.0000 33.33 % 1.0000 33.33 %

20,808.00 2,448.00 24,480.00 6,120.00 24,480.00 6,120.00
0.7500

18,360.00

1.0000
58 ST. REINF. BAR FOR HEADWALL

100.0000 LB. 0.00 % 1.0000 0.00 % 2.0000 100.00 %

100.00 0.00 100.00 0.00 200.00 100.00
1.0000
100.00

1,200.0000
59 CONC. CLASS 3000 FOR HEADWALL

2.1000 C.Y. 300.00 % 3,000.0000 900.00 % 900.0000 200.00 %

2,520.00 1,890.00 6,300.00 5,670.00 1,890.00 1,260.00
300.0000
630.00

1,250.0000
60 CONC. CLASS 3000 FOR PCCP CURB

8.1000 C.Y. 47.06 % 575.0000 -32.35 % 1,900.0000 123.53 %

10,125.00 3,240.00 4,657.50 -2,227.50 15,390.00 8,505.00
850.0000
6,885.00

350.0000
61 CONC. CLASS 4000 FOR MOMENT SLAB

237.0000 C.Y. -12.50 % 425.0000 6.25 % 490.0000 22.50 %

82,950.00 -11,850.00 100,725.00 5,925.00 116,130.00 21,330.00
400.0000
94,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

KLB CONSTRUCTION, INC. SELLAND CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 1285 S WENATCHEE AVE 350 - 106TH AVE NE
LYNNWOOD WA 98087-1549 98801-3754 98004-5732

PROJECT : MUKILTEO   WA  982750158 WENATCHEE   WA  988070119 BELLEVUE   WA  980093686

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

755.0000
62 CONC. CLASS 4000 FOR RETAINING WALL

1387.0000 C.Y. 58.95 % 660.0000 38.95 % 570.0000 20.00 %

1,047,185.00 388,360.00 915,420.00 256,595.00 790,590.00 131,765.00
475.0000

658,825.00
63 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
64 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. -24.10 % -23.08 % 28.21 %

148,000.00 -47,000.00 150,000.00 -45,000.00 250,000.00 55,000.00195,000.00
65 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2

L.S. -28.32 % -30.15 % 47.06 %

97,480.00 -38,520.00 95,000.00 -41,000.00 200,000.00 64,000.00136,000.00
66 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 3

L.S. -20.83 % -12.50 % 66.67 %

95,000.00 -25,000.00 105,000.00 -15,000.00 200,000.00 80,000.00120,000.00

85.0000
67 BRIDGE RAILING TYPE BP MODIFIED

263.0000 L.F. -15.00 % 195.0000 95.00 % 90.0000 -10.00 %

22,355.00 -3,945.00 51,285.00 24,985.00 23,670.00 -2,630.00
100.0000
26,300.00

230.0000
68 SEW TRAFFIC BARRIER

2842.0000 L.F. -4.17 % 300.0000 25.00 % 240.0000 0.00 %

653,660.00 -28,420.00 852,600.00 170,520.00 682,080.00 0.00
240.0000

682,080.00

22.4500
69 STRUCTURAL EARTH WALL

64869.0000 S.F. 2.05 % 23.0000 4.55 % 25.0000 13.64 %

1,456,309.05 29,191.05 1,491,987.00 64,869.00 1,621,725.00 194,607.00
22.0000

1,427,118.00

16.8500
70 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

42888.0000 C.Y. 24.81 % 9.0000 -33.33 % 18.0000 33.33 %

722,662.80 143,674.80 385,992.00 -192,996.00 771,984.00 192,996.00
13.5000

578,988.00

23.0000
71  REMOVING STRUCTURAL EARTH WALL

1289.0000 S.F. 9.52 % 30.0000 42.86 % 7.0000 -66.67 %

29,647.00 2,578.00 38,670.00 11,601.00 9,023.00 -18,046.00
21.0000

27,069.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

KLB CONSTRUCTION, INC. SELLAND CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 1285 S WENATCHEE AVE 350 - 106TH AVE NE
LYNNWOOD WA 98087-1549 98801-3754 98004-5732

PROJECT : MUKILTEO   WA  982750158 WENATCHEE   WA  988070119 BELLEVUE   WA  980093686

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 829961
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NO.
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05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.8500
72  PIGMENTED SEALER - EXISTING SEW

24632.0000 S.F. -32.00 % 0.6500 -48.00 % 0.5000 -60.00 %

20,937.20 -9,852.80 16,010.80 -14,779.20 12,316.00 -18,474.00
1.2500

30,790.00

SURFACING

11.4000
73 CRUSHED SURFACING BASE COURSE

22350.0000 TON -5.00 % 18.0000 50.00 % 12.0000 0.00 %

254,790.00 -13,410.00 402,300.00 134,100.00 268,200.00 0.00
12.0000

268,200.00

LIQUID ASPHALT
74 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

47,850.00 47,850.00 47,850.0047,850.00

760.0000
75 ASPHALT FOR FOG SEAL

7.4000 TON 26.67 % 700.0000 16.67 % 700.0000 16.67 %

5,624.00 1,184.00 5,180.00 740.00 5,180.00 740.00
600.0000
4,440.00

CEMENT CONCRETE PAVEMENT

260.0000
76  CEMENT CONCRETE PAVEMENT - INCLUDING DOWELS

3406.5000 C.Y. 24.40 % 245.0000 17.22 % 250.0000 19.62 %

885,690.00 173,731.50 834,592.50 122,634.00 851,625.00 139,666.50
209.0000

711,958.50
77 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

ASPHALT CONCRETE PAVEMENT

1.4500
78 PLANING BITUMINOUS PAVEMENT

67940.0000 S.Y. 20.83 % 2.0000 66.67 % 2.7500 129.17 %

98,513.00 16,985.00 135,880.00 54,352.00 186,835.00 105,307.00
1.2000

81,528.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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VERSION NO :2 WORK ORDER# : XL2277
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ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

450.0000
79  PLANING SHOULDER DRAINAGE CUTOUT

11.0000 EACH 350.00 % 200.0000 100.00 % 500.0000 400.00 %

4,950.00 3,850.00 2,200.00 1,100.00 5,500.00 4,400.00
100.0000
1,100.00

80.0000
80 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28

200.0000 TON 23.08 % 80.0000 23.08 % 75.0000 15.38 %

16,000.00 3,000.00 16,000.00 3,000.00 15,000.00 2,000.00
65.0000

13,000.00

61.0000
81 HMA CL. 1/2 IN. PG 70-28

44350.0000 TON 5.17 % 60.0000 3.45 % 60.0000 3.45 %

2,705,350.00 133,050.00 2,661,000.00 88,700.00 2,661,000.00 88,700.00
58.0000

2,572,300.00
82 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

77,170.00 77,170.00 77,170.0077,170.00
83 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

37,694.00 37,694.00 37,694.0037,694.00
84 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

363,829.00 363,829.00 363,829.00363,829.00

2,200.0000
85  HMA APPROACH CL. 1/2 IN. PG 70-28

2.0000 EACH 780.00 % 1,500.0000 500.00 % 1,500.0000 500.00 %

4,400.00 3,900.00 3,000.00 2,500.00 3,000.00 2,500.00
250.0000
500.00

105.0000
86 COMMERCIAL HMA

3300.0000 TON 40.00 % 105.0000 40.00 % 100.0000 33.33 %

346,500.00 99,000.00 346,500.00 99,000.00 330,000.00 82,500.00
75.0000

247,500.00
87 ASPHALT BINDER REVISION

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
88 IRRIGATION SYSTEM

L.S. 58.32 % -10.94 % -60.42 %

80,000.00 29,470.00 45,000.00 -5,530.00 20,000.00 -30,530.0050,530.00
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IRRIGATION AND WATER DISTRIBUTION
89  IRRIGATION SYSTEM - FRED MEYER

L.S. 112.10 % 193.77 % 193.77 %

3,610.00 1,908.00 5,000.00 3,298.00 5,000.00 3,298.001,702.00

EROSION CONTROL AND PLANTING
90 FORCE ACCOUNT IRRIGATION REPAIR

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

200.0000
91 ESC LEAD

54.0000 DAY 300.00 % 5.0000 -90.00 % 1.0000 -98.00 %

10,800.00 8,100.00 270.00 -2,430.00 54.00 -2,646.00
50.0000
2,700.00

3.9500
92 TEMPORARY EROSION CONTROL BLANKET

750.0000 S.Y. 5.33 % 2.0000 -46.67 % 3.0000 -20.00 %

2,962.50 150.00 1,500.00 -1,312.50 2,250.00 -562.50
3.7500

2,812.50

5.0000
93 PERMANENT EROSION CONTROL BLANKET

550.0000 S.Y. 33.33 % 2.0000 -46.67 % 5.0000 33.33 %

2,750.00 687.50 1,100.00 -962.50 2,750.00 687.50
3.7500

2,062.50

115.0000
94 INLET PROTECTION

9.0000 EACH 15.00 % 50.0000 -50.00 % 55.0000 -45.00 %

1,035.00 135.00 450.00 -450.00 495.00 -405.00
100.0000
900.00

20.0000
95 STABILIZED CONSTRUCTION ENTRANCE

196.0000 S.Y. 300.00 % 20.0000 300.00 % 13.0000 160.00 %

3,920.00 2,940.00 3,920.00 2,940.00 2,548.00 1,568.00
5.0000
980.00

4.7500
96 SILT FENCE

660.0000 L.F. 35.71 % 2.0000 -42.86 % 4.0000 14.29 %

3,135.00 825.00 1,320.00 -990.00 2,640.00 330.00
3.5000

2,310.00

3.2500
97 WATTLE

4200.0000 L.F. -7.14 % 3.0000 -14.29 % 4.0000 14.29 %

13,650.00 -1,050.00 12,600.00 -2,100.00 16,800.00 2,100.00
3.5000

14,700.00
98 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

325.0000
99 SOIL BINDER OR TACKING AGENT

14.1000 ACRE -18.75 % 300.0000 -25.00 % 350.0000 -12.50 %

4,582.50 -1,057.50 4,230.00 -1,410.00 4,935.00 -705.00
400.0000
5,640.00

325.0000
100 SOIL BINDER OR TACKING AGENT - SITE QS-DO-220

4.6000 ACRE -18.75 % 300.0000 -25.00 % 1.0000 -99.75 %

1,495.00 -345.00 1,380.00 -460.00 4.60 -1,835.40
400.0000
1,840.00

2,600.0000
101  SEEDING AND MULCHING - ROADSIDE

13.7000 ACRE 30.00 % 2,900.0000 45.00 % 4,800.0000 140.00 %

35,620.00 8,220.00 39,730.00 12,330.00 65,760.00 38,360.00
2,000.0000
27,400.00

3,100.0000
102  SEEDING AND MULCHING - POND

0.3000 ACRE -22.50 % 4,500.0000 12.50 % 5,100.0000 27.50 %

930.00 -270.00 1,350.00 150.00 1,530.00 330.00
4,000.0000
1,200.00

3,100.0000
103  SEEDING AND MULCHING - RIPARIAN

0.1000 ACRE -22.50 % 5,500.0000 37.50 % 5,100.0000 27.50 %

310.00 -90.00 550.00 150.00 510.00 110.00
4,000.0000

400.00

3,100.0000
104 SEEDING, FERTILIZING, AND MULCHING - SITE QS-DO-220

4.6000 ACRE -22.50 % 4,100.0000 2.50 % 1.0000 -99.98 %

14,260.00 -4,140.00 18,860.00 460.00 4.60 -18,395.40
4,000.0000
18,400.00

42.0000
105 TOPSOIL TYPE A

397.0000 C.Y. 40.00 % 25.0000 -16.67 % 25.0000 -16.67 %

16,674.00 4,764.00 9,925.00 -1,985.00 9,925.00 -1,985.00
30.0000

11,910.00

0.3000
106 PREPARATION FOR PLANTING

36300.0000 S.Y. 7.14 % 0.7500 167.86 % 0.5000 78.57 %

10,890.00 726.00 27,225.00 17,061.00 18,150.00 7,986.00
0.2800

10,164.00

15.5000
107 PSIPE ANTALOPE BITTERBRUSH

55.0000 EACH 63.16 % 10.0000 5.26 % 11.0000 15.79 %

852.50 330.00 550.00 27.50 605.00 82.50
9.5000
522.50

12.5000
108 PSIPE BLACK COTTONWOOD

5.0000 EACH -75.00 % 15.0000 -70.00 % 16.0000 -68.00 %

62.50 -187.50 75.00 -175.00 80.00 -170.00
50.0000
250.00

12.5000
109 PSIPE COMMON SNOWBERRY

10.0000 EACH -16.67 % 15.0000 0.00 % 16.0000 6.67 %

125.00 -25.00 150.00 0.00 160.00 10.00
15.0000
150.00
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EROSION CONTROL AND PLANTING

12.5000
110 PSIPE COYOTE WILLOW

10.0000 EACH -16.67 % 15.0000 0.00 % 16.0000 6.67 %

125.00 -25.00 150.00 0.00 160.00 10.00
15.0000
150.00

15.5000
111 PSIPE CURL LEAF MAHOGONY

155.0000 EACH 63.16 % 10.0000 5.26 % 11.0000 15.79 %

2,402.50 930.00 1,550.00 77.50 1,705.00 232.50
9.5000

1,472.50

12.5000
112 PSIPE DOUGLAS HAWTHORNE

10.0000 EACH -16.67 % 15.0000 0.00 % 16.0000 6.67 %

125.00 -25.00 150.00 0.00 160.00 10.00
15.0000
150.00

12.5000
113 PSIPE GOLDEN CURRANT

310.0000 EACH 31.58 % 10.0000 5.26 % 11.0000 15.79 %

3,875.00 930.00 3,100.00 155.00 3,410.00 465.00
9.5000

2,945.00

12.5000
114 PSIPE MOUNTAIN ALDER

10.0000 EACH -16.67 % 15.0000 0.00 % 16.0000 6.67 %

125.00 -25.00 150.00 0.00 160.00 10.00
15.0000
150.00

12.5000
115 PSIPE NOOTKA ROSE

10.0000 EACH -16.67 % 15.0000 0.00 % 16.0000 6.67 %

125.00 -25.00 150.00 0.00 160.00 10.00
15.0000
150.00

15.5000
116 PSIPE OAKLEAF SUMAC

155.0000 EACH 63.16 % 10.0000 5.26 % 11.0000 15.79 %

2,402.50 930.00 1,550.00 77.50 1,705.00 232.50
9.5000

1,472.50

12.5000
117 PSIPE PACIFIC WILLOW

10.0000 EACH -16.67 % 15.0000 0.00 % 16.0000 6.67 %

125.00 -25.00 150.00 0.00 160.00 10.00
15.0000
150.00

210.0000
118 PSIPE PONDEROSA PINE

34.0000 EACH 5.00 % 50.0000 -75.00 % 51.0000 -74.50 %

7,140.00 340.00 1,700.00 -5,100.00 1,734.00 -5,066.00
200.0000
6,800.00

14.5000
119 PSIPE RABBIT BRUSH

1210.0000 EACH 52.63 % 10.0000 5.26 % 11.0000 15.79 %

17,545.00 6,050.00 12,100.00 605.00 13,310.00 1,815.00
9.5000

11,495.00

12.5000
120 PSIPE RED OSIER DOGWOOD

10.0000 EACH -16.67 % 15.0000 0.00 % 16.0000 6.67 %

125.00 -25.00 150.00 0.00 160.00 10.00
15.0000
150.00
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EROSION CONTROL AND PLANTING

230.0000
121 PSIPE ROCKY MT. JUNIPER

16.0000 EACH 53.33 % 50.0000 -66.67 % 51.0000 -66.00 %

3,680.00 1,280.00 800.00 -1,600.00 816.00 -1,584.00
150.0000
2,400.00

210.0000
122 PSIPE SCOTCH PINE

43.0000 EACH 40.00 % 50.0000 -66.67 % 51.0000 -66.00 %

9,030.00 2,580.00 2,150.00 -4,300.00 2,193.00 -4,257.00
150.0000
6,450.00

12.5000
123 PSIPE SCOULERS WILLOW

10.0000 EACH -16.67 % 15.0000 0.00 % 16.0000 6.67 %

125.00 -25.00 150.00 0.00 160.00 10.00
15.0000
150.00

15.5000
124 PSIPE SERVICE BERRY

155.0000 EACH 63.16 % 10.0000 5.26 % 11.0000 15.79 %

2,402.50 930.00 1,550.00 77.50 1,705.00 232.50
9.5000

1,472.50

12.5000
125 PSIPE WATER BIRCH

10.0000 EACH -16.67 % 15.0000 0.00 % 16.0000 6.67 %

125.00 -25.00 150.00 0.00 160.00 10.00
15.0000
150.00

15.5000
126 PSIPE WINTERFAT

610.0000 EACH 63.16 % 10.0000 5.26 % 11.0000 15.79 %

9,455.00 3,660.00 6,100.00 305.00 6,710.00 915.00
9.5000

5,795.00

9,910.0000
127  MEDIUM COMPOST

7.3000 ACRE 65.17 % 8,000.0000 33.33 % 11,000.0000 83.33 %

72,343.00 28,543.00 58,400.00 14,600.00 80,300.00 36,500.00
6,000.0000
43,800.00

14,450.0000
128  COARSE COMPOST

0.2000 ACRE 140.83 % 14,000.0000 133.33 % 15,000.0000 150.00 %

2,890.00 1,690.00 2,800.00 1,600.00 3,000.00 1,800.00
6,000.0000
1,200.00

24,000.0000
129  BIORETENTION TREATMENT SOIL MIX

0.3000 ACRE -75.37 % 15,000.0000 -84.61 % 40,000.0000 -58.95 %

7,200.00 -22,032.00 4,500.00 -24,732.00 12,000.00 -17,232.00
97,440.0000
29,232.00

2.2500
130 HIGH VISIBILITY FENCE

4870.0000 L.F. -10.00 % 2.5000 0.00 % 3.0000 20.00 %

10,957.50 -1,217.50 12,175.00 0.00 14,610.00 2,435.00
2.5000

12,175.00

2.2500
131  HIGH VISIBILITY FENCING - QS-DO-220

1200.0000 L.F. -10.00 % 2.5000 0.00 % 1.0000 -60.00 %

2,700.00 -300.00 3,000.00 0.00 1,200.00 -1,800.00
2.5000

3,000.00
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

25.0000
132  BIOSWALE STRUCTURES

495.0000 L.F. 331.03 % 25.0000 331.03 % 10.0000 72.41 %

12,375.00 9,504.00 12,375.00 9,504.00 4,950.00 2,079.00
5.8000

2,871.00
133 FORCE ACCOUNT LANDSCAPE REPAIR

EST. 0.00 % 0.00 % 0.00 %

27,000.00 27,000.00 27,000.0027,000.00

TRAFFIC

16.1500
134 CEMENT CONC. TRAFFIC CURB AND GUTTER

4522.0000 L.F. 61.50 % 17.0000 70.00 % 17.0000 70.00 %

73,030.30 27,810.30 76,874.00 31,654.00 76,874.00 31,654.00
10.0000

45,220.00

14.4500
135 CEMENT CONC. TRAFFIC CURB

1532.0000 L.F. 20.42 % 15.0000 25.00 % 16.0000 33.33 %

22,137.40 3,753.40 22,980.00 4,596.00 24,512.00 6,128.00
12.0000

18,384.00

13.4000
136 CEMENT CONC. PEDESTRIAN CURB

217.0000 L.F. -2.55 % 16.0000 16.36 % 14.0000 1.82 %

2,907.80 -75.95 3,472.00 488.25 3,038.00 54.25
13.7500
2,983.75

6.0000
137 EXTRUDED CURB

2470.0000 L.F. -25.00 % 8.0000 0.00 % 8.0000 0.00 %

14,820.00 -4,940.00 19,760.00 0.00 19,760.00 0.00
8.0000

19,760.00

24.0000
138 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

236.0000 L.F. 20.00 % 22.0000 10.00 % 23.0000 15.00 %

5,664.00 944.00 5,192.00 472.00 5,428.00 708.00
20.0000
4,720.00

25.8000
139 BEAM GUARDRAIL TYPE 1

7.0000 L.F. 43.33 % 75.0000 316.67 % 26.0000 44.44 %

180.60 54.60 525.00 399.00 182.00 56.00
18.0000
126.00

22.7000
140 BEAM GUARDRAIL TYPE 31

2976.0000 L.F. 26.11 % 23.0000 27.78 % 22.0000 22.22 %

67,555.20 13,987.20 68,448.00 14,880.00 65,472.00 11,904.00
18.0000

53,568.00

2,375.0000
141 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH -5.00 % 2,750.0000 10.00 % 2,500.0000 0.00 %

4,750.00 -250.00 5,500.00 500.00 5,000.00 0.00
2,500.0000
5,000.00
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7,220.0000
142 BEAM GUARDRAIL BULL NOSE TERMINAL

1.0000 EACH 44.40 % 6,500.0000 30.00 % 7,500.0000 50.00 %

7,220.00 2,220.00 6,500.00 1,500.00 7,500.00 2,500.00
5,000.0000
5,000.00

570.0000
143 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH -24.00 % 750.0000 0.00 % 600.0000 -20.00 %

570.00 -180.00 750.00 0.00 600.00 -150.00
750.0000
750.00

775.0000
144 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH -3.13 % 758.0000 -5.25 % 800.0000 0.00 %

1,550.00 -50.00 1,516.00 -84.00 1,600.00 0.00
800.0000
1,600.00

19.0000
145 REMOVING AND RESETTING BEAM GUARDRAIL

25.0000 L.F. -24.00 % 45.0000 80.00 % 20.0000 -20.00 %

475.00 -150.00 1,125.00 500.00 500.00 -125.00
25.0000
625.00

4.2500
146 RAISING EXISTING BEAM GUARDRAIL

153.0000 L.F. -15.00 % 10.0000 100.00 % 5.0000 0.00 %

650.25 -114.75 1,530.00 765.00 765.00 0.00
5.0000
765.00

42.3000
147 PRECAST CONC. BARRIER TYPE 2

1521.0000 L.F. 11.32 % 41.0000 7.89 % 42.0000 10.53 %

64,338.30 6,540.30 62,361.00 4,563.00 63,882.00 6,084.00
38.0000

57,798.00

44.5000
148 PRECAST CONC. BARRIER TYPE 4

1073.0000 L.F. 17.11 % 43.0000 13.16 % 44.0000 15.79 %

47,748.50 6,974.50 46,139.00 5,365.00 47,212.00 6,438.00
38.0000

40,774.00

78.0000
149 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE

10.0000 L.F. 2.63 % 75.0000 -1.32 % 76.0000 0.00 %

780.00 20.00 750.00 -10.00 760.00 0.00
76.0000
760.00

115.0000
150 SINGLE SLOPE CONCRETE BARRIER

278.0000 L.F. 76.92 % 175.0000 169.23 % 67.0000 3.08 %

31,970.00 13,900.00 48,650.00 30,580.00 18,626.00 556.00
65.0000

18,070.00

425.0000
151 CAST-IN-PLACE CONC. BARRIER

10.0000 L.F. 112.50 % 600.0000 200.00 % 575.0000 187.50 %

4,250.00 2,250.00 6,000.00 4,000.00 5,750.00 3,750.00
200.0000
2,000.00

7.2500
152 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

5151.0000 L.F. 20.83 % 7.0000 16.67 % 7.0000 16.67 %

37,344.75 6,438.75 36,057.00 5,151.00 36,057.00 5,151.00
6.0000

30,906.00
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4,640.0000
153 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 16.00 % 4,500.0000 12.50 % 1,500.0000 -62.50 %

9,280.00 1,280.00 9,000.00 1,000.00 3,000.00 -5,000.00
4,000.0000
8,000.00

17,050.0000
154 PERMANENT IMPACT ATTENUATOR

7.0000 EACH -31.80 % 16,500.0000 -34.00 % 17,000.0000 -32.00 %

119,350.00 -55,650.00 115,500.00 -59,500.00 119,000.00 -56,000.00
25,000.0000
175,000.00

900.0000
155 RESETTING IMPACT ATTENUATOR

2.0000 EACH -40.00 % 850.0000 -43.33 % 750.0000 -50.00 %

1,800.00 -1,200.00 1,700.00 -1,300.00 1,500.00 -1,500.00
1,500.0000
3,000.00

12,500.0000
156 TRANSPORTABLE ATTENUATOR(S)

3.0000 EACH 316.67 % 2,500.0000 -16.67 % 1,000.0000 -66.67 %

37,500.00 28,500.00 7,500.00 -1,500.00 3,000.00 -6,000.00
3,000.0000
9,000.00

60.0000
157 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

256.0000 HR 0.00 % 35.0000 -41.67 % 60.0000 0.00 %

15,360.00 0.00 8,960.00 -6,400.00 15,360.00 0.00
60.0000

15,360.00
158 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

34.0000
159 FLEXIBLE GUIDE POST

263.0000 EACH 17.24 % 25.0000 -13.79 % 30.0000 3.45 %

8,942.00 1,315.00 6,575.00 -1,052.00 7,890.00 263.00
29.0000
7,627.00

90.0000
160  TUBULAR MARKER

75.0000 EACH 200.00 % 35.0000 16.67 % 60.0000 100.00 %

6,750.00 4,500.00 2,625.00 375.00 4,500.00 2,250.00
30.0000
2,250.00

0.2000
161 PAINT LINE

60980.0000 L.F. 33.33 % 0.2500 66.67 % 0.3000 100.00 %

12,196.00 3,049.00 15,245.00 6,098.00 18,294.00 9,147.00
0.1500

9,147.00

1.0000
162 PLASTIC LINE

39070.0000 L.F. 0.00 % 1.5000 50.00 % 1.5000 50.00 %

39,070.00 0.00 58,605.00 19,535.00 58,605.00 19,535.00
1.0000

39,070.00

3.0000
163 GROOVED PLASTIC LINE

6500.0000 L.F. 50.00 % 3.0000 50.00 % 3.0000 50.00 %

19,500.00 6,500.00 19,500.00 6,500.00 19,500.00 6,500.00
2.0000

13,000.00
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5.0000
164  GROOVED PLASTIC WIDE LANE LINE

2640.0000 L.F. 25.00 % 6.0000 50.00 % 7.0000 75.00 %

13,200.00 2,640.00 15,840.00 5,280.00 18,480.00 7,920.00
4.0000

10,560.00

3.0000
165 PLASTIC WIDE LINE

580.0000 L.F. 0.00 % 3.5000 16.67 % 4.0000 33.33 %

1,740.00 0.00 2,030.00 290.00 2,320.00 580.00
3.0000

1,740.00

2.0000
166 PLASTIC WIDE LANE LINE

9970.0000 L.F. -33.33 % 3.5000 16.67 % 4.0000 33.33 %

19,940.00 -9,970.00 34,895.00 4,985.00 39,880.00 9,970.00
3.0000

29,910.00

5.0000
167 PLASTIC CROSSWALK LINE

3150.0000 S.F. -16.67 % 5.0000 -16.67 % 6.0000 0.00 %

15,750.00 -3,150.00 15,750.00 -3,150.00 18,900.00 0.00
6.0000

18,900.00

10.2500
168 PLASTIC STOP LINE

653.0000 L.F. 13.89 % 8.0000 -11.11 % 9.0000 0.00 %

6,693.25 816.25 5,224.00 -653.00 5,877.00 0.00
9.0000

5,877.00

110.0000
169 PLASTIC TRAFFIC ARROW

123.0000 EACH -15.38 % 125.0000 -3.85 % 130.0000 0.00 %

13,530.00 -2,460.00 15,375.00 -615.00 15,990.00 0.00
130.0000
15,990.00

70.0000
170 PLASTIC TRAFFIC LETTER

75.0000 EACH 7.69 % 100.0000 53.85 % 100.0000 53.85 %

5,250.00 375.00 7,500.00 2,625.00 7,500.00 2,625.00
65.0000
4,875.00

25.0000
171 PAINTED DRAINAGE MARKING

139.0000 EACH 66.67 % 15.0000 0.00 % 17.0000 13.33 %

3,475.00 1,390.00 2,085.00 0.00 2,363.00 278.00
15.0000
2,085.00

1,500.0000
172 CENTERLINE RUMBLE STRIP

0.4000 MI. -25.00 % 5,500.0000 175.00 % 6,000.0000 200.00 %

600.00 -200.00 2,200.00 1,400.00 2,400.00 1,600.00
2,000.0000

800.00

750.0000
173 RECESSED PAVEMENT MARKER

10.4000 HUND -21.05 % 1,000.0000 5.26 % 1,000.0000 5.26 %

7,800.00 -2,080.00 10,400.00 520.00 10,400.00 520.00
950.0000
9,880.00

0.3000
174 TEMPORARY PAVEMENT MARKING

70480.0000 L.F. 100.00 % 0.0500 -66.67 % 0.0500 -66.67 %

21,144.00 10,572.00 3,524.00 -7,048.00 3,524.00 -7,048.00
0.1500

10,572.00
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175 PERMANENT SIGNING

L.S. 2.31 % -37.99 % -6.99 %

165,000.00 3,731.05 100,000.00 -61,268.95 150,000.00 -11,268.95161,268.95
176 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -15.00 % -25.00 % -8.33 %

51,000.00 -9,000.00 45,000.00 -15,000.00 55,000.00 -5,000.0060,000.00
177 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 0.00 % -33.33 % 0.00 %

60,000.00 0.00 40,000.00 -20,000.00 60,000.00 0.0060,000.00
178 CANTILEVER SIGN STRUCTURE NO. 3

L.S. -13.33 % -33.33 % -8.33 %

52,000.00 -8,000.00 40,000.00 -20,000.00 55,000.00 -5,000.0060,000.00

50.0000
179  TEMPORARY ILLUMINATION SYSTEM

2000.0000 HR 1,150.00 % 17.0000 325.00 % 20.0000 400.00 %

100,000.00 92,000.00 34,000.00 26,000.00 40,000.00 32,000.00
4.0000

8,000.00
180 ILLUMINATION SYSTEM NO. 1

L.S. 11.57 % -46.28 % -38.02 %

135,000.00 14,000.00 65,000.00 -56,000.00 75,000.00 -46,000.00121,000.00
181 ILLUMINATION SYSTEM NO. 2

L.S. 89.66 % 37.93 % 20.69 %

55,000.00 26,000.00 40,000.00 11,000.00 35,000.00 6,000.0029,000.00
182 ILLUMINATION SYSTEM NO. 3

L.S. -34.78 % -13.04 % -13.04 %

15,000.00 -8,000.00 20,000.00 -3,000.00 20,000.00 -3,000.0023,000.00
183 ILLUMINATION SYSTEM NO. 4

L.S. -46.43 % -28.57 % -37.50 %

30,000.00 -26,000.00 40,000.00 -16,000.00 35,000.00 -21,000.0056,000.00
184 ILLUMINATION SYSTEM NO. 5 (CITY)

L.S. -11.76 % -11.76 % 17.65 %

15,000.00 -2,000.00 15,000.00 -2,000.00 20,000.00 3,000.0017,000.00
185 ILLUMINATION SYSTEM NO. 6 (CITY)

L.S. -33.33 % 66.67 % -16.67 %

4,000.00 -2,000.00 10,000.00 4,000.00 5,000.00 -1,000.006,000.00
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TRAFFIC
186 ILLUMINATION SYSTEM NO. 7 (CITY)

L.S. 0.00 % -25.00 % 25.00 %

4,000.00 0.00 3,000.00 -1,000.00 5,000.00 1,000.004,000.00
187 ILLUMINATION SYSTEM NO. 8 (CITY)

L.S. -23.08 % 53.85 % 15.38 %

10,000.00 -3,000.00 20,000.00 7,000.00 15,000.00 2,000.0013,000.00
188 TRAFFIC SIGNAL SYSTEM NO. 1

L.S. -21.24 % -41.71 % -19.66 %

250,000.00 -67,400.00 185,000.00 -132,400.00 255,000.00 -62,400.00317,400.00
189 TRAFFIC SIGNAL SYSTEM NO. 2 (CITY)

L.S. 22.45 % 63.27 % 32.65 %

60,000.00 11,000.00 80,000.00 31,000.00 65,000.00 16,000.0049,000.00
190 TRAFFIC SIGNAL SYSTEM NO. 3 (CITY)

L.S. 141.67 % 83.33 % 183.33 %

29,000.00 17,000.00 22,000.00 10,000.00 34,000.00 22,000.0012,000.00
191 ITS

L.S. -28.57 % 25.00 % -25.00 %

100,000.00 -40,000.00 175,000.00 35,000.00 105,000.00 -35,000.00140,000.00
192  ELECTRICAL REMOVAL - STATE

L.S. -82.93 % -14.63 % -75.61 %

7,000.00 -34,000.00 35,000.00 -6,000.00 10,000.00 -31,000.0041,000.00
193  ELECTRICAL REMOVAL - CITY

L.S. -75.00 % 33.33 % -66.67 %

1,500.00 -4,500.00 8,000.00 2,000.00 2,000.00 -4,000.006,000.00

3.5000
194 SEQUENTIAL ARROW SIGN

5456.0000 HR 40.00 % 2.0000 -20.00 % 1.0000 -60.00 %

19,096.00 5,456.00 10,912.00 -2,728.00 5,456.00 -8,184.00
2.5000

13,640.00

5.0000
195 PORTABLE CHANGEABLE MESSAGE SIGN

12656.0000 HR 150.00 % 3.0000 50.00 % 3.0000 50.00 %

63,280.00 37,968.00 37,968.00 12,656.00 37,968.00 12,656.00
2.0000

25,312.00
196 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 900.00 % 471.43 % 7,042.86 %

35,000.00 31,500.00 20,000.00 16,500.00 250,000.00 246,500.003,500.00
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46.0000
197 FLAGGERS AND SPOTTERS

816.0000 HR 2.22 % 35.0000 -22.22 % 40.0000 -11.11 %

37,536.00 816.00 28,560.00 -8,160.00 32,640.00 -4,080.00
45.0000

36,720.00

46.0000
198 OTHER TRAFFIC CONTROL LABOR

11793.0000 HR 15.00 % 32.5000 -18.75 % 0.0100 -99.98 %

542,478.00 70,758.00 383,272.50 -88,447.50 117.93 -471,602.07
40.0000

471,720.00
199 TRAFFIC CONTROL SUPERVISOR

L.S. 43.51 % -80.21 % 147.43 %

145,000.00 43,960.00 20,000.00 -81,040.00 250,000.00 148,960.00101,040.00

16.5000
200 CONSTRUCTION SIGNS CLASS A

795.0000 S.F. 37.50 % 12.0000 0.00 % 15.0000 25.00 %

13,117.50 3,577.50 9,540.00 0.00 11,925.00 2,385.00
12.0000
9,540.00

201 PEDESTRIAN TRAFFIC CONTROL
L.S. 87.50 % -37.50 % 150.00 %

7,500.00 3,500.00 2,500.00 -1,500.00 10,000.00 6,000.004,000.00
202  BANNER POLE MODIFICATION

L.S. -21.05 % -47.37 % 21.05 %

15,000.00 -4,000.00 10,000.00 -9,000.00 23,000.00 4,000.0019,000.00

900.0000
203  TYPE 1 INDUCTION LOOP VEHICLE DETECTOR - STOP LINE

8.0000 EACH 50.00 % 1,500.0000 150.00 % 1,800.0000 200.00 %

7,200.00 2,400.00 12,000.00 7,200.00 14,400.00 9,600.00
600.0000
4,800.00

400.0000
204  TYPE 2 INDUCTION LOOP VEHICLE DETECTOR - ADVANCE

5.0000 EACH -20.00 % 585.0000 17.00 % 700.0000 40.00 %

2,000.00 -500.00 2,925.00 425.00 3,500.00 1,000.00
500.0000
2,500.00

OTHER ITEMS
205 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
206 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 166.67 %

15,000.00 0.00 15,000.00 0.00 40,000.00 25,000.0015,000.00
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0.3500
207 SHORING OR EXTRA EXCAVATION CLASS B

76860.0000 S.F. 40.00 % 0.1000 -60.00 % 0.1000 -60.00 %

26,901.00 7,686.00 7,686.00 -11,529.00 7,686.00 -11,529.00
0.2500

19,215.00

35.0000
208 GRAVEL BACKFILL FOR DRAIN

109.0000 C.Y. 0.00 % 25.0000 -28.57 % 22.0000 -37.14 %

3,815.00 0.00 2,725.00 -1,090.00 2,398.00 -1,417.00
35.0000
3,815.00

95.0000
209 CONTROLLED DENSITY FILL

300.0000 C.Y. -5.00 % 85.0000 -15.00 % 120.0000 20.00 %

28,500.00 -1,500.00 25,500.00 -4,500.00 36,000.00 6,000.00
100.0000
30,000.00

210 CURE BOX
L.S. -50.00 % -50.00 % -45.00 %

1,000.00 -1,000.00 1,000.00 -1,000.00 1,100.00 -900.002,000.00

350.0000
211 PLUGGING EXISTING PIPE

8.0000 EACH 75.00 % 200.0000 0.00 % 300.0000 50.00 %

2,800.00 1,200.00 1,600.00 0.00 2,400.00 800.00
200.0000
1,600.00

212 STRUCTURE SURVEYING
L.S. -66.64 % -52.34 % -52.34 %

35,000.00 -69,915.00 50,000.00 -54,915.00 50,000.00 -54,915.00104,915.00
213 ROADWAY SURVEYING

L.S. 33.90 % -55.37 % -10.73 %

150,000.00 37,976.00 50,000.00 -62,024.00 100,000.00 -12,024.00112,024.00

450.0000
214 BOLLARD TYPE 1

12.0000 EACH -55.00 % 300.0000 -70.00 % 1,500.0000 50.00 %

5,400.00 -6,600.00 3,600.00 -8,400.00 18,000.00 6,000.00
1,000.0000
12,000.00

500.0000
215  LOWER MONUMENT CASE AND COVER

1.0000 EACH 150.00 % 200.0000 0.00 % 150.0000 -25.00 %

500.00 300.00 200.00 0.00 150.00 -50.00
200.0000
200.00

500.0000
216 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 150.00 % 400.0000 100.00 % 200.0000 0.00 %

1,000.00 600.00 800.00 400.00 400.00 0.00
200.0000
400.00

29.1000
217 CEMENT CONC. SIDEWALK

781.0000 S.Y. -27.25 % 40.0000 0.00 % 30.0000 -25.00 %

22,727.10 -8,512.90 31,240.00 0.00 23,430.00 -7,810.00
40.0000

31,240.00
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37.1000
218 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

261.0000 S.Y. -17.56 % 36.5000 -18.89 % 39.0000 -13.33 %

9,683.10 -2,061.90 9,526.50 -2,218.50 10,179.00 -1,566.00
45.0000

11,745.00

930.0000
219 CEMENT CONC. CURB RAMP TYPE PARALLEL A

7.0000 EACH -38.00 % 1,300.0000 -13.33 % 1,100.0000 -26.67 %

6,510.00 -3,990.00 9,100.00 -1,400.00 7,700.00 -2,800.00
1,500.0000
10,500.00

1,035.0000
220 CEMENT CONC. CURB RAMP TYPE PARALLEL A MODIFIED

1.0000 EACH -31.00 % 1,400.0000 -6.67 % 1,200.0000 -20.00 %

1,035.00 -465.00 1,400.00 -100.00 1,200.00 -300.00
1,500.0000
1,500.00

930.0000
221 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH -38.00 % 1,300.0000 -13.33 % 1,100.0000 -26.67 %

930.00 -570.00 1,300.00 -200.00 1,100.00 -400.00
1,500.0000
1,500.00

930.0000
222 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

3.0000 EACH -38.00 % 1,300.0000 -13.33 % 1,100.0000 -26.67 %

2,790.00 -1,710.00 3,900.00 -600.00 3,300.00 -1,200.00
1,500.0000
4,500.00

930.0000
223 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A MODIFIED

3.0000 EACH -38.00 % 1,300.0000 -13.33 % 1,100.0000 -26.67 %

2,790.00 -1,710.00 3,900.00 -600.00 3,300.00 -1,200.00
1,500.0000
4,500.00

1,240.0000
224 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH -17.33 % 1,600.0000 6.67 % 1,400.0000 -6.67 %

1,240.00 -260.00 1,600.00 100.00 1,400.00 -100.00
1,500.0000
1,500.00

12.3000
225 CHAIN LINK FENCE TYPE 3

2183.0000 L.F. -12.14 % 11.0000 -21.43 % 12.0000 -14.29 %

26,850.90 -3,711.10 24,013.00 -6,549.00 26,196.00 -4,366.00
14.0000

30,562.00

17.5000
226 COATED CHAIN LINK FENCE TYPE 4

633.0000 L.F. 6.06 % 12.0000 -27.27 % 17.0000 3.03 %

11,077.50 633.00 7,596.00 -2,848.50 10,761.00 316.50
16.5000

10,444.50

222.5000
227 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

35.0000 EACH 48.33 % 150.0000 0.00 % 216.0000 44.00 %

7,787.50 2,537.50 5,250.00 0.00 7,560.00 2,310.00
150.0000
5,250.00

250.0000
228 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

46.0000 EACH 19.05 % 150.0000 -28.57 % 240.0000 14.29 %

11,500.00 1,840.00 6,900.00 -2,760.00 11,040.00 1,380.00
210.0000
9,660.00
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625.0000
229 DOUBLE 20 FT. CHAIN LINK GATE

3.0000 EACH -47.92 % 950.0000 -20.83 % 700.0000 -41.67 %

1,875.00 -1,725.00 2,850.00 -750.00 2,100.00 -1,500.00
1,200.0000
3,600.00

43.8000
230  COATED CHAIN LINK FENCE - 8' HEIGHT

305.0000 L.F. 46.00 % 18.0000 -40.00 % 43.0000 43.33 %

13,359.00 4,209.00 5,490.00 -3,660.00 13,115.00 3,965.00
30.0000
9,150.00

22.0000
231  WOOD TWO RAIL FENCE WITH MESH

4905.0000 L.F. -26.67 % 13.0000 -56.67 % 22.0000 -26.67 %

107,910.00 -39,240.00 63,765.00 -83,385.00 107,910.00 -39,240.00
30.0000

147,150.00

25.1000
232  WOOD THREE RAIL FENCE

181.0000 L.F. -16.33 % 19.0000 -36.67 % 25.0000 -16.67 %

4,543.10 -886.90 3,439.00 -1,991.00 4,525.00 -905.00
30.0000
5,430.00

7.5000
233  TEMPORARY FENCING

1520.0000 L.F. 50.00 % 2.0000 -60.00 % 2.0000 -60.00 %

11,400.00 3,800.00 3,040.00 -4,560.00 3,040.00 -4,560.00
5.0000

7,600.00

7.0000
234  RELOCATE TEMPORARY FENCING

700.0000 L.F. 180.00 % 2.0000 -20.00 % 1.0000 -60.00 %

4,900.00 3,150.00 1,400.00 -350.00 700.00 -1,050.00
2.5000

1,750.00

30.0000
235  MODULAR BLOCK WALL

622.0000 S.F. -26.83 % 20.0000 -51.22 % 23.0000 -43.90 %

18,660.00 -6,842.00 12,440.00 -13,062.00 14,306.00 -11,196.00
41.0000

25,502.00

500.0000
236 ADJUST INLET

1.0000 EACH 42.86 % 250.0000 -28.57 % 300.0000 -14.29 %

500.00 150.00 250.00 -100.00 300.00 -50.00
350.0000
350.00

650.0000
237 ABANDON EXISTING MANHOLE

11.0000 EACH 136.36 % 350.0000 27.27 % 700.0000 154.55 %

7,150.00 4,125.00 3,850.00 825.00 7,700.00 4,675.00
275.0000
3,025.00

950.0000
238 CONNECTION TO DRAINAGE STRUCTURE

11.0000 EACH 26.67 % 750.0000 0.00 % 550.0000 -26.67 %

10,450.00 2,200.00 8,250.00 0.00 6,050.00 -2,200.00
750.0000
8,250.00

650.0000
239  LOWER MANHOLE

19.0000 EACH 188.89 % 500.0000 122.22 % 300.0000 33.33 %

12,350.00 8,075.00 9,500.00 5,225.00 5,700.00 1,425.00
225.0000
4,275.00
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425.0000
240 ADJUST MANHOLE

23.0000 EACH 70.00 % 350.0000 40.00 % 300.0000 20.00 %

9,775.00 4,025.00 8,050.00 2,300.00 6,900.00 1,150.00
250.0000
5,750.00

12,175.0000
241 MANHOLE 96 IN. DIAM. TYPE 1

2.0000 EACH 1.46 % 7,000.0000 -41.67 % 15,000.0000 25.00 %

24,350.00 350.00 14,000.00 -10,000.00 30,000.00 6,000.00
12,000.0000
24,000.00

375.0000
242  LOWER CATCH BASIN

11.0000 EACH 66.67 % 250.0000 11.11 % 250.0000 11.11 %

4,125.00 1,650.00 2,750.00 275.00 2,750.00 275.00
225.0000
2,475.00

425.0000
243 ADJUST CATCH BASIN

16.0000 EACH 70.00 % 250.0000 0.00 % 300.0000 20.00 %

6,800.00 2,800.00 4,000.00 0.00 4,800.00 800.00
250.0000
4,000.00

425.0000
244 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 6.25 % 400.0000 0.00 % 250.0000 -37.50 %

850.00 50.00 800.00 0.00 500.00 -300.00
400.0000
800.00

250.0000
245  LOWER VALVE BOX

12.0000 EACH 42.86 % 250.0000 42.86 % 140.0000 -20.00 %

3,000.00 900.00 3,000.00 900.00 1,680.00 -420.00
175.0000
2,100.00

350.0000
246 ADJUST VALVE BOX

28.0000 EACH 55.56 % 400.0000 77.78 % 150.0000 -33.33 %

9,800.00 3,500.00 11,200.00 4,900.00 4,200.00 -2,100.00
225.0000
6,300.00

300.0000
247 ADJUST JUNCTION BOX

1.0000 EACH 20.00 % 500.0000 100.00 % 375.0000 50.00 %

300.00 50.00 500.00 250.00 375.00 125.00
250.0000
250.00

500.0000
248  LOWER SEWER CLEANOUT

3.0000 EACH 150.00 % 750.0000 275.00 % 140.0000 -30.00 %

1,500.00 900.00 2,250.00 1,650.00 420.00 -180.00
200.0000
600.00

250.0000
249  ADJUST SEWER CLEANOUT

3.0000 EACH 0.00 % 500.0000 100.00 % 150.0000 -40.00 %

750.00 0.00 1,500.00 750.00 450.00 -300.00
250.0000
750.00

1.0000
250 TRAINING

800.0000 HR 0.00 % 1.0000 0.00 % 2.0000 100.00 %

800.00 0.00 800.00 0.00 1,600.00 800.00
1.0000
800.00
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HWY :SR 000,028,285 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

KLB CONSTRUCTION, INC. SELLAND CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 1285 S WENATCHEE AVE 350 - 106TH AVE NE
LYNNWOOD WA 98087-1549 98801-3754 98004-5732

PROJECT : MUKILTEO   WA  982750158 WENATCHEE   WA  988070119 BELLEVUE   WA  980093686

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
251 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

50,200.00 50,200.00 50,200.0050,200.00
252 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
253 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
254 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

68,405.00 68,405.00 68,405.0068,405.00
255 SPCC PLAN

L.S. 16.67 % -98.33 % 66.67 %

3,500.00 500.00 50.00 -2,950.00 5,000.00 2,000.003,000.00
256  SPCC PLAN - SITE QS-DO-220

L.S. 200.00 % -90.00 % -99.80 %

1,500.00 1,000.00 50.00 -450.00 1.00 -499.00500.00

2.2000
257 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

1940.0000 S.Y. 10.00 % 2.0000 0.00 % 1.7500 -12.50 %

4,268.00 388.00 3,880.00 0.00 3,395.00 -485.00
2.0000

3,880.00

1.8000
258 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

3220.0000 S.Y. -28.00 % 2.0000 -20.00 % 1.8500 -26.00 %

5,796.00 -2,254.00 6,440.00 -1,610.00 5,957.00 -2,093.00
2.5000

8,050.00

300.0000
259 NO TRESPASSING SIGN

6.0000 EACH 200.00 % 200.0000 100.00 % 70.0000 -30.00 %

1,800.00 1,200.00 1,200.00 600.00 420.00 -180.00
100.0000
600.00

260 HEALTH AND SAFETY PLAN
L.S. -76.67 % -99.67 % -66.67 %

3,500.00 -11,500.00 50.00 -14,950.00 5,000.00 -10,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

KLB CONSTRUCTION, INC. SELLAND CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 1285 S WENATCHEE AVE 350 - 106TH AVE NE
LYNNWOOD WA 98087-1549 98801-3754 98004-5732

PROJECT : MUKILTEO   WA  982750158 WENATCHEE   WA  988070119 BELLEVUE   WA  980093686

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
261 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

$16,363,377.90 3.74% $16,409,883.80 4.04% $16,599,825.13 5.24%$15,772,791.07CONTRACT TOTAL

$16,599,825.13$16,363,377.90 $16,409,883.80BASE TOTAL 3.74% 4.04% 5.24%$15,772,791.07



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

GOODFELLOW BROS., INC. APOLLO, INC.
1407 N WALLA WALLA AVE 1133 W COLUMBIA DR
98801-1530 99336-3472

PROJECT : WENATCHEE   WA  988070598 KENNEWICK   WA  993360617

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 44.88 % 25.59 %

1,690,000.00 523,544.31 1,465,000.00 298,544.311,166,455.69
2 MOBILIZATION QUARRY SITE QS-DO-220

L.S. -100.00 % 610.83 %

0.00 -1,899.20 13,500.00 11,600.801,899.20

2,000.0000
3 CLEARING AND GRUBBING

15.0000 ACRE 100.00 % 1,800.0000 80.00 %

30,000.00 15,000.00 27,000.00 12,000.00
1,000.0000
15,000.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

500.0000
5 REMOVING DRAINAGE STRUCTURE

11.0000 EACH 150.00 % 96.0000 -52.00 %

5,500.00 3,300.00 1,056.00 -1,144.00
200.0000
2,200.00

12.5000
6  REMOVING CULVERT PIPE

510.0000 L.F. 316.67 % 8.5000 183.33 %

6,375.00 4,845.00 4,335.00 2,805.00
3.0000

1,530.00
7 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 100.40 % 116.43 %

50,000.00 25,050.00 54,000.00 29,050.0024,950.00
8 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

3,900.00 3,900.003,900.00

10.0000
9  REMOVAL OF HMA FROM CONCRETE GUTTER

680.0000 L.F. 1,900.00 % 4.5000 800.00 %

6,800.00 6,460.00 3,060.00 2,720.00
0.5000
340.00

8.0000
10  REMOVAL OF HMA FROM CONCRETE RESIDENTIAL APPROACH

170.0000 S.F. 1,500.00 % 2.0000 300.00 %

1,360.00 1,275.00 340.00 255.00
0.5000
85.00

3.0000
11 REMOVING CEMENT CONC. SIDEWALK

657.0000 S.Y. -60.00 % 5.5000 -26.67 %

1,971.00 -2,956.50 3,613.50 -1,314.00
7.5000

4,927.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

GOODFELLOW BROS., INC. APOLLO, INC.
1407 N WALLA WALLA AVE 1133 W COLUMBIA DR
98801-1530 99336-3472

PROJECT : WENATCHEE   WA  988070598 KENNEWICK   WA  993360617

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

7.0000
12 REMOVING CEMENT CONC. CURB AND GUTTER

170.0000 L.F. 75.00 % 2.0000 -50.00 %

1,190.00 510.00 340.00 -340.00
4.0000
680.00

7.0000
13 REMOVING CEMENT CONC. CURB

1760.0000 L.F. 55.56 % 2.0000 -55.56 %

12,320.00 4,400.00 3,520.00 -4,400.00
4.5000

7,920.00

7.0000
14 REMOVING ASPHALT CONC. PAVEMENT

10770.0000 S.Y. 75.00 % 2.0000 -50.00 %

75,390.00 32,310.00 21,540.00 -21,540.00
4.0000

43,080.00

5.0000
15 REMOVING CONC. BARRIER

2098.0000 L.F. 0.00 % 2.5000 -50.00 %

10,490.00 0.00 5,245.00 -5,245.00
5.0000

10,490.00

4.0000
16 REMOVING GUARDRAIL

720.0000 L.F. -11.11 % 2.7100 -39.78 %

2,880.00 -360.00 1,951.20 -1,288.80
4.5000

3,240.00

3.0000
17 REMOVING CHAIN LINK FENCE

1830.0000 L.F. 0.00 % 3.2500 8.33 %

5,490.00 0.00 5,947.50 457.50
3.0000

5,490.00
18 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 71.29 % 293.97 %

5,000.00 2,081.00 11,500.00 8,581.002,919.00

GRADING

12.0000
19 ROADWAY EXCAVATION INCL. HAUL

43220.0000 C.Y. 50.00 % 8.0000 0.00 %

518,640.00 172,880.00 345,760.00 0.00
8.0000

345,760.00

7.0000
20 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1660.0000 S.Y. 133.33 % 7.0000 133.33 %

11,620.00 6,640.00 11,620.00 6,640.00
3.0000

4,980.00

4.0000
21 COMMON BORROW INCL. HAUL

58940.0000 C.Y. -20.00 % 9.0000 80.00 %

235,760.00 -58,940.00 530,460.00 235,760.00
5.0000

294,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

GOODFELLOW BROS., INC. APOLLO, INC.
1407 N WALLA WALLA AVE 1133 W COLUMBIA DR
98801-1530 99336-3472

PROJECT : WENATCHEE   WA  988070598 KENNEWICK   WA  993360617

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

2.0000
22 EMBANKMENT COMPACTION

93090.0000 C.Y. 33.33 % 4.8000 220.00 %

186,180.00 46,545.00 446,832.00 307,197.00
1.5000

139,635.00

DRAINAGE

3,250.0000
23 GRATE INLET TYPE 2

39.0000 EACH 91.18 % 1,250.0000 -26.47 %

126,750.00 60,450.00 48,750.00 -17,550.00
1,700.0000
66,300.00

3,800.0000
24 DROP INLET TYPE 1

2.0000 EACH 65.22 % 1,850.0000 -19.57 %

7,600.00 3,000.00 3,700.00 -900.00
2,300.0000
4,600.00

12.0000
25 CEMENT CONC. GUTTER

909.0000 L.F. -20.00 % 17.2500 15.00 %

10,908.00 -2,727.00 15,680.25 2,045.25
15.0000

13,635.00

85.0000
26 HAND PLACED RIPRAP

30.0000 C.Y. -43.33 % 57.0000 -62.00 %

2,550.00 -1,950.00 1,710.00 -2,790.00
150.0000
4,500.00

41.0000
27 LIGHT LOOSE RIPRAP

890.0000 C.Y. 156.25 % 39.9000 149.38 %

36,490.00 22,250.00 35,511.00 21,271.00
16.0000

14,240.00

45.0000
28 HEAVY LOOSE RIPRAP

346.0000 C.Y. 150.00 % 39.4000 118.89 %

15,570.00 9,342.00 13,632.40 7,404.40
18.0000
6,228.00

35.0000
29 QUARRY SPALLS

75.0000 C.Y. 40.00 % 18.4000 -26.40 %

2,625.00 750.00 1,380.00 -495.00
25.0000
1,875.00

3.0000
30 UNDERDRAIN PIPE 6 IN. DIAM.

4733.0000 L.F. -50.00 % 7.7000 28.33 %

14,199.00 -14,199.00 36,444.10 8,046.10
6.0000

28,398.00

35.0000
31 SCHEDULE C CULV. PIPE 12 IN. DIAM.

341.0000 L.F. 40.00 % 30.0000 20.00 %

11,935.00 3,410.00 10,230.00 1,705.00
25.0000
8,525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

GOODFELLOW BROS., INC. APOLLO, INC.
1407 N WALLA WALLA AVE 1133 W COLUMBIA DR
98801-1530 99336-3472

PROJECT : WENATCHEE   WA  988070598 KENNEWICK   WA  993360617

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

45.0000
32 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM.

38.0000 L.F. -25.00 % 35.0000 -41.67 %

1,710.00 -570.00 1,330.00 -950.00
60.0000
2,280.00

850.0000
33  HDPE SDR-21 STORM SEWER PIPE 63 IN. DIAM.

165.0000 L.F. 56.84 % 1,000.0000 84.52 %

140,250.00 50,829.90 165,000.00 75,579.90
541.9400
89,420.10

STORM SEWER

1,500.0000
34 CATCH BASIN TYPE 1

10.0000 EACH 25.00 % 712.0000 -40.67 %

15,000.00 3,000.00 7,120.00 -4,880.00
1,200.0000
12,000.00

3,000.0000
35 CATCH BASIN TYPE 2 48 IN. DIAM.

16.0000 EACH 36.36 % 1,500.0000 -31.82 %

48,000.00 12,800.00 24,000.00 -11,200.00
2,200.0000
35,200.00

3.0000
36 TESTING STORM SEWER PIPE

7920.0000 L.F. 100.00 % 1.0000 -33.33 %

23,760.00 11,880.00 7,920.00 -3,960.00
1.5000

11,880.00

325.0000
37  CL. III REINF.CONC. STORM SEWER PIPE 54 IN. DIAM.

654.0000 L.F. -33.94 % 500.0000 1.64 %

212,550.00 -109,178.76 327,000.00 5,271.24
491.9400

321,728.76

50.0000
38 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

52.0000 L.F. 11.11 % 38.0000 -15.56 %

2,600.00 260.00 1,976.00 -364.00
45.0000
2,340.00

60.0000
39 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

77.0000 L.F. 9.09 % 52.0000 -5.45 %

4,620.00 385.00 4,004.00 -231.00
55.0000
4,235.00

120.0000
40 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

55.0000 L.F. 84.62 % 65.0000 0.00 %

6,600.00 3,025.00 3,575.00 0.00
65.0000
3,575.00

300.0000
41  CL. V REINF. CONC. STORM SEWER PIPE 54 IN. DIAM.

223.0000 L.F. -41.97 % 485.0000 -6.18 %

66,900.00 -48,377.62 108,155.00 -7,122.62
516.9400

115,277.62



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

GOODFELLOW BROS., INC. APOLLO, INC.
1407 N WALLA WALLA AVE 1133 W COLUMBIA DR
98801-1530 99336-3472

PROJECT : WENATCHEE   WA  988070598 KENNEWICK   WA  993360617

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

40.0000
42 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2644.0000 L.F. 60.00 % 44.0000 76.00 %

105,760.00 39,660.00 116,336.00 50,236.00
25.0000

66,100.00

45.0000
43 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

2506.0000 L.F. 28.57 % 45.0000 28.57 %

112,770.00 25,060.00 112,770.00 25,060.00
35.0000

87,710.00

65.0000
44 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

127.0000 L.F. 30.00 % 53.0000 6.00 %

8,255.00 1,905.00 6,731.00 381.00
50.0000
6,350.00

85.0000
45 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

179.0000 L.F. 21.43 % 66.0000 -5.71 %

15,215.00 2,685.00 11,814.00 -716.00
70.0000

12,530.00

35.0000
46 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

427.0000 L.F. 16.67 % 210.0000 600.00 %

14,945.00 2,135.00 89,670.00 76,860.00
30.0000

12,810.00

45.0000
47 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.

598.0000 L.F. 12.50 % 235.0000 487.50 %

26,910.00 2,990.00 140,530.00 116,610.00
40.0000

23,920.00

200.0000
48  FRAME AND VANED GRATE

3.0000 EACH -60.00 % 240.0000 -52.00 %

600.00 -900.00 720.00 -780.00
500.0000
1,500.00

250.0000
49  FRAME, HOOD, AND VANED GRATE

4.0000 EACH -50.00 % 300.0000 -40.00 %

1,000.00 -1,000.00 1,200.00 -800.00
500.0000
2,000.00

7,000.0000
50  CUSTOM CONCRETE BEND STRUCTURE 54 IN. DIAM.

3.0000 EACH -30.00 % 9,100.0000 -9.00 %

21,000.00 -9,000.00 27,300.00 -2,700.00
10,000.0000
30,000.00

4,500.0000
51  STORM DRAIN VENT

10.0000 EACH 200.00 % 1,600.0000 6.67 %

45,000.00 30,000.00 16,000.00 1,000.00
1,500.0000
15,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

GOODFELLOW BROS., INC. APOLLO, INC.
1407 N WALLA WALLA AVE 1133 W COLUMBIA DR
98801-1530 99336-3472

PROJECT : WENATCHEE   WA  988070598 KENNEWICK   WA  993360617

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER
52  OUTFALL CONSTRUCTION

L.S. -83.33 % -77.33 %

12,500.00 -62,500.00 17,000.00 -58,000.0075,000.00

STRUCTURE
53 SHORING OR EXTRA EXCAVATION CL. A

L.S. 16.72 % -15.96 %

250,000.00 35,814.00 180,000.00 -34,186.00214,186.00

15.0000
54 GRAVEL BACKFILL FOR WALL

1950.0000 C.Y. -38.78 % 25.0000 2.04 %

29,250.00 -18,525.00 48,750.00 975.00
24.5000

47,775.00

1.0000
55 EPOXY-COATED ST. REINF. BAR FOR MOMENT SLAB

3950.0000 LB. -33.33 % 1.5000 0.00 %

3,950.00 -1,975.00 5,925.00 0.00
1.5000

5,925.00

1.0000
56 ST. REINF. BAR FOR RETAINING WALL

95590.0000 LB. 33.33 % 0.9000 20.00 %

95,590.00 23,897.50 86,031.00 14,338.50
0.7500

71,692.50

1.0000
57 ST. REINF. BAR FOR MOMENT SLAB

24480.0000 LB. 33.33 % 1.1000 46.67 %

24,480.00 6,120.00 26,928.00 8,568.00
0.7500

18,360.00

1.0000
58 ST. REINF. BAR FOR HEADWALL

100.0000 LB. 0.00 % 0.9000 -10.00 %

100.00 0.00 90.00 -10.00
1.0000
100.00

1,700.0000
59 CONC. CLASS 3000 FOR HEADWALL

2.1000 C.Y. 466.67 % 660.0000 120.00 %

3,570.00 2,940.00 1,386.00 756.00
300.0000
630.00

550.0000
60 CONC. CLASS 3000 FOR PCCP CURB

8.1000 C.Y. -35.29 % 500.0000 -41.18 %

4,455.00 -2,430.00 4,050.00 -2,835.00
850.0000
6,885.00

475.0000
61 CONC. CLASS 4000 FOR MOMENT SLAB

237.0000 C.Y. 18.75 % 460.0000 15.00 %

112,575.00 17,775.00 109,020.00 14,220.00
400.0000
94,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

GOODFELLOW BROS., INC. APOLLO, INC.
1407 N WALLA WALLA AVE 1133 W COLUMBIA DR
98801-1530 99336-3472

PROJECT : WENATCHEE   WA  988070598 KENNEWICK   WA  993360617

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

675.0000
62 CONC. CLASS 4000 FOR RETAINING WALL

1387.0000 C.Y. 42.11 % 600.0000 26.32 %

936,225.00 277,400.00 832,200.00 173,375.00
475.0000

658,825.00
63 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
64 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. 2.56 % -23.08 %

200,000.00 5,000.00 150,000.00 -45,000.00195,000.00
65 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2

L.S. 10.29 % -19.12 %

150,000.00 14,000.00 110,000.00 -26,000.00136,000.00
66 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 3

L.S. 25.00 % -8.33 %

150,000.00 30,000.00 110,000.00 -10,000.00120,000.00

125.0000
67 BRIDGE RAILING TYPE BP MODIFIED

263.0000 L.F. 25.00 % 129.0000 29.00 %

32,875.00 6,575.00 33,927.00 7,627.00
100.0000
26,300.00

225.0000
68 SEW TRAFFIC BARRIER

2842.0000 L.F. -6.25 % 293.0000 22.08 %

639,450.00 -42,630.00 832,706.00 150,626.00
240.0000

682,080.00

26.0000
69 STRUCTURAL EARTH WALL

64869.0000 S.F. 18.18 % 22.8000 3.64 %

1,686,594.00 259,476.00 1,479,013.20 51,895.20
22.0000

1,427,118.00

15.0000
70 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

42888.0000 C.Y. 11.11 % 17.6000 30.37 %

643,320.00 64,332.00 754,828.80 175,840.80
13.5000

578,988.00

17.5000
71  REMOVING STRUCTURAL EARTH WALL

1289.0000 S.F. -16.67 % 16.0000 -23.81 %

22,557.50 -4,511.50 20,624.00 -6,445.00
21.0000

27,069.00
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ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.5000
72  PIGMENTED SEALER - EXISTING SEW

24632.0000 S.F. -60.00 % 0.5500 -56.00 %

12,316.00 -18,474.00 13,547.60 -17,242.40
1.2500

30,790.00

SURFACING

17.0000
73 CRUSHED SURFACING BASE COURSE

22350.0000 TON 41.67 % 9.4000 -21.67 %

379,950.00 111,750.00 210,090.00 -58,110.00
12.0000

268,200.00

LIQUID ASPHALT
74 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

47,850.00 47,850.0047,850.00

700.0000
75 ASPHALT FOR FOG SEAL

7.4000 TON 16.67 % 835.0000 39.17 %

5,180.00 740.00 6,179.00 1,739.00
600.0000
4,440.00

CEMENT CONCRETE PAVEMENT

254.0000
76  CEMENT CONCRETE PAVEMENT - INCLUDING DOWELS

3406.5000 C.Y. 21.53 % 275.0000 31.58 %

865,251.00 153,292.50 936,787.50 224,829.00
209.0000

711,958.50
77 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

-3.00 -3.00-3.00

ASPHALT CONCRETE PAVEMENT

0.8500
78 PLANING BITUMINOUS PAVEMENT

67940.0000 S.Y. -29.17 % 2.5500 112.50 %

57,749.00 -23,779.00 173,247.00 91,719.00
1.2000

81,528.00
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ASPHALT CONCRETE PAVEMENT

250.0000
79  PLANING SHOULDER DRAINAGE CUTOUT

11.0000 EACH 150.00 % 81.0000 -19.00 %

2,750.00 1,650.00 891.00 -209.00
100.0000
1,100.00

75.0000
80 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28

200.0000 TON 15.38 % 163.0000 150.77 %

15,000.00 2,000.00 32,600.00 19,600.00
65.0000

13,000.00

56.0000
81 HMA CL. 1/2 IN. PG 70-28

44350.0000 TON -3.45 % 57.2000 -1.38 %

2,483,600.00 -88,700.00 2,536,820.00 -35,480.00
58.0000

2,572,300.00
82 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

77,170.00 77,170.0077,170.00
83 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

37,694.00 37,694.0037,694.00
84 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

363,829.00 363,829.00363,829.00

1,500.0000
85  HMA APPROACH CL. 1/2 IN. PG 70-28

2.0000 EACH 500.00 % 3,200.0000 1,180.00 %

3,000.00 2,500.00 6,400.00 5,900.00
250.0000
500.00

100.0000
86 COMMERCIAL HMA

3300.0000 TON 33.33 % 120.0000 60.00 %

330,000.00 82,500.00 396,000.00 148,500.00
75.0000

247,500.00
87 ASPHALT BINDER REVISION

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
88 IRRIGATION SYSTEM

L.S. 23.69 % 0.93 %

62,500.00 11,970.00 51,000.00 470.0050,530.00
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IRRIGATION AND WATER DISTRIBUTION
89  IRRIGATION SYSTEM - FRED MEYER

L.S. 135.02 % 158.52 %

4,000.00 2,298.00 4,400.00 2,698.001,702.00

EROSION CONTROL AND PLANTING
90 FORCE ACCOUNT IRRIGATION REPAIR

EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00

50.0000
91 ESC LEAD

54.0000 DAY 0.00 % 80.0000 60.00 %

2,700.00 0.00 4,320.00 1,620.00
50.0000
2,700.00

2.5000
92 TEMPORARY EROSION CONTROL BLANKET

750.0000 S.Y. -33.33 % 2.0500 -45.33 %

1,875.00 -937.50 1,537.50 -1,275.00
3.7500

2,812.50

5.0000
93 PERMANENT EROSION CONTROL BLANKET

550.0000 S.Y. 33.33 % 2.0500 -45.33 %

2,750.00 687.50 1,127.50 -935.00
3.7500

2,062.50

141.0000
94 INLET PROTECTION

9.0000 EACH 41.00 % 90.0000 -10.00 %

1,269.00 369.00 810.00 -90.00
100.0000
900.00

10.0000
95 STABILIZED CONSTRUCTION ENTRANCE

196.0000 S.Y. 100.00 % 7.0000 40.00 %

1,960.00 980.00 1,372.00 392.00
5.0000
980.00

5.0000
96 SILT FENCE

660.0000 L.F. 42.86 % 3.2000 -8.57 %

3,300.00 990.00 2,112.00 -198.00
3.5000

2,310.00

3.0000
97 WATTLE

4200.0000 L.F. -14.29 % 1.9000 -45.71 %

12,600.00 -2,100.00 7,980.00 -6,720.00
3.5000

14,700.00
98 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
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300.0000
99 SOIL BINDER OR TACKING AGENT

14.1000 ACRE -25.00 % 325.0000 -18.75 %

4,230.00 -1,410.00 4,582.50 -1,057.50
400.0000
5,640.00

0.0000
100 SOIL BINDER OR TACKING AGENT - SITE QS-DO-220

4.6000 ACRE -100.00 % 325.0000 -18.75 %

0.00 -1,840.00 1,495.00 -345.00
400.0000
1,840.00

4,700.0000
101  SEEDING AND MULCHING - ROADSIDE

13.7000 ACRE 135.00 % 5,100.0000 155.00 %

64,390.00 36,990.00 69,870.00 42,470.00
2,000.0000
27,400.00

5,000.0000
102  SEEDING AND MULCHING - POND

0.3000 ACRE 25.00 % 5,400.0000 35.00 %

1,500.00 300.00 1,620.00 420.00
4,000.0000
1,200.00

5,000.0000
103  SEEDING AND MULCHING - RIPARIAN

0.1000 ACRE 25.00 % 5,400.0000 35.00 %

500.00 100.00 540.00 140.00
4,000.0000

400.00

0.0000
104 SEEDING, FERTILIZING, AND MULCHING - SITE QS-DO-220

4.6000 ACRE -100.00 % 5,100.0000 27.50 %

0.00 -18,400.00 23,460.00 5,060.00
4,000.0000
18,400.00

50.0000
105 TOPSOIL TYPE A

397.0000 C.Y. 66.67 % 30.0000 0.00 %

19,850.00 7,940.00 11,910.00 0.00
30.0000

11,910.00

0.2500
106 PREPARATION FOR PLANTING

36300.0000 S.Y. -10.71 % 0.3000 7.14 %

9,075.00 -1,089.00 10,890.00 726.00
0.2800

10,164.00

10.0000
107 PSIPE ANTALOPE BITTERBRUSH

55.0000 EACH 5.26 % 11.0000 15.79 %

550.00 27.50 605.00 82.50
9.5000
522.50

15.0000
108 PSIPE BLACK COTTONWOOD

5.0000 EACH -70.00 % 16.0000 -68.00 %

75.00 -175.00 80.00 -170.00
50.0000
250.00

15.0000
109 PSIPE COMMON SNOWBERRY

10.0000 EACH 0.00 % 16.0000 6.67 %

150.00 0.00 160.00 10.00
15.0000
150.00
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15.0000
110 PSIPE COYOTE WILLOW

10.0000 EACH 0.00 % 16.0000 6.67 %

150.00 0.00 160.00 10.00
15.0000
150.00

10.0000
111 PSIPE CURL LEAF MAHOGONY

155.0000 EACH 5.26 % 11.0000 15.79 %

1,550.00 77.50 1,705.00 232.50
9.5000

1,472.50

15.0000
112 PSIPE DOUGLAS HAWTHORNE

10.0000 EACH 0.00 % 16.0000 6.67 %

150.00 0.00 160.00 10.00
15.0000
150.00

10.0000
113 PSIPE GOLDEN CURRANT

310.0000 EACH 5.26 % 11.0000 15.79 %

3,100.00 155.00 3,410.00 465.00
9.5000

2,945.00

15.0000
114 PSIPE MOUNTAIN ALDER

10.0000 EACH 0.00 % 16.0000 6.67 %

150.00 0.00 160.00 10.00
15.0000
150.00

15.0000
115 PSIPE NOOTKA ROSE

10.0000 EACH 0.00 % 16.0000 6.67 %

150.00 0.00 160.00 10.00
15.0000
150.00

10.0000
116 PSIPE OAKLEAF SUMAC

155.0000 EACH 5.26 % 11.0000 15.79 %

1,550.00 77.50 1,705.00 232.50
9.5000

1,472.50

15.0000
117 PSIPE PACIFIC WILLOW

10.0000 EACH 0.00 % 16.0000 6.67 %

150.00 0.00 160.00 10.00
15.0000
150.00

50.0000
118 PSIPE PONDEROSA PINE

34.0000 EACH -75.00 % 55.0000 -72.50 %

1,700.00 -5,100.00 1,870.00 -4,930.00
200.0000
6,800.00

10.0000
119 PSIPE RABBIT BRUSH

1210.0000 EACH 5.26 % 11.0000 15.79 %

12,100.00 605.00 13,310.00 1,815.00
9.5000

11,495.00

15.0000
120 PSIPE RED OSIER DOGWOOD

10.0000 EACH 0.00 % 16.0000 6.67 %

150.00 0.00 160.00 10.00
15.0000
150.00
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50.0000
121 PSIPE ROCKY MT. JUNIPER

16.0000 EACH -66.67 % 55.0000 -63.33 %

800.00 -1,600.00 880.00 -1,520.00
150.0000
2,400.00

50.0000
122 PSIPE SCOTCH PINE

43.0000 EACH -66.67 % 55.0000 -63.33 %

2,150.00 -4,300.00 2,365.00 -4,085.00
150.0000
6,450.00

15.0000
123 PSIPE SCOULERS WILLOW

10.0000 EACH 0.00 % 16.0000 6.67 %

150.00 0.00 160.00 10.00
15.0000
150.00

10.0000
124 PSIPE SERVICE BERRY

155.0000 EACH 5.26 % 11.0000 15.79 %

1,550.00 77.50 1,705.00 232.50
9.5000

1,472.50

15.0000
125 PSIPE WATER BIRCH

10.0000 EACH 0.00 % 16.0000 6.67 %

150.00 0.00 160.00 10.00
15.0000
150.00

10.0000
126 PSIPE WINTERFAT

610.0000 EACH 5.26 % 11.0000 15.79 %

6,100.00 305.00 6,710.00 915.00
9.5000

5,795.00

10,200.0000
127  MEDIUM COMPOST

7.3000 ACRE 70.00 % 11,100.0000 85.00 %

74,460.00 30,660.00 81,030.00 37,230.00
6,000.0000
43,800.00

14,000.0000
128  COARSE COMPOST

0.2000 ACRE 133.33 % 15,200.0000 153.33 %

2,800.00 1,600.00 3,040.00 1,840.00
6,000.0000
1,200.00

400.0000
129  BIORETENTION TREATMENT SOIL MIX

0.3000 ACRE -99.59 % 1,000.0000 -98.97 %

120.00 -29,112.00 300.00 -28,932.00
97,440.0000
29,232.00

2.5000
130 HIGH VISIBILITY FENCE

4870.0000 L.F. 0.00 % 2.6000 4.00 %

12,175.00 0.00 12,662.00 487.00
2.5000

12,175.00

0.0000
131  HIGH VISIBILITY FENCING - QS-DO-220

1200.0000 L.F. -100.00 % 2.6000 4.00 %

0.00 -3,000.00 3,120.00 120.00
2.5000

3,000.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

25.0000
132  BIOSWALE STRUCTURES

495.0000 L.F. 331.03 % 19.0000 227.59 %

12,375.00 9,504.00 9,405.00 6,534.00
5.8000

2,871.00
133 FORCE ACCOUNT LANDSCAPE REPAIR

EST. 0.00 % 0.00 %

27,000.00 27,000.0027,000.00

TRAFFIC

15.0000
134 CEMENT CONC. TRAFFIC CURB AND GUTTER

4522.0000 L.F. 50.00 % 17.4000 74.00 %

67,830.00 22,610.00 78,682.80 33,462.80
10.0000

45,220.00

15.0000
135 CEMENT CONC. TRAFFIC CURB

1532.0000 L.F. 25.00 % 16.2500 35.42 %

22,980.00 4,596.00 24,895.00 6,511.00
12.0000

18,384.00

20.0000
136 CEMENT CONC. PEDESTRIAN CURB

217.0000 L.F. 45.45 % 14.2000 3.27 %

4,340.00 1,356.25 3,081.40 97.65
13.7500
2,983.75

5.2500
137 EXTRUDED CURB

2470.0000 L.F. -34.38 % 8.7000 8.75 %

12,967.50 -6,792.50 21,489.00 1,729.00
8.0000

19,760.00

23.5000
138 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

236.0000 L.F. 17.50 % 26.0000 30.00 %

5,546.00 826.00 6,136.00 1,416.00
20.0000
4,720.00

64.0000
139 BEAM GUARDRAIL TYPE 1

7.0000 L.F. 255.56 % 27.0000 50.00 %

448.00 322.00 189.00 63.00
18.0000
126.00

25.0000
140 BEAM GUARDRAIL TYPE 31

2976.0000 L.F. 38.89 % 22.5000 25.00 %

74,400.00 20,832.00 66,960.00 13,392.00
18.0000

53,568.00

2,000.0000
141 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH -20.00 % 2,500.0000 0.00 %

4,000.00 -1,000.00 5,000.00 0.00
2,500.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

GOODFELLOW BROS., INC. APOLLO, INC.
1407 N WALLA WALLA AVE 1133 W COLUMBIA DR
98801-1530 99336-3472

PROJECT : WENATCHEE   WA  988070598 KENNEWICK   WA  993360617

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7,200.0000
142 BEAM GUARDRAIL BULL NOSE TERMINAL

1.0000 EACH 44.00 % 7,600.0000 52.00 %

7,200.00 2,200.00 7,600.00 2,600.00
5,000.0000
5,000.00

625.0000
143 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH -16.67 % 600.0000 -20.00 %

625.00 -125.00 600.00 -150.00
750.0000
750.00

700.0000
144 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH -12.50 % 815.0000 1.88 %

1,400.00 -200.00 1,630.00 30.00
800.0000
1,600.00

25.0000
145 REMOVING AND RESETTING BEAM GUARDRAIL

25.0000 L.F. 0.00 % 20.0000 -20.00 %

625.00 0.00 500.00 -125.00
25.0000
625.00

5.0000
146 RAISING EXISTING BEAM GUARDRAIL

153.0000 L.F. 0.00 % 4.4000 -12.00 %

765.00 0.00 673.20 -91.80
5.0000
765.00

41.0000
147 PRECAST CONC. BARRIER TYPE 2

1521.0000 L.F. 7.89 % 44.6000 17.37 %

62,361.00 4,563.00 67,836.60 10,038.60
38.0000

57,798.00

43.0000
148 PRECAST CONC. BARRIER TYPE 4

1073.0000 L.F. 13.16 % 46.7500 23.03 %

46,139.00 5,365.00 50,162.75 9,388.75
38.0000

40,774.00

75.0000
149 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE

10.0000 L.F. -1.32 % 92.0000 21.05 %

750.00 -10.00 920.00 160.00
76.0000
760.00

65.0000
150 SINGLE SLOPE CONCRETE BARRIER

278.0000 L.F. 0.00 % 98.0000 50.77 %

18,070.00 0.00 27,244.00 9,174.00
65.0000

18,070.00

425.0000
151 CAST-IN-PLACE CONC. BARRIER

10.0000 L.F. 112.50 % 210.0000 5.00 %

4,250.00 2,250.00 2,100.00 100.00
200.0000
2,000.00

7.0000
152 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

5151.0000 L.F. 16.67 % 7.6000 26.67 %

36,057.00 5,151.00 39,147.60 8,241.60
6.0000

30,906.00
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PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 28
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10B014

GOODFELLOW BROS., INC. APOLLO, INC.
1407 N WALLA WALLA AVE 1133 W COLUMBIA DR
98801-1530 99336-3472

PROJECT : WENATCHEE   WA  988070598 KENNEWICK   WA  993360617

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100265
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NO.
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LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4,500.0000
153 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 12.50 % 4,900.0000 22.50 %

9,000.00 1,000.00 9,800.00 1,800.00
4,000.0000
8,000.00

16,500.0000
154 PERMANENT IMPACT ATTENUATOR

7.0000 EACH -34.00 % 17,900.0000 -28.40 %

115,500.00 -59,500.00 125,300.00 -49,700.00
25,000.0000
175,000.00

850.0000
155 RESETTING IMPACT ATTENUATOR

2.0000 EACH -43.33 % 925.0000 -38.33 %

1,700.00 -1,300.00 1,850.00 -1,150.00
1,500.0000
3,000.00

15,000.0000
156 TRANSPORTABLE ATTENUATOR(S)

3.0000 EACH 400.00 % 16,300.0000 443.33 %

45,000.00 36,000.00 48,900.00 39,900.00
3,000.0000
9,000.00

80.0000
157 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

256.0000 HR 33.33 % 87.0000 45.00 %

20,480.00 5,120.00 22,272.00 6,912.00
60.0000

15,360.00
158 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

30.0000
159 FLEXIBLE GUIDE POST

263.0000 EACH 3.45 % 34.8000 20.00 %

7,890.00 263.00 9,152.40 1,525.40
29.0000
7,627.00

85.0000
160  TUBULAR MARKER

75.0000 EACH 183.33 % 92.5000 208.33 %

6,375.00 4,125.00 6,937.50 4,687.50
30.0000
2,250.00

0.2000
161 PAINT LINE

60980.0000 L.F. 33.33 % 0.2000 33.33 %

12,196.00 3,049.00 12,196.00 3,049.00
0.1500

9,147.00

0.8500
162 PLASTIC LINE

39070.0000 L.F. -15.00 % 1.6000 60.00 %

33,209.50 -5,860.50 62,512.00 23,442.00
1.0000

39,070.00

2.8500
163 GROOVED PLASTIC LINE

6500.0000 L.F. 42.50 % 4.2500 112.50 %

18,525.00 5,525.00 27,625.00 14,625.00
2.0000

13,000.00
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.5000
164  GROOVED PLASTIC WIDE LANE LINE

2640.0000 L.F. 12.50 % 7.6000 90.00 %

11,880.00 1,320.00 20,064.00 9,504.00
4.0000

10,560.00

2.2500
165 PLASTIC WIDE LINE

580.0000 L.F. -25.00 % 3.0000 0.00 %

1,305.00 -435.00 1,740.00 0.00
3.0000

1,740.00

1.8000
166 PLASTIC WIDE LANE LINE

9970.0000 L.F. -40.00 % 3.0000 0.00 %

17,946.00 -11,964.00 29,910.00 0.00
3.0000

29,910.00

4.2500
167 PLASTIC CROSSWALK LINE

3150.0000 S.F. -29.17 % 5.1500 -14.17 %

13,387.50 -5,512.50 16,222.50 -2,677.50
6.0000

18,900.00

9.2500
168 PLASTIC STOP LINE

653.0000 L.F. 2.78 % 9.0000 0.00 %

6,040.25 163.25 5,877.00 0.00
9.0000

5,877.00

100.0000
169 PLASTIC TRAFFIC ARROW

123.0000 EACH -23.08 % 150.0000 15.38 %

12,300.00 -3,690.00 18,450.00 2,460.00
130.0000
15,990.00

60.0000
170 PLASTIC TRAFFIC LETTER

75.0000 EACH -7.69 % 69.0000 6.15 %

4,500.00 -375.00 5,175.00 300.00
65.0000
4,875.00

15.0000
171 PAINTED DRAINAGE MARKING

139.0000 EACH 0.00 % 13.0000 -13.33 %

2,085.00 0.00 1,807.00 -278.00
15.0000
2,085.00

1,350.0000
172 CENTERLINE RUMBLE STRIP

0.4000 MI. -32.50 % 12,900.0000 545.00 %

540.00 -260.00 5,160.00 4,360.00
2,000.0000

800.00

640.0000
173 RECESSED PAVEMENT MARKER

10.4000 HUND -32.63 % 930.0000 -2.11 %

6,656.00 -3,224.00 9,672.00 -208.00
950.0000
9,880.00

0.3000
174 TEMPORARY PAVEMENT MARKING

70480.0000 L.F. 100.00 % 0.3000 100.00 %

21,144.00 10,572.00 21,144.00 10,572.00
0.1500

10,572.00
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CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
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1407 N WALLA WALLA AVE 1133 W COLUMBIA DR
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PROJECT : WENATCHEE   WA  988070598 KENNEWICK   WA  993360617
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
175 PERMANENT SIGNING

L.S. 2.31 % -16.29 %

165,000.00 3,731.05 135,000.00 -26,268.95161,268.95
176 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -15.00 % -5.00 %

51,000.00 -9,000.00 57,000.00 -3,000.0060,000.00
177 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 0.00 % -20.00 %

60,000.00 0.00 48,000.00 -12,000.0060,000.00
178 CANTILEVER SIGN STRUCTURE NO. 3

L.S. -13.33 % -20.00 %

52,000.00 -8,000.00 48,000.00 -12,000.0060,000.00

50.0000
179  TEMPORARY ILLUMINATION SYSTEM

2000.0000 HR 1,150.00 % 21.0000 425.00 %

100,000.00 92,000.00 42,000.00 34,000.00
4.0000

8,000.00
180 ILLUMINATION SYSTEM NO. 1

L.S. -42.15 % -37.19 %

70,000.00 -51,000.00 76,000.00 -45,000.00121,000.00
181 ILLUMINATION SYSTEM NO. 2

L.S. 3.45 % 12.07 %

30,000.00 1,000.00 32,500.00 3,500.0029,000.00
182 ILLUMINATION SYSTEM NO. 3

L.S. -34.78 % -26.09 %

15,000.00 -8,000.00 17,000.00 -6,000.0023,000.00
183 ILLUMINATION SYSTEM NO. 4

L.S. -46.43 % -42.86 %

30,000.00 -26,000.00 32,000.00 -24,000.0056,000.00
184 ILLUMINATION SYSTEM NO. 5 (CITY)

L.S. -11.76 % 0.00 %

15,000.00 -2,000.00 17,000.00 0.0017,000.00
185 ILLUMINATION SYSTEM NO. 6 (CITY)

L.S. -33.33 % -16.67 %

4,000.00 -2,000.00 5,000.00 -1,000.006,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
186 ILLUMINATION SYSTEM NO. 7 (CITY)

L.S. 0.00 % 10.00 %

4,000.00 0.00 4,400.00 400.004,000.00
187 ILLUMINATION SYSTEM NO. 8 (CITY)

L.S. -23.08 % -16.15 %

10,000.00 -3,000.00 10,900.00 -2,100.0013,000.00
188 TRAFFIC SIGNAL SYSTEM NO. 1

L.S. -21.24 % -14.93 %

250,000.00 -67,400.00 270,000.00 -47,400.00317,400.00
189 TRAFFIC SIGNAL SYSTEM NO. 2 (CITY)

L.S. 22.45 % 32.65 %

60,000.00 11,000.00 65,000.00 16,000.0049,000.00
190 TRAFFIC SIGNAL SYSTEM NO. 3 (CITY)

L.S. 141.67 % 158.33 %

29,000.00 17,000.00 31,000.00 19,000.0012,000.00
191 ITS

L.S. -28.57 % -28.57 %

100,000.00 -40,000.00 100,000.00 -40,000.00140,000.00
192  ELECTRICAL REMOVAL - STATE

L.S. -82.93 % -81.46 %

7,000.00 -34,000.00 7,600.00 -33,400.0041,000.00
193  ELECTRICAL REMOVAL - CITY

L.S. -75.00 % -73.33 %

1,500.00 -4,500.00 1,600.00 -4,400.006,000.00

2.5000
194 SEQUENTIAL ARROW SIGN

5456.0000 HR 0.00 % 2.7000 8.00 %

13,640.00 0.00 14,731.20 1,091.20
2.5000

13,640.00

4.0000
195 PORTABLE CHANGEABLE MESSAGE SIGN

12656.0000 HR 100.00 % 5.1500 157.50 %

50,624.00 25,312.00 65,178.40 39,866.40
2.0000

25,312.00
196 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 1,328.57 % 757.14 %

50,000.00 46,500.00 30,000.00 26,500.003,500.00
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44.0000
197 FLAGGERS AND SPOTTERS

816.0000 HR -2.22 % 47.6000 5.78 %

35,904.00 -816.00 38,841.60 2,121.60
45.0000

36,720.00

44.0000
198 OTHER TRAFFIC CONTROL LABOR

11793.0000 HR 10.00 % 47.8500 19.63 %

518,892.00 47,172.00 564,295.05 92,575.05
40.0000

471,720.00
199 TRAFFIC CONTROL SUPERVISOR

L.S. -1.03 % -3.01 %

100,000.00 -1,040.00 98,000.00 -3,040.00101,040.00

14.0000
200 CONSTRUCTION SIGNS CLASS A

795.0000 S.F. 16.67 % 15.2000 26.67 %

11,130.00 1,590.00 12,084.00 2,544.00
12.0000
9,540.00

201 PEDESTRIAN TRAFFIC CONTROL
L.S. -37.50 % -32.50 %

2,500.00 -1,500.00 2,700.00 -1,300.004,000.00
202  BANNER POLE MODIFICATION

L.S. -21.05 % 26.32 %

15,000.00 -4,000.00 24,000.00 5,000.0019,000.00

900.0000
203  TYPE 1 INDUCTION LOOP VEHICLE DETECTOR - STOP LINE

8.0000 EACH 50.00 % 1,750.0000 191.67 %

7,200.00 2,400.00 14,000.00 9,200.00
600.0000
4,800.00

500.0000
204  TYPE 2 INDUCTION LOOP VEHICLE DETECTOR - ADVANCE

5.0000 EACH 0.00 % 700.0000 40.00 %

2,500.00 0.00 3,500.00 1,000.00
500.0000
2,500.00

OTHER ITEMS
205 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00
206 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.0015,000.00
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OTHER ITEMS

1.0000
207 SHORING OR EXTRA EXCAVATION CLASS B

76860.0000 S.F. 300.00 % 0.4500 80.00 %

76,860.00 57,645.00 34,587.00 15,372.00
0.2500

19,215.00

25.0000
208 GRAVEL BACKFILL FOR DRAIN

109.0000 C.Y. -28.57 % 22.5000 -35.71 %

2,725.00 -1,090.00 2,452.50 -1,362.50
35.0000
3,815.00

115.0000
209 CONTROLLED DENSITY FILL

300.0000 C.Y. 15.00 % 89.0000 -11.00 %

34,500.00 4,500.00 26,700.00 -3,300.00
100.0000
30,000.00

210 CURE BOX
L.S. 75.00 % 90.00 %

3,500.00 1,500.00 3,800.00 1,800.002,000.00

350.0000
211 PLUGGING EXISTING PIPE

8.0000 EACH 75.00 % 500.0000 150.00 %

2,800.00 1,200.00 4,000.00 2,400.00
200.0000
1,600.00

212 STRUCTURE SURVEYING
L.S. -76.17 % -72.36 %

25,000.00 -79,915.00 29,000.00 -75,915.00104,915.00
213 ROADWAY SURVEYING

L.S. -55.37 % 32.11 %

50,000.00 -62,024.00 148,000.00 35,976.00112,024.00

1,250.0000
214 BOLLARD TYPE 1

12.0000 EACH 25.00 % 650.0000 -35.00 %

15,000.00 3,000.00 7,800.00 -4,200.00
1,000.0000
12,000.00

300.0000
215  LOWER MONUMENT CASE AND COVER

1.0000 EACH 50.00 % 110.0000 -45.00 %

300.00 100.00 110.00 -90.00
200.0000
200.00

350.0000
216 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 75.00 % 110.0000 -45.00 %

700.00 300.00 220.00 -180.00
200.0000
400.00

29.0000
217 CEMENT CONC. SIDEWALK

781.0000 S.Y. -27.50 % 34.0000 -15.00 %

22,649.00 -8,591.00 26,554.00 -4,686.00
40.0000

31,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10B014 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008166 REGION NO : 2 AWARDED ON : Jul  8 2011
VERSION NO :2 WORK ORDER# : XL2277
HWY :SR 000,028,285 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 28
E. END OF THE GEORGE SELLAR BR.
CONSTRUCT BYPASS
10B014

GOODFELLOW BROS., INC. APOLLO, INC.
1407 N WALLA WALLA AVE 1133 W COLUMBIA DR
98801-1530 99336-3472

PROJECT : WENATCHEE   WA  988070598 KENNEWICK   WA  993360617

COUNTY(S) :DOUGLAS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
09:09

DOT_RGGB01

LA07120, NH-0028(045), STPUS-5908(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

38.0000
218 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

261.0000 S.Y. -15.56 % 42.0000 -6.67 %

9,918.00 -1,827.00 10,962.00 -783.00
45.0000

11,745.00

1,200.0000
219 CEMENT CONC. CURB RAMP TYPE PARALLEL A

7.0000 EACH -20.00 % 980.0000 -34.67 %

8,400.00 -2,100.00 6,860.00 -3,640.00
1,500.0000
10,500.00

1,200.0000
220 CEMENT CONC. CURB RAMP TYPE PARALLEL A MODIFIED

1.0000 EACH -20.00 % 980.0000 -34.67 %

1,200.00 -300.00 980.00 -520.00
1,500.0000
1,500.00

1,200.0000
221 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH -20.00 % 980.0000 -34.67 %

1,200.00 -300.00 980.00 -520.00
1,500.0000
1,500.00

1,200.0000
222 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

3.0000 EACH -20.00 % 980.0000 -34.67 %

3,600.00 -900.00 2,940.00 -1,560.00
1,500.0000
4,500.00

1,200.0000
223 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A MODIFIED

3.0000 EACH -20.00 % 980.0000 -34.67 %

3,600.00 -900.00 2,940.00 -1,560.00
1,500.0000
4,500.00

1,500.0000
224 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH 0.00 % 1,300.0000 -13.33 %

1,500.00 0.00 1,300.00 -200.00
1,500.0000
1,500.00

12.0000
225 CHAIN LINK FENCE TYPE 3

2183.0000 L.F. -14.29 % 13.0000 -7.14 %

26,196.00 -4,366.00 28,379.00 -2,183.00
14.0000

30,562.00

17.0000
226 COATED CHAIN LINK FENCE TYPE 4

633.0000 L.F. 3.03 % 18.3500 11.21 %

10,761.00 316.50 11,615.55 1,171.05
16.5000

10,444.50

215.0000
227 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

35.0000 EACH 43.33 % 235.0000 56.67 %

7,525.00 2,275.00 8,225.00 2,975.00
150.0000
5,250.00

240.0000
228 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

46.0000 EACH 14.29 % 260.0000 23.81 %

11,040.00 1,380.00 11,960.00 2,300.00
210.0000
9,660.00
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600.0000
229 DOUBLE 20 FT. CHAIN LINK GATE

3.0000 EACH -50.00 % 650.0000 -45.83 %

1,800.00 -1,800.00 1,950.00 -1,650.00
1,200.0000
3,600.00

42.5000
230  COATED CHAIN LINK FENCE - 8' HEIGHT

305.0000 L.F. 41.67 % 46.0000 53.33 %

12,962.50 3,812.50 14,030.00 4,880.00
30.0000
9,150.00

21.5000
231  WOOD TWO RAIL FENCE WITH MESH

4905.0000 L.F. -28.33 % 23.0000 -23.33 %

105,457.50 -41,692.50 112,815.00 -34,335.00
30.0000

147,150.00

24.5000
232  WOOD THREE RAIL FENCE

181.0000 L.F. -18.33 % 26.2500 -12.50 %

4,434.50 -995.50 4,751.25 -678.75
30.0000
5,430.00

3.0000
233  TEMPORARY FENCING

1520.0000 L.F. -40.00 % 7.7000 54.00 %

4,560.00 -3,040.00 11,704.00 4,104.00
5.0000

7,600.00

2.5000
234  RELOCATE TEMPORARY FENCING

700.0000 L.F. 0.00 % 2.2500 -10.00 %

1,750.00 0.00 1,575.00 -175.00
2.5000

1,750.00

20.0000
235  MODULAR BLOCK WALL

622.0000 S.F. -51.22 % 26.0000 -36.59 %

12,440.00 -13,062.00 16,172.00 -9,330.00
41.0000

25,502.00

500.0000
236 ADJUST INLET

1.0000 EACH 42.86 % 300.0000 -14.29 %

500.00 150.00 300.00 -50.00
350.0000
350.00

500.0000
237 ABANDON EXISTING MANHOLE

11.0000 EACH 81.82 % 600.0000 118.18 %

5,500.00 2,475.00 6,600.00 3,575.00
275.0000
3,025.00

1,000.0000
238 CONNECTION TO DRAINAGE STRUCTURE

11.0000 EACH 33.33 % 240.0000 -68.00 %

11,000.00 2,750.00 2,640.00 -5,610.00
750.0000
8,250.00

550.0000
239  LOWER MANHOLE

19.0000 EACH 144.44 % 300.0000 33.33 %

10,450.00 6,175.00 5,700.00 1,425.00
225.0000
4,275.00
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550.0000
240 ADJUST MANHOLE

23.0000 EACH 120.00 % 300.0000 20.00 %

12,650.00 6,900.00 6,900.00 1,150.00
250.0000
5,750.00

12,500.0000
241 MANHOLE 96 IN. DIAM. TYPE 1

2.0000 EACH 4.17 % 5,670.0000 -52.75 %

25,000.00 1,000.00 11,340.00 -12,660.00
12,000.0000
24,000.00

550.0000
242  LOWER CATCH BASIN

11.0000 EACH 144.44 % 300.0000 33.33 %

6,050.00 3,575.00 3,300.00 825.00
225.0000
2,475.00

550.0000
243 ADJUST CATCH BASIN

16.0000 EACH 120.00 % 300.0000 20.00 %

8,800.00 4,800.00 4,800.00 800.00
250.0000
4,000.00

250.0000
244 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH -37.50 % 210.0000 -47.50 %

500.00 -300.00 420.00 -380.00
400.0000
800.00

275.0000
245  LOWER VALVE BOX

12.0000 EACH 57.14 % 110.0000 -37.14 %

3,300.00 1,200.00 1,320.00 -780.00
175.0000
2,100.00

275.0000
246 ADJUST VALVE BOX

28.0000 EACH 22.22 % 110.0000 -51.11 %

7,700.00 1,400.00 3,080.00 -3,220.00
225.0000
6,300.00

375.0000
247 ADJUST JUNCTION BOX

1.0000 EACH 50.00 % 300.0000 20.00 %

375.00 125.00 300.00 50.00
250.0000
250.00

275.0000
248  LOWER SEWER CLEANOUT

3.0000 EACH 37.50 % 110.0000 -45.00 %

825.00 225.00 330.00 -270.00
200.0000
600.00

275.0000
249  ADJUST SEWER CLEANOUT

3.0000 EACH 10.00 % 110.0000 -56.00 %

825.00 75.00 330.00 -420.00
250.0000
750.00

10.0000
250 TRAINING

800.0000 HR 900.00 % 1.0000 0.00 %

8,000.00 7,200.00 800.00 0.00
1.0000
800.00
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251 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

50,200.00 50,200.0050,200.00
252 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
253 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
254 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

68,405.00 68,405.0068,405.00
255 SPCC PLAN

L.S. -16.67 % -99.97 %

2,500.00 -500.00 1.00 -2,999.003,000.00
256  SPCC PLAN - SITE QS-DO-220

L.S. -100.00 % -99.80 %

0.00 -500.00 1.00 -499.00500.00

2.2500
257 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

1940.0000 S.Y. 12.50 % 3.1000 55.00 %

4,365.00 485.00 6,014.00 2,134.00
2.0000

3,880.00

2.2500
258 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

3220.0000 S.Y. -10.00 % 1.2500 -50.00 %

7,245.00 -805.00 4,025.00 -4,025.00
2.5000

8,050.00

100.0000
259 NO TRESPASSING SIGN

6.0000 EACH 0.00 % 180.0000 80.00 %

600.00 0.00 1,080.00 480.00
100.0000
600.00

260 HEALTH AND SAFETY PLAN
L.S. -83.33 % -56.67 %

2,500.00 -12,500.00 6,500.00 -8,500.0015,000.00
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261 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

$17,421,742.75 10.45% $17,892,352.85 13.44%$15,772,791.07CONTRACT TOTAL

$17,421,742.75 $17,892,352.85BASE TOTAL 10.45% 13.44%$15,772,791.07


