
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

TAPANI UNDERGROUND, INC. CASCADE BRIDGE LLC MAX J. KUNEY COMPANY
1904 SE 6TH PLACE 14215 NW 3RD COURT 120 N RALPH ST
98604-8300 99202-4795

PROJECT : BATTLE GROUND   WA  986041900 VANCOUVER   WA  986855760 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -16.55 % -16.20 % -3.79 %

2,375,000.00 -471,000.00 2,385,000.00 -461,000.00 2,738,000.00 -108,000.002,846,000.00

1,900.0000
2 CLEARING AND GRUBBING

30.0000 ACRE -55.81 % 2,750.0000 -36.05 % 2,550.0000 -40.70 %

57,000.00 -72,000.00 82,500.00 -46,500.00 76,500.00 -52,500.00
4,300.0000
129,000.00

3,200.0000
3 CLEARING AND GRUBBING - SITE SELECTIVE CLEARING

4.2000 ACRE -8.57 % 3,750.0000 7.14 % 3,550.0000 1.43 %

13,440.00 -1,260.00 15,750.00 1,050.00 14,910.00 210.00
3,500.0000
14,700.00

1,700.0000
4  SOIL PREPARATION AREA

8.1000 ACRE -15.00 % 1,850.0000 -7.50 % 860.0000 -57.00 %

13,770.00 -2,430.00 14,985.00 -1,215.00 6,966.00 -9,234.00
2,000.0000
16,200.00

5 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

350.0000
6 REMOVING DRAINAGE STRUCTURE

15.0000 EACH 0.00 % 275.0000 -21.43 % 255.0000 -27.14 %

5,250.00 0.00 4,125.00 -1,125.00 3,825.00 -1,425.00
350.0000
5,250.00

75.0000
7  REMOVING MONUMENT CASE AND COVER

85.0000 EACH -50.00 % 175.0000 16.67 % 152.0000 1.33 %

6,375.00 -6,375.00 14,875.00 2,125.00 12,920.00 170.00
150.0000
12,750.00

8 REMOVING PORTION OF EXISTING BRIDGE NO. 14/25
L.S. 200.00 % 250.00 % 175.00 %

300,000.00 200,000.00 350,000.00 250,000.00 275,000.00 175,000.00100,000.00
9 REMOVING PORTION OF EXISTING BRIDGE NO. 14/27N

L.S. 700.00 % 0.00 % 600.00 %

40,000.00 35,000.00 5,000.00 0.00 35,000.00 30,000.005,000.00

7.0000
10 REMOVING CONC. BARRIER

492.0000 L.F. -30.00 % 5.0000 -50.00 % 8.0000 -20.00 %

3,444.00 -1,476.00 2,460.00 -2,460.00 3,936.00 -984.00
10.0000
4,920.00

3.0000
11 REMOVING GUARDRAIL

8830.0000 L.F. -25.00 % 3.0000 -25.00 % 3.0000 -25.00 %

26,490.00 -8,830.00 26,490.00 -8,830.00 26,490.00 -8,830.00
4.0000

35,320.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

180.0000
12 REMOVING GUARDRAIL ANCHOR

20.0000 EACH -10.00 % 175.0000 -12.50 % 166.0000 -17.00 %

3,600.00 -400.00 3,500.00 -500.00 3,320.00 -680.00
200.0000
4,000.00

12.7500
13 REMOVING GUIDE POST

130.0000 EACH 155.00 % 30.0000 500.00 % 15.0000 200.00 %

1,657.50 1,007.50 3,900.00 3,250.00 1,950.00 1,300.00
5.0000
650.00

0.2500
14 REMOVING TEMPORARY PAVEMENT MARKING

62400.0000 L.F. 25.00 % 0.2100 5.00 % 0.2000 0.00 %

15,600.00 3,120.00 13,104.00 624.00 12,480.00 0.00
0.2000

12,480.00

0.2500
15 REMOVING PAINT LINE

63160.0000 L.F. -50.00 % 0.2100 -58.00 % 0.4000 -20.00 %

15,790.00 -15,790.00 13,263.60 -18,316.40 25,264.00 -6,316.00
0.5000

31,580.00

0.4000
16 REMOVING PLASTIC LINE

2400.0000 L.F. -38.46 % 0.4200 -35.38 % 0.6000 -7.69 %

960.00 -600.00 1,008.00 -552.00 1,440.00 -120.00
0.6500

1,560.00

38.0000
17 REMOVING PLASTIC TRAFFIC MARKING

8.0000 EACH -36.67 % 36.0000 -40.00 % 50.0000 -16.67 %

304.00 -176.00 288.00 -192.00 400.00 -80.00
60.0000
480.00

1.0000
18 REMOVING WIRE FENCE

4600.0000 L.F. -35.48 % 1.2000 -22.58 % 1.2500 -19.35 %

4,600.00 -2,530.00 5,520.00 -1,610.00 5,750.00 -1,380.00
1.5500

7,130.00
19 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

GRADING

6.0000
20 ROADWAY EXCAVATION INCL. HAUL

79740.0000 C.Y. -33.33 % 4.4000 -51.11 % 4.3000 -52.22 %

478,440.00 -239,220.00 350,856.00 -366,804.00 342,882.00 -374,778.00
9.0000

717,660.00

10.0000
21 PAVEMENT REPAIR EXCAVATION INCL. HAUL

730.0000 S.Y. -60.00 % 15.0000 -40.00 % 15.0000 -40.00 %

7,300.00 -10,950.00 10,950.00 -7,300.00 10,950.00 -7,300.00
25.0000

18,250.00
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5.0000
22  POND EXCAVATION INCL. HAUL

62850.0000 C.Y. -33.33 % 5.0000 -33.33 % 5.1000 -32.00 %

314,250.00 -157,125.00 314,250.00 -157,125.00 320,535.00 -150,840.00
7.5000

471,375.00

9.0000
23  GEOSYNTHETIC REINFORCED EMBANKMENT

4250.0000 S.Y. -40.00 % 7.0000 -53.33 % 7.0000 -53.33 %

38,250.00 -25,500.00 29,750.00 -34,000.00 29,750.00 -34,000.00
15.0000

63,750.00

1.7500
24  PROVIDED COMMON BORROW INCL. HAUL

50000.0000 C.Y. -12.50 % 3.5000 75.00 % 4.0000 100.00 %

87,500.00 -12,500.00 175,000.00 75,000.00 200,000.00 100,000.00
2.0000

100,000.00

12.0000
25 GRAVEL BORROW INCL. HAUL

19020.0000 TON 0.00 % 13.0000 8.33 % 15.0000 25.00 %

228,240.00 0.00 247,260.00 19,020.00 285,300.00 57,060.00
12.0000

228,240.00

1.5000
26 EMBANKMENT COMPACTION

172710.0000 C.Y. -30.23 % 2.4000 11.63 % 2.4500 13.95 %

259,065.00 -112,261.50 414,504.00 43,177.50 423,139.50 51,813.00
2.1500

371,326.50
27 AERATION

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

DRAINAGE

14.0000
28 CHANNEL EXCAVATION INCL. HAUL

900.0000 C.Y. -30.00 % 7.0000 -65.00 % 6.5000 -67.50 %

12,600.00 -5,400.00 6,300.00 -11,700.00 5,850.00 -12,150.00
20.0000

18,000.00

2,600.0000
29 GRATE INLET TYPE 2

113.0000 EACH 30.00 % 1,700.0000 -15.00 % 1,670.0000 -16.50 %

293,800.00 67,800.00 192,100.00 -33,900.00 188,710.00 -37,290.00
2,000.0000
226,000.00

17.0000
30 CEMENT CONC. GUTTER

4099.0000 L.F. -15.00 % 14.0000 -30.00 % 13.0000 -35.00 %

69,683.00 -12,297.00 57,386.00 -24,594.00 53,287.00 -28,693.00
20.0000

81,980.00

56.0000
31 FILTER BLANKET

305.0000 C.Y. 60.00 % 26.0000 -25.71 % 25.0000 -28.57 %

17,080.00 6,405.00 7,930.00 -2,745.00 7,625.00 -3,050.00
35.0000

10,675.00
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DRAINAGE

36.0000
32 LIGHT LOOSE RIPRAP

595.0000 C.Y. 2.86 % 50.0000 42.86 % 49.0000 40.00 %

21,420.00 595.00 29,750.00 8,925.00 29,155.00 8,330.00
35.0000

20,825.00

22.0000
33 QUARRY SPALLS

4265.0000 C.Y. -63.33 % 32.0000 -46.67 % 30.1000 -49.83 %

93,830.00 -162,070.00 136,480.00 -119,420.00 128,376.50 -127,523.50
60.0000

255,900.00

7.0000
34 UNDERDRAIN PIPE 6 IN. DIAM.

5310.0000 L.F. -3.45 % 12.0000 65.52 % 12.0000 65.52 %

37,170.00 -1,327.50 63,720.00 25,222.50 63,720.00 25,222.50
7.2500

38,497.50

7.0000
35 DRAIN PIPE 6 IN. DIAM.

349.0000 L.F. -61.11 % 13.0000 -27.78 % 13.0000 -27.78 %

2,443.00 -3,839.00 4,537.00 -1,745.00 4,537.00 -1,745.00
18.0000
6,282.00

STORM SEWER

1,600.0000
36 CATCH BASIN TYPE 1

1.0000 EACH 6.67 % 2,400.0000 60.00 % 2,350.0000 56.67 %

1,600.00 100.00 2,400.00 900.00 2,350.00 850.00
1,500.0000
1,500.00

2,800.0000
37 CATCH BASIN TYPE 2 48 IN. DIAM.

24.0000 EACH 20.43 % 2,300.0000 -1.08 % 2,250.0000 -3.23 %

67,200.00 11,400.00 55,200.00 -600.00 54,000.00 -1,800.00
2,325.0000
55,800.00

3,200.0000
38 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH -8.57 % 3,700.0000 5.71 % 3,640.0000 4.00 %

3,200.00 -300.00 3,700.00 200.00 3,640.00 140.00
3,500.0000
3,500.00

2.0000
39 TESTING STORM SEWER PIPE

9990.0000 L.F. 48.15 % 1.3000 -3.70 % 1.5000 11.11 %

19,980.00 6,493.50 12,987.00 -499.50 14,985.00 1,498.50
1.3500

13,486.50

40.0000
40 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

487.0000 L.F. 0.00 % 38.0000 -5.00 % 38.0000 -5.00 %

19,480.00 0.00 18,506.00 -974.00 18,506.00 -974.00
40.0000

19,480.00

36.0000
41 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

8283.0000 L.F. 28.57 % 23.0000 -17.86 % 22.5000 -19.64 %

298,188.00 66,264.00 190,509.00 -41,415.00 186,367.50 -45,556.50
28.0000

231,924.00
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STORM SEWER

76.0000
42 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

3686.0000 L.F. 111.11 % 40.0000 11.11 % 38.5000 6.94 %

280,136.00 147,440.00 147,440.00 14,744.00 141,911.00 9,215.00
36.0000

132,696.00

110.0000
43 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

70.0000 L.F. 175.00 % 33.0000 -17.50 % 32.0000 -20.00 %

7,700.00 4,900.00 2,310.00 -490.00 2,240.00 -560.00
40.0000
2,800.00

4,600.0000
44  EMERGENCY SHUTOFF VALVE

1.0000 EACH -64.62 % 10,000.0000 -23.08 % 7,500.0000 -42.31 %

4,600.00 -8,400.00 10,000.00 -3,000.00 7,500.00 -5,500.00
13,000.0000
13,000.00

SANITARY SEWER

2.0000
45 TESTING SEWER PIPE

1000.0000 L.F. 0.00 % 1.6000 -20.00 % 1.5500 -22.50 %

2,000.00 0.00 1,600.00 -400.00 1,550.00 -450.00
2.0000

2,000.00

52.0000
46 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

479.0000 L.F. -1.89 % 40.0000 -24.53 % 40.0000 -24.53 %

24,908.00 -479.00 19,160.00 -6,227.00 19,160.00 -6,227.00
53.0000

25,387.00

61.0000
47 DUCTILE IRON SEWER PIPE 10 IN. DIAM.

502.0000 L.F. 1.67 % 46.0000 -23.33 % 46.0000 -23.33 %

30,622.00 502.00 23,092.00 -7,028.00 23,092.00 -7,028.00
60.0000

30,120.00

170.0000
48  48" STEEL CASING

200.0000 L.F. -50.00 % 270.0000 -20.59 % 256.0000 -24.71 %

34,000.00 -34,000.00 54,000.00 -14,000.00 51,200.00 -16,800.00
340.0000
68,000.00

WATER LINES

1,000.0000
49 GATE VALVE 6 IN.

1.0000 EACH 33.33 % 1,200.0000 60.00 % 1,200.0000 60.00 %

1,000.00 250.00 1,200.00 450.00 1,200.00 450.00
750.0000
750.00

1,800.0000
50 BUTTERFLY VALVE 12 IN.

4.0000 EACH 20.00 % 2,700.0000 80.00 % 2,700.0000 80.00 %

7,200.00 1,200.00 10,800.00 4,800.00 10,800.00 4,800.00
1,500.0000
6,000.00
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WATER LINES

3,200.0000
51 HYDRANT ASSEMBLY

1.0000 EACH -8.57 % 4,300.0000 22.86 % 4,300.0000 22.86 %

3,200.00 -300.00 4,300.00 800.00 4,300.00 800.00
3,500.0000
3,500.00

2,000.0000
52 MOVING EXISTING HYDRANTS

1.0000 EACH -20.00 % 2,100.0000 -16.00 % 2,100.0000 -16.00 %

2,000.00 -500.00 2,100.00 -400.00 2,100.00 -400.00
2,500.0000
2,500.00

32.0000
53 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

501.0000 L.F. -28.89 % 38.0000 -15.56 % 38.0000 -15.56 %

16,032.00 -6,513.00 19,038.00 -3,507.00 19,038.00 -3,507.00
45.0000

22,545.00

90.0000
54 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

351.0000 L.F. 28.57 % 85.0000 21.43 % 85.0000 21.43 %

31,590.00 7,020.00 29,835.00 5,265.00 29,835.00 5,265.00
70.0000

24,570.00

95.0000
55  24" STEEL CASING

386.0000 L.F. -24.00 % 135.0000 8.00 % 135.0000 8.00 %

36,670.00 -11,580.00 52,110.00 3,860.00 52,110.00 3,860.00
125.0000
48,250.00

STRUCTURE

12.0000
56 STRUCTURE EXCAVATION CLASS A INCL. HAUL

12170.0000 C.Y. -40.00 % 12.0000 -40.00 % 8.0000 -60.00 %

146,040.00 -97,360.00 146,040.00 -97,360.00 97,360.00 -146,040.00
20.0000

243,400.00
57 SHORING OR EXTRA EXCAVATION CL. A BRIDGE #14/25-WIDENING

L.S. 31.58 % -47.37 % 163.16 %

5,000.00 1,200.00 2,000.00 -1,800.00 10,000.00 6,200.003,800.00
58 SHORING OR EXTRA EXCAVATION CL. A BRIDGE #14/27N

L.S. 50.00 % 200.00 % 37.50 %

300,000.00 100,000.00 600,000.00 400,000.00 275,000.00 75,000.00200,000.00
59 SHORING OR EXTRA EXCAVATION CL. A UNION STREET BRIDGE

L.S. -90.00 % -85.00 % -60.00 %

10,000.00 -90,000.00 15,000.00 -85,000.00 40,000.00 -60,000.00100,000.00
60 SHORING OR EXTRA EXCAVATION CL. A SECOND STREET BRIDGE

L.S. -88.24 % -88.24 % -76.47 %

10,000.00 -75,000.00 10,000.00 -75,000.00 20,000.00 -65,000.0085,000.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

52.0000
61 GRAVEL BACKFILL FOR WALL

45.0000 C.Y. 30.00 % 80.0000 100.00 % 100.0000 150.00 %

2,340.00 540.00 3,600.00 1,800.00 4,500.00 2,700.00
40.0000
1,800.00

0.7500
62 ST. REINF. BAR FOR BRIDGE

308140.0000 LB. -25.00 % 0.8500 -15.00 % 0.8000 -20.00 %

231,105.00 -77,035.00 261,919.00 -46,221.00 246,512.00 -61,628.00
1.0000

308,140.00

0.7500
63 ST. REINF. BAR FOR WALL

1600.0000 LB. -25.00 % 1.0000 0.00 % 0.8000 -20.00 %

1,200.00 -400.00 1,600.00 0.00 1,280.00 -320.00
1.0000

1,600.00

0.0000
64 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

700.0000
65 CONC. CLASS 4000 FOR WALL

27.0000 C.Y. 55.56 % 575.0000 27.78 % 700.0000 55.56 %

18,900.00 6,750.00 15,525.00 3,375.00 18,900.00 6,750.00
450.0000
12,150.00

500.0000
66 CONC. CLASS 4000 FOR BRIDGE

2315.0000 C.Y. 11.11 % 475.0000 5.56 % 500.0000 11.11 %

1,157,500.00 115,750.00 1,099,625.00 57,875.00 1,157,500.00 115,750.00
450.0000

1,041,750.00

200.0000
67 PRESTRESSED CONC. GIRDER (WF42G)

1655.0000 L.F. -20.00 % 225.0000 -10.00 % 200.0000 -20.00 %

331,000.00 -82,750.00 372,375.00 -41,375.00 331,000.00 -82,750.00
250.0000

413,750.00

350.0000
68 PRESTRESSED CONC. GIRDER (WF74G)

1350.0000 L.F. 16.67 % 325.0000 8.33 % 300.0000 0.00 %

472,500.00 67,500.00 438,750.00 33,750.00 405,000.00 0.00
300.0000

405,000.00
69 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
70 SUPERSTRUCTURE BRIDGE NO. 14/25 - WIDENING

L.S. -60.00 % -5.00 % -6.67 %

600,000.00 -900,000.00 1,425,000.00 -75,000.00 1,400,000.00 -100,000.001,500,000.00
71 SUPERSTRUCTURE BRIDGE NO. 14/27N

L.S. -37.50 % 0.00 % -6.25 %

500,000.00 -300,000.00 800,000.00 0.00 750,000.00 -50,000.00800,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
72 SUPERSTRUCTURE UNION STREET BRIDGE

L.S. -25.00 % -12.50 % -50.00 %

300,000.00 -100,000.00 350,000.00 -50,000.00 200,000.00 -200,000.00400,000.00
73 SUPERSTRUCTURE SECOND STREET BRIDGE

L.S. -25.00 % -18.75 % -50.00 %

300,000.00 -100,000.00 325,000.00 -75,000.00 200,000.00 -200,000.00400,000.00

65.0000
74 BRIDGE RAILING TYPE S-BP EXCL. SUPERST.

1133.0000 L.F. -13.33 % 65.0000 -13.33 % 65.0000 -13.33 %

73,645.00 -11,330.00 73,645.00 -11,330.00 73,645.00 -11,330.00
75.0000

84,975.00

165.0000
75 TRAFFIC BARRIER

1366.0000 L.F. 32.00 % 90.0000 -28.00 % 155.0000 24.00 %

225,390.00 54,640.00 122,940.00 -47,810.00 211,730.00 40,980.00
125.0000

170,750.00

450.0000
76 SEW TRAFFIC BARRIER

1133.7000 L.F. 50.00 % 275.0000 -8.33 % 450.0000 50.00 %

510,165.00 170,055.00 311,767.50 -28,342.50 510,165.00 170,055.00
300.0000

340,110.00

211.0000
77 EXPANSION JOINT MODIFICATION

19.0000 L.F. -57.80 % 750.0000 50.00 % 200.0000 -60.00 %

4,009.00 -5,491.00 14,250.00 4,750.00 3,800.00 -5,700.00
500.0000
9,500.00

28.0000
78 BRIDGE DECK REPAIR

4077.0000 S.F. -44.00 % 20.0000 -60.00 % 25.0000 -50.00 %

114,156.00 -89,694.00 81,540.00 -122,310.00 101,925.00 -101,925.00
50.0000

203,850.00

22.0000
79 MEMBRANE WATERPROOFING (DECK SEAL)

4992.0000 S.Y. -12.00 % 14.0000 -44.00 % 18.0000 -28.00 %

109,824.00 -14,976.00 69,888.00 -54,912.00 89,856.00 -34,944.00
25.0000

124,800.00

20.0000
80 STRUCTURAL EARTH WALL

74851.0000 S.F. -23.08 % 20.0000 -23.08 % 20.0000 -23.08 %

1,497,020.00 -449,106.00 1,497,020.00 -449,106.00 1,497,020.00 -449,106.00
26.0000

1,946,126.00

18.0000
81 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

31459.0000 C.Y. -28.00 % 21.0000 -16.00 % 20.5000 -18.00 %

566,262.00 -220,213.00 660,639.00 -125,836.00 644,909.50 -141,565.50
25.0000

786,475.00
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300.0000
82 BRIDGE APPROACH SLAB

1110.0000 S.Y. 33.33 % 200.0000 -11.11 % 250.0000 11.11 %

333,000.00 83,250.00 222,000.00 -27,750.00 277,500.00 27,750.00
225.0000

249,750.00

SURFACING

16.0000
83 CRUSHED SURFACING BASE COURSE

64531.0000 TON -11.11 % 14.2500 -20.83 % 14.1000 -21.67 %

1,032,496.00 -129,062.00 919,566.75 -241,991.25 909,887.10 -251,670.90
18.0000

1,161,558.00

LIQUID ASPHALT
84 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

68,170.00 68,170.00 68,170.0068,170.00

CEMENT CONCRETE PAVEMENT

75.0000
85  ROUNDABOUT APRON CONC. PAVEMENT

1800.0000 S.Y. -11.76 % 70.0000 -17.65 % 63.5000 -25.29 %

135,000.00 -18,000.00 126,000.00 -27,000.00 114,300.00 -38,700.00
85.0000

153,000.00

HOT MIX ASPHALT

4.5000
86 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

5370.0000 S.Y. -25.00 % 9.0000 50.00 % 3.1000 -48.33 %

24,165.00 -8,055.00 48,330.00 16,110.00 16,647.00 -15,573.00
6.0000

32,220.00

4.0000
87 PLANING BITUMINOUS PAVEMENT

4310.0000 S.Y. 33.33 % 8.0000 166.67 % 4.0000 33.33 %

17,240.00 4,310.00 34,480.00 21,550.00 17,240.00 4,310.00
3.0000

12,930.00

72.0000
88 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

1256.0000 TON -10.00 % 71.0000 -11.25 % 70.0000 -12.50 %

90,432.00 -10,048.00 89,176.00 -11,304.00 87,920.00 -12,560.00
80.0000

100,480.00
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HOT MIX ASPHALT

70.0000
89 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

2031.0000 TON -23.91 % 68.0000 -26.09 % 68.0000 -26.09 %

142,170.00 -44,682.00 138,108.00 -48,744.00 138,108.00 -48,744.00
92.0000

186,852.00

130.0000
90 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

180.0000 TON 8.33 % 125.0000 4.17 % 124.0000 3.33 %

23,400.00 1,800.00 22,500.00 900.00 22,320.00 720.00
120.0000
21,600.00

62.0000
91 HMA CL. 1/2 IN. PG 64-22

64883.0000 TON -11.43 % 60.0000 -14.29 % 59.0000 -15.71 %

4,022,746.00 -519,064.00 3,892,980.00 -648,830.00 3,828,097.00 -713,713.00
70.0000

4,541,810.00
92 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

144,860.00 144,860.00 144,860.00144,860.00
93 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

65,880.00 65,880.00 65,880.0065,880.00
94 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

555,490.00 555,490.00 555,490.00555,490.00

100.0000
95 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

118.0000 TON -16.67 % 65.0000 -45.83 % 60.0000 -50.00 %

11,800.00 -2,360.00 7,670.00 -6,490.00 7,080.00 -7,080.00
120.0000
14,160.00

96 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-19.00 -19.00 -19.00-19.00
97 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-19.00 -19.00 -19.00-19.00
98 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

51,200.00 51,200.00 51,200.0051,200.00
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IRRIGATION AND WATER DISTRIBUTION
99 IRRIGATION SYSTEM

L.S. 130.00 % 60.00 % 60.00 %

115,000.00 65,000.00 80,000.00 30,000.00 80,000.00 30,000.0050,000.00

EROSION CONTROL AND PLANTING

10.0000
100  ENVIRONMENTAL COMPLIANCE LEAD

360.0000 DAY -93.33 % 50.0000 -66.67 % 300.0000 100.00 %

3,600.00 -50,400.00 18,000.00 -36,000.00 108,000.00 54,000.00
150.0000
54,000.00

1.2500
101 COMPOST BLANKET

61550.0000 S.Y. -72.22 % 2.0000 -55.56 % 1.9000 -57.78 %

76,937.50 -200,037.50 123,100.00 -153,875.00 116,945.00 -160,030.00
4.5000

276,975.00

8.0000
102 PLASTIC COVERING

20.0000 S.Y. 63.27 % 5.0000 2.04 % 5.0000 2.04 %

160.00 62.00 100.00 2.00 100.00 2.00
4.9000
98.00

5.0000
103 CHECK DAM

500.0000 L.F. -50.00 % 8.0000 -20.00 % 8.0000 -20.00 %

2,500.00 -2,500.00 4,000.00 -1,000.00 4,000.00 -1,000.00
10.0000
5,000.00

45.0000
104 INLET PROTECTION

161.0000 EACH -31.82 % 90.0000 36.36 % 85.0000 28.79 %

7,245.00 -3,381.00 14,490.00 3,864.00 13,685.00 3,059.00
66.0000

10,626.00

2.0000
105 STABILIZED CONSTRUCTION ENTRANCE

3145.0000 S.Y. -81.82 % 12.0000 9.09 % 12.0000 9.09 %

6,290.00 -28,305.00 37,740.00 3,145.00 37,740.00 3,145.00
11.0000

34,595.00

4.0000
106 WATTLE

2200.0000 L.F. 0.00 % 5.2500 31.25 % 5.2000 30.00 %

8,800.00 0.00 11,550.00 2,750.00 11,440.00 2,640.00
4.0000

8,800.00
107 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

953,200.00 953,200.00 953,200.00953,200.00

33.0000
108  TEMPORARY SILT CURTAIN

279.0000 L.F. 37.50 % 24.0000 0.00 % 39.0000 62.50 %

9,207.00 2,511.00 6,696.00 0.00 10,881.00 4,185.00
24.0000
6,696.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3,200.0000
109 SOIL BINDER OR TACKING AGENT

5.0000 ACRE 1,154.90 % 200.0000 -21.57 % 220.0000 -13.73 %

16,000.00 14,725.00 1,000.00 -275.00 1,100.00 -175.00
255.0000
1,275.00

4,500.0000
110  SEEDING, FERTILIZING, AND MULCHING, SEED MIX - ROADSIDE

9.2000 ACRE 50.00 % 2,000.0000 -33.33 % 2,000.0000 -33.33 %

41,400.00 13,800.00 18,400.00 -9,200.00 18,400.00 -9,200.00
3,000.0000
27,600.00

8,000.0000
111  SEEDING, FERTILIZING, AND MULCHING, SEED MIX - POND

2.3000 ACRE 100.00 % 4,700.0000 17.50 % 4,700.0000 17.50 %

18,400.00 9,200.00 10,810.00 1,610.00 10,810.00 1,610.00
4,000.0000
9,200.00

5.0000
112  TOPSOIL TYPE B

11010.0000 S.Y. 122.22 % 3.3000 46.67 % 3.3000 46.67 %

55,050.00 30,277.50 36,333.00 11,560.50 36,333.00 11,560.50
2.2500

24,772.50

1.5000
113  TOPSOIL TYPE C

103210.0000 S.Y. -25.00 % 1.8000 -10.00 % 1.8000 -10.00 %

154,815.00 -51,605.00 185,778.00 -20,642.00 185,778.00 -20,642.00
2.0000

206,420.00

25.0000
114 PSIPE TREE MIX ROADSIDE

1550.0000 EACH 0.00 % 60.0000 140.00 % 58.0000 132.00 %

38,750.00 0.00 93,000.00 54,250.00 89,900.00 51,150.00
25.0000

38,750.00

5.2500
115 PSIPE SHRUB MIX A

17710.0000 EACH 50.00 % 3.0000 -14.29 % 3.0000 -14.29 %

92,977.50 30,992.50 53,130.00 -8,855.00 53,130.00 -8,855.00
3.5000

61,985.00

5.5000
116 PSIPE SHRUB MIX B

1650.0000 EACH 57.14 % 3.0000 -14.29 % 3.0000 -14.29 %

9,075.00 3,300.00 4,950.00 -825.00 4,950.00 -825.00
3.5000

5,775.00

3.7500
117 PSIPE SHRUB MIX C

3670.0000 EACH 7.14 % 3.0000 -14.29 % 3.0000 -14.29 %

13,762.50 917.50 11,010.00 -1,835.00 11,010.00 -1,835.00
3.5000

12,845.00

6.5000
118 PSIPE SHRUB MIX D

15090.0000 EACH 30.00 % 4.5000 -10.00 % 4.5000 -10.00 %

98,085.00 22,635.00 67,905.00 -7,545.00 67,905.00 -7,545.00
5.0000

75,450.00

6.5000
119 PSIPE SHRUB MIX E

3670.0000 EACH 44.44 % 6.0000 33.33 % 6.0000 33.33 %

23,855.00 7,340.00 22,020.00 5,505.00 22,020.00 5,505.00
4.5000

16,515.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

TAPANI UNDERGROUND, INC. CASCADE BRIDGE LLC MAX J. KUNEY COMPANY
1904 SE 6TH PLACE 14215 NW 3RD COURT 120 N RALPH ST
98604-8300 99202-4795

PROJECT : BATTLE GROUND   WA  986041900 VANCOUVER   WA  986855760 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.5000
120 PSIPE SHRUB MIX F

5670.0000 EACH 66.67 % 6.0000 33.33 % 6.0000 33.33 %

42,525.00 17,010.00 34,020.00 8,505.00 34,020.00 8,505.00
4.5000

25,515.00

4.5000
121 PSIPE SHRUB MIX G

4070.0000 EACH 0.00 % 3.0000 -33.33 % 3.0000 -33.33 %

18,315.00 0.00 12,210.00 -6,105.00 12,210.00 -6,105.00
4.5000

18,315.00

30.0000
122 BARK OR WOOD CHIP MULCH

5150.0000 C.Y. 0.00 % 20.0000 -33.33 % 20.0000 -33.33 %

154,500.00 0.00 103,000.00 -51,500.00 103,000.00 -51,500.00
30.0000

154,500.00

1.2500
123 HIGH VISIBILITY FENCE

1860.0000 L.F. -58.33 % 1.7500 -41.67 % 1.7500 -41.67 %

2,325.00 -3,255.00 3,255.00 -2,325.00 3,255.00 -2,325.00
3.0000

5,580.00

2.0000
124  HIGH VISIBILITY SILT FENCE

21550.0000 L.F. -54.95 % 1.7500 -60.59 % 1.8000 -59.46 %

43,100.00 -52,582.00 37,712.50 -57,969.50 38,790.00 -56,892.00
4.4400

95,682.00

45.0000
125  GENERAL WEED CONTROL

300.0000 HR -65.38 % 86.0000 -33.85 % 85.0000 -34.62 %

13,500.00 -25,500.00 25,800.00 -13,200.00 25,500.00 -13,500.00
130.0000
39,000.00

TRAFFIC

10.0000
126 CEMENT CONC. TRAFFIC CURB AND GUTTER

5222.0000 L.F. -16.67 % 10.0000 -16.67 % 7.1000 -40.83 %

52,220.00 -10,444.00 52,220.00 -10,444.00 37,076.20 -25,587.80
12.0000

62,664.00

68.0000
127  CEMENT CONC. TRAFFIC ISLAND

503.0000 S.Y. -20.00 % 61.0000 -28.24 % 56.4000 -33.65 %

34,204.00 -8,551.00 30,683.00 -12,072.00 28,369.20 -14,385.80
85.0000

42,755.00

22.0000
128  SPLITTER ISLAND CURB

1674.0000 L.F. 57.14 % 19.0000 35.71 % 17.6000 25.71 %

36,828.00 13,392.00 31,806.00 8,370.00 29,462.40 6,026.40
14.0000

23,436.00

20.0000
129  ROUNDABOUT OUTSIDE CURB

2666.0000 L.F. -24.53 % 16.0000 -39.62 % 15.7500 -40.57 %

53,320.00 -17,329.00 42,656.00 -27,993.00 41,989.50 -28,659.50
26.5000

70,649.00
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30.0000
130  CENTRAL ISLAND CURB

628.0000 L.F. 1.69 % 26.0000 -11.86 % 23.1000 -21.69 %

18,840.00 314.00 16,328.00 -2,198.00 14,506.80 -4,019.20
29.5000

18,526.00

20.0000
131  ROUNDABOUT INSIDE/OUTSIDE TRUCK APRON CURB

1190.0000 L.F. -24.53 % 18.0000 -32.08 % 15.8000 -40.38 %

23,800.00 -7,735.00 21,420.00 -10,115.00 18,802.00 -12,733.00
26.5000

31,535.00

24.0000
132 DUAL-FACED CEMENT CONC. TRAFFIC CURB

277.0000 L.F. -20.00 % 19.0000 -36.67 % 17.8000 -40.67 %

6,648.00 -1,662.00 5,263.00 -3,047.00 4,930.60 -3,379.40
30.0000
8,310.00

16.0000
133 CEMENT CONC. PEDESTRIAN CURB

800.0000 L.F. -27.27 % 13.0000 -40.91 % 10.0000 -54.55 %

12,800.00 -4,800.00 10,400.00 -7,200.00 8,000.00 -9,600.00
22.0000

17,600.00

5.5000
134 EXTRUDED CURB

14000.0000 L.F. -21.43 % 5.1000 -27.14 % 4.1000 -41.43 %

77,000.00 -21,000.00 71,400.00 -26,600.00 57,400.00 -40,600.00
7.0000

98,000.00

50,000.0000
135  MEDIAN BARRIER GATE

2.0000 EACH 17.65 % 62,000.0000 45.88 % 65,000.0000 52.94 %

100,000.00 15,000.00 124,000.00 39,000.00 130,000.00 45,000.00
42,500.0000
85,000.00

23.0000
136 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

4970.0000 L.F. 4.55 % 21.0000 -4.55 % 20.7000 -5.91 %

114,310.00 4,970.00 104,370.00 -4,970.00 102,879.00 -6,461.00
22.0000

109,340.00

20.0000
137 BEAM GUARDRAIL TYPE 31

21367.0000 L.F. 0.00 % 18.0000 -10.00 % 17.8000 -11.00 %

427,340.00 0.00 384,606.00 -42,734.00 380,332.60 -47,007.40
20.0000

427,340.00

2,300.0000
138 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

2.0000 EACH 53.33 % 2,200.0000 46.67 % 2,180.0000 45.33 %

4,600.00 1,600.00 4,400.00 1,400.00 4,360.00 1,360.00
1,500.0000
3,000.00

3,000.0000
139 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

19.0000 EACH 100.00 % 2,800.0000 86.67 % 2,760.0000 84.00 %

57,000.00 28,500.00 53,200.00 24,700.00 52,440.00 23,940.00
1,500.0000
28,500.00

2,800.0000
140 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

4.0000 EACH 86.67 % 2,600.0000 73.33 % 2,550.0000 70.00 %

11,200.00 5,200.00 10,400.00 4,400.00 10,200.00 4,200.00
1,500.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

TAPANI UNDERGROUND, INC. CASCADE BRIDGE LLC MAX J. KUNEY COMPANY
1904 SE 6TH PLACE 14215 NW 3RD COURT 120 N RALPH ST
98604-8300 99202-4795

PROJECT : BATTLE GROUND   WA  986041900 VANCOUVER   WA  986855760 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2,000.0000
141 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

7.0000 EACH -25.93 % 1,900.0000 -29.63 % 1,900.0000 -29.63 %

14,000.00 -4,900.00 13,300.00 -5,600.00 13,300.00 -5,600.00
2,700.0000
18,900.00

56.0000
142 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

38.0000 L.F. 60.00 % 52.0000 48.57 % 52.0000 48.57 %

2,128.00 798.00 1,976.00 646.00 1,976.00 646.00
35.0000
1,330.00

5,500.0000
143 BEAM GUARDRAIL BULL NOSE TERMINAL

1.0000 EACH -21.43 % 5,200.0000 -25.71 % 5,150.0000 -26.43 %

5,500.00 -1,500.00 5,200.00 -1,800.00 5,150.00 -1,850.00
7,000.0000
7,000.00

750.0000
144 BEAM GUARDRAIL ANCHOR TYPE 10

15.0000 EACH -3.23 % 725.0000 -6.45 % 710.0000 -8.39 %

11,250.00 -375.00 10,875.00 -750.00 10,650.00 -975.00
775.0000
11,625.00

85.0000
145 PRECAST CONC. BARRIER TYPE SINGLE SLOPE WITH SCUPPERS

2020.0000 L.F. -43.33 % 55.0000 -63.33 % 78.2000 -47.87 %

171,700.00 -131,300.00 111,100.00 -191,900.00 157,964.00 -145,036.00
150.0000

303,000.00

40.0000
146 PRECAST CONC. BARRIER TYPE SINGLE SLOPE VERTICAL BACK

2736.0000 L.F. -46.67 % 42.0000 -44.00 % 46.0000 -38.67 %

109,440.00 -95,760.00 114,912.00 -90,288.00 125,856.00 -79,344.00
75.0000

205,200.00

42.0000
147 SINGLE SLOPE CONCRETE BARRIER

11704.0000 L.F. -44.00 % 43.0000 -42.67 % 54.0000 -28.00 %

491,568.00 -386,232.00 503,272.00 -374,528.00 632,016.00 -245,784.00
75.0000

877,800.00

10.0000
148 TEMPORARY CONC. BARRIER

7770.0000 L.F. -50.00 % 15.0000 -25.00 % 14.5000 -27.50 %

77,700.00 -77,700.00 116,550.00 -38,850.00 112,665.00 -42,735.00
20.0000

155,400.00

28.0000
149  TEMPORARY NARROW CONCRETE BARRIER

4160.0000 L.F. -30.00 % 28.0000 -30.00 % 38.5000 -3.75 %

116,480.00 -49,920.00 116,480.00 -49,920.00 160,160.00 -6,240.00
40.0000

166,400.00

2,300.0000
150 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -34.29 % 2,500.0000 -28.57 % 1,545.0000 -55.86 %

9,200.00 -4,800.00 10,000.00 -4,000.00 6,180.00 -7,820.00
3,500.0000
14,000.00

29,000.0000
151 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 16.00 % 25,000.0000 0.00 % 27,000.0000 8.00 %

29,000.00 4,000.00 25,000.00 0.00 27,000.00 2,000.00
25,000.0000
25,000.00
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1,100.0000
152 RESETTING IMPACT ATTENUATOR

4.0000 EACH 10.00 % 500.0000 -50.00 % 550.0000 -45.00 %

4,400.00 400.00 2,000.00 -2,000.00 2,200.00 -1,800.00
1,000.0000
4,000.00

11,000.0000
153 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH 10.00 % 10,000.0000 0.00 % 4,000.0000 -60.00 %

44,000.00 4,000.00 40,000.00 0.00 16,000.00 -24,000.00
10,000.0000
40,000.00

10.0000
154 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1500.0000 HR -75.00 % 15.0000 -62.50 % 55.0000 37.50 %

15,000.00 -45,000.00 22,500.00 -37,500.00 82,500.00 22,500.00
40.0000

60,000.00
155 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

35.0000
156 FLEXIBLE GUIDE POST

293.0000 EACH 25.00 % 30.0000 7.14 % 30.0000 7.14 %

10,255.00 2,051.00 8,790.00 586.00 8,790.00 586.00
28.0000
8,204.00

14.0000
157 BARRIER DELINEATOR

63.0000 EACH -22.22 % 10.0000 -44.44 % 15.0000 -16.67 %

882.00 -252.00 630.00 -504.00 945.00 -189.00
18.0000
1,134.00

0.1500
158 PAINT LINE

103580.0000 L.F. 25.00 % 0.1500 25.00 % 0.1500 25.00 %

15,537.00 3,107.40 15,537.00 3,107.40 15,537.00 3,107.40
0.1200

12,429.60

0.5000
159 PROFILED PLASTIC LINE

23150.0000 L.F. -23.08 % 0.5400 -16.92 % 0.5000 -23.08 %

11,575.00 -3,472.50 12,501.00 -2,546.50 11,575.00 -3,472.50
0.6500

15,047.50

1.0000
160 PAINTED WIDE LINE

1200.0000 L.F. 212.50 % 1.0000 212.50 % 0.4000 25.00 %

1,200.00 816.00 1,200.00 816.00 480.00 96.00
0.3200
384.00

1.2000
161 PLASTIC WIDE LINE

14800.0000 L.F. 0.00 % 1.1000 -8.33 % 1.5500 29.17 %

17,760.00 0.00 16,280.00 -1,480.00 22,940.00 5,180.00
1.2000

17,760.00

3.5000
162 PLASTIC CROSSWALK LINE

930.0000 S.F. 0.00 % 3.5000 0.00 % 4.0000 14.29 %

3,255.00 0.00 3,255.00 0.00 3,720.00 465.00
3.5000

3,255.00
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9.7500
163 PLASTIC STOP LINE

20.0000 L.F. 21.88 % 9.0000 12.50 % 6.0000 -25.00 %

195.00 35.00 180.00 20.00 120.00 -40.00
8.0000
160.00

32.0000
164 PAINTED TRAFFIC ARROW

10.0000 EACH -57.33 % 30.0000 -60.00 % 20.0000 -73.33 %

320.00 -430.00 300.00 -450.00 200.00 -550.00
75.0000
750.00

245.0000
165 PLASTIC TRAFFIC ARROW

2.0000 EACH 88.46 % 225.0000 73.08 % 100.0000 -23.08 %

490.00 230.00 450.00 190.00 200.00 -60.00
130.0000
260.00

50.0000
166 PAINTED ACCESS PARKING SPACE SYMBOL

2.0000 EACH -33.33 % 45.0000 -40.00 % 25.0000 -66.67 %

100.00 -50.00 90.00 -60.00 50.00 -100.00
75.0000
150.00

100.0000
167 PLASTIC BICYCLE LANE SYMBOL

10.0000 EACH -20.00 % 95.0000 -24.00 % 100.0000 -20.00 %

1,000.00 -250.00 950.00 -300.00 1,000.00 -250.00
125.0000
1,250.00

22.0000
168 PLASTIC DRAINAGE MARKING

93.0000 EACH 10.00 % 20.0000 0.00 % 32.0000 60.00 %

2,046.00 186.00 1,860.00 0.00 2,976.00 1,116.00
20.0000
1,860.00

81.0000
169 PAINTED AERIAL SURVEILLANCE FULL MARKER

4.0000 EACH 62.00 % 75.0000 50.00 % 40.0000 -20.00 %

324.00 124.00 300.00 100.00 160.00 -40.00
50.0000
200.00

81.0000
170 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

4.0000 EACH 62.00 % 75.0000 50.00 % 45.0000 -10.00 %

324.00 124.00 300.00 100.00 180.00 -20.00
50.0000
200.00

41.0000
171 PLASTIC YIELD LINE SYMBOL

108.0000 EACH 36.67 % 38.0000 26.67 % 15.0000 -50.00 %

4,428.00 1,188.00 4,104.00 864.00 1,620.00 -1,620.00
30.0000
3,240.00

0.0100
172 RAISED PAVEMENT MARKER TYPE 2

815.0000 HUND -100.00 % 1.9000 -99.46 % 4.0000 -98.86 %

8.15 -285,241.85 1,548.50 -283,701.50 3,260.00 -281,990.00
350.0000

285,250.00

0.3500
173 TEMPORARY PAVEMENT MARKING

30000.0000 L.F. 250.00 % 0.3000 200.00 % 0.1500 50.00 %

10,500.00 7,500.00 9,000.00 6,000.00 4,500.00 1,500.00
0.1000

3,000.00
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174 PERMANENT SIGNING

L.S. -30.82 % -17.64 % 20.25 %

210,000.00 -93,540.00 250,000.00 -53,540.00 365,000.00 61,460.00303,540.00

50.0000
175 SIGN COVERING

500.0000 S.F. 400.00 % 6.0000 -40.00 % 9.0000 -10.00 %

25,000.00 20,000.00 3,000.00 -2,000.00 4,500.00 -500.00
10.0000
5,000.00

176 ILLUMINATION SYSTEM #1
L.S. -2.68 % -2.68 % 60.14 %

20,000.00 -550.00 20,000.00 -550.00 32,909.00 12,359.0020,550.00
177 ILLUMINATION SYSTEM #2

L.S. 39.69 % 28.95 % -38.38 %

130,000.00 36,940.00 120,000.00 26,940.00 57,342.00 -35,718.0093,060.00
178 ILLUMINATION SYSTEM #3

L.S. 6.35 % -1.53 % -5.62 %

27,000.00 1,612.00 25,000.00 -388.00 23,960.00 -1,428.0025,388.00
179 ILLUMINATION SYSTEM #4

L.S. 58.73 % 29.34 % -7.82 %

27,000.00 9,990.00 22,000.00 4,990.00 15,680.00 -1,330.0017,010.00
180 ILLUMINATION SYSTEM #5

L.S. 33.81 % 21.65 % 5.48 %

165,000.00 41,692.00 150,000.00 26,692.00 130,070.00 6,762.00123,308.00
181 ILLUMINATION SYSTEM #6

L.S. 9.55 % 1.53 % -26.38 %

205,000.00 17,869.00 190,000.00 2,869.00 137,760.00 -49,371.00187,131.00
182 ILLUMINATION SYSTEM #7

L.S. 7.47 % -1.68 % -51.71 %

47,000.00 3,266.00 43,000.00 -734.00 21,120.00 -22,614.0043,734.00
183  ELECTRICAL REMOVALS

L.S. -74.85 % -76.78 % -86.46 %

6,500.00 -19,345.00 6,000.00 -19,845.00 3,500.00 -22,345.0025,845.00
184  TEMPORARY TRAFFIC SIGNAL SYSTEM

L.S. -39.29 % -42.86 % -61.81 %

85,000.00 -55,000.00 80,000.00 -60,000.00 53,470.00 -86,530.00140,000.00
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3,000.0000
185  ILLUMINATION SYSTEM UNDER DECK

4.0000 EACH 200.00 % 3,000.0000 200.00 % 2,500.0000 150.00 %

12,000.00 8,000.00 12,000.00 8,000.00 10,000.00 6,000.00
1,000.0000
4,000.00

186  COMMUNICATION CONDUIT SYSTEM
L.S. -52.10 % -56.27 % -67.39 %

230,000.00 -250,200.00 210,000.00 -270,200.00 156,600.00 -323,600.00480,200.00
187  COMMUNICATION CABLES AND INTERFACES

L.S. -29.66 % -31.38 % -34.81 %

41,000.00 -17,290.00 40,000.00 -18,290.00 38,000.00 -20,290.0058,290.00
188  DATA STATION SYSTEM

L.S. 87.31 % 70.29 % 202.70 %

44,000.00 20,510.00 40,000.00 16,510.00 71,105.00 47,615.0023,490.00
189  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -26.79 % -30.86 % -54.00 %

90,000.00 -32,940.00 85,000.00 -37,940.00 56,548.00 -66,392.00122,940.00
190  VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEM

L.S. -66.34 % -63.28 % -54.10 %

11,000.00 -21,680.00 12,000.00 -20,680.00 15,000.00 -17,680.0032,680.00
191  WIRELESS COMMUNICATION SYSTEM

L.S. -93.99 % -94.33 % -80.18 %

5,300.00 -82,940.00 5,000.00 -83,240.00 17,490.00 -70,750.0088,240.00

45.0000
192  2-INCH SCHEDULE 40 PVC CONDUIT

15.0000 L.F. 200.00 % 43.0000 186.67 % 30.0000 100.00 %

675.00 450.00 645.00 420.00 450.00 225.00
15.0000
225.00

16.0000
193  4-INCH SCHEDULE 40 PVC CONDUIT

6865.0000 L.F. -11.11 % 15.0000 -16.67 % 8.0000 -55.56 %

109,840.00 -13,730.00 102,975.00 -20,595.00 54,920.00 -68,650.00
18.0000

123,570.00

132.0000
194  4-INCH SCHEDULE 40 PVC CONDUIT - UNDER BRIDGE

395.0000 L.F. 780.00 % 110.0000 633.33 % 40.0000 166.67 %

52,140.00 46,215.00 43,450.00 37,525.00 15,800.00 9,875.00
15.0000
5,925.00

1,015.0000
195  JUNCTION BOX FOR POWER

7.0000 EACH 51.49 % 1,000.0000 49.25 % 1,400.0000 108.96 %

7,105.00 2,415.00 7,000.00 2,310.00 9,800.00 5,110.00
670.0000
4,690.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

TAPANI UNDERGROUND, INC. CASCADE BRIDGE LLC MAX J. KUNEY COMPANY
1904 SE 6TH PLACE 14215 NW 3RD COURT 120 N RALPH ST
98604-8300 99202-4795

PROJECT : BATTLE GROUND   WA  986041900 VANCOUVER   WA  986855760 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3,100.0000
196  SINGLE PHASE PAD MOUNTED TRANSFORMER

2.0000 EACH -18.42 % 2,900.0000 -23.68 % 2,000.0000 -47.37 %

6,200.00 -1,400.00 5,800.00 -1,800.00 4,000.00 -3,600.00
3,800.0000
7,600.00

0.0100
197 SEQUENTIAL ARROW SIGN

15000.0000 HR -99.50 % 1.0000 -50.00 % 1.2500 -37.50 %

150.00 -29,850.00 15,000.00 -15,000.00 18,750.00 -11,250.00
2.0000

30,000.00

0.0100
198 PORTABLE CHANGEABLE MESSAGE SIGN

35000.0000 HR -99.67 % 0.2000 -93.33 % 1.6500 -45.00 %

350.00 -104,650.00 7,000.00 -98,000.00 57,750.00 -47,250.00
3.0000

105,000.00
199 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -37.50 % -37.50 % -16.67 %

75,000.00 -45,000.00 75,000.00 -45,000.00 100,000.00 -20,000.00120,000.00

40.0000
200 FLAGGERS AND SPOTTERS

10000.0000 HR -11.11 % 39.0000 -13.33 % 50.0000 11.11 %

400,000.00 -50,000.00 390,000.00 -60,000.00 500,000.00 50,000.00
45.0000

450,000.00

40.0000
201 OTHER TRAFFIC CONTROL LABOR

10000.0000 HR -11.11 % 39.0000 -13.33 % 50.0000 11.11 %

400,000.00 -50,000.00 390,000.00 -60,000.00 500,000.00 50,000.00
45.0000

450,000.00
202 TRAFFIC CONTROL SUPERVISOR

L.S. -57.45 % -60.11 % 6.38 %

80,000.00 -108,000.00 75,000.00 -113,000.00 200,000.00 12,000.00188,000.00

22.0000
203 CONSTRUCTION SIGNS CLASS A

886.0000 S.F. 10.00 % 18.0000 -10.00 % 20.0000 0.00 %

19,492.00 1,772.00 15,948.00 -1,772.00 17,720.00 0.00
20.0000

17,720.00
204 PEDESTRIAN CONTROL AND PROTECTION

L.S. -94.44 % -44.44 % 11.11 %

1,000.00 -17,000.00 10,000.00 -8,000.00 20,000.00 2,000.0018,000.00

OTHER ITEMS
205  BIRD EXCLUSION NETTING

L.S. 0.00 % -98.00 % 300.00 %

10,000.00 0.00 200.00 -9,800.00 40,000.00 30,000.0010,000.00
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ENGR'S. EST.
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OTHER ITEMS

2,800.0000
206  MONITORING WELL

1.0000 EACH -31.24 % 1,000.0000 -75.44 % 7,500.0000 84.18 %

2,800.00 -1,272.00 1,000.00 -3,072.00 7,500.00 3,428.00
4,072.0000
4,072.00

9,000.0000
207  EMERGENCY ACCESS GATE

1.0000 EACH -21.05 % 8,000.0000 -29.82 % 5,000.0000 -56.14 %

9,000.00 -2,400.00 8,000.00 -3,400.00 5,000.00 -6,400.00
11,400.0000
11,400.00

4.0000
208  GEOMEMBRANE

724.0000 S.Y. -86.67 % 10.0000 -66.67 % 14.0000 -53.33 %

2,896.00 -18,824.00 7,240.00 -14,480.00 10,136.00 -11,584.00
30.0000

21,720.00

80.0000
209  DETECTABLE WARNING PATTERN

320.0000 S.F. 60.00 % 45.0000 -10.00 % 42.0000 -16.00 %

25,600.00 9,600.00 14,400.00 -1,600.00 13,440.00 -2,560.00
50.0000

16,000.00
210 INCENTIVE EARLY COMPL. - SR 14 CLOSURE POLK TO 6TH

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
211 INCENTIVE EARLY COMPL. - BRIDGE 14/25

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
212 TYPE B PROGRESS SCHEDULE

L.S. -30.00 % -30.00 % -30.00 %

35,000.00 -15,000.00 35,000.00 -15,000.00 35,000.00 -15,000.0050,000.00

5.0000
213 STRUCTURE EXCAVATION CLASS B INCL. HAUL

27780.0000 C.Y. -37.50 % 6.7500 -15.63 % 6.1000 -23.75 %

138,900.00 -83,340.00 187,515.00 -34,725.00 169,458.00 -52,782.00
8.0000

222,240.00

0.5000
214 SHORING OR EXTRA EXCAVATION CLASS B

130030.0000 S.F. 0.00 % 0.5000 0.00 % 0.5000 0.00 %

65,015.00 0.00 65,015.00 0.00 65,015.00 0.00
0.5000

65,015.00

40.0000
215 GRAVEL BACKFILL FOR DRAIN

442.0000 C.Y. 2.56 % 30.0000 -23.08 % 30.0000 -23.08 %

17,680.00 442.00 13,260.00 -3,978.00 13,260.00 -3,978.00
39.0000

17,238.00

190.0000
216 CONC. CLASS 3000

4.3000 C.Y. -42.42 % 500.0000 51.52 % 150.0000 -54.55 %

817.00 -602.00 2,150.00 731.00 645.00 -774.00
330.0000
1,419.00
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OTHER ITEMS
217 CURE BOX

L.S. -50.00 % 0.00 % 0.00 %

2,500.00 -2,500.00 5,000.00 0.00 5,000.00 0.005,000.00

850.0000
218 PLUGGING EXISTING PIPE

3.0000 EACH 240.00 % 300.0000 20.00 % 250.0000 0.00 %

2,550.00 1,800.00 900.00 150.00 750.00 0.00
250.0000
750.00

1.0000
219 ST. REINF. BAR

470.0000 LB. 0.00 % 1.0000 0.00 % 1.0000 0.00 %

470.00 0.00 470.00 0.00 470.00 0.00
1.0000
470.00

36.0000
220 CEMENT CONC. SIDEWALK

2435.0000 S.Y. 2.86 % 27.0000 -22.86 % 23.0000 -34.29 %

87,660.00 2,435.00 65,745.00 -19,480.00 56,005.00 -29,220.00
35.0000

85,225.00

46.0000
221 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2 (MODIFIED)

231.0000 S.Y. -8.00 % 39.0000 -22.00 % 32.0000 -36.00 %

10,626.00 -924.00 9,009.00 -2,541.00 7,392.00 -4,158.00
50.0000

11,550.00

46.0000
222 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3 (MODIFIED)

379.0000 S.Y. -8.00 % 39.0000 -22.00 % 32.0000 -36.00 %

17,434.00 -1,516.00 14,781.00 -4,169.00 12,128.00 -6,822.00
50.0000

18,950.00

1,100.0000
223 CEMENT CONC. CURB RAMP TYPE 2-MOD

5.0000 EACH 10.00 % 750.0000 -25.00 % 575.0000 -42.50 %

5,500.00 500.00 3,750.00 -1,250.00 2,875.00 -2,125.00
1,000.0000
5,000.00

900.0000
224 CEMENT CONC. CURB RAMP TYPE 3A-MOD

11.0000 EACH -10.00 % 450.0000 -55.00 % 435.0000 -56.50 %

9,900.00 -1,100.00 4,950.00 -6,050.00 4,785.00 -6,215.00
1,000.0000
11,000.00

750.0000
225 CEMENT CONC. CURB RAMP TYPE 3B-MOD

5.0000 EACH -25.00 % 350.0000 -65.00 % 325.0000 -67.50 %

3,750.00 -1,250.00 1,750.00 -3,250.00 1,625.00 -3,375.00
1,000.0000
5,000.00

800.0000
226 CEMENT CONC. CURB RAMP TYPE 4B-MOD

3.0000 EACH -20.00 % 375.0000 -62.50 % 355.0000 -64.50 %

2,400.00 -600.00 1,125.00 -1,875.00 1,065.00 -1,935.00
1,000.0000
3,000.00

850.0000
227 CEMENT CONC. CURB RAMP TYPE 4C-MOD

1.0000 EACH -15.00 % 425.0000 -57.50 % 400.0000 -60.00 %

850.00 -150.00 425.00 -575.00 400.00 -600.00
1,000.0000
1,000.00
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OTHER ITEMS

1,200.0000
228 CEMENT CONC. CURB RAMP TYPE 5A-MOD

1.0000 EACH 20.00 % 700.0000 -30.00 % 650.0000 -35.00 %

1,200.00 200.00 700.00 -300.00 650.00 -350.00
1,000.0000
1,000.00

45.0000
229 DETECTABLE WARNING SURFACE

8.0000 S.F. -10.00 % 46.0000 -8.00 % 42.0000 -16.00 %

360.00 -40.00 368.00 -32.00 336.00 -64.00
50.0000
400.00

20.0000
230 COATED CHAIN LINK FENCE TYPE 3

2022.0000 L.F. 53.85 % 16.0000 23.08 % 15.0000 15.38 %

40,440.00 14,154.00 32,352.00 6,066.00 30,330.00 4,044.00
13.0000

26,286.00

1,900.0000
231 DOUBLE 14 FT. COATED CHAIN LINK GATE

4.0000 EACH 58.33 % 725.0000 -39.58 % 700.0000 -41.67 %

7,600.00 2,800.00 2,900.00 -1,900.00 2,800.00 -2,000.00
1,200.0000
4,800.00

70.0000
232  CABLE FENCE

4099.0000 L.F. 7.69 % 46.0000 -29.23 % 44.0000 -32.31 %

286,930.00 20,495.00 188,554.00 -77,881.00 180,356.00 -86,079.00
65.0000

266,435.00

4.0000
233 WIRE FENCE TYPE 1

13790.0000 L.F. 0.00 % 5.1000 27.50 % 5.0000 25.00 %

55,160.00 0.00 70,329.00 15,169.00 68,950.00 13,790.00
4.0000

55,160.00

1,800.0000
234 DOUBLE WIRE GATE 20 FT. WIDE

1.0000 EACH 200.00 % 525.0000 -12.50 % 500.0000 -16.67 %

1,800.00 1,200.00 525.00 -75.00 500.00 -100.00
600.0000
600.00

0.0000
235 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

175.0000
236 GABION CRIBBING

70.0000 C.Y. -50.00 % 225.0000 -35.71 % 215.0000 -38.57 %

12,250.00 -12,250.00 15,750.00 -8,750.00 15,050.00 -9,450.00
350.0000
24,500.00

237  NAVIGATION LIGHTING SYSTEM BRIDGE NO. 14/25N
L.S. -2.67 % -6.67 % -94.00 %

73,000.00 -2,000.00 70,000.00 -5,000.00 4,500.00 -70,500.0075,000.00
238  NAVIGATION LIGHTING SYSTEM BRIDGE NO. 14/27N

L.S. -31.67 % -33.33 % -92.50 %

41,000.00 -19,000.00 40,000.00 -20,000.00 4,500.00 -55,500.0060,000.00
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350.0000
239 ADJUST INLET

9.0000 EACH -30.00 % 350.0000 -30.00 % 400.0000 -20.00 %

3,150.00 -1,350.00 3,150.00 -1,350.00 3,600.00 -900.00
500.0000
4,500.00

350.0000
240 ADJUST MANHOLE

14.0000 EACH -23.91 % 450.0000 -2.17 % 450.0000 -2.17 %

4,900.00 -1,540.00 6,300.00 -140.00 6,300.00 -140.00
460.0000
6,440.00

3,600.0000
241 MANHOLE 48 IN. DIAM. TYPE 1

4.0000 EACH 5.88 % 2,500.0000 -26.47 % 2,500.0000 -26.47 %

14,400.00 800.00 10,000.00 -3,600.00 10,000.00 -3,600.00
3,400.0000
13,600.00

350.0000
242 ADJUST CATCH BASIN

11.0000 EACH -23.91 % 425.0000 -7.61 % 450.0000 -2.17 %

3,850.00 -1,210.00 4,675.00 -385.00 4,950.00 -110.00
460.0000
5,060.00

243 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -85.00 % -81.33 % -81.33 %

4,500.00 -25,500.00 5,600.00 -24,400.00 5,600.00 -24,400.0030,000.00

175.0000
244 ADJUST VALVE BOX

20.0000 EACH -50.00 % 215.0000 -38.57 % 215.0000 -38.57 %

3,500.00 -3,500.00 4,300.00 -2,700.00 4,300.00 -2,700.00
350.0000
7,000.00

150.0000
245 ADJUST JUNCTION BOX

20.0000 EACH -50.00 % 150.0000 -50.00 % 350.0000 16.67 %

3,000.00 -3,000.00 3,000.00 -3,000.00 7,000.00 1,000.00
300.0000
6,000.00

246 FORCE ACCOUNT FOR UTILITY CONFLICTS
EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
247 FORCE ACCOUNT ARCHAEOLOGIST

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
248 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
249 TRIMMING AND CLEANUP

L.S. -90.00 % -80.00 % -64.00 %

5,000.00 -45,000.00 10,000.00 -40,000.00 18,000.00 -32,000.0050,000.00
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250 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
251 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
252 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
253 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

65,000.00 65,000.00 65,000.0065,000.00
254 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

57,981.00 57,981.00 57,981.0057,981.00
255 SPCC PLAN

L.S. -70.00 % -90.00 % 90.00 %

1,500.00 -3,500.00 500.00 -4,500.00 9,500.00 4,500.005,000.00
256 FIELD OFFICE BUILDING

L.S. -74.00 % -60.00 % 20.00 %

13,000.00 -37,000.00 20,000.00 -30,000.00 60,000.00 10,000.0050,000.00

1.5000
257 CONSTRUCTION GEOTEXTILE FOR SEPARATION

8729.0000 S.Y. -85.00 % 1.7500 -82.50 % 1.7000 -83.00 %

13,093.50 -74,196.50 15,275.75 -72,014.25 14,839.30 -72,450.70
10.0000

87,290.00

2.0000
258 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

3480.0000 S.Y. 33.33 % 1.9000 26.67 % 1.9000 26.67 %

6,960.00 1,740.00 6,612.00 1,392.00 6,612.00 1,392.00
1.5000

5,220.00

1.7500
259 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1100.0000 S.Y. -41.67 % 2.3000 -23.33 % 2.3000 -23.33 %

1,925.00 -1,375.00 2,530.00 -770.00 2,530.00 -770.00
3.0000

3,300.00

70.0000
260 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

215.0000 L.F. 16.67 % 45.0000 -25.00 % 45.0000 -25.00 %

15,050.00 2,150.00 9,675.00 -3,225.00 9,675.00 -3,225.00
60.0000

12,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

TAPANI UNDERGROUND, INC. CASCADE BRIDGE LLC MAX J. KUNEY COMPANY
1904 SE 6TH PLACE 14215 NW 3RD COURT 120 N RALPH ST
98604-8300 99202-4795

PROJECT : BATTLE GROUND   WA  986041900 VANCOUVER   WA  986855760 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

280.0000
261 CONC. CLASS 4000W FOR BRIDGE

321.0000 C.Y. 60.00 % 175.0000 0.00 % 258.0000 47.43 %

89,880.00 33,705.00 56,175.00 0.00 82,818.00 26,643.00
175.0000
56,175.00

262 FORCE ACCOUNT PRIVACY FENCE
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

$28,618,803.65 -17.05% $29,062,381.60 -15.76% $29,460,706.70 -14.61%$34,500,833.10CONTRACT TOTAL

$29,460,706.70$28,618,803.65 $29,062,381.60BASE TOTAL -17.05% -15.76% -14.61%$34,500,833.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

GRANITE CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & TRI-STATE CONSTRUCTION, INC.
18208A SE 1ST ST 331 N FANCHER RD 350 - 106TH AVE NE

98004-5732

PROJECT : VANCOUVER   WA  986847506 SPOKANE   WA  992120831 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -29.03 % 5.41 % -57.84 %

2,019,789.49 -826,210.51 3,000,000.00 154,000.00 1,200,000.00 1,646,000.002,846,000.00

3,000.0000
2 CLEARING AND GRUBBING

30.0000 ACRE -30.23 % 2,500.0000 -41.86 % 3,000.0000 -30.23 %

90,000.00 -39,000.00 75,000.00 -54,000.00 90,000.00 -39,000.00
4,300.0000
129,000.00

4,000.0000
3 CLEARING AND GRUBBING - SITE SELECTIVE CLEARING

4.2000 ACRE 14.29 % 3,500.0000 0.00 % 4,100.0000 17.14 %

16,800.00 2,100.00 14,700.00 0.00 17,220.00 2,520.00
3,500.0000
14,700.00

4,800.0000
4  SOIL PREPARATION AREA

8.1000 ACRE 140.00 % 850.0000 -57.50 % 1,825.0000 -8.75 %

38,880.00 22,680.00 6,885.00 -9,315.00 14,782.50 -1,417.50
2,000.0000
16,200.00

5 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

335.0000
6 REMOVING DRAINAGE STRUCTURE

15.0000 EACH -4.29 % 250.0000 -28.57 % 325.0000 -7.14 %

5,025.00 -225.00 3,750.00 -1,500.00 4,875.00 -375.00
350.0000
5,250.00

150.0000
7  REMOVING MONUMENT CASE AND COVER

85.0000 EACH 0.00 % 150.0000 0.00 % 160.0000 6.67 %

12,750.00 0.00 12,750.00 0.00 13,600.00 850.00
150.0000
12,750.00

8 REMOVING PORTION OF EXISTING BRIDGE NO. 14/25
L.S. 300.00 % 400.00 % 240.00 %

400,000.00 300,000.00 500,000.00 400,000.00 340,000.00 240,000.00100,000.00
9 REMOVING PORTION OF EXISTING BRIDGE NO. 14/27N

L.S. 1,900.00 % 50.00 % 150.00 %

100,000.00 95,000.00 7,500.00 2,500.00 12,500.00 7,500.005,000.00

5.0000
10 REMOVING CONC. BARRIER

492.0000 L.F. -50.00 % 6.7500 -32.50 % 3.5000 -65.00 %

2,460.00 -2,460.00 3,321.00 -1,599.00 1,722.00 -3,198.00
10.0000
4,920.00

3.0000
11 REMOVING GUARDRAIL

8830.0000 L.F. -25.00 % 3.8500 -3.75 % 2.8000 -30.00 %

26,490.00 -8,830.00 33,995.50 -1,324.50 24,724.00 -10,596.00
4.0000

35,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

GRANITE CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & TRI-STATE CONSTRUCTION, INC.
18208A SE 1ST ST 331 N FANCHER RD 350 - 106TH AVE NE

98004-5732

PROJECT : VANCOUVER   WA  986847506 SPOKANE   WA  992120831 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

165.0000
12 REMOVING GUARDRAIL ANCHOR

20.0000 EACH -17.50 % 200.0000 0.00 % 165.0000 -17.50 %

3,300.00 -700.00 4,000.00 0.00 3,300.00 -700.00
200.0000
4,000.00

1.0000
13 REMOVING GUIDE POST

130.0000 EACH -80.00 % 7.3000 46.00 % 5.5000 10.00 %

130.00 -520.00 949.00 299.00 715.00 65.00
5.0000
650.00

0.0500
14 REMOVING TEMPORARY PAVEMENT MARKING

62400.0000 L.F. -75.00 % 0.2000 0.00 % 0.2000 0.00 %

3,120.00 -9,360.00 12,480.00 0.00 12,480.00 0.00
0.2000

12,480.00

0.1000
15 REMOVING PAINT LINE

63160.0000 L.F. -80.00 % 0.2000 -60.00 % 0.2000 -60.00 %

6,316.00 -25,264.00 12,632.00 -18,948.00 12,632.00 -18,948.00
0.5000

31,580.00

0.4000
16 REMOVING PLASTIC LINE

2400.0000 L.F. -38.46 % 0.4000 -38.46 % 0.4000 -38.46 %

960.00 -600.00 960.00 -600.00 960.00 -600.00
0.6500

1,560.00

50.0000
17 REMOVING PLASTIC TRAFFIC MARKING

8.0000 EACH -16.67 % 35.0000 -41.67 % 35.0000 -41.67 %

400.00 -80.00 280.00 -200.00 280.00 -200.00
60.0000
480.00

7.0000
18 REMOVING WIRE FENCE

4600.0000 L.F. 351.61 % 2.0000 29.03 % 2.5000 61.29 %

32,200.00 25,070.00 9,200.00 2,070.00 11,500.00 4,370.00
1.5500

7,130.00
19 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

GRADING

10.0000
20 ROADWAY EXCAVATION INCL. HAUL

79740.0000 C.Y. 11.11 % 5.0000 -44.44 % 12.0000 33.33 %

797,400.00 79,740.00 398,700.00 -318,960.00 956,880.00 239,220.00
9.0000

717,660.00

20.0000
21 PAVEMENT REPAIR EXCAVATION INCL. HAUL

730.0000 S.Y. -20.00 % 14.0000 -44.00 % 15.5000 -38.00 %

14,600.00 -3,650.00 10,220.00 -8,030.00 11,315.00 -6,935.00
25.0000

18,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

GRANITE CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & TRI-STATE CONSTRUCTION, INC.
18208A SE 1ST ST 331 N FANCHER RD 350 - 106TH AVE NE

98004-5732

PROJECT : VANCOUVER   WA  986847506 SPOKANE   WA  992120831 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

5.0000
22  POND EXCAVATION INCL. HAUL

62850.0000 C.Y. -33.33 % 5.3500 -28.67 % 6.7500 -10.00 %

314,250.00 -157,125.00 336,247.50 -135,127.50 424,237.50 -47,137.50
7.5000

471,375.00

10.0000
23  GEOSYNTHETIC REINFORCED EMBANKMENT

4250.0000 S.Y. -33.33 % 6.6000 -56.00 % 6.0000 -60.00 %

42,500.00 -21,250.00 28,050.00 -35,700.00 25,500.00 -38,250.00
15.0000

63,750.00

8.0000
24  PROVIDED COMMON BORROW INCL. HAUL

50000.0000 C.Y. 300.00 % 4.0000 100.00 % 0.0100 -99.50 %

400,000.00 300,000.00 200,000.00 100,000.00 500.00 -99,500.00
2.0000

100,000.00

20.0000
25 GRAVEL BORROW INCL. HAUL

19020.0000 TON 66.67 % 11.2500 -6.25 % 9.5000 -20.83 %

380,400.00 152,160.00 213,975.00 -14,265.00 180,690.00 -47,550.00
12.0000

228,240.00

2.0000
26 EMBANKMENT COMPACTION

172710.0000 C.Y. -6.98 % 2.4500 13.95 % 2.0000 -6.98 %

345,420.00 -25,906.50 423,139.50 51,813.00 345,420.00 -25,906.50
2.1500

371,326.50
27 AERATION

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

DRAINAGE

15.0000
28 CHANNEL EXCAVATION INCL. HAUL

900.0000 C.Y. -25.00 % 6.4000 -68.00 % 15.7500 -21.25 %

13,500.00 -4,500.00 5,760.00 -12,240.00 14,175.00 -3,825.00
20.0000

18,000.00

1,665.0000
29 GRATE INLET TYPE 2

113.0000 EACH -16.75 % 1,665.0000 -16.75 % 2,850.0000 42.50 %

188,145.00 -37,855.00 188,145.00 -37,855.00 322,050.00 96,050.00
2,000.0000
226,000.00

25.0000
30 CEMENT CONC. GUTTER

4099.0000 L.F. 25.00 % 20.0000 0.00 % 16.0000 -20.00 %

102,475.00 20,495.00 81,980.00 0.00 65,584.00 -16,396.00
20.0000

81,980.00

78.0000
31 FILTER BLANKET

305.0000 C.Y. 122.86 % 25.0000 -28.57 % 35.0000 0.00 %

23,790.00 13,115.00 7,625.00 -3,050.00 10,675.00 0.00
35.0000

10,675.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

GRANITE CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & TRI-STATE CONSTRUCTION, INC.
18208A SE 1ST ST 331 N FANCHER RD 350 - 106TH AVE NE

98004-5732

PROJECT : VANCOUVER   WA  986847506 SPOKANE   WA  992120831 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

68.0000
32 LIGHT LOOSE RIPRAP

595.0000 C.Y. 94.29 % 48.5000 38.57 % 55.0000 57.14 %

40,460.00 19,635.00 28,857.50 8,032.50 32,725.00 11,900.00
35.0000

20,825.00

40.0000
33 QUARRY SPALLS

4265.0000 C.Y. -33.33 % 33.0000 -45.00 % 32.0000 -46.67 %

170,600.00 -85,300.00 140,745.00 -115,155.00 136,480.00 -119,420.00
60.0000

255,900.00

7.0000
34 UNDERDRAIN PIPE 6 IN. DIAM.

5310.0000 L.F. -3.45 % 11.7500 62.07 % 3.0000 -58.62 %

37,170.00 -1,327.50 62,392.50 23,895.00 15,930.00 -22,567.50
7.2500

38,497.50

20.0000
35 DRAIN PIPE 6 IN. DIAM.

349.0000 L.F. 11.11 % 12.9000 -28.33 % 11.2500 -37.50 %

6,980.00 698.00 4,502.10 -1,779.90 3,926.25 -2,355.75
18.0000
6,282.00

STORM SEWER

2,315.0000
36 CATCH BASIN TYPE 1

1.0000 EACH 54.33 % 2,315.0000 54.33 % 1,200.0000 -20.00 %

2,315.00 815.00 2,315.00 815.00 1,200.00 -300.00
1,500.0000
1,500.00

2,210.0000
37 CATCH BASIN TYPE 2 48 IN. DIAM.

24.0000 EACH -4.95 % 2,210.0000 -4.95 % 6,900.0000 196.77 %

53,040.00 -2,760.00 53,040.00 -2,760.00 165,600.00 109,800.00
2,325.0000
55,800.00

3,635.0000
38 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 3.86 % 3,635.0000 3.86 % 5,000.0000 42.86 %

3,635.00 135.00 3,635.00 135.00 5,000.00 1,500.00
3,500.0000
3,500.00

1.2500
39 TESTING STORM SEWER PIPE

9990.0000 L.F. -7.41 % 1.2500 -7.41 % 3.0000 122.22 %

12,487.50 -999.00 12,487.50 -999.00 29,970.00 16,483.50
1.3500

13,486.50

37.2000
40 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

487.0000 L.F. -7.00 % 37.2500 -6.88 % 26.5000 -33.75 %

18,116.40 -1,363.60 18,140.75 -1,339.25 12,905.50 -6,574.50
40.0000

19,480.00

22.4000
41 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

8283.0000 L.F. -20.00 % 22.4000 -20.00 % 23.0000 -17.86 %

185,539.20 -46,384.80 185,539.20 -46,384.80 190,509.00 -41,415.00
28.0000

231,924.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

GRANITE CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & TRI-STATE CONSTRUCTION, INC.
18208A SE 1ST ST 331 N FANCHER RD 350 - 106TH AVE NE

98004-5732

PROJECT : VANCOUVER   WA  986847506 SPOKANE   WA  992120831 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

55.0000
42 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

3686.0000 L.F. 52.78 % 38.5000 6.94 % 47.7500 32.64 %

202,730.00 70,034.00 141,911.00 9,215.00 176,006.50 43,310.50
36.0000

132,696.00

32.0000
43 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

70.0000 L.F. -20.00 % 32.0000 -20.00 % 44.5000 11.25 %

2,240.00 -560.00 2,240.00 -560.00 3,115.00 315.00
40.0000
2,800.00

12,000.0000
44  EMERGENCY SHUTOFF VALVE

1.0000 EACH -7.69 % 7,500.0000 -42.31 % 5,250.0000 -59.62 %

12,000.00 -1,000.00 7,500.00 -5,500.00 5,250.00 -7,750.00
13,000.0000
13,000.00

SANITARY SEWER

1.5000
45 TESTING SEWER PIPE

1000.0000 L.F. -25.00 % 1.5000 -25.00 % 5.0000 150.00 %

1,500.00 -500.00 1,500.00 -500.00 5,000.00 3,000.00
2.0000

2,000.00

39.5500
46 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

479.0000 L.F. -25.38 % 39.6000 -25.28 % 39.0000 -26.42 %

18,944.45 -6,442.55 18,968.40 -6,418.60 18,681.00 -6,706.00
53.0000

25,387.00

45.9000
47 DUCTILE IRON SEWER PIPE 10 IN. DIAM.

502.0000 L.F. -23.50 % 45.9000 -23.50 % 45.0000 -25.00 %

23,041.80 -7,078.20 23,041.80 -7,078.20 22,590.00 -7,530.00
60.0000

30,120.00

600.0000
48  48" STEEL CASING

200.0000 L.F. 76.47 % 255.0000 -25.00 % 385.0000 13.24 %

120,000.00 52,000.00 51,000.00 -17,000.00 77,000.00 9,000.00
340.0000
68,000.00

WATER LINES

1,100.0000
49 GATE VALVE 6 IN.

1.0000 EACH 46.67 % 1,100.0000 46.67 % 1,100.0000 46.67 %

1,100.00 350.00 1,100.00 350.00 1,100.00 350.00
750.0000
750.00

2,600.0000
50 BUTTERFLY VALVE 12 IN.

4.0000 EACH 73.33 % 2,600.0000 73.33 % 6,350.0000 323.33 %

10,400.00 4,400.00 10,400.00 4,400.00 25,400.00 19,400.00
1,500.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

GRANITE CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & TRI-STATE CONSTRUCTION, INC.
18208A SE 1ST ST 331 N FANCHER RD 350 - 106TH AVE NE

98004-5732

PROJECT : VANCOUVER   WA  986847506 SPOKANE   WA  992120831 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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03/31/2011
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

4,250.0000
51 HYDRANT ASSEMBLY

1.0000 EACH 21.43 % 4,250.0000 21.43 % 4,650.0000 32.86 %

4,250.00 750.00 4,250.00 750.00 4,650.00 1,150.00
3,500.0000
3,500.00

2,000.0000
52 MOVING EXISTING HYDRANTS

1.0000 EACH -20.00 % 2,000.0000 -20.00 % 3,050.0000 22.00 %

2,000.00 -500.00 2,000.00 -500.00 3,050.00 550.00
2,500.0000
2,500.00

37.4000
53 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

501.0000 L.F. -16.89 % 37.4000 -16.89 % 46.0000 2.22 %

18,737.40 -3,807.60 18,737.40 -3,807.60 23,046.00 501.00
45.0000

22,545.00

84.7000
54 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

351.0000 L.F. 21.00 % 84.7000 21.00 % 109.0000 55.71 %

29,729.70 5,159.70 29,729.70 5,159.70 38,259.00 13,689.00
70.0000

24,570.00

280.0000
55  24" STEEL CASING

386.0000 L.F. 124.00 % 130.6000 4.48 % 205.0000 64.00 %

108,080.00 59,830.00 50,411.60 2,161.60 79,130.00 30,880.00
125.0000
48,250.00

STRUCTURE

8.0000
56 STRUCTURE EXCAVATION CLASS A INCL. HAUL

12170.0000 C.Y. -60.00 % 7.2000 -64.00 % 15.5000 -22.50 %

97,360.00 -146,040.00 87,624.00 -155,776.00 188,635.00 -54,765.00
20.0000

243,400.00
57 SHORING OR EXTRA EXCAVATION CL. A BRIDGE #14/25-WIDENING

L.S. -100.00 % 57.89 % -73.68 %

0.01 -3,799.99 6,000.00 2,200.00 1,000.00 -2,800.003,800.00
58 SHORING OR EXTRA EXCAVATION CL. A BRIDGE #14/27N

L.S. 350.00 % 175.00 % 225.00 %

900,000.00 700,000.00 550,000.00 350,000.00 650,000.00 450,000.00200,000.00
59 SHORING OR EXTRA EXCAVATION CL. A UNION STREET BRIDGE

L.S. -69.00 % -65.00 % -57.00 %

31,000.00 -69,000.00 35,000.00 -65,000.00 43,000.00 -57,000.00100,000.00
60 SHORING OR EXTRA EXCAVATION CL. A SECOND STREET BRIDGE

L.S. -64.71 % -52.94 % -54.12 %

30,000.00 -55,000.00 40,000.00 -45,000.00 39,000.00 -46,000.0085,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

GRANITE CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & TRI-STATE CONSTRUCTION, INC.
18208A SE 1ST ST 331 N FANCHER RD 350 - 106TH AVE NE

98004-5732

PROJECT : VANCOUVER   WA  986847506 SPOKANE   WA  992120831 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.
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STRUCTURE

95.0000
61 GRAVEL BACKFILL FOR WALL

45.0000 C.Y. 137.50 % 65.0000 62.50 % 32.0000 -20.00 %

4,275.00 2,475.00 2,925.00 1,125.00 1,440.00 -360.00
40.0000
1,800.00

1.0000
62 ST. REINF. BAR FOR BRIDGE

308140.0000 LB. 0.00 % 0.7000 -30.00 % 0.7800 -22.00 %

308,140.00 0.00 215,698.00 -92,442.00 240,349.20 -67,790.80
1.0000

308,140.00

1.0000
63 ST. REINF. BAR FOR WALL

1600.0000 LB. 0.00 % 0.8500 -15.00 % 1.0600 6.00 %

1,600.00 0.00 1,360.00 -240.00 1,696.00 96.00
1.0000

1,600.00

0.0000
64 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

550.0000
65 CONC. CLASS 4000 FOR WALL

27.0000 C.Y. 22.22 % 915.0000 103.33 % 760.0000 68.89 %

14,850.00 2,700.00 24,705.00 12,555.00 20,520.00 8,370.00
450.0000
12,150.00

337.0000
66 CONC. CLASS 4000 FOR BRIDGE

2315.0000 C.Y. -25.11 % 315.0000 -30.00 % 565.0000 25.56 %

780,155.00 -261,595.00 729,225.00 -312,525.00 1,307,975.00 266,225.00
450.0000

1,041,750.00

200.0000
67 PRESTRESSED CONC. GIRDER (WF42G)

1655.0000 L.F. -20.00 % 195.0000 -22.00 % 245.0000 -2.00 %

331,000.00 -82,750.00 322,725.00 -91,025.00 405,475.00 -8,275.00
250.0000

413,750.00

288.0000
68 PRESTRESSED CONC. GIRDER (WF74G)

1350.0000 L.F. -4.00 % 275.0000 -8.33 % 290.0000 -3.33 %

388,800.00 -16,200.00 371,250.00 -33,750.00 391,500.00 -13,500.00
300.0000

405,000.00
69 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
70 SUPERSTRUCTURE BRIDGE NO. 14/25 - WIDENING

L.S. -16.67 % -6.00 % 11.67 %

1,250,000.00 -250,000.00 1,410,000.00 -90,000.00 1,675,000.00 175,000.001,500,000.00
71 SUPERSTRUCTURE BRIDGE NO. 14/27N

L.S. -18.75 % -43.75 % 6.25 %

650,000.00 -150,000.00 450,000.00 -350,000.00 850,000.00 50,000.00800,000.00
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STRUCTURE
72 SUPERSTRUCTURE UNION STREET BRIDGE

L.S. -37.50 % -56.25 % 37.50 %

250,000.00 -150,000.00 175,000.00 -225,000.00 550,000.00 150,000.00400,000.00
73 SUPERSTRUCTURE SECOND STREET BRIDGE

L.S. -50.00 % -56.25 % 33.75 %

200,000.00 -200,000.00 175,000.00 -225,000.00 535,000.00 135,000.00400,000.00

80.0000
74 BRIDGE RAILING TYPE S-BP EXCL. SUPERST.

1133.0000 L.F. 6.67 % 70.0000 -6.67 % 60.0000 -20.00 %

90,640.00 5,665.00 79,310.00 -5,665.00 67,980.00 -16,995.00
75.0000

84,975.00

125.0000
75 TRAFFIC BARRIER

1366.0000 L.F. 0.00 % 116.0000 -7.20 % 110.0000 -12.00 %

170,750.00 0.00 158,456.00 -12,294.00 150,260.00 -20,490.00
125.0000

170,750.00

425.0000
76 SEW TRAFFIC BARRIER

1133.7000 L.F. 41.67 % 355.0000 18.33 % 255.0000 -15.00 %

481,822.50 141,712.50 402,463.50 62,353.50 289,093.50 -51,016.50
300.0000

340,110.00

1,300.0000
77 EXPANSION JOINT MODIFICATION

19.0000 L.F. 160.00 % 800.0000 60.00 % 1,175.0000 135.00 %

24,700.00 15,200.00 15,200.00 5,700.00 22,325.00 12,825.00
500.0000
9,500.00

50.0000
78 BRIDGE DECK REPAIR

4077.0000 S.F. 0.00 % 30.0000 -40.00 % 92.0000 84.00 %

203,850.00 0.00 122,310.00 -81,540.00 375,084.00 171,234.00
50.0000

203,850.00

25.0000
79 MEMBRANE WATERPROOFING (DECK SEAL)

4992.0000 S.Y. 0.00 % 16.2500 -35.00 % 17.0000 -32.00 %

124,800.00 0.00 81,120.00 -43,680.00 84,864.00 -39,936.00
25.0000

124,800.00

16.0000
80 STRUCTURAL EARTH WALL

74851.0000 S.F. -38.46 % 21.7500 -16.35 % 21.5000 -17.31 %

1,197,616.00 -748,510.00 1,628,009.25 -318,116.75 1,609,296.50 -336,829.50
26.0000

1,946,126.00

15.0000
81 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

31459.0000 C.Y. -40.00 % 22.0000 -12.00 % 25.0000 0.00 %

471,885.00 -314,590.00 692,098.00 -94,377.00 786,475.00 0.00
25.0000

786,475.00
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250.0000
82 BRIDGE APPROACH SLAB

1110.0000 S.Y. 11.11 % 190.0000 -15.56 % 215.0000 -4.44 %

277,500.00 27,750.00 210,900.00 -38,850.00 238,650.00 -11,100.00
225.0000

249,750.00

SURFACING

1.0000
83 CRUSHED SURFACING BASE COURSE

64531.0000 TON -94.44 % 14.1000 -21.67 % 14.5000 -19.44 %

64,531.00 1,097,027.00 909,887.10 -251,670.90 935,699.50 -225,858.50
18.0000

1,161,558.00

LIQUID ASPHALT
84 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

68,170.00 68,170.00 68,170.0068,170.00

CEMENT CONCRETE PAVEMENT

100.0000
85  ROUNDABOUT APRON CONC. PAVEMENT

1800.0000 S.Y. 17.65 % 83.0000 -2.35 % 64.0000 -24.71 %

180,000.00 27,000.00 149,400.00 -3,600.00 115,200.00 -37,800.00
85.0000

153,000.00

HOT MIX ASPHALT

10.0000
86 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

5370.0000 S.Y. 66.67 % 8.5000 41.67 % 9.5000 58.33 %

53,700.00 21,480.00 45,645.00 13,425.00 51,015.00 18,795.00
6.0000

32,220.00

10.0000
87 PLANING BITUMINOUS PAVEMENT

4310.0000 S.Y. 233.33 % 9.8500 228.33 % 5.7500 91.67 %

43,100.00 30,170.00 42,453.50 29,523.50 24,782.50 11,852.50
3.0000

12,930.00

79.0000
88 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

1256.0000 TON -1.25 % 70.0000 -12.50 % 75.0000 -6.25 %

99,224.00 -1,256.00 87,920.00 -12,560.00 94,200.00 -6,280.00
80.0000

100,480.00
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HOT MIX ASPHALT

77.0000
89 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

2031.0000 TON -16.30 % 67.0000 -27.17 % 60.0000 -34.78 %

156,387.00 -30,465.00 136,077.00 -50,775.00 121,860.00 -64,992.00
92.0000

186,852.00

150.0000
90 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

180.0000 TON 25.00 % 124.0000 3.33 % 125.0000 4.17 %

27,000.00 5,400.00 22,320.00 720.00 22,500.00 900.00
120.0000
21,600.00

68.0000
91 HMA CL. 1/2 IN. PG 64-22

64883.0000 TON -2.86 % 59.0000 -15.71 % 58.0000 -17.14 %

4,412,044.00 -129,766.00 3,828,097.00 -713,713.00 3,763,214.00 -778,596.00
70.0000

4,541,810.00
92 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

144,860.00 144,860.00 144,860.00144,860.00
93 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

65,880.00 65,880.00 65,880.0065,880.00
94 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

555,490.00 555,490.00 555,490.00555,490.00

115.0000
95 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

118.0000 TON -4.17 % 60.0000 -50.00 % 106.0000 -11.67 %

13,570.00 -590.00 7,080.00 -7,080.00 12,508.00 -1,652.00
120.0000
14,160.00

96 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-19.00 -19.00 -19.00-19.00
97 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-19.00 -19.00 -19.00-19.00
98 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

51,200.00 51,200.00 51,200.0051,200.00
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IRRIGATION AND WATER DISTRIBUTION
99 IRRIGATION SYSTEM

L.S. 100.00 % 60.00 % 58.00 %

100,000.00 50,000.00 80,000.00 30,000.00 79,000.00 29,000.0050,000.00

EROSION CONTROL AND PLANTING

10.0000
100  ENVIRONMENTAL COMPLIANCE LEAD

360.0000 DAY -93.33 % 175.0000 16.67 % 1.0000 -99.33 %

3,600.00 -50,400.00 63,000.00 9,000.00 360.00 -53,640.00
150.0000
54,000.00

2.0000
101 COMPOST BLANKET

61550.0000 S.Y. -55.56 % 1.8500 -58.89 % 1.6500 -63.33 %

123,100.00 -153,875.00 113,867.50 -163,107.50 101,557.50 -175,417.50
4.5000

276,975.00

19.0000
102 PLASTIC COVERING

20.0000 S.Y. 287.76 % 4.5000 -8.16 % 2.0000 -59.18 %

380.00 282.00 90.00 -8.00 40.00 -58.00
4.9000
98.00

15.0000
103 CHECK DAM

500.0000 L.F. 50.00 % 7.2500 -27.50 % 7.2500 -27.50 %

7,500.00 2,500.00 3,625.00 -1,375.00 3,625.00 -1,375.00
10.0000
5,000.00

105.0000
104 INLET PROTECTION

161.0000 EACH 59.09 % 85.0000 28.79 % 50.0000 -24.24 %

16,905.00 6,279.00 13,685.00 3,059.00 8,050.00 -2,576.00
66.0000

10,626.00

12.0000
105 STABILIZED CONSTRUCTION ENTRANCE

3145.0000 S.Y. 9.09 % 12.0000 9.09 % 14.7500 34.09 %

37,740.00 3,145.00 37,740.00 3,145.00 46,388.75 11,793.75
11.0000

34,595.00

7.0000
106 WATTLE

2200.0000 L.F. 75.00 % 5.1000 27.50 % 4.5000 12.50 %

15,400.00 6,600.00 11,220.00 2,420.00 9,900.00 1,100.00
4.0000

8,800.00
107 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

953,200.00 953,200.00 953,200.00953,200.00

50.0000
108  TEMPORARY SILT CURTAIN

279.0000 L.F. 108.33 % 150.0000 525.00 % 21.0000 -12.50 %

13,950.00 7,254.00 41,850.00 35,154.00 5,859.00 -837.00
24.0000
6,696.00
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EROSION CONTROL AND PLANTING

200.0000
109 SOIL BINDER OR TACKING AGENT

5.0000 ACRE -21.57 % 200.0000 -21.57 % 200.0000 -21.57 %

1,000.00 -275.00 1,000.00 -275.00 1,000.00 -275.00
255.0000
1,275.00

1,900.0000
110  SEEDING, FERTILIZING, AND MULCHING, SEED MIX - ROADSIDE

9.2000 ACRE -36.67 % 1,900.0000 -36.67 % 1,900.0000 -36.67 %

17,480.00 -10,120.00 17,480.00 -10,120.00 17,480.00 -10,120.00
3,000.0000
27,600.00

4,600.0000
111  SEEDING, FERTILIZING, AND MULCHING, SEED MIX - POND

2.3000 ACRE 15.00 % 4,600.0000 15.00 % 4,600.0000 15.00 %

10,580.00 1,380.00 10,580.00 1,380.00 10,580.00 1,380.00
4,000.0000
9,200.00

2.0000
112  TOPSOIL TYPE B

11010.0000 S.Y. -11.11 % 2.4000 6.67 % 4.5000 100.00 %

22,020.00 -2,752.50 26,424.00 1,651.50 49,545.00 24,772.50
2.2500

24,772.50

2.0000
113  TOPSOIL TYPE C

103210.0000 S.Y. 0.00 % 2.2500 12.50 % 1.1500 -42.50 %

206,420.00 0.00 232,222.50 25,802.50 118,691.50 -87,728.50
2.0000

206,420.00

58.0000
114 PSIPE TREE MIX ROADSIDE

1550.0000 EACH 132.00 % 58.0000 132.00 % 58.0000 132.00 %

89,900.00 51,150.00 89,900.00 51,150.00 89,900.00 51,150.00
25.0000

38,750.00

3.5000
115 PSIPE SHRUB MIX A

17710.0000 EACH 0.00 % 2.9000 -17.14 % 2.9000 -17.14 %

61,985.00 0.00 51,359.00 -10,626.00 51,359.00 -10,626.00
3.5000

61,985.00

2.9000
116 PSIPE SHRUB MIX B

1650.0000 EACH -17.14 % 2.9000 -17.14 % 2.9000 -17.14 %

4,785.00 -990.00 4,785.00 -990.00 4,785.00 -990.00
3.5000

5,775.00

2.9000
117 PSIPE SHRUB MIX C

3670.0000 EACH -17.14 % 2.9000 -17.14 % 2.9000 -17.14 %

10,643.00 -2,202.00 10,643.00 -2,202.00 10,643.00 -2,202.00
3.5000

12,845.00

4.0000
118 PSIPE SHRUB MIX D

15090.0000 EACH -20.00 % 4.4000 -12.00 % 4.4000 -12.00 %

60,360.00 -15,090.00 66,396.00 -9,054.00 66,396.00 -9,054.00
5.0000

75,450.00

6.0000
119 PSIPE SHRUB MIX E

3670.0000 EACH 33.33 % 6.0000 33.33 % 6.0000 33.33 %

22,020.00 5,505.00 22,020.00 5,505.00 22,020.00 5,505.00
4.5000

16,515.00
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EROSION CONTROL AND PLANTING

6.0000
120 PSIPE SHRUB MIX F

5670.0000 EACH 33.33 % 6.0000 33.33 % 6.0000 33.33 %

34,020.00 8,505.00 34,020.00 8,505.00 34,020.00 8,505.00
4.5000

25,515.00

3.0000
121 PSIPE SHRUB MIX G

4070.0000 EACH -33.33 % 3.0000 -33.33 % 3.0000 -33.33 %

12,210.00 -6,105.00 12,210.00 -6,105.00 12,210.00 -6,105.00
4.5000

18,315.00

20.0000
122 BARK OR WOOD CHIP MULCH

5150.0000 C.Y. -33.33 % 20.0000 -33.33 % 20.0000 -33.33 %

103,000.00 -51,500.00 103,000.00 -51,500.00 103,000.00 -51,500.00
30.0000

154,500.00

1.7500
123 HIGH VISIBILITY FENCE

1860.0000 L.F. -41.67 % 1.7500 -41.67 % 3.0000 0.00 %

3,255.00 -2,325.00 3,255.00 -2,325.00 5,580.00 0.00
3.0000

5,580.00

1.8000
124  HIGH VISIBILITY SILT FENCE

21550.0000 L.F. -59.46 % 1.8000 -59.46 % 3.5000 -21.17 %

38,790.00 -56,892.00 38,790.00 -56,892.00 75,425.00 -20,257.00
4.4400

95,682.00

85.0000
125  GENERAL WEED CONTROL

300.0000 HR -34.62 % 85.0000 -34.62 % 85.0000 -34.62 %

25,500.00 -13,500.00 25,500.00 -13,500.00 25,500.00 -13,500.00
130.0000
39,000.00

TRAFFIC

10.0000
126 CEMENT CONC. TRAFFIC CURB AND GUTTER

5222.0000 L.F. -16.67 % 19.5000 62.50 % 7.2500 -39.58 %

52,220.00 -10,444.00 101,829.00 39,165.00 37,859.50 -24,804.50
12.0000

62,664.00

75.0000
127  CEMENT CONC. TRAFFIC ISLAND

503.0000 S.Y. -11.76 % 50.0000 -41.18 % 57.0000 -32.94 %

37,725.00 -5,030.00 25,150.00 -17,605.00 28,671.00 -14,084.00
85.0000

42,755.00

25.0000
128  SPLITTER ISLAND CURB

1674.0000 L.F. 78.57 % 23.0000 64.29 % 18.0000 28.57 %

41,850.00 18,414.00 38,502.00 15,066.00 30,132.00 6,696.00
14.0000

23,436.00

16.0000
129  ROUNDABOUT OUTSIDE CURB

2666.0000 L.F. -39.62 % 22.0000 -16.98 % 16.0000 -39.62 %

42,656.00 -27,993.00 58,652.00 -11,997.00 42,656.00 -27,993.00
26.5000

70,649.00
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25.0000
130  CENTRAL ISLAND CURB

628.0000 L.F. -15.25 % 32.0000 8.47 % 23.2500 -21.19 %

15,700.00 -2,826.00 20,096.00 1,570.00 14,601.00 -3,925.00
29.5000

18,526.00

25.0000
131  ROUNDABOUT INSIDE/OUTSIDE TRUCK APRON CURB

1190.0000 L.F. -5.66 % 17.5000 -33.96 % 16.0000 -39.62 %

29,750.00 -1,785.00 20,825.00 -10,710.00 19,040.00 -12,495.00
26.5000

31,535.00

17.5000
132 DUAL-FACED CEMENT CONC. TRAFFIC CURB

277.0000 L.F. -41.67 % 29.0000 -3.33 % 18.0000 -40.00 %

4,847.50 -3,462.50 8,033.00 -277.00 4,986.00 -3,324.00
30.0000
8,310.00

25.0000
133 CEMENT CONC. PEDESTRIAN CURB

800.0000 L.F. 13.64 % 17.4500 -20.68 % 10.0000 -54.55 %

20,000.00 2,400.00 13,960.00 -3,640.00 8,000.00 -9,600.00
22.0000

17,600.00

5.0000
134 EXTRUDED CURB

14000.0000 L.F. -28.57 % 5.0000 -28.57 % 5.0000 -28.57 %

70,000.00 -28,000.00 70,000.00 -28,000.00 70,000.00 -28,000.00
7.0000

98,000.00

60,000.0000
135  MEDIAN BARRIER GATE

2.0000 EACH 41.18 % 66,555.0000 56.60 % 65,000.0000 52.94 %

120,000.00 35,000.00 133,110.00 48,110.00 130,000.00 45,000.00
42,500.0000
85,000.00

20.6000
136 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

4970.0000 L.F. -6.36 % 24.0000 9.09 % 21.0000 -4.55 %

102,382.00 -6,958.00 119,280.00 9,940.00 104,370.00 -4,970.00
22.0000

109,340.00

25.0000
137 BEAM GUARDRAIL TYPE 31

21367.0000 L.F. 25.00 % 20.5000 2.50 % 18.0000 -10.00 %

534,175.00 106,835.00 438,023.50 10,683.50 384,606.00 -42,734.00
20.0000

427,340.00

2,170.0000
138 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

2.0000 EACH 44.67 % 1,680.0000 12.00 % 2,200.0000 46.67 %

4,340.00 1,340.00 3,360.00 360.00 4,400.00 1,400.00
1,500.0000
3,000.00

2,755.0000
139 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

19.0000 EACH 83.67 % 2,215.0000 47.67 % 2,800.0000 86.67 %

52,345.00 23,845.00 42,085.00 13,585.00 53,200.00 24,700.00
1,500.0000
28,500.00

2,500.0000
140 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

4.0000 EACH 66.67 % 2,165.0000 44.33 % 2,550.0000 70.00 %

10,000.00 4,000.00 8,660.00 2,660.00 10,200.00 4,200.00
1,500.0000
6,000.00
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1,890.0000
141 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

7.0000 EACH -30.00 % 1,760.0000 -34.81 % 1,900.0000 -29.63 %

13,230.00 -5,670.00 12,320.00 -6,580.00 13,300.00 -5,600.00
2,700.0000
18,900.00

52.0000
142 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

38.0000 L.F. 48.57 % 53.0000 51.43 % 52.0000 48.57 %

1,976.00 646.00 2,014.00 684.00 1,976.00 646.00
35.0000
1,330.00

5,145.0000
143 BEAM GUARDRAIL BULL NOSE TERMINAL

1.0000 EACH -26.50 % 6,620.0000 -5.43 % 5,200.0000 -25.71 %

5,145.00 -1,855.00 6,620.00 -380.00 5,200.00 -1,800.00
7,000.0000
7,000.00

700.0000
144 BEAM GUARDRAIL ANCHOR TYPE 10

15.0000 EACH -9.68 % 670.0000 -13.55 % 725.0000 -6.45 %

10,500.00 -1,125.00 10,050.00 -1,575.00 10,875.00 -750.00
775.0000
11,625.00

65.0000
145 PRECAST CONC. BARRIER TYPE SINGLE SLOPE WITH SCUPPERS

2020.0000 L.F. -56.67 % 108.0000 -28.00 % 79.0000 -47.33 %

131,300.00 -171,700.00 218,160.00 -84,840.00 159,580.00 -143,420.00
150.0000

303,000.00

50.0000
146 PRECAST CONC. BARRIER TYPE SINGLE SLOPE VERTICAL BACK

2736.0000 L.F. -33.33 % 60.5500 -19.27 % 59.0000 -21.33 %

136,800.00 -68,400.00 165,664.80 -39,535.20 161,424.00 -43,776.00
75.0000

205,200.00

50.0000
147 SINGLE SLOPE CONCRETE BARRIER

11704.0000 L.F. -33.33 % 72.0000 -4.00 % 65.0000 -13.33 %

585,200.00 -292,600.00 842,688.00 -35,112.00 760,760.00 -117,040.00
75.0000

877,800.00

30.0000
148 TEMPORARY CONC. BARRIER

7770.0000 L.F. 50.00 % 9.2500 -53.75 % 12.0000 -40.00 %

233,100.00 77,700.00 71,872.50 -83,527.50 93,240.00 -62,160.00
20.0000

155,400.00

32.0000
149  TEMPORARY NARROW CONCRETE BARRIER

4160.0000 L.F. -20.00 % 36.3000 -9.25 % 25.0000 -37.50 %

133,120.00 -33,280.00 151,008.00 -15,392.00 104,000.00 -62,400.00
40.0000

166,400.00

5,500.0000
150 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 57.14 % 4,135.0000 18.14 % 2,150.0000 -38.57 %

22,000.00 8,000.00 16,540.00 2,540.00 8,600.00 -5,400.00
3,500.0000
14,000.00

25,000.0000
151 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 0.00 % 26,940.0000 7.76 % 24,500.0000 -2.00 %

25,000.00 0.00 26,940.00 1,940.00 24,500.00 -500.00
25,000.0000
25,000.00
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1,500.0000
152 RESETTING IMPACT ATTENUATOR

4.0000 EACH 50.00 % 1,040.0000 4.00 % 1,000.0000 0.00 %

6,000.00 2,000.00 4,160.00 160.00 4,000.00 0.00
1,000.0000
4,000.00

12,500.0000
153 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH 25.00 % 8,750.0000 -12.50 % 10,000.0000 0.00 %

50,000.00 10,000.00 35,000.00 -5,000.00 40,000.00 0.00
10,000.0000
40,000.00

1.0000
154 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1500.0000 HR -97.50 % 43.2500 8.13 % 65.0000 62.50 %

1,500.00 -58,500.00 64,875.00 4,875.00 97,500.00 37,500.00
40.0000

60,000.00
155 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

32.0000
156 FLEXIBLE GUIDE POST

293.0000 EACH 14.29 % 30.0000 7.14 % 30.0000 7.14 %

9,376.00 1,172.00 8,790.00 586.00 8,790.00 586.00
28.0000
8,204.00

10.0000
157 BARRIER DELINEATOR

63.0000 EACH -44.44 % 14.5000 -19.44 % 12.0000 -33.33 %

630.00 -504.00 913.50 -220.50 756.00 -378.00
18.0000
1,134.00

0.1400
158 PAINT LINE

103580.0000 L.F. 16.67 % 0.1400 16.67 % 0.1400 16.67 %

14,501.20 2,071.60 14,501.20 2,071.60 14,501.20 2,071.60
0.1200

12,429.60

0.4200
159 PROFILED PLASTIC LINE

23150.0000 L.F. -35.38 % 0.5200 -20.00 % 0.5200 -20.00 %

9,723.00 -5,324.50 12,038.00 -3,009.50 12,038.00 -3,009.50
0.6500

15,047.50

1.0000
160 PAINTED WIDE LINE

1200.0000 L.F. 212.50 % 1.0000 212.50 % 1.0000 212.50 %

1,200.00 816.00 1,200.00 816.00 1,200.00 816.00
0.3200
384.00

1.1000
161 PLASTIC WIDE LINE

14800.0000 L.F. -8.33 % 1.1000 -8.33 % 1.1000 -8.33 %

16,280.00 -1,480.00 16,280.00 -1,480.00 16,280.00 -1,480.00
1.2000

17,760.00

3.5000
162 PLASTIC CROSSWALK LINE

930.0000 S.F. 0.00 % 3.5000 0.00 % 3.5000 0.00 %

3,255.00 0.00 3,255.00 0.00 3,255.00 0.00
3.5000

3,255.00
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15.0000
163 PLASTIC STOP LINE

20.0000 L.F. 87.50 % 9.0000 12.50 % 9.0000 12.50 %

300.00 140.00 180.00 20.00 180.00 20.00
8.0000
160.00

30.0000
164 PAINTED TRAFFIC ARROW

10.0000 EACH -60.00 % 30.0000 -60.00 % 30.0000 -60.00 %

300.00 -450.00 300.00 -450.00 300.00 -450.00
75.0000
750.00

400.0000
165 PLASTIC TRAFFIC ARROW

2.0000 EACH 207.69 % 225.0000 73.08 % 225.0000 73.08 %

800.00 540.00 450.00 190.00 450.00 190.00
130.0000
260.00

45.0000
166 PAINTED ACCESS PARKING SPACE SYMBOL

2.0000 EACH -40.00 % 45.0000 -40.00 % 45.0000 -40.00 %

90.00 -60.00 90.00 -60.00 90.00 -60.00
75.0000
150.00

95.0000
167 PLASTIC BICYCLE LANE SYMBOL

10.0000 EACH -24.00 % 95.0000 -24.00 % 95.0000 -24.00 %

950.00 -300.00 950.00 -300.00 950.00 -300.00
125.0000
1,250.00

20.0000
168 PLASTIC DRAINAGE MARKING

93.0000 EACH 0.00 % 20.0000 0.00 % 20.0000 0.00 %

1,860.00 0.00 1,860.00 0.00 1,860.00 0.00
20.0000
1,860.00

75.0000
169 PAINTED AERIAL SURVEILLANCE FULL MARKER

4.0000 EACH 50.00 % 75.0000 50.00 % 75.0000 50.00 %

300.00 100.00 300.00 100.00 300.00 100.00
50.0000
200.00

75.0000
170 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

4.0000 EACH 50.00 % 75.0000 50.00 % 75.0000 50.00 %

300.00 100.00 300.00 100.00 300.00 100.00
50.0000
200.00

36.0000
171 PLASTIC YIELD LINE SYMBOL

108.0000 EACH 20.00 % 38.0000 26.67 % 38.0000 26.67 %

3,888.00 648.00 4,104.00 864.00 4,104.00 864.00
30.0000
3,240.00

0.1000
172 RAISED PAVEMENT MARKER TYPE 2

815.0000 HUND -99.97 % 1.0000 -99.71 % 0.0100 -100.00 %

81.50 -285,168.50 815.00 -284,435.00 8.15 -285,241.85
350.0000

285,250.00

0.5500
173 TEMPORARY PAVEMENT MARKING

30000.0000 L.F. 450.00 % 0.2900 190.00 % 0.3000 200.00 %

16,500.00 13,500.00 8,700.00 5,700.00 9,000.00 6,000.00
0.1000

3,000.00
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174 PERMANENT SIGNING

L.S. -9.40 % -2.81 % -1.17 %

275,000.00 -28,540.00 295,000.00 -8,540.00 300,000.00 -3,540.00303,540.00

15.0000
175 SIGN COVERING

500.0000 S.F. 50.00 % 50.0000 400.00 % 10.0000 0.00 %

7,500.00 2,500.00 25,000.00 20,000.00 5,000.00 0.00
10.0000
5,000.00

176 ILLUMINATION SYSTEM #1
L.S. -10.92 % -10.95 % 60.58 %

18,305.00 -2,245.00 18,300.00 -2,250.00 33,000.00 12,450.0020,550.00
177 ILLUMINATION SYSTEM #2

L.S. -35.53 % 28.95 % -37.67 %

60,000.00 -33,060.00 120,000.00 26,940.00 58,000.00 -35,060.0093,060.00
178 ILLUMINATION SYSTEM #3

L.S. -3.42 % -4.48 % -5.47 %

24,520.00 -868.00 24,250.00 -1,138.00 24,000.00 -1,388.0025,388.00
179 ILLUMINATION SYSTEM #4

L.S. 29.39 % 29.34 % -5.94 %

22,010.00 5,000.00 22,000.00 4,990.00 16,000.00 -1,010.0017,010.00
180 ILLUMINATION SYSTEM #5

L.S. 19.55 % 21.65 % 6.24 %

147,420.00 24,112.00 150,000.00 26,692.00 131,000.00 7,692.00123,308.00
181 ILLUMINATION SYSTEM #6

L.S. -30.53 % 1.53 % -26.25 %

130,000.00 -57,131.00 190,000.00 2,869.00 138,000.00 -49,131.00187,131.00
182 ILLUMINATION SYSTEM #7

L.S. -54.27 % -2.82 % -50.84 %

20,000.00 -23,734.00 42,500.00 -1,234.00 21,500.00 -22,234.0043,734.00
183  ELECTRICAL REMOVALS

L.S. -76.78 % -76.78 % -86.07 %

6,000.00 -19,845.00 6,000.00 -19,845.00 3,600.00 -22,245.0025,845.00
184  TEMPORARY TRAFFIC SIGNAL SYSTEM

L.S. -42.86 % -42.86 % -61.43 %

80,000.00 -60,000.00 80,000.00 -60,000.00 54,000.00 -86,000.00140,000.00
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PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
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VERSION NO :12 WORK ORDER# : XL2701
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CAMAS / WASHOUGAL
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18208A SE 1ST ST 331 N FANCHER RD 350 - 106TH AVE NE

98004-5732

PROJECT : VANCOUVER   WA  986847506 SPOKANE   WA  992120831 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2,700.0000
185  ILLUMINATION SYSTEM UNDER DECK

4.0000 EACH 170.00 % 3,000.0000 200.00 % 2,600.0000 160.00 %

10,800.00 6,800.00 12,000.00 8,000.00 10,400.00 6,400.00
1,000.0000
4,000.00

186  COMMUNICATION CONDUIT SYSTEM
L.S. -56.20 % -67.51 % -67.31 %

210,350.00 -269,850.00 156,000.00 -324,200.00 157,000.00 -323,200.00480,200.00
187  COMMUNICATION CABLES AND INTERFACES

L.S. -35.74 % -31.38 % -33.09 %

37,460.00 -20,830.00 40,000.00 -18,290.00 39,000.00 -19,290.0058,290.00
188  DATA STATION SYSTEM

L.S. 74.54 % 70.29 % 206.51 %

41,000.00 17,510.00 40,000.00 16,510.00 72,000.00 48,510.0023,490.00
189  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -32.49 % -30.86 % -53.64 %

83,000.00 -39,940.00 85,000.00 -37,940.00 57,000.00 -65,940.00122,940.00
190  VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEM

L.S. -69.40 % -69.40 % -52.57 %

10,000.00 -22,680.00 10,000.00 -22,680.00 15,500.00 -17,180.0032,680.00
191  WIRELESS COMMUNICATION SYSTEM

L.S. -94.33 % -94.33 % -79.60 %

5,000.00 -83,240.00 5,000.00 -83,240.00 18,000.00 -70,240.0088,240.00

55.0000
192  2-INCH SCHEDULE 40 PVC CONDUIT

15.0000 L.F. 266.67 % 42.2500 181.67 % 31.0000 106.67 %

825.00 600.00 633.75 408.75 465.00 240.00
15.0000
225.00

25.0000
193  4-INCH SCHEDULE 40 PVC CONDUIT

6865.0000 L.F. 38.89 % 15.0000 -16.67 % 8.5000 -52.78 %

171,625.00 48,055.00 102,975.00 -20,595.00 58,352.50 -65,217.50
18.0000

123,570.00

105.0000
194  4-INCH SCHEDULE 40 PVC CONDUIT - UNDER BRIDGE

395.0000 L.F. 600.00 % 105.0000 600.00 % 41.0000 173.33 %

41,475.00 35,550.00 41,475.00 35,550.00 16,195.00 10,270.00
15.0000
5,925.00

1,000.0000
195  JUNCTION BOX FOR POWER

7.0000 EACH 49.25 % 950.0000 41.79 % 1,450.0000 116.42 %

7,000.00 2,310.00 6,650.00 1,960.00 10,150.00 5,460.00
670.0000
4,690.00
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3,000.0000
196  SINGLE PHASE PAD MOUNTED TRANSFORMER

2.0000 EACH -21.05 % 2,850.0000 -25.00 % 2,100.0000 -44.74 %

6,000.00 -1,600.00 5,700.00 -1,900.00 4,200.00 -3,400.00
3,800.0000
7,600.00

1.0000
197 SEQUENTIAL ARROW SIGN

15000.0000 HR -50.00 % 1.2500 -37.50 % 0.0100 -99.50 %

15,000.00 -15,000.00 18,750.00 -11,250.00 150.00 -29,850.00
2.0000

30,000.00

1.0000
198 PORTABLE CHANGEABLE MESSAGE SIGN

35000.0000 HR -66.67 % 1.5000 -50.00 % 0.0100 -99.67 %

35,000.00 -70,000.00 52,500.00 -52,500.00 350.00 -104,650.00
3.0000

105,000.00
199 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -16.67 % -37.50 % -16.67 %

100,000.00 -20,000.00 75,000.00 -45,000.00 100,000.00 -20,000.00120,000.00

25.0000
200 FLAGGERS AND SPOTTERS

10000.0000 HR -44.44 % 43.2500 -3.89 % 42.0000 -6.67 %

250,000.00 -200,000.00 432,500.00 -17,500.00 420,000.00 -30,000.00
45.0000

450,000.00

45.0000
201 OTHER TRAFFIC CONTROL LABOR

10000.0000 HR 0.00 % 43.2500 -3.89 % 47.0000 4.44 %

450,000.00 0.00 432,500.00 -17,500.00 470,000.00 20,000.00
45.0000

450,000.00
202 TRAFFIC CONTROL SUPERVISOR

L.S. -60.11 % -20.21 % -46.81 %

75,000.00 -113,000.00 150,000.00 -38,000.00 100,000.00 -88,000.00188,000.00

30.0000
203 CONSTRUCTION SIGNS CLASS A

886.0000 S.F. 50.00 % 50.0000 150.00 % 25.0000 25.00 %

26,580.00 8,860.00 44,300.00 26,580.00 22,150.00 4,430.00
20.0000

17,720.00
204 PEDESTRIAN CONTROL AND PROTECTION

L.S. -72.22 % -44.44 % -72.22 %

5,000.00 -13,000.00 10,000.00 -8,000.00 5,000.00 -13,000.0018,000.00

OTHER ITEMS
205  BIRD EXCLUSION NETTING

L.S. 300.00 % 120.00 % 150.00 %

40,000.00 30,000.00 22,000.00 12,000.00 25,000.00 15,000.0010,000.00
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10,000.0000
206  MONITORING WELL

1.0000 EACH 145.58 % 7,500.0000 84.18 % 3,200.0000 -21.41 %

10,000.00 5,928.00 7,500.00 3,428.00 3,200.00 -872.00
4,072.0000
4,072.00

1,500.0000
207  EMERGENCY ACCESS GATE

1.0000 EACH -86.84 % 6,500.0000 -42.98 % 4,250.0000 -62.72 %

1,500.00 -9,900.00 6,500.00 -4,900.00 4,250.00 -7,150.00
11,400.0000
11,400.00

25.0000
208  GEOMEMBRANE

724.0000 S.Y. -16.67 % 10.0000 -66.67 % 13.0000 -56.67 %

18,100.00 -3,620.00 7,240.00 -14,480.00 9,412.00 -12,308.00
30.0000

21,720.00

50.0000
209  DETECTABLE WARNING PATTERN

320.0000 S.F. 0.00 % 28.0000 -44.00 % 50.0000 0.00 %

16,000.00 0.00 8,960.00 -7,040.00 16,000.00 0.00
50.0000

16,000.00
210 INCENTIVE EARLY COMPL. - SR 14 CLOSURE POLK TO 6TH

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
211 INCENTIVE EARLY COMPL. - BRIDGE 14/25

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
212 TYPE B PROGRESS SCHEDULE

L.S. -30.00 % -30.00 % -30.00 %

35,000.00 -15,000.00 35,000.00 -15,000.00 35,000.00 -15,000.0050,000.00

6.0500
213 STRUCTURE EXCAVATION CLASS B INCL. HAUL

27780.0000 C.Y. -24.38 % 6.5000 -18.75 % 0.0100 -99.88 %

168,069.00 -54,171.00 180,570.00 -41,670.00 277.80 -221,962.20
8.0000

222,240.00

0.2500
214 SHORING OR EXTRA EXCAVATION CLASS B

130030.0000 S.F. -50.00 % 0.3500 -30.00 % 0.0100 -98.00 %

32,507.50 -32,507.50 45,510.50 -19,504.50 1,300.30 -63,714.70
0.5000

65,015.00

45.0000
215 GRAVEL BACKFILL FOR DRAIN

442.0000 C.Y. 15.38 % 29.5000 -24.36 % 33.5000 -14.10 %

19,890.00 2,652.00 13,039.00 -4,199.00 14,807.00 -2,431.00
39.0000

17,238.00

150.0000
216 CONC. CLASS 3000

4.3000 C.Y. -54.55 % 135.0000 -59.09 % 415.0000 25.76 %

645.00 -774.00 580.50 -838.50 1,784.50 365.50
330.0000
1,419.00
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217 CURE BOX

L.S. -70.00 % 0.00 % 40.00 %

1,500.00 -3,500.00 5,000.00 0.00 7,000.00 2,000.005,000.00

300.0000
218 PLUGGING EXISTING PIPE

3.0000 EACH 20.00 % 250.0000 0.00 % 200.0000 -20.00 %

900.00 150.00 750.00 0.00 600.00 -150.00
250.0000
750.00

2.0000
219 ST. REINF. BAR

470.0000 LB. 100.00 % 1.0600 6.00 % 1.0000 0.00 %

940.00 470.00 498.20 28.20 470.00 0.00
1.0000
470.00

27.0000
220 CEMENT CONC. SIDEWALK

2435.0000 S.Y. -22.86 % 27.0000 -22.86 % 23.0000 -34.29 %

65,745.00 -19,480.00 65,745.00 -19,480.00 56,005.00 -29,220.00
35.0000

85,225.00

40.0000
221 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2 (MODIFIED)

231.0000 S.Y. -20.00 % 53.0000 6.00 % 33.0000 -34.00 %

9,240.00 -2,310.00 12,243.00 693.00 7,623.00 -3,927.00
50.0000

11,550.00

40.0000
222 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3 (MODIFIED)

379.0000 S.Y. -20.00 % 52.7500 5.50 % 33.0000 -34.00 %

15,160.00 -3,790.00 19,992.25 1,042.25 12,507.00 -6,443.00
50.0000

18,950.00

500.0000
223 CEMENT CONC. CURB RAMP TYPE 2-MOD

5.0000 EACH -50.00 % 1,355.0000 35.50 % 580.0000 -42.00 %

2,500.00 -2,500.00 6,775.00 1,775.00 2,900.00 -2,100.00
1,000.0000
5,000.00

450.0000
224 CEMENT CONC. CURB RAMP TYPE 3A-MOD

11.0000 EACH -55.00 % 1,350.0000 35.00 % 450.0000 -55.00 %

4,950.00 -6,050.00 14,850.00 3,850.00 4,950.00 -6,050.00
1,000.0000
11,000.00

325.0000
225 CEMENT CONC. CURB RAMP TYPE 3B-MOD

5.0000 EACH -67.50 % 1,355.0000 35.50 % 350.0000 -65.00 %

1,625.00 -3,375.00 6,775.00 1,775.00 1,750.00 -3,250.00
1,000.0000
5,000.00

350.0000
226 CEMENT CONC. CURB RAMP TYPE 4B-MOD

3.0000 EACH -65.00 % 1,360.0000 36.00 % 375.0000 -62.50 %

1,050.00 -1,950.00 4,080.00 1,080.00 1,125.00 -1,875.00
1,000.0000
3,000.00

400.0000
227 CEMENT CONC. CURB RAMP TYPE 4C-MOD

1.0000 EACH -60.00 % 1,395.0000 39.50 % 425.0000 -57.50 %

400.00 -600.00 1,395.00 395.00 425.00 -575.00
1,000.0000
1,000.00
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650.0000
228 CEMENT CONC. CURB RAMP TYPE 5A-MOD

1.0000 EACH -35.00 % 1,395.0000 39.50 % 700.0000 -30.00 %

650.00 -350.00 1,395.00 395.00 700.00 -300.00
1,000.0000
1,000.00

55.0000
229 DETECTABLE WARNING SURFACE

8.0000 S.F. 10.00 % 43.0000 -14.00 % 50.0000 0.00 %

440.00 40.00 344.00 -56.00 400.00 0.00
50.0000
400.00

16.0000
230 COATED CHAIN LINK FENCE TYPE 3

2022.0000 L.F. 23.08 % 16.0000 23.08 % 15.0000 15.38 %

32,352.00 6,066.00 32,352.00 6,066.00 30,330.00 4,044.00
13.0000

26,286.00

650.0000
231 DOUBLE 14 FT. COATED CHAIN LINK GATE

4.0000 EACH -45.83 % 650.0000 -45.83 % 700.0000 -41.67 %

2,600.00 -2,200.00 2,600.00 -2,200.00 2,800.00 -2,000.00
1,200.0000
4,800.00

78.0000
232  CABLE FENCE

4099.0000 L.F. 20.00 % 65.0000 0.00 % 45.0000 -30.77 %

319,722.00 53,287.00 266,435.00 0.00 184,455.00 -81,980.00
65.0000

266,435.00

5.0000
233 WIRE FENCE TYPE 1

13790.0000 L.F. 25.00 % 5.0000 25.00 % 5.0000 25.00 %

68,950.00 13,790.00 68,950.00 13,790.00 68,950.00 13,790.00
4.0000

55,160.00

450.0000
234 DOUBLE WIRE GATE 20 FT. WIDE

1.0000 EACH -25.00 % 450.0000 -25.00 % 500.0000 -16.67 %

450.00 -150.00 450.00 -150.00 500.00 -100.00
600.0000
600.00

0.0000
235 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

210.0000
236 GABION CRIBBING

70.0000 C.Y. -40.00 % 210.0000 -40.00 % 125.0000 -64.29 %

14,700.00 -9,800.00 14,700.00 -9,800.00 8,750.00 -15,750.00
350.0000
24,500.00

237  NAVIGATION LIGHTING SYSTEM BRIDGE NO. 14/25N
L.S. -6.67 % -94.00 % -93.33 %

70,000.00 -5,000.00 4,500.00 -70,500.00 5,000.00 -70,000.0075,000.00
238  NAVIGATION LIGHTING SYSTEM BRIDGE NO. 14/27N

L.S. -38.33 % -92.50 % -91.67 %

37,000.00 -23,000.00 4,500.00 -55,500.00 5,000.00 -55,000.0060,000.00
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400.0000
239 ADJUST INLET

9.0000 EACH -20.00 % 350.0000 -30.00 % 550.0000 10.00 %

3,600.00 -900.00 3,150.00 -1,350.00 4,950.00 450.00
500.0000
4,500.00

500.0000
240 ADJUST MANHOLE

14.0000 EACH 8.70 % 450.0000 -2.17 % 310.0000 -32.61 %

7,000.00 560.00 6,300.00 -140.00 4,340.00 -2,100.00
460.0000
6,440.00

2,400.0000
241 MANHOLE 48 IN. DIAM. TYPE 1

4.0000 EACH -29.41 % 2,400.0000 -29.41 % 4,400.0000 29.41 %

9,600.00 -4,000.00 9,600.00 -4,000.00 17,600.00 4,000.00
3,400.0000
13,600.00

400.0000
242 ADJUST CATCH BASIN

11.0000 EACH -13.04 % 400.0000 -13.04 % 200.0000 -56.52 %

4,400.00 -660.00 4,400.00 -660.00 2,200.00 -2,860.00
460.0000
5,060.00

243 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -81.67 % -81.67 % -96.67 %

5,500.00 -24,500.00 5,500.00 -24,500.00 1,000.00 -29,000.0030,000.00

250.0000
244 ADJUST VALVE BOX

20.0000 EACH -28.57 % 210.0000 -40.00 % 100.0000 -71.43 %

5,000.00 -2,000.00 4,200.00 -2,800.00 2,000.00 -5,000.00
350.0000
7,000.00

150.0000
245 ADJUST JUNCTION BOX

20.0000 EACH -50.00 % 250.0000 -16.67 % 210.0000 -30.00 %

3,000.00 -3,000.00 5,000.00 -1,000.00 4,200.00 -1,800.00
300.0000
6,000.00

246 FORCE ACCOUNT FOR UTILITY CONFLICTS
EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
247 FORCE ACCOUNT ARCHAEOLOGIST

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
248 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
249 TRIMMING AND CLEANUP

L.S. -70.00 % -30.00 % -95.00 %

15,000.00 -35,000.00 35,000.00 -15,000.00 2,500.00 -47,500.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

GRANITE CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & TRI-STATE CONSTRUCTION, INC.
18208A SE 1ST ST 331 N FANCHER RD 350 - 106TH AVE NE

98004-5732

PROJECT : VANCOUVER   WA  986847506 SPOKANE   WA  992120831 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
250 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
251 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
252 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
253 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

65,000.00 65,000.00 65,000.0065,000.00
254 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

57,981.00 57,981.00 57,981.0057,981.00
255 SPCC PLAN

L.S. -80.00 % -70.00 % 0.00 %

1,000.00 -4,000.00 1,500.00 -3,500.00 5,000.00 0.005,000.00
256 FIELD OFFICE BUILDING

L.S. -61.00 % -38.00 % -60.00 %

19,500.00 -30,500.00 31,000.00 -19,000.00 20,000.00 -30,000.0050,000.00

1.6500
257 CONSTRUCTION GEOTEXTILE FOR SEPARATION

8729.0000 S.Y. -83.50 % 1.6500 -83.50 % 1.2000 -88.00 %

14,402.85 -72,887.15 14,402.85 -72,887.15 10,474.80 -76,815.20
10.0000

87,290.00

3.0000
258 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

3480.0000 S.Y. 100.00 % 1.8500 23.33 % 1.0000 -33.33 %

10,440.00 5,220.00 6,438.00 1,218.00 3,480.00 -1,740.00
1.5000

5,220.00

2.2500
259 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1100.0000 S.Y. -25.00 % 2.2500 -25.00 % 1.5000 -50.00 %

2,475.00 -825.00 2,475.00 -825.00 1,650.00 -1,650.00
3.0000

3,300.00

44.0000
260 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

215.0000 L.F. -26.67 % 44.0000 -26.67 % 36.0000 -40.00 %

9,460.00 -3,440.00 9,460.00 -3,440.00 7,740.00 -5,160.00
60.0000

12,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

GRANITE CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & TRI-STATE CONSTRUCTION, INC.
18208A SE 1ST ST 331 N FANCHER RD 350 - 106TH AVE NE

98004-5732

PROJECT : VANCOUVER   WA  986847506 SPOKANE   WA  992120831 BELLEVUE   WA  980093686

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

197.0000
261 CONC. CLASS 4000W FOR BRIDGE

321.0000 C.Y. 12.57 % 183.5000 4.86 % 260.0000 48.57 %

63,237.00 7,062.00 58,903.50 2,728.50 83,460.00 27,285.00
175.0000
56,175.00

262 FORCE ACCOUNT PRIVACY FENCE
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

$29,549,549.00 -14.35% $29,952,949.35 -13.18% $29,958,512.95 -13.17%$34,500,833.10CONTRACT TOTAL

$29,958,512.95$29,549,549.00 $29,952,949.35BASE TOTAL -14.35% -13.18% -13.17%$34,500,833.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 5.41 % -15.71 % 12.05 %

3,000,000.00 154,000.00 2,399,000.00 -447,000.00 3,189,000.00 343,000.002,846,000.00

2,500.0000
2 CLEARING AND GRUBBING

30.0000 ACRE -41.86 % 2,200.0000 -48.84 % 5,500.0000 27.91 %

75,000.00 -54,000.00 66,000.00 -63,000.00 165,000.00 36,000.00
4,300.0000
129,000.00

2,500.0000
3 CLEARING AND GRUBBING - SITE SELECTIVE CLEARING

4.2000 ACRE -28.57 % 2,000.0000 -42.86 % 2,250.0000 -35.71 %

10,500.00 -4,200.00 8,400.00 -6,300.00 9,450.00 -5,250.00
3,500.0000
14,700.00

1,800.0000
4  SOIL PREPARATION AREA

8.1000 ACRE -10.00 % 1,900.0000 -5.00 % 1,800.0000 -10.00 %

14,580.00 -1,620.00 15,390.00 -810.00 14,580.00 -1,620.00
2,000.0000
16,200.00

5 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

150.0000
6 REMOVING DRAINAGE STRUCTURE

15.0000 EACH -57.14 % 500.0000 42.86 % 474.0000 35.43 %

2,250.00 -3,000.00 7,500.00 2,250.00 7,110.00 1,860.00
350.0000
5,250.00

125.0000
7  REMOVING MONUMENT CASE AND COVER

85.0000 EACH -16.67 % 100.0000 -33.33 % 135.0000 -10.00 %

10,625.00 -2,125.00 8,500.00 -4,250.00 11,475.00 -1,275.00
150.0000
12,750.00

8 REMOVING PORTION OF EXISTING BRIDGE NO. 14/25
L.S. 100.00 % 280.00 % 250.00 %

200,000.00 100,000.00 380,000.00 280,000.00 350,000.00 250,000.00100,000.00
9 REMOVING PORTION OF EXISTING BRIDGE NO. 14/27N

L.S. 100.00 % 220.00 % 0.00 %

10,000.00 5,000.00 16,000.00 11,000.00 5,000.00 0.005,000.00

5.0000
10 REMOVING CONC. BARRIER

492.0000 L.F. -50.00 % 4.0000 -60.00 % 6.7000 -33.00 %

2,460.00 -2,460.00 1,968.00 -2,952.00 3,296.40 -1,623.60
10.0000
4,920.00

2.8000
11 REMOVING GUARDRAIL

8830.0000 L.F. -30.00 % 4.0000 0.00 % 2.8000 -30.00 %

24,724.00 -10,596.00 35,320.00 0.00 24,724.00 -10,596.00
4.0000

35,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

165.0000
12 REMOVING GUARDRAIL ANCHOR

20.0000 EACH -17.50 % 200.0000 0.00 % 165.0000 -17.50 %

3,300.00 -700.00 4,000.00 0.00 3,300.00 -700.00
200.0000
4,000.00

7.3000
13 REMOVING GUIDE POST

130.0000 EACH 46.00 % 7.0000 40.00 % 10.0000 100.00 %

949.00 299.00 910.00 260.00 1,300.00 650.00
5.0000
650.00

0.2000
14 REMOVING TEMPORARY PAVEMENT MARKING

62400.0000 L.F. 0.00 % 0.2000 0.00 % 0.2000 0.00 %

12,480.00 0.00 12,480.00 0.00 12,480.00 0.00
0.2000

12,480.00

0.2000
15 REMOVING PAINT LINE

63160.0000 L.F. -60.00 % 0.2000 -60.00 % 0.2000 -60.00 %

12,632.00 -18,948.00 12,632.00 -18,948.00 12,632.00 -18,948.00
0.5000

31,580.00

0.4000
16 REMOVING PLASTIC LINE

2400.0000 L.F. -38.46 % 0.4000 -38.46 % 0.4000 -38.46 %

960.00 -600.00 960.00 -600.00 960.00 -600.00
0.6500

1,560.00

17.5000
17 REMOVING PLASTIC TRAFFIC MARKING

8.0000 EACH -70.83 % 40.0000 -33.33 % 35.0000 -41.67 %

140.00 -340.00 320.00 -160.00 280.00 -200.00
60.0000
480.00

1.0000
18 REMOVING WIRE FENCE

4600.0000 L.F. -35.48 % 1.0000 -35.48 % 1.2500 -19.35 %

4,600.00 -2,530.00 4,600.00 -2,530.00 5,750.00 -1,380.00
1.5500

7,130.00
19 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

GRADING

6.5000
20 ROADWAY EXCAVATION INCL. HAUL

79740.0000 C.Y. -27.78 % 9.0000 0.00 % 6.0000 -33.33 %

518,310.00 -199,350.00 717,660.00 0.00 478,440.00 -239,220.00
9.0000

717,660.00

15.0000
21 PAVEMENT REPAIR EXCAVATION INCL. HAUL

730.0000 S.Y. -40.00 % 8.0000 -68.00 % 12.0000 -52.00 %

10,950.00 -7,300.00 5,840.00 -12,410.00 8,760.00 -9,490.00
25.0000

18,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

4.3500
22  POND EXCAVATION INCL. HAUL

62850.0000 C.Y. -42.00 % 6.5000 -13.33 % 6.0000 -20.00 %

273,397.50 -197,977.50 408,525.00 -62,850.00 377,100.00 -94,275.00
7.5000

471,375.00

3.0000
23  GEOSYNTHETIC REINFORCED EMBANKMENT

4250.0000 S.Y. -80.00 % 3.5000 -76.67 % 12.0000 -20.00 %

12,750.00 -51,000.00 14,875.00 -48,875.00 51,000.00 -12,750.00
15.0000

63,750.00

3.1500
24  PROVIDED COMMON BORROW INCL. HAUL

50000.0000 C.Y. 57.50 % 5.0000 150.00 % 5.0000 150.00 %

157,500.00 57,500.00 250,000.00 150,000.00 250,000.00 150,000.00
2.0000

100,000.00

14.0000
25 GRAVEL BORROW INCL. HAUL

19020.0000 TON 16.67 % 19.0000 58.33 % 10.0000 -16.67 %

266,280.00 38,040.00 361,380.00 133,140.00 190,200.00 -38,040.00
12.0000

228,240.00

2.1500
26 EMBANKMENT COMPACTION

172710.0000 C.Y. 0.00 % 0.5000 -76.74 % 2.0000 -6.98 %

371,326.50 0.00 86,355.00 -284,971.50 345,420.00 -25,906.50
2.1500

371,326.50
27 AERATION

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

DRAINAGE

11.0000
28 CHANNEL EXCAVATION INCL. HAUL

900.0000 C.Y. -45.00 % 25.0000 25.00 % 11.0000 -45.00 %

9,900.00 -8,100.00 22,500.00 4,500.00 9,900.00 -8,100.00
20.0000

18,000.00

2,225.0000
29 GRATE INLET TYPE 2

113.0000 EACH 11.25 % 1,900.0000 -5.00 % 1,500.0000 -25.00 %

251,425.00 25,425.00 214,700.00 -11,300.00 169,500.00 -56,500.00
2,000.0000
226,000.00

12.8000
30 CEMENT CONC. GUTTER

4099.0000 L.F. -36.00 % 18.0000 -10.00 % 16.0000 -20.00 %

52,467.20 -29,512.80 73,782.00 -8,198.00 65,584.00 -16,396.00
20.0000

81,980.00

21.0000
31 FILTER BLANKET

305.0000 C.Y. -40.00 % 60.0000 71.43 % 36.0000 2.86 %

6,405.00 -4,270.00 18,300.00 7,625.00 10,980.00 305.00
35.0000

10,675.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

35.0000
32 LIGHT LOOSE RIPRAP

595.0000 C.Y. 0.00 % 50.0000 42.86 % 49.0000 40.00 %

20,825.00 0.00 29,750.00 8,925.00 29,155.00 8,330.00
35.0000

20,825.00

23.0000
33 QUARRY SPALLS

4265.0000 C.Y. -61.67 % 30.0000 -50.00 % 23.0000 -61.67 %

98,095.00 -157,805.00 127,950.00 -127,950.00 98,095.00 -157,805.00
60.0000

255,900.00

4.0000
34 UNDERDRAIN PIPE 6 IN. DIAM.

5310.0000 L.F. -44.83 % 3.0000 -58.62 % 4.0000 -44.83 %

21,240.00 -17,257.50 15,930.00 -22,567.50 21,240.00 -17,257.50
7.2500

38,497.50

9.0000
35 DRAIN PIPE 6 IN. DIAM.

349.0000 L.F. -50.00 % 11.0000 -38.89 % 5.0000 -72.22 %

3,141.00 -3,141.00 3,839.00 -2,443.00 1,745.00 -4,537.00
18.0000
6,282.00

STORM SEWER

1,475.0000
36 CATCH BASIN TYPE 1

1.0000 EACH -1.67 % 1,000.0000 -33.33 % 850.0000 -43.33 %

1,475.00 -25.00 1,000.00 -500.00 850.00 -650.00
1,500.0000
1,500.00

2,375.0000
37 CATCH BASIN TYPE 2 48 IN. DIAM.

24.0000 EACH 2.15 % 2,600.0000 11.83 % 2,600.0000 11.83 %

57,000.00 1,200.00 62,400.00 6,600.00 62,400.00 6,600.00
2,325.0000
55,800.00

4,275.0000
38 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 22.14 % 3,500.0000 0.00 % 2,700.0000 -22.86 %

4,275.00 775.00 3,500.00 0.00 2,700.00 -800.00
3,500.0000
3,500.00

1.7500
39 TESTING STORM SEWER PIPE

9990.0000 L.F. 29.63 % 0.5000 -62.96 % 2.5000 85.19 %

17,482.50 3,996.00 4,995.00 -8,491.50 24,975.00 11,488.50
1.3500

13,486.50

52.0000
40 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

487.0000 L.F. 30.00 % 40.0000 0.00 % 29.0000 -27.50 %

25,324.00 5,844.00 19,480.00 0.00 14,123.00 -5,357.00
40.0000

19,480.00

37.0000
41 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

8283.0000 L.F. 32.14 % 30.0000 7.14 % 25.0000 -10.71 %

306,471.00 74,547.00 248,490.00 16,566.00 207,075.00 -24,849.00
28.0000

231,924.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

73.0000
42 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

3686.0000 L.F. 102.78 % 50.0000 38.89 % 48.0000 33.33 %

269,078.00 136,382.00 184,300.00 51,604.00 176,928.00 44,232.00
36.0000

132,696.00

100.0000
43 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

70.0000 L.F. 150.00 % 70.0000 75.00 % 94.0000 135.00 %

7,000.00 4,200.00 4,900.00 2,100.00 6,580.00 3,780.00
40.0000
2,800.00

5,875.0000
44  EMERGENCY SHUTOFF VALVE

1.0000 EACH -54.81 % 11,000.0000 -15.38 % 12,000.0000 -7.69 %

5,875.00 -7,125.00 11,000.00 -2,000.00 12,000.00 -1,000.00
13,000.0000
13,000.00

SANITARY SEWER

3.7500
45 TESTING SEWER PIPE

1000.0000 L.F. 87.50 % 1.0000 -50.00 % 2.0000 0.00 %

3,750.00 1,750.00 1,000.00 -1,000.00 2,000.00 0.00
2.0000

2,000.00

62.0000
46 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

479.0000 L.F. 16.98 % 50.0000 -5.66 % 42.0000 -20.75 %

29,698.00 4,311.00 23,950.00 -1,437.00 20,118.00 -5,269.00
53.0000

25,387.00

80.0000
47 DUCTILE IRON SEWER PIPE 10 IN. DIAM.

502.0000 L.F. 33.33 % 54.0000 -10.00 % 52.0000 -13.33 %

40,160.00 10,040.00 27,108.00 -3,012.00 26,104.00 -4,016.00
60.0000

30,120.00

500.0000
48  48" STEEL CASING

200.0000 L.F. 47.06 % 640.0000 88.24 % 315.0000 -7.35 %

100,000.00 32,000.00 128,000.00 60,000.00 63,000.00 -5,000.00
340.0000
68,000.00

WATER LINES

1,050.0000
49 GATE VALVE 6 IN.

1.0000 EACH 40.00 % 750.0000 0.00 % 790.0000 5.33 %

1,050.00 300.00 750.00 0.00 790.00 40.00
750.0000
750.00

1,850.0000
50 BUTTERFLY VALVE 12 IN.

4.0000 EACH 23.33 % 1,400.0000 -6.67 % 1,770.0000 18.00 %

7,400.00 1,400.00 5,600.00 -400.00 7,080.00 1,080.00
1,500.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
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PRICE PER UNIT/
ENGR'S. EST.
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WATER LINES

2,925.0000
51 HYDRANT ASSEMBLY

1.0000 EACH -16.43 % 2,600.0000 -25.71 % 3,250.0000 -7.14 %

2,925.00 -575.00 2,600.00 -900.00 3,250.00 -250.00
3,500.0000
3,500.00

1,200.0000
52 MOVING EXISTING HYDRANTS

1.0000 EACH -52.00 % 1,100.0000 -56.00 % 1,640.0000 -34.40 %

1,200.00 -1,300.00 1,100.00 -1,400.00 1,640.00 -860.00
2,500.0000
2,500.00

34.0000
53 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

501.0000 L.F. -24.44 % 33.0000 -26.67 % 30.0000 -33.33 %

17,034.00 -5,511.00 16,533.00 -6,012.00 15,030.00 -7,515.00
45.0000

22,545.00

105.0000
54 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

351.0000 L.F. 50.00 % 65.0000 -7.14 % 105.0000 50.00 %

36,855.00 12,285.00 22,815.00 -1,755.00 36,855.00 12,285.00
70.0000

24,570.00

225.0000
55  24" STEEL CASING

386.0000 L.F. 80.00 % 300.0000 140.00 % 165.0000 32.00 %

86,850.00 38,600.00 115,800.00 67,550.00 63,690.00 15,440.00
125.0000
48,250.00

STRUCTURE

12.0000
56 STRUCTURE EXCAVATION CLASS A INCL. HAUL

12170.0000 C.Y. -40.00 % 25.0000 25.00 % 12.0000 -40.00 %

146,040.00 -97,360.00 304,250.00 60,850.00 146,040.00 -97,360.00
20.0000

243,400.00
57 SHORING OR EXTRA EXCAVATION CL. A BRIDGE #14/25-WIDENING

L.S. -77.89 % 31.58 % -73.68 %

840.00 -2,960.00 5,000.00 1,200.00 1,000.00 -2,800.003,800.00
58 SHORING OR EXTRA EXCAVATION CL. A BRIDGE #14/27N

L.S. 212.50 % 212.50 % 202.50 %

625,000.00 425,000.00 625,000.00 425,000.00 605,000.00 405,000.00200,000.00
59 SHORING OR EXTRA EXCAVATION CL. A UNION STREET BRIDGE

L.S. -10.00 % -90.00 % -80.00 %

90,000.00 -10,000.00 10,000.00 -90,000.00 20,000.00 -80,000.00100,000.00
60 SHORING OR EXTRA EXCAVATION CL. A SECOND STREET BRIDGE

L.S. -47.06 % -88.24 % -81.18 %

45,000.00 -40,000.00 10,000.00 -75,000.00 16,000.00 -69,000.0085,000.00
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60.0000
61 GRAVEL BACKFILL FOR WALL

45.0000 C.Y. 50.00 % 90.0000 125.00 % 60.0000 50.00 %

2,700.00 900.00 4,050.00 2,250.00 2,700.00 900.00
40.0000
1,800.00

0.7500
62 ST. REINF. BAR FOR BRIDGE

308140.0000 LB. -25.00 % 0.9000 -10.00 % 0.8500 -15.00 %

231,105.00 -77,035.00 277,326.00 -30,814.00 261,919.00 -46,221.00
1.0000

308,140.00

1.0000
63 ST. REINF. BAR FOR WALL

1600.0000 LB. 0.00 % 1.0000 0.00 % 1.0000 0.00 %

1,600.00 0.00 1,600.00 0.00 1,600.00 0.00
1.0000

1,600.00

0.0000
64 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

800.0000
65 CONC. CLASS 4000 FOR WALL

27.0000 C.Y. 77.78 % 930.0000 106.67 % 575.0000 27.78 %

21,600.00 9,450.00 25,110.00 12,960.00 15,525.00 3,375.00
450.0000
12,150.00

425.0000
66 CONC. CLASS 4000 FOR BRIDGE

2315.0000 C.Y. -5.56 % 470.0000 4.44 % 475.0000 5.56 %

983,875.00 -57,875.00 1,088,050.00 46,300.00 1,099,625.00 57,875.00
450.0000

1,041,750.00

225.0000
67 PRESTRESSED CONC. GIRDER (WF42G)

1655.0000 L.F. -10.00 % 170.0000 -32.00 % 225.0000 -10.00 %

372,375.00 -41,375.00 281,350.00 -132,400.00 372,375.00 -41,375.00
250.0000

413,750.00

275.0000
68 PRESTRESSED CONC. GIRDER (WF74G)

1350.0000 L.F. -8.33 % 270.0000 -10.00 % 325.0000 8.33 %

371,250.00 -33,750.00 364,500.00 -40,500.00 438,750.00 33,750.00
300.0000

405,000.00
69 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
70 SUPERSTRUCTURE BRIDGE NO. 14/25 - WIDENING

L.S. 32.20 % -2.00 % 28.20 %

1,983,000.00 483,000.00 1,470,000.00 -30,000.00 1,923,000.00 423,000.001,500,000.00
71 SUPERSTRUCTURE BRIDGE NO. 14/27N

L.S. -25.00 % -12.50 % 23.63 %

600,000.00 -200,000.00 700,000.22 -99,999.78 989,000.00 189,000.00800,000.00
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72 SUPERSTRUCTURE UNION STREET BRIDGE

L.S. -31.25 % -22.50 % -6.25 %

275,000.00 -125,000.00 310,000.00 -90,000.00 375,000.00 -25,000.00400,000.00
73 SUPERSTRUCTURE SECOND STREET BRIDGE

L.S. -33.75 % -30.00 % -18.75 %

265,000.00 -135,000.00 280,000.00 -120,000.00 325,000.00 -75,000.00400,000.00

61.0000
74 BRIDGE RAILING TYPE S-BP EXCL. SUPERST.

1133.0000 L.F. -18.67 % 63.0000 -16.00 % 65.0000 -13.33 %

69,113.00 -15,862.00 71,379.00 -13,596.00 73,645.00 -11,330.00
75.0000

84,975.00

110.0000
75 TRAFFIC BARRIER

1366.0000 L.F. -12.00 % 120.0000 -4.00 % 90.0000 -28.00 %

150,260.00 -20,490.00 163,920.00 -6,830.00 122,940.00 -47,810.00
125.0000

170,750.00

275.0000
76 SEW TRAFFIC BARRIER

1133.7000 L.F. -8.33 % 415.0000 38.33 % 275.0000 -8.33 %

311,767.50 -28,342.50 470,485.50 130,375.50 311,767.50 -28,342.50
300.0000

340,110.00

800.0000
77 EXPANSION JOINT MODIFICATION

19.0000 L.F. 60.00 % 1,800.0000 260.00 % 750.0000 50.00 %

15,200.00 5,700.00 34,200.00 24,700.00 14,250.00 4,750.00
500.0000
9,500.00

1.0000
78 BRIDGE DECK REPAIR

4077.0000 S.F. -98.00 % 80.0000 60.00 % 20.0000 -60.00 %

4,077.00 -199,773.00 326,160.00 122,310.00 81,540.00 -122,310.00
50.0000

203,850.00

10.0000
79 MEMBRANE WATERPROOFING (DECK SEAL)

4992.0000 S.Y. -60.00 % 10.0000 -60.00 % 10.0000 -60.00 %

49,920.00 -74,880.00 49,920.00 -74,880.00 49,920.00 -74,880.00
25.0000

124,800.00

25.0000
80 STRUCTURAL EARTH WALL

74851.0000 S.F. -3.85 % 20.0000 -23.08 % 24.0000 -7.69 %

1,871,275.00 -74,851.00 1,497,020.00 -449,106.00 1,796,424.00 -149,702.00
26.0000

1,946,126.00

25.0000
81 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

31459.0000 C.Y. 0.00 % 24.0000 -4.00 % 18.0000 -28.00 %

786,475.00 0.00 755,016.00 -31,459.00 566,262.00 -220,213.00
25.0000

786,475.00
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200.0000
82 BRIDGE APPROACH SLAB

1110.0000 S.Y. -11.11 % 205.0000 -8.89 % 210.0000 -6.67 %

222,000.00 -27,750.00 227,550.00 -22,200.00 233,100.00 -16,650.00
225.0000

249,750.00

SURFACING

15.2500
83 CRUSHED SURFACING BASE COURSE

64531.0000 TON -15.28 % 16.0000 -11.11 % 16.0000 -11.11 %

984,097.75 -177,460.25 1,032,496.00 -129,062.00 1,032,496.00 -129,062.00
18.0000

1,161,558.00

LIQUID ASPHALT
84 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

68,170.00 68,170.00 68,170.0068,170.00

CEMENT CONCRETE PAVEMENT

63.2000
85  ROUNDABOUT APRON CONC. PAVEMENT

1800.0000 S.Y. -25.65 % 67.0000 -21.18 % 70.0000 -17.65 %

113,760.00 -39,240.00 120,600.00 -32,400.00 126,000.00 -27,000.00
85.0000

153,000.00

HOT MIX ASPHALT

7.0000
86 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

5370.0000 S.Y. 16.67 % 9.0000 50.00 % 3.5000 -41.67 %

37,590.00 5,370.00 48,330.00 16,110.00 18,795.00 -13,425.00
6.0000

32,220.00

4.5000
87 PLANING BITUMINOUS PAVEMENT

4310.0000 S.Y. 50.00 % 7.5000 150.00 % 4.0000 33.33 %

19,395.00 6,465.00 32,325.00 19,395.00 17,240.00 4,310.00
3.0000

12,930.00

74.0000
88 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

1256.0000 TON -7.50 % 77.0000 -3.75 % 80.0000 0.00 %

92,944.00 -7,536.00 96,712.00 -3,768.00 100,480.00 0.00
80.0000

100,480.00
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HOT MIX ASPHALT

59.0000
89 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

2031.0000 TON -35.87 % 61.0000 -33.70 % 80.0000 -13.04 %

119,829.00 -67,023.00 123,891.00 -62,961.00 162,480.00 -24,372.00
92.0000

186,852.00

124.0000
90 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

180.0000 TON 3.33 % 130.0000 8.33 % 110.0000 -8.33 %

22,320.00 720.00 23,400.00 1,800.00 19,800.00 -1,800.00
120.0000
21,600.00

57.0000
91 HMA CL. 1/2 IN. PG 64-22

64883.0000 TON -18.57 % 59.0000 -15.71 % 62.0000 -11.43 %

3,698,331.00 -843,479.00 3,828,097.00 -713,713.00 4,022,746.00 -519,064.00
70.0000

4,541,810.00
92 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

144,860.00 144,860.00 144,860.00144,860.00
93 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

65,880.00 65,880.00 65,880.0065,880.00
94 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

555,490.00 555,490.00 555,490.00555,490.00

105.0000
95 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

118.0000 TON -12.50 % 130.0000 8.33 % 110.0000 -8.33 %

12,390.00 -1,770.00 15,340.00 1,180.00 12,980.00 -1,180.00
120.0000
14,160.00

96 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-19.00 -19.00 -19.00-19.00
97 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-19.00 -19.00 -19.00-19.00
98 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

51,200.00 51,200.00 51,200.0051,200.00
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IRRIGATION AND WATER DISTRIBUTION
99 IRRIGATION SYSTEM

L.S. 57.50 % 60.00 % 57.50 %

78,750.00 28,750.00 80,000.00 30,000.00 78,750.00 28,750.0050,000.00

EROSION CONTROL AND PLANTING

200.0000
100  ENVIRONMENTAL COMPLIANCE LEAD

360.0000 DAY 33.33 % 50.0000 -66.67 % 75.0000 -50.00 %

72,000.00 18,000.00 18,000.00 -36,000.00 27,000.00 -27,000.00
150.0000
54,000.00

1.8500
101 COMPOST BLANKET

61550.0000 S.Y. -58.89 % 2.0000 -55.56 % 1.8500 -58.89 %

113,867.50 -163,107.50 123,100.00 -153,875.00 113,867.50 -163,107.50
4.5000

276,975.00

5.0000
102 PLASTIC COVERING

20.0000 S.Y. 2.04 % 20.0000 308.16 % 6.0000 22.45 %

100.00 2.00 400.00 302.00 120.00 22.00
4.9000
98.00

10.0000
103 CHECK DAM

500.0000 L.F. 0.00 % 6.0000 -40.00 % 7.0000 -30.00 %

5,000.00 0.00 3,000.00 -2,000.00 3,500.00 -1,500.00
10.0000
5,000.00

50.0000
104 INLET PROTECTION

161.0000 EACH -24.24 % 35.0000 -46.97 % 60.0000 -9.09 %

8,050.00 -2,576.00 5,635.00 -4,991.00 9,660.00 -966.00
66.0000

10,626.00

10.5000
105 STABILIZED CONSTRUCTION ENTRANCE

3145.0000 S.Y. -4.55 % 10.0000 -9.09 % 13.0000 18.18 %

33,022.50 -1,572.50 31,450.00 -3,145.00 40,885.00 6,290.00
11.0000

34,595.00

4.0000
106 WATTLE

2200.0000 L.F. 0.00 % 3.0000 -25.00 % 3.0000 -25.00 %

8,800.00 0.00 6,600.00 -2,200.00 6,600.00 -2,200.00
4.0000

8,800.00
107 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

953,200.00 953,200.00 953,200.00953,200.00

35.0000
108  TEMPORARY SILT CURTAIN

279.0000 L.F. 45.83 % 100.0000 316.67 % 24.0000 0.00 %

9,765.00 3,069.00 27,900.00 21,204.00 6,696.00 0.00
24.0000
6,696.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

200.0000
109 SOIL BINDER OR TACKING AGENT

5.0000 ACRE -21.57 % 200.0000 -21.57 % 200.0000 -21.57 %

1,000.00 -275.00 1,000.00 -275.00 1,000.00 -275.00
255.0000
1,275.00

1,900.0000
110  SEEDING, FERTILIZING, AND MULCHING, SEED MIX - ROADSIDE

9.2000 ACRE -36.67 % 2,000.0000 -33.33 % 1,900.0000 -36.67 %

17,480.00 -10,120.00 18,400.00 -9,200.00 17,480.00 -10,120.00
3,000.0000
27,600.00

4,600.0000
111  SEEDING, FERTILIZING, AND MULCHING, SEED MIX - POND

2.3000 ACRE 15.00 % 4,700.0000 17.50 % 4,600.0000 15.00 %

10,580.00 1,380.00 10,810.00 1,610.00 10,580.00 1,380.00
4,000.0000
9,200.00

4.3500
112  TOPSOIL TYPE B

11010.0000 S.Y. 93.33 % 4.5000 100.00 % 3.2600 44.89 %

47,893.50 23,121.00 49,545.00 24,772.50 35,892.60 11,120.10
2.2500

24,772.50

1.7500
113  TOPSOIL TYPE C

103210.0000 S.Y. -12.50 % 1.0000 -50.00 % 1.7600 -12.00 %

180,617.50 -25,802.50 103,210.00 -103,210.00 181,649.60 -24,770.40
2.0000

206,420.00

58.0000
114 PSIPE TREE MIX ROADSIDE

1550.0000 EACH 132.00 % 58.0000 132.00 % 58.0000 132.00 %

89,900.00 51,150.00 89,900.00 51,150.00 89,900.00 51,150.00
25.0000

38,750.00

2.9000
115 PSIPE SHRUB MIX A

17710.0000 EACH -17.14 % 3.0000 -14.29 % 2.9000 -17.14 %

51,359.00 -10,626.00 53,130.00 -8,855.00 51,359.00 -10,626.00
3.5000

61,985.00

2.9000
116 PSIPE SHRUB MIX B

1650.0000 EACH -17.14 % 3.0000 -14.29 % 2.9000 -17.14 %

4,785.00 -990.00 4,950.00 -825.00 4,785.00 -990.00
3.5000

5,775.00

2.9000
117 PSIPE SHRUB MIX C

3670.0000 EACH -17.14 % 3.0000 -14.29 % 2.9000 -17.14 %

10,643.00 -2,202.00 11,010.00 -1,835.00 10,643.00 -2,202.00
3.5000

12,845.00

4.4000
118 PSIPE SHRUB MIX D

15090.0000 EACH -12.00 % 4.5000 -10.00 % 4.4000 -12.00 %

66,396.00 -9,054.00 67,905.00 -7,545.00 66,396.00 -9,054.00
5.0000

75,450.00

6.0000
119 PSIPE SHRUB MIX E

3670.0000 EACH 33.33 % 6.0000 33.33 % 6.0000 33.33 %

22,020.00 5,505.00 22,020.00 5,505.00 22,020.00 5,505.00
4.5000

16,515.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
120 PSIPE SHRUB MIX F

5670.0000 EACH 33.33 % 6.0000 33.33 % 6.0000 33.33 %

34,020.00 8,505.00 34,020.00 8,505.00 34,020.00 8,505.00
4.5000

25,515.00

3.0000
121 PSIPE SHRUB MIX G

4070.0000 EACH -33.33 % 3.0000 -33.33 % 3.0000 -33.33 %

12,210.00 -6,105.00 12,210.00 -6,105.00 12,210.00 -6,105.00
4.5000

18,315.00

20.0000
122 BARK OR WOOD CHIP MULCH

5150.0000 C.Y. -33.33 % 21.0000 -30.00 % 20.0000 -33.33 %

103,000.00 -51,500.00 108,150.00 -46,350.00 103,000.00 -51,500.00
30.0000

154,500.00

3.0000
123 HIGH VISIBILITY FENCE

1860.0000 L.F. 0.00 % 1.0000 -66.67 % 1.7500 -41.67 %

5,580.00 0.00 1,860.00 -3,720.00 3,255.00 -2,325.00
3.0000

5,580.00

1.7500
124  HIGH VISIBILITY SILT FENCE

21550.0000 L.F. -60.59 % 1.2000 -72.97 % 1.8000 -59.46 %

37,712.50 -57,969.50 25,860.00 -69,822.00 38,790.00 -56,892.00
4.4400

95,682.00

85.0000
125  GENERAL WEED CONTROL

300.0000 HR -34.62 % 88.0000 -32.31 % 85.0000 -34.62 %

25,500.00 -13,500.00 26,400.00 -12,600.00 25,500.00 -13,500.00
130.0000
39,000.00

TRAFFIC

7.1000
126 CEMENT CONC. TRAFFIC CURB AND GUTTER

5222.0000 L.F. -40.83 % 10.0000 -16.67 % 9.0000 -25.00 %

37,076.20 -25,587.80 52,220.00 -10,444.00 46,998.00 -15,666.00
12.0000

62,664.00

56.3500
127  CEMENT CONC. TRAFFIC ISLAND

503.0000 S.Y. -33.71 % 65.0000 -23.53 % 68.0000 -20.00 %

28,344.05 -14,410.95 32,695.00 -10,060.00 34,204.00 -8,551.00
85.0000

42,755.00

17.6000
128  SPLITTER ISLAND CURB

1674.0000 L.F. 25.71 % 25.0000 78.57 % 20.0000 42.86 %

29,462.40 6,026.40 41,850.00 18,414.00 33,480.00 10,044.00
14.0000

23,436.00

15.7500
129  ROUNDABOUT OUTSIDE CURB

2666.0000 L.F. -40.57 % 21.0000 -20.75 % 18.0000 -32.08 %

41,989.50 -28,659.50 55,986.00 -14,663.00 47,988.00 -22,661.00
26.5000

70,649.00
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23.1000
130  CENTRAL ISLAND CURB

628.0000 L.F. -21.69 % 31.0000 5.08 % 27.0000 -8.47 %

14,506.80 -4,019.20 19,468.00 942.00 16,956.00 -1,570.00
29.5000

18,526.00

15.8000
131  ROUNDABOUT INSIDE/OUTSIDE TRUCK APRON CURB

1190.0000 L.F. -40.38 % 23.0000 -13.21 % 18.0000 -32.08 %

18,802.00 -12,733.00 27,370.00 -4,165.00 21,420.00 -10,115.00
26.5000

31,535.00

17.8000
132 DUAL-FACED CEMENT CONC. TRAFFIC CURB

277.0000 L.F. -40.67 % 25.0000 -16.67 % 22.0000 -26.67 %

4,930.60 -3,379.40 6,925.00 -1,385.00 6,094.00 -2,216.00
30.0000
8,310.00

10.0000
133 CEMENT CONC. PEDESTRIAN CURB

800.0000 L.F. -54.55 % 18.0000 -18.18 % 13.0000 -40.91 %

8,000.00 -9,600.00 14,400.00 -3,200.00 10,400.00 -7,200.00
22.0000

17,600.00

5.0000
134 EXTRUDED CURB

14000.0000 L.F. -28.57 % 4.2000 -40.00 % 5.0000 -28.57 %

70,000.00 -28,000.00 58,800.00 -39,200.00 70,000.00 -28,000.00
7.0000

98,000.00

62,000.0000
135  MEDIAN BARRIER GATE

2.0000 EACH 45.88 % 65,000.0000 52.94 % 66,555.0000 56.60 %

124,000.00 39,000.00 130,000.00 45,000.00 133,110.00 48,110.00
42,500.0000
85,000.00

20.6000
136 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

4970.0000 L.F. -6.36 % 25.0000 13.64 % 20.6000 -6.36 %

102,382.00 -6,958.00 124,250.00 14,910.00 102,382.00 -6,958.00
22.0000

109,340.00

17.7000
137 BEAM GUARDRAIL TYPE 31

21367.0000 L.F. -11.50 % 21.0000 5.00 % 17.7000 -11.50 %

378,195.90 -49,144.10 448,707.00 21,367.00 378,195.90 -49,144.10
20.0000

427,340.00

2,170.0000
138 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

2.0000 EACH 44.67 % 1,800.0000 20.00 % 2,170.0000 44.67 %

4,340.00 1,340.00 3,600.00 600.00 4,340.00 1,340.00
1,500.0000
3,000.00

2,755.0000
139 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

19.0000 EACH 83.67 % 2,300.0000 53.33 % 2,755.0000 83.67 %

52,345.00 23,845.00 43,700.00 15,200.00 52,345.00 23,845.00
1,500.0000
28,500.00

2,500.0000
140 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

4.0000 EACH 66.67 % 2,200.0000 46.67 % 2,500.0000 66.67 %

10,000.00 4,000.00 8,800.00 2,800.00 10,000.00 4,000.00
1,500.0000
6,000.00
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1,890.0000
141 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

7.0000 EACH -30.00 % 1,800.0000 -33.33 % 1,890.0000 -30.00 %

13,230.00 -5,670.00 12,600.00 -6,300.00 13,230.00 -5,670.00
2,700.0000
18,900.00

52.0000
142 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

38.0000 L.F. 48.57 % 55.0000 57.14 % 52.0000 48.57 %

1,976.00 646.00 2,090.00 760.00 1,976.00 646.00
35.0000
1,330.00

5,145.0000
143 BEAM GUARDRAIL BULL NOSE TERMINAL

1.0000 EACH -26.50 % 7,000.0000 0.00 % 5,145.0000 -26.50 %

5,145.00 -1,855.00 7,000.00 0.00 5,145.00 -1,855.00
7,000.0000
7,000.00

700.0000
144 BEAM GUARDRAIL ANCHOR TYPE 10

15.0000 EACH -9.68 % 700.0000 -9.68 % 700.0000 -9.68 %

10,500.00 -1,125.00 10,500.00 -1,125.00 10,500.00 -1,125.00
775.0000
11,625.00

72.0000
145 PRECAST CONC. BARRIER TYPE SINGLE SLOPE WITH SCUPPERS

2020.0000 L.F. -52.00 % 110.0000 -26.67 % 110.1500 -26.57 %

145,440.00 -157,560.00 222,200.00 -80,800.00 222,503.00 -80,497.00
150.0000

303,000.00

40.0000
146 PRECAST CONC. BARRIER TYPE SINGLE SLOPE VERTICAL BACK

2736.0000 L.F. -46.67 % 63.0000 -16.00 % 63.0500 -15.93 %

109,440.00 -95,760.00 172,368.00 -32,832.00 172,504.80 -32,695.20
75.0000

205,200.00

40.0000
147 SINGLE SLOPE CONCRETE BARRIER

11704.0000 L.F. -46.67 % 75.0000 0.00 % 74.4500 -0.73 %

468,160.00 -409,640.00 877,800.00 0.00 871,362.80 -6,437.20
75.0000

877,800.00

14.0000
148 TEMPORARY CONC. BARRIER

7770.0000 L.F. -30.00 % 5.0000 -75.00 % 15.8000 -21.00 %

108,780.00 -46,620.00 38,850.00 -116,550.00 122,766.00 -32,634.00
20.0000

155,400.00

20.0000
149  TEMPORARY NARROW CONCRETE BARRIER

4160.0000 L.F. -50.00 % 38.0000 -5.00 % 36.3000 -9.25 %

83,200.00 -83,200.00 158,080.00 -8,320.00 151,008.00 -15,392.00
40.0000

166,400.00

4,000.0000
150 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 14.29 % 4,400.0000 25.71 % 4,135.0000 18.14 %

16,000.00 2,000.00 17,600.00 3,600.00 16,540.00 2,540.00
3,500.0000
14,000.00

24,240.0000
151 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -3.04 % 27,000.0000 8.00 % 26,940.0000 7.76 %

24,240.00 -760.00 27,000.00 2,000.00 26,940.00 1,940.00
25,000.0000
25,000.00
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525.0000
152 RESETTING IMPACT ATTENUATOR

4.0000 EACH -47.50 % 1,100.0000 10.00 % 1,040.0000 4.00 %

2,100.00 -1,900.00 4,400.00 400.00 4,160.00 160.00
1,000.0000
4,000.00

10,000.0000
153 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH 0.00 % 2,500.0000 -75.00 % 13,000.0000 30.00 %

40,000.00 0.00 10,000.00 -30,000.00 52,000.00 12,000.00
10,000.0000
40,000.00

45.0000
154 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1500.0000 HR 12.50 % 50.0000 25.00 % 50.0000 25.00 %

67,500.00 7,500.00 75,000.00 15,000.00 75,000.00 15,000.00
40.0000

60,000.00
155 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

29.9500
156 FLEXIBLE GUIDE POST

293.0000 EACH 6.96 % 30.0000 7.14 % 35.0000 25.00 %

8,775.35 571.35 8,790.00 586.00 10,255.00 2,051.00
28.0000
8,204.00

14.4500
157 BARRIER DELINEATOR

63.0000 EACH -19.72 % 15.0000 -16.67 % 15.0000 -16.67 %

910.35 -223.65 945.00 -189.00 945.00 -189.00
18.0000
1,134.00

0.1400
158 PAINT LINE

103580.0000 L.F. 16.67 % 0.1500 25.00 % 0.1400 16.67 %

14,501.20 2,071.60 15,537.00 3,107.40 14,501.20 2,071.60
0.1200

12,429.60

0.5200
159 PROFILED PLASTIC LINE

23150.0000 L.F. -20.00 % 0.5000 -23.08 % 0.5200 -20.00 %

12,038.00 -3,009.50 11,575.00 -3,472.50 12,038.00 -3,009.50
0.6500

15,047.50

1.0000
160 PAINTED WIDE LINE

1200.0000 L.F. 212.50 % 1.0000 212.50 % 1.0000 212.50 %

1,200.00 816.00 1,200.00 816.00 1,200.00 816.00
0.3200
384.00

1.1000
161 PLASTIC WIDE LINE

14800.0000 L.F. -8.33 % 1.0000 -16.67 % 1.1000 -8.33 %

16,280.00 -1,480.00 14,800.00 -2,960.00 16,280.00 -1,480.00
1.2000

17,760.00

3.5000
162 PLASTIC CROSSWALK LINE

930.0000 S.F. 0.00 % 3.5000 0.00 % 3.5000 0.00 %

3,255.00 0.00 3,255.00 0.00 3,255.00 0.00
3.5000

3,255.00
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HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

9.0000
163 PLASTIC STOP LINE

20.0000 L.F. 12.50 % 9.0000 12.50 % 9.0000 12.50 %

180.00 20.00 180.00 20.00 180.00 20.00
8.0000
160.00

30.0000
164 PAINTED TRAFFIC ARROW

10.0000 EACH -60.00 % 30.0000 -60.00 % 30.0000 -60.00 %

300.00 -450.00 300.00 -450.00 300.00 -450.00
75.0000
750.00

225.0000
165 PLASTIC TRAFFIC ARROW

2.0000 EACH 73.08 % 230.0000 76.92 % 225.0000 73.08 %

450.00 190.00 460.00 200.00 450.00 190.00
130.0000
260.00

45.0000
166 PAINTED ACCESS PARKING SPACE SYMBOL

2.0000 EACH -40.00 % 50.0000 -33.33 % 45.0000 -40.00 %

90.00 -60.00 100.00 -50.00 90.00 -60.00
75.0000
150.00

95.0000
167 PLASTIC BICYCLE LANE SYMBOL

10.0000 EACH -24.00 % 100.0000 -20.00 % 95.0000 -24.00 %

950.00 -300.00 1,000.00 -250.00 950.00 -300.00
125.0000
1,250.00

20.0000
168 PLASTIC DRAINAGE MARKING

93.0000 EACH 0.00 % 20.0000 0.00 % 20.0000 0.00 %

1,860.00 0.00 1,860.00 0.00 1,860.00 0.00
20.0000
1,860.00

75.0000
169 PAINTED AERIAL SURVEILLANCE FULL MARKER

4.0000 EACH 50.00 % 80.0000 60.00 % 75.0000 50.00 %

300.00 100.00 320.00 120.00 300.00 100.00
50.0000
200.00

75.0000
170 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

4.0000 EACH 50.00 % 80.0000 60.00 % 75.0000 50.00 %

300.00 100.00 320.00 120.00 300.00 100.00
50.0000
200.00

38.0000
171 PLASTIC YIELD LINE SYMBOL

108.0000 EACH 26.67 % 40.0000 33.33 % 38.0000 26.67 %

4,104.00 864.00 4,320.00 1,080.00 4,104.00 864.00
30.0000
3,240.00

0.1000
172 RAISED PAVEMENT MARKER TYPE 2

815.0000 HUND -99.97 % 0.1000 -99.97 % 0.0100 -100.00 %

81.50 -285,168.50 81.50 -285,168.50 8.15 -285,241.85
350.0000

285,250.00

0.2900
173 TEMPORARY PAVEMENT MARKING

30000.0000 L.F. 190.00 % 0.5000 400.00 % 0.2900 190.00 %

8,700.00 5,700.00 15,000.00 12,000.00 8,700.00 5,700.00
0.1000

3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
174 PERMANENT SIGNING

L.S. -7.76 % -1.17 % -8.34 %

280,000.00 -23,540.00 300,000.00 -3,540.00 278,225.00 -25,315.00303,540.00

10.0000
175 SIGN COVERING

500.0000 S.F. 0.00 % 5.0000 -50.00 % 10.0000 0.00 %

5,000.00 0.00 2,500.00 -2,500.00 5,000.00 0.00
10.0000
5,000.00

176 ILLUMINATION SYSTEM #1
L.S. 69.80 % 45.99 % 60.14 %

34,894.41 14,344.41 30,000.00 9,450.00 32,909.00 12,359.0020,550.00
177 ILLUMINATION SYSTEM #2

L.S. -34.66 % -38.75 % -38.38 %

60,801.46 -32,258.54 57,000.00 -36,060.00 57,342.00 -35,718.0093,060.00
178 ILLUMINATION SYSTEM #3

L.S. 0.07 % -5.47 % -5.62 %

25,405.52 17.52 24,000.00 -1,388.00 23,960.00 -1,428.0025,388.00
179 ILLUMINATION SYSTEM #4

L.S. -2.26 % -5.94 % -7.82 %

16,625.98 -384.02 16,000.00 -1,010.00 15,680.00 -1,330.0017,010.00
180 ILLUMINATION SYSTEM #5

L.S. 11.85 % 7.05 % 5.48 %

137,917.17 14,609.17 132,000.00 8,692.00 130,070.00 6,762.00123,308.00
181 ILLUMINATION SYSTEM #6

L.S. -21.94 % -26.25 % -26.38 %

146,071.11 -41,059.89 138,000.00 -49,131.00 137,760.00 -49,371.00187,131.00
182 ILLUMINATION SYSTEM #7

L.S. -48.79 % -51.98 % -51.71 %

22,394.18 -21,339.82 21,000.00 -22,734.00 21,120.00 -22,614.0043,734.00
183  ELECTRICAL REMOVALS

L.S. -85.64 % -84.52 % -86.46 %

3,711.16 -22,133.84 4,000.00 -21,845.00 3,500.00 -22,345.0025,845.00
184  TEMPORARY TRAFFIC SIGNAL SYSTEM

L.S. -59.50 % -60.71 % -61.81 %

56,695.86 -83,304.14 55,000.00 -85,000.00 53,470.00 -86,530.00140,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2,650.8300
185  ILLUMINATION SYSTEM UNDER DECK

4.0000 EACH 165.08 % 2,500.0000 150.00 % 2,500.0000 150.00 %

10,603.32 6,603.32 10,000.00 6,000.00 10,000.00 6,000.00
1,000.0000
4,000.00

186  COMMUNICATION CONDUIT SYSTEM
L.S. -65.42 % -37.53 % -37.53 %

166,047.73 -314,152.27 300,000.00 -180,200.00 300,000.00 -180,200.00480,200.00
187  COMMUNICATION CABLES AND INTERFACES

L.S. -30.88 % -31.38 % -34.81 %

40,292.55 -17,997.45 40,000.00 -18,290.00 38,000.00 -20,290.0058,290.00
188  DATA STATION SYSTEM

L.S. 220.97 % 198.00 % 202.70 %

75,394.79 51,904.79 70,000.00 46,510.00 71,105.00 47,615.0023,490.00
189  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -51.23 % -53.64 % -54.00 %

59,959.56 -62,980.44 57,000.00 -65,940.00 56,548.00 -66,392.00122,940.00
190  VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEM

L.S. -51.33 % -54.10 % -54.10 %

15,904.96 -16,775.04 15,000.00 -17,680.00 15,000.00 -17,680.0032,680.00
191  WIRELESS COMMUNICATION SYSTEM

L.S. -78.98 % -80.73 % -80.18 %

18,545.18 -69,694.82 17,000.00 -71,240.00 17,490.00 -70,750.0088,240.00

31.8100
192  2-INCH SCHEDULE 40 PVC CONDUIT

15.0000 L.F. 112.07 % 30.0000 100.00 % 30.0000 100.00 %

477.15 252.15 450.00 225.00 450.00 225.00
15.0000
225.00

8.4800
193  4-INCH SCHEDULE 40 PVC CONDUIT

6865.0000 L.F. -52.89 % 8.0000 -55.56 % 8.0000 -55.56 %

58,215.20 -65,354.80 54,920.00 -68,650.00 54,920.00 -68,650.00
18.0000

123,570.00

42.4100
194  4-INCH SCHEDULE 40 PVC CONDUIT - UNDER BRIDGE

395.0000 L.F. 182.73 % 40.0000 166.67 % 40.0000 166.67 %

16,751.95 10,826.95 15,800.00 9,875.00 15,800.00 9,875.00
15.0000
5,925.00

1,484.4600
195  JUNCTION BOX FOR POWER

7.0000 EACH 121.56 % 1,500.0000 123.88 % 1,400.0000 108.96 %

10,391.22 5,701.22 10,500.00 5,810.00 9,800.00 5,110.00
670.0000
4,690.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2,120.6600
196  SINGLE PHASE PAD MOUNTED TRANSFORMER

2.0000 EACH -44.19 % 2,000.0000 -47.37 % 2,000.0000 -47.37 %

4,241.32 -3,358.68 4,000.00 -3,600.00 4,000.00 -3,600.00
3,800.0000
7,600.00

1.5000
197 SEQUENTIAL ARROW SIGN

15000.0000 HR -25.00 % 0.5000 -75.00 % 1.0000 -50.00 %

22,500.00 -7,500.00 7,500.00 -22,500.00 15,000.00 -15,000.00
2.0000

30,000.00

2.0000
198 PORTABLE CHANGEABLE MESSAGE SIGN

35000.0000 HR -33.33 % 1.0000 -66.67 % 2.0000 -33.33 %

70,000.00 -35,000.00 35,000.00 -70,000.00 70,000.00 -35,000.00
3.0000

105,000.00
199 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -58.33 % -83.33 % -37.50 %

50,000.00 -70,000.00 20,000.00 -100,000.00 75,000.00 -45,000.00120,000.00

45.0000
200 FLAGGERS AND SPOTTERS

10000.0000 HR 0.00 % 44.0000 -2.22 % 45.0000 0.00 %

450,000.00 0.00 440,000.00 -10,000.00 450,000.00 0.00
45.0000

450,000.00

50.0000
201 OTHER TRAFFIC CONTROL LABOR

10000.0000 HR 11.11 % 47.0000 4.44 % 45.0000 0.00 %

500,000.00 50,000.00 470,000.00 20,000.00 450,000.00 0.00
45.0000

450,000.00
202 TRAFFIC CONTROL SUPERVISOR

L.S. -46.81 % -86.70 % -20.21 %

100,000.00 -88,000.00 25,000.00 -163,000.00 150,000.00 -38,000.00188,000.00

15.7500
203 CONSTRUCTION SIGNS CLASS A

886.0000 S.F. -21.25 % 18.0000 -10.00 % 20.0000 0.00 %

13,954.50 -3,765.50 15,948.00 -1,772.00 17,720.00 0.00
20.0000

17,720.00
204 PEDESTRIAN CONTROL AND PROTECTION

L.S. -77.78 % -55.56 % 38.89 %

4,000.00 -14,000.00 8,000.00 -10,000.00 25,000.00 7,000.0018,000.00

OTHER ITEMS
205  BIRD EXCLUSION NETTING

L.S. 200.00 % -25.00 % -50.00 %

30,000.00 20,000.00 7,500.00 -2,500.00 5,000.00 -5,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10,000.0000
206  MONITORING WELL

1.0000 EACH 145.58 % 6,000.0000 47.35 % 5,000.0000 22.79 %

10,000.00 5,928.00 6,000.00 1,928.00 5,000.00 928.00
4,072.0000
4,072.00

10,000.0000
207  EMERGENCY ACCESS GATE

1.0000 EACH -12.28 % 10,000.0000 -12.28 % 5,000.0000 -56.14 %

10,000.00 -1,400.00 10,000.00 -1,400.00 5,000.00 -6,400.00
11,400.0000
11,400.00

13.7500
208  GEOMEMBRANE

724.0000 S.Y. -54.17 % 15.0000 -50.00 % 12.9500 -56.83 %

9,955.00 -11,765.00 10,860.00 -10,860.00 9,375.80 -12,344.20
30.0000

21,720.00

42.0000
209  DETECTABLE WARNING PATTERN

320.0000 S.F. -16.00 % 45.0000 -10.00 % 42.0000 -16.00 %

13,440.00 -2,560.00 14,400.00 -1,600.00 13,440.00 -2,560.00
50.0000

16,000.00
210 INCENTIVE EARLY COMPL. - SR 14 CLOSURE POLK TO 6TH

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
211 INCENTIVE EARLY COMPL. - BRIDGE 14/25

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
212 TYPE B PROGRESS SCHEDULE

L.S. -30.00 % -30.00 % -30.00 %

35,000.00 -15,000.00 35,000.00 -15,000.00 35,000.00 -15,000.0050,000.00

4.0000
213 STRUCTURE EXCAVATION CLASS B INCL. HAUL

27780.0000 C.Y. -50.00 % 7.0000 -12.50 % 6.0000 -25.00 %

111,120.00 -111,120.00 194,460.00 -27,780.00 166,680.00 -55,560.00
8.0000

222,240.00

1.7500
214 SHORING OR EXTRA EXCAVATION CLASS B

130030.0000 S.F. 250.00 % 0.2000 -60.00 % 0.3000 -40.00 %

227,552.50 162,537.50 26,006.00 -39,009.00 39,009.00 -26,006.00
0.5000

65,015.00

35.0000
215 GRAVEL BACKFILL FOR DRAIN

442.0000 C.Y. -10.26 % 25.0000 -35.90 % 23.0000 -41.03 %

15,470.00 -1,768.00 11,050.00 -6,188.00 10,166.00 -7,072.00
39.0000

17,238.00

700.0000
216 CONC. CLASS 3000

4.3000 C.Y. 112.12 % 730.0000 121.21 % 500.0000 51.52 %

3,010.00 1,591.00 3,139.00 1,720.00 2,150.00 731.00
330.0000
1,419.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
217 CURE BOX

L.S. -50.00 % -38.00 % 100.00 %

2,500.00 -2,500.00 3,100.00 -1,900.00 10,000.00 5,000.005,000.00

170.0000
218 PLUGGING EXISTING PIPE

3.0000 EACH -32.00 % 350.0000 40.00 % 300.0000 20.00 %

510.00 -240.00 1,050.00 300.00 900.00 150.00
250.0000
750.00

1.0000
219 ST. REINF. BAR

470.0000 LB. 0.00 % 0.8000 -20.00 % 1.0000 0.00 %

470.00 0.00 376.00 -94.00 470.00 0.00
1.0000
470.00

22.8500
220 CEMENT CONC. SIDEWALK

2435.0000 S.Y. -34.71 % 29.0000 -17.14 % 32.0000 -8.57 %

55,639.75 -29,585.25 70,615.00 -14,610.00 77,920.00 -7,305.00
35.0000

85,225.00

32.0000
221 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2 (MODIFIED)

231.0000 S.Y. -36.00 % 40.0000 -20.00 % 44.0000 -12.00 %

7,392.00 -4,158.00 9,240.00 -2,310.00 10,164.00 -1,386.00
50.0000

11,550.00

32.0000
222 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3 (MODIFIED)

379.0000 S.Y. -36.00 % 40.0000 -20.00 % 44.0000 -12.00 %

12,128.00 -6,822.00 15,160.00 -3,790.00 16,676.00 -2,274.00
50.0000

18,950.00

575.0000
223 CEMENT CONC. CURB RAMP TYPE 2-MOD

5.0000 EACH -42.50 % 950.0000 -5.00 % 750.0000 -25.00 %

2,875.00 -2,125.00 4,750.00 -250.00 3,750.00 -1,250.00
1,000.0000
5,000.00

435.0000
224 CEMENT CONC. CURB RAMP TYPE 3A-MOD

11.0000 EACH -56.50 % 650.0000 -35.00 % 600.0000 -40.00 %

4,785.00 -6,215.00 7,150.00 -3,850.00 6,600.00 -4,400.00
1,000.0000
11,000.00

325.0000
225 CEMENT CONC. CURB RAMP TYPE 3B-MOD

5.0000 EACH -67.50 % 550.0000 -45.00 % 490.0000 -51.00 %

1,625.00 -3,375.00 2,750.00 -2,250.00 2,450.00 -2,550.00
1,000.0000
5,000.00

355.0000
226 CEMENT CONC. CURB RAMP TYPE 4B-MOD

3.0000 EACH -64.50 % 570.0000 -43.00 % 520.0000 -48.00 %

1,065.00 -1,935.00 1,710.00 -1,290.00 1,560.00 -1,440.00
1,000.0000
3,000.00

400.0000
227 CEMENT CONC. CURB RAMP TYPE 4C-MOD

1.0000 EACH -60.00 % 600.0000 -40.00 % 570.0000 -43.00 %

400.00 -600.00 600.00 -400.00 570.00 -430.00
1,000.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

650.0000
228 CEMENT CONC. CURB RAMP TYPE 5A-MOD

1.0000 EACH -35.00 % 900.0000 -10.00 % 820.0000 -18.00 %

650.00 -350.00 900.00 -100.00 820.00 -180.00
1,000.0000
1,000.00

42.0000
229 DETECTABLE WARNING SURFACE

8.0000 S.F. -16.00 % 50.0000 0.00 % 42.0000 -16.00 %

336.00 -64.00 400.00 0.00 336.00 -64.00
50.0000
400.00

15.0000
230 COATED CHAIN LINK FENCE TYPE 3

2022.0000 L.F. 15.38 % 17.0000 30.77 % 18.3000 40.77 %

30,330.00 4,044.00 34,374.00 8,088.00 37,002.60 10,716.60
13.0000

26,286.00

700.0000
231 DOUBLE 14 FT. COATED CHAIN LINK GATE

4.0000 EACH -41.67 % 700.0000 -41.67 % 1,699.5300 41.63 %

2,800.00 -2,000.00 2,800.00 -2,000.00 6,798.12 1,998.12
1,200.0000
4,800.00

44.0000
232  CABLE FENCE

4099.0000 L.F. -32.31 % 46.0000 -29.23 % 46.0000 -29.23 %

180,356.00 -86,079.00 188,554.00 -77,881.00 188,554.00 -77,881.00
65.0000

266,435.00

5.0000
233 WIRE FENCE TYPE 1

13790.0000 L.F. 25.00 % 5.0000 25.00 % 3.6800 -8.00 %

68,950.00 13,790.00 68,950.00 13,790.00 50,747.20 -4,412.80
4.0000

55,160.00

500.0000
234 DOUBLE WIRE GATE 20 FT. WIDE

1.0000 EACH -16.67 % 500.0000 -16.67 % 1,657.4000 176.23 %

500.00 -100.00 500.00 -100.00 1,657.40 1,057.40
600.0000
600.00

0.0000
235 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

100.0000
236 GABION CRIBBING

70.0000 C.Y. -71.43 % 150.0000 -57.14 % 120.0000 -65.71 %

7,000.00 -17,500.00 10,500.00 -14,000.00 8,400.00 -16,100.00
350.0000
24,500.00

237  NAVIGATION LIGHTING SYSTEM BRIDGE NO. 14/25N
L.S. -93.64 % -94.00 % -94.00 %

4,771.49 -70,228.51 4,500.00 -70,500.00 4,500.00 -70,500.0075,000.00
238  NAVIGATION LIGHTING SYSTEM BRIDGE NO. 14/27N

L.S. -92.05 % -92.50 % -92.50 %

4,771.49 -55,228.51 4,500.00 -55,500.00 4,500.00 -55,500.0060,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

325.0000
239 ADJUST INLET

9.0000 EACH -35.00 % 300.0000 -40.00 % 450.0000 -10.00 %

2,925.00 -1,575.00 2,700.00 -1,800.00 4,050.00 -450.00
500.0000
4,500.00

435.0000
240 ADJUST MANHOLE

14.0000 EACH -5.43 % 500.0000 8.70 % 550.0000 19.57 %

6,090.00 -350.00 7,000.00 560.00 7,700.00 1,260.00
460.0000
6,440.00

2,200.0000
241 MANHOLE 48 IN. DIAM. TYPE 1

4.0000 EACH -35.29 % 2,900.0000 -14.71 % 2,400.0000 -29.41 %

8,800.00 -4,800.00 11,600.00 -2,000.00 9,600.00 -4,000.00
3,400.0000
13,600.00

600.0000
242 ADJUST CATCH BASIN

11.0000 EACH 30.43 % 300.0000 -34.78 % 450.0000 -2.17 %

6,600.00 1,540.00 3,300.00 -1,760.00 4,950.00 -110.00
460.0000
5,060.00

243 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -92.67 % -83.33 % -75.00 %

2,200.00 -27,800.00 5,000.00 -25,000.00 7,500.00 -22,500.0030,000.00

325.0000
244 ADJUST VALVE BOX

20.0000 EACH -7.14 % 100.0000 -71.43 % 165.0000 -52.86 %

6,500.00 -500.00 2,000.00 -5,000.00 3,300.00 -3,700.00
350.0000
7,000.00

325.0000
245 ADJUST JUNCTION BOX

20.0000 EACH 8.33 % 100.0000 -66.67 % 200.0000 -33.33 %

6,500.00 500.00 2,000.00 -4,000.00 4,000.00 -2,000.00
300.0000
6,000.00

246 FORCE ACCOUNT FOR UTILITY CONFLICTS
EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
247 FORCE ACCOUNT ARCHAEOLOGIST

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
248 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
249 TRIMMING AND CLEANUP

L.S. -65.00 % -90.00 % -70.00 %

17,500.00 -32,500.00 5,000.00 -45,000.00 15,000.00 -35,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
250 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
251 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
252 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
253 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

65,000.00 65,000.00 65,000.0065,000.00
254 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

57,981.00 57,981.00 57,981.0057,981.00
255 SPCC PLAN

L.S. -80.00 % -70.00 % -50.00 %

1,000.00 -4,000.00 1,500.00 -3,500.00 2,500.00 -2,500.005,000.00
256 FIELD OFFICE BUILDING

L.S. -70.00 % -80.00 % -68.00 %

15,000.00 -35,000.00 10,000.00 -40,000.00 16,000.00 -34,000.0050,000.00

1.2500
257 CONSTRUCTION GEOTEXTILE FOR SEPARATION

8729.0000 S.Y. -87.50 % 1.0000 -90.00 % 1.0000 -90.00 %

10,911.25 -76,378.75 8,729.00 -78,561.00 8,729.00 -78,561.00
10.0000

87,290.00

1.0000
258 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

3480.0000 S.Y. -33.33 % 1.0000 -33.33 % 1.0000 -33.33 %

3,480.00 -1,740.00 3,480.00 -1,740.00 3,480.00 -1,740.00
1.5000

5,220.00

1.5000
259 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1100.0000 S.Y. -50.00 % 1.5000 -50.00 % 3.0000 0.00 %

1,650.00 -1,650.00 1,650.00 -1,650.00 3,300.00 0.00
3.0000

3,300.00

83.0000
260 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

215.0000 L.F. 38.33 % 45.0000 -25.00 % 38.0000 -36.67 %

17,845.00 4,945.00 9,675.00 -3,225.00 8,170.00 -4,730.00
60.0000

12,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X304 REVISION NO : BIDS OPENED ON : Apr 13 2011
CONTRACT NO :008105 REGION NO : 4 AWARDED ON : Apr 18 2011
VERSION NO :12 WORK ORDER# : XL2701
HWY :SR  ,014,500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR14
CAMAS / WASHOUGAL
ADD LANES AND BUILD INTERCHANGE
10X304 (REV. 3/31/2011)

HAMILTON CONSTRUCTION NUTTER CORPORATION DBA NUTTER KERR CONTRACTORS, INC.
CO. (OREGON) UNDERGROUND UTILITIES CO. INC. 395 SHENANDOAH LANE NE
2213 SOUTH "F" ST   97477-5207 7211A NE 43RD AVE 97071-9771

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986611311 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/31/2011
14:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

200.0000
261 CONC. CLASS 4000W FOR BRIDGE

321.0000 C.Y. 14.29 % 205.0000 17.14 % 175.0000 0.00 %

64,200.00 8,025.00 65,805.00 9,630.00 56,175.00 0.00
175.0000
56,175.00

262 FORCE ACCOUNT PRIVACY FENCE
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

$30,322,299.06 -12.11% $30,489,726.22 -11.63% $31,894,629.57 -7.55%$34,500,833.10CONTRACT TOTAL

$31,894,629.57$30,322,299.06 $30,489,726.22BASE TOTAL -12.11% -11.63% -7.55%$34,500,833.10


