
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X312 REVISION NO : BIDS OPENED ON : Jun 30 2010
CONTRACT NO :007972 REGION NO : 4 AWARDED ON : Jul 13 2010
VERSION NO :1 WORK ORDER# : XL3716
HWY :SR 014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 14
I-5 TO 164TH INTERCHANGE
PAVING
10X312

KERR CONTRACTORS, INC. GRANITE NORTHWEST, INC. LAKESIDE INDUSTRIES, INC.
395 SHENANDOAH LANE NE ATTN:  DAVID WOOD 8705 NE 117TH AVE
97071-9771 18208A SE 1ST ST. 98662-3247

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986847506 VANCOUVER   WA  986820010

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/30/2010
13:02

DOT_RGGB01

ARRA-0014(068), NH-0014(068)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 8.83 % -68.81 % -10.65 %

254,667.00 20,667.00 72,996.00 -161,004.00 209,086.60 -24,913.40234,000.00

7.2000
2 REMOVING GUARDRAIL

50.0000 L.F. -28.00 % 7.0000 -30.00 % 9.6500 -3.50 %

360.00 -140.00 350.00 -150.00 482.50 -17.50
10.0000
500.00

192.0000
3 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -36.00 % 190.0000 -36.67 % 250.0000 -16.67 %

192.00 -108.00 190.00 -110.00 250.00 -50.00
300.0000
300.00

0.4000
4 REMOVING PAINT LINE

41630.0000 L.F. 0.00 % 0.4000 0.00 % 0.4000 0.00 %

16,652.00 0.00 16,652.00 0.00 16,652.00 0.00
0.4000

16,652.00

0.4500
5 REMOVING PLASTIC LINE

20780.0000 L.F. -30.77 % 0.4500 -30.77 % 0.4500 -30.77 %

9,351.00 -4,156.00 9,351.00 -4,156.00 9,351.00 -4,156.00
0.6500

13,507.00

45.0000
6 REMOVING PLASTIC TRAFFIC MARKING

14.0000 EACH -10.00 % 45.0000 -10.00 % 45.0000 -10.00 %

630.00 -70.00 630.00 -70.00 630.00 -70.00
50.0000
700.00

75.0000
7 REMOVING RAISED PAVEMENT MARKER

48.9000 HUND -50.00 % 300.0000 100.00 % 75.0000 -50.00 %

3,667.50 -3,667.50 14,670.00 7,335.00 3,667.50 -3,667.50
150.0000
7,335.00

GRADING

13.5000
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1020.0000 S.Y. -10.00 % 35.0000 133.33 % 20.0000 33.33 %

13,770.00 -1,530.00 35,700.00 20,400.00 20,400.00 5,100.00
15.0000

15,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X312 REVISION NO : BIDS OPENED ON : Jun 30 2010
CONTRACT NO :007972 REGION NO : 4 AWARDED ON : Jul 13 2010
VERSION NO :1 WORK ORDER# : XL3716
HWY :SR 014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 14
I-5 TO 164TH INTERCHANGE
PAVING
10X312

KERR CONTRACTORS, INC. GRANITE NORTHWEST, INC. LAKESIDE INDUSTRIES, INC.
395 SHENANDOAH LANE NE ATTN:  DAVID WOOD 8705 NE 117TH AVE
97071-9771 18208A SE 1ST ST. 98662-3247

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986847506 VANCOUVER   WA  986820010

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/30/2010
13:02

DOT_RGGB01

ARRA-0014(068), NH-0014(068)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE
9 FORCE ACCOUNT - DRAINAGE MODIFICATIONS

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

16,300.00 16,300.00 16,300.0016,300.00

HOT MIX ASPHALT
11 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00

0.8500
12 PLANING BITUMINOUS PAVEMENT

256300.0000 S.Y. 0.00 % 1.0000 17.65 % 0.8900 4.71 %

217,855.00 0.00 256,300.00 38,445.00 228,107.00 10,252.00
0.8500

217,855.00

68.0000
13 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

380.0000 TON -32.00 % 150.0000 50.00 % 125.0000 25.00 %

25,840.00 -12,160.00 57,000.00 19,000.00 47,500.00 9,500.00
100.0000
38,000.00

55.0000
14 HMA CL. 1/2 IN. PG 64-22

26290.0000 TON -8.33 % 63.0000 5.00 % 61.5000 2.50 %

1,445,950.00 -131,450.00 1,656,270.00 78,870.00 1,616,835.00 39,435.00
60.0000

1,577,400.00
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

40,750.00 40,750.00 40,750.0040,750.00
16 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,150.00 15,150.00 15,150.0015,150.00
17 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,250.00 8,250.00 8,250.008,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X312 REVISION NO : BIDS OPENED ON : Jun 30 2010
CONTRACT NO :007972 REGION NO : 4 AWARDED ON : Jul 13 2010
VERSION NO :1 WORK ORDER# : XL3716
HWY :SR 014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 14
I-5 TO 164TH INTERCHANGE
PAVING
10X312

KERR CONTRACTORS, INC. GRANITE NORTHWEST, INC. LAKESIDE INDUSTRIES, INC.
395 SHENANDOAH LANE NE ATTN:  DAVID WOOD 8705 NE 117TH AVE
97071-9771 18208A SE 1ST ST. 98662-3247

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986847506 VANCOUVER   WA  986820010

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/30/2010
13:02

DOT_RGGB01

ARRA-0014(068), NH-0014(068)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
18 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
19 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
20 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

108,240.00 108,240.00 108,240.00108,240.00

EROSION CONTROL AND PLANTING

50.0000
21 ESC LEAD

18.0000 DAY -50.00 % 50.0000 -50.00 % 100.0000 0.00 %

900.00 -900.00 900.00 -900.00 1,800.00 0.00
100.0000
1,800.00

60.0000
22 INLET PROTECTION

171.0000 EACH -14.29 % 60.0000 -14.29 % 29.0000 -58.57 %

10,260.00 -1,710.00 10,260.00 -1,710.00 4,959.00 -7,011.00
70.0000

11,970.00
23 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

10.0000
24 SEEDING AND FERTILIZING BY HAND

210.0000 S.Y. 100.00 % 15.0000 200.00 % 5.0000 0.00 %

2,100.00 1,050.00 3,150.00 2,100.00 1,050.00 0.00
5.0000

1,050.00

TRAFFIC

90.0000
25 BEAM GUARDRAIL POST

11.0000 EACH 20.00 % 150.0000 100.00 % 160.0000 113.33 %

990.00 165.00 1,650.00 825.00 1,760.00 935.00
75.0000
825.00

36.0000
26 BEAM GUARDRAIL BLOCK

3.0000 EACH 260.00 % 70.0000 600.00 % 28.0000 180.00 %

108.00 78.00 210.00 180.00 84.00 54.00
10.0000
30.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X312 REVISION NO : BIDS OPENED ON : Jun 30 2010
CONTRACT NO :007972 REGION NO : 4 AWARDED ON : Jul 13 2010
VERSION NO :1 WORK ORDER# : XL3716
HWY :SR 014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 14
I-5 TO 164TH INTERCHANGE
PAVING
10X312

KERR CONTRACTORS, INC. GRANITE NORTHWEST, INC. LAKESIDE INDUSTRIES, INC.
395 SHENANDOAH LANE NE ATTN:  DAVID WOOD 8705 NE 117TH AVE
97071-9771 18208A SE 1ST ST. 98662-3247

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986847506 VANCOUVER   WA  986820010

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/30/2010
13:02

DOT_RGGB01

ARRA-0014(068), NH-0014(068)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,440.0000
27 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 15.20 % 2,500.0000 100.00 % 1,765.0000 41.20 %

1,440.00 190.00 2,500.00 1,250.00 1,765.00 515.00
1,250.0000
1,250.00

660.0000
28 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH -12.00 % 1,200.0000 60.00 % 750.0000 0.00 %

660.00 -90.00 1,200.00 450.00 750.00 0.00
750.0000
750.00

6.0000
29 RAISING EXISTING BEAM GUARDRAIL

833.0000 L.F. -40.00 % 9.0000 -10.00 % 6.7500 -32.50 %

4,998.00 -3,332.00 7,497.00 -833.00 5,622.75 -2,707.25
10.0000
8,330.00

30 FORCE ACCOUNT REPLACE OR REPAIR GUARDRAIL COMPONENT
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

4,320.0000
31 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH -13.60 % 10,000.0000 100.00 % 5,000.0000 0.00 %

8,640.00 -1,360.00 20,000.00 10,000.00 10,000.00 0.00
5,000.0000
10,000.00

49.0000
32 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

500.0000 HR 40.00 % 43.0000 22.86 % 35.0000 0.00 %

24,500.00 7,000.00 21,500.00 4,000.00 17,500.00 0.00
35.0000

17,500.00
33 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

50.0000
34 FLEXIBLE GUIDE POST

14.0000 EACH 66.67 % 100.0000 233.33 % 40.0000 33.33 %

700.00 280.00 1,400.00 980.00 560.00 140.00
30.0000
420.00

15.0000
35 BARRIER DELINEATOR

9.0000 EACH 0.00 % 10.0000 -33.33 % 10.8000 -28.00 %

135.00 0.00 90.00 -45.00 97.20 -37.80
15.0000
135.00

0.1000
36 PAINT LINE

147060.0000 L.F. -16.67 % 0.1000 -16.67 % 0.1000 -16.67 %

14,706.00 -2,941.20 14,706.00 -2,941.20 14,706.00 -2,941.20
0.1200

17,647.20

1.1500
37 PLASTIC LINE

52300.0000 L.F. 130.00 % 1.1500 130.00 % 1.1500 130.00 %

60,145.00 33,995.00 60,145.00 33,995.00 60,145.00 33,995.00
0.5000

26,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X312 REVISION NO : BIDS OPENED ON : Jun 30 2010
CONTRACT NO :007972 REGION NO : 4 AWARDED ON : Jul 13 2010
VERSION NO :1 WORK ORDER# : XL3716
HWY :SR 014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 14
I-5 TO 164TH INTERCHANGE
PAVING
10X312

KERR CONTRACTORS, INC. GRANITE NORTHWEST, INC. LAKESIDE INDUSTRIES, INC.
395 SHENANDOAH LANE NE ATTN:  DAVID WOOD 8705 NE 117TH AVE
97071-9771 18208A SE 1ST ST. 98662-3247

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986847506 VANCOUVER   WA  986820010

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/30/2010
13:02

DOT_RGGB01

ARRA-0014(068), NH-0014(068)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.5500
38 PROFILED PLASTIC LINE

101840.0000 L.F. -15.38 % 0.5500 -15.38 % 0.5500 -15.38 %

56,012.00 -10,184.00 56,012.00 -10,184.00 56,012.00 -10,184.00
0.6500

66,196.00

2.3500
39 PLASTIC WIDE LINE

20000.0000 L.F. 161.11 % 2.3500 161.11 % 2.3500 161.11 %

47,000.00 29,000.00 47,000.00 29,000.00 47,000.00 29,000.00
0.9000

18,000.00

100.0000
40 PLASTIC TRAFFIC ARROW

14.0000 EACH -20.00 % 100.0000 -20.00 % 100.0000 -20.00 %

1,400.00 -350.00 1,400.00 -350.00 1,400.00 -350.00
125.0000
1,750.00

235.0000
41 RAISED PAVEMENT MARKER TYPE 1

12.8000 HUND -6.00 % 235.0000 -6.00 % 235.0000 -6.00 %

3,008.00 -192.00 3,008.00 -192.00 3,008.00 -192.00
250.0000
3,200.00

310.0000
42 RAISED PAVEMENT MARKER TYPE 2

30.9000 HUND -4.62 % 310.0000 -4.62 % 310.0000 -4.62 %

9,579.00 -463.50 9,579.00 -463.50 9,579.00 -463.50
325.0000
10,042.50

0.1000
43 TEMPORARY PAVEMENT MARKING

175880.0000 L.F. -16.67 % 0.1000 -16.67 % 0.1000 -16.67 %

17,588.00 -3,517.60 17,588.00 -3,517.60 17,588.00 -3,517.60
0.1200

21,105.60
44 PERMANENT SIGNING

L.S. 0.24 % -16.45 % 0.24 %

238,740.00 565.00 199,000.00 -39,175.00 238,740.00 565.00238,175.00
45  RAMP METER SYSTEM

L.S. -17.70 % -17.70 % -17.70 %

4,000.00 -860.00 4,000.00 -860.00 4,000.00 -860.004,860.00

5.6000
46 SEQUENTIAL ARROW SIGN

200.0000 HR -44.00 % 10.0000 0.00 % 4.0000 -60.00 %

1,120.00 -880.00 2,000.00 0.00 800.00 -1,200.00
10.0000
2,000.00

9.6000
47 PORTABLE CHANGEABLE MESSAGE SIGN

1520.0000 HR 37.14 % 7.5000 7.14 % 8.0000 14.29 %

14,592.00 3,952.00 11,400.00 760.00 12,160.00 1,520.00
7.0000

10,640.00
48 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -75.60 % -62.00 % -70.00 %

12,200.00 -37,800.00 19,000.00 -31,000.00 15,000.00 -35,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X312 REVISION NO : BIDS OPENED ON : Jun 30 2010
CONTRACT NO :007972 REGION NO : 4 AWARDED ON : Jul 13 2010
VERSION NO :1 WORK ORDER# : XL3716
HWY :SR 014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 14
I-5 TO 164TH INTERCHANGE
PAVING
10X312

KERR CONTRACTORS, INC. GRANITE NORTHWEST, INC. LAKESIDE INDUSTRIES, INC.
395 SHENANDOAH LANE NE ATTN:  DAVID WOOD 8705 NE 117TH AVE
97071-9771 18208A SE 1ST ST. 98662-3247

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986847506 VANCOUVER   WA  986820010

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/30/2010
13:02

DOT_RGGB01

ARRA-0014(068), NH-0014(068)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

46.1000
49 FLAGGERS AND SPOTTERS

2000.0000 HR 2.44 % 25.0000 -44.44 % 45.0000 0.00 %

92,200.00 2,200.00 50,000.00 -40,000.00 90,000.00 0.00
45.0000

90,000.00

47.1500
50 OTHER TRAFFIC CONTROL LABOR

2000.0000 HR 4.78 % 43.0000 -4.44 % 45.0000 0.00 %

94,300.00 4,300.00 86,000.00 -4,000.00 90,000.00 0.00
45.0000

90,000.00
51 TRAFFIC CONTROL SUPERVISOR

L.S. 9.46 % -53.49 % -13.18 %

21,180.00 1,830.00 9,000.00 -10,350.00 16,800.00 -2,550.0019,350.00

17.0000
52 CONSTRUCTION SIGNS CLASS A

946.0000 S.F. 13.33 % 22.0000 46.67 % 16.0000 6.67 %

16,082.00 1,892.00 20,812.00 6,622.00 15,136.00 946.00
15.0000

14,190.00

300.0000
53 PLASTIC HOV LANE SYMBOL

1.0000 EACH 140.00 % 300.0000 140.00 % 300.0000 140.00 %

300.00 175.00 300.00 175.00 300.00 175.00
125.0000
125.00

OTHER ITEMS
54 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
55 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
56 SPCC PLAN

L.S. -90.00 % -80.00 % -94.00 %

500.00 -4,500.00 1,000.00 -4,000.00 300.00 -4,700.005,000.00

$3,042,697.50 -3.64% $3,096,096.00 -1.95% $3,185,263.55 0.87%$3,157,720.30CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X312 REVISION NO : BIDS OPENED ON : Jun 30 2010
CONTRACT NO :007972 REGION NO : 4 AWARDED ON : Jul 13 2010
VERSION NO :1 WORK ORDER# : XL3716
HWY :SR 014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 14
I-5 TO 164TH INTERCHANGE
PAVING
10X312

KERR CONTRACTORS, INC. GRANITE NORTHWEST, INC. LAKESIDE INDUSTRIES, INC.
395 SHENANDOAH LANE NE ATTN:  DAVID WOOD 8705 NE 117TH AVE
97071-9771 18208A SE 1ST ST. 98662-3247

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986847506 VANCOUVER   WA  986820010

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/30/2010
13:02

DOT_RGGB01

ARRA-0014(068), NH-0014(068)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$3,185,263.55$3,042,697.50 $3,096,096.00BASE TOTAL -3.64% -1.95% 0.87%$3,157,720.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X312 REVISION NO : BIDS OPENED ON : Jun 30 2010
CONTRACT NO :007972 REGION NO : 4 AWARDED ON : Jul 13 2010
VERSION NO :1 WORK ORDER# : XL3716
HWY :SR 014 ------- 4TH BIDDER -------

TITLE :SR 14
I-5 TO 164TH INTERCHANGE
PAVING
10X312

KNIFE RIVER CORPORATION-NORTHW
3330 NW YEON AVE STE 100

PROJECT : PORTLAND   OR  972101531

COUNTY(S) :CLARK CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/30/2010
13:02

DOT_RGGB01

ARRA-0014(068), NH-0014(068)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -34.45 %
153,390.00 -80,610.00234,000.00

9.3000
2 REMOVING GUARDRAIL

50.0000 L.F. -7.00 %
465.00 -35.00

10.0000
500.00

235.0000
3 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -21.67 %
235.00 -65.00

300.0000
300.00

0.4100
4 REMOVING PAINT LINE

41630.0000 L.F. 2.50 %
17,068.30 416.30

0.4000
16,652.00

0.4600
5 REMOVING PLASTIC LINE

20780.0000 L.F. -29.23 %
9,558.80 -3,948.20

0.6500
13,507.00

46.0000
6 REMOVING PLASTIC TRAFFIC MARKING

14.0000 EACH -8.00 %
644.00 -56.00

50.0000
700.00

77.0000
7 REMOVING RAISED PAVEMENT MARKER

48.9000 HUND -48.67 %
3,765.30 -3,569.70

150.0000
7,335.00

GRADING

33.0000
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1020.0000 S.Y. 120.00 %
33,660.00 18,360.00

15.0000
15,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X312 REVISION NO : BIDS OPENED ON : Jun 30 2010
CONTRACT NO :007972 REGION NO : 4 AWARDED ON : Jul 13 2010
VERSION NO :1 WORK ORDER# : XL3716
HWY :SR 014 ------- 4TH BIDDER -------

TITLE :SR 14
I-5 TO 164TH INTERCHANGE
PAVING
10X312

KNIFE RIVER CORPORATION-NORTHW
3330 NW YEON AVE STE 100

PROJECT : PORTLAND   OR  972101531

COUNTY(S) :CLARK CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/30/2010
13:02

DOT_RGGB01

ARRA-0014(068), NH-0014(068)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE
9 FORCE ACCOUNT - DRAINAGE MODIFICATIONS

EST. 0.00 %
50,000.0050,000.00

LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
16,300.0016,300.00

HOT MIX ASPHALT
11 CRACK SEALING

EST. 0.00 %
35,000.0035,000.00

1.1500
12 PLANING BITUMINOUS PAVEMENT

256300.0000 S.Y. 35.29 %
294,745.00 76,890.00

0.8500
217,855.00

125.0000
13 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

380.0000 TON 25.00 %
47,500.00 9,500.00

100.0000
38,000.00

61.0000
14 HMA CL. 1/2 IN. PG 64-22

26290.0000 TON 1.67 %
1,603,690.00 26,290.00

60.0000
1,577,400.00

15 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

40,750.0040,750.00
16 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
15,150.0015,150.00

17 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

8,250.008,250.00
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06/30/2010
13:02

DOT_RGGB01

ARRA-0014(068), NH-0014(068)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
18 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 %
-7.00-7.00

19 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-7.00-7.00
20 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 %
108,240.00108,240.00

EROSION CONTROL AND PLANTING

300.0000
21 ESC LEAD

18.0000 DAY 200.00 %
5,400.00 3,600.00

100.0000
1,800.00

74.0000
22 INLET PROTECTION

171.0000 EACH 5.71 %
12,654.00 684.00

70.0000
11,970.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

10,000.0010,000.00

2.1000
24 SEEDING AND FERTILIZING BY HAND

210.0000 S.Y. -58.00 %
441.00 -609.00

5.0000
1,050.00

TRAFFIC

67.0000
25 BEAM GUARDRAIL POST

11.0000 EACH -10.67 %
737.00 -88.00

75.0000
825.00

21.0000
26 BEAM GUARDRAIL BLOCK

3.0000 EACH 110.00 %
63.00 33.00

10.0000
30.00
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DOT_RGGB01

ARRA-0014(068), NH-0014(068)

PRICE PER UNIT/
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TRAFFIC

1,145.0000
27 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -8.40 %
1,145.00 -105.00

1,250.0000
1,250.00

565.0000
28 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH -24.67 %
565.00 -185.00

750.0000
750.00

5.2000
29 RAISING EXISTING BEAM GUARDRAIL

833.0000 L.F. -48.00 %
4,331.60 -3,998.40

10.0000
8,330.00

30 FORCE ACCOUNT REPLACE OR REPAIR GUARDRAIL COMPONENT
EST. 0.00 %

5,000.005,000.00

8,200.0000
31 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH 64.00 %
16,400.00 6,400.00

5,000.0000
10,000.00

55.0000
32 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

500.0000 HR 57.14 %
27,500.00 10,000.00

35.0000
17,500.00

33 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 %

5,000.005,000.00

39.0000
34 FLEXIBLE GUIDE POST

14.0000 EACH 30.00 %
546.00 126.00

30.0000
420.00

10.2500
35 BARRIER DELINEATOR

9.0000 EACH -31.67 %
92.25 -42.75

15.0000
135.00

0.1000
36 PAINT LINE

147060.0000 L.F. -16.67 %
14,706.00 -2,941.20

0.1200
17,647.20

1.1800
37 PLASTIC LINE

52300.0000 L.F. 136.00 %
61,714.00 35,564.00

0.5000
26,150.00
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TRAFFIC

0.5700
38 PROFILED PLASTIC LINE

101840.0000 L.F. -12.31 %
58,048.80 -8,147.20

0.6500
66,196.00

2.4000
39 PLASTIC WIDE LINE

20000.0000 L.F. 166.67 %
48,000.00 30,000.00

0.9000
18,000.00

103.0000
40 PLASTIC TRAFFIC ARROW

14.0000 EACH -17.60 %
1,442.00 -308.00

125.0000
1,750.00

240.0000
41 RAISED PAVEMENT MARKER TYPE 1

12.8000 HUND -4.00 %
3,072.00 -128.00

250.0000
3,200.00

320.0000
42 RAISED PAVEMENT MARKER TYPE 2

30.9000 HUND -1.54 %
9,888.00 -154.50

325.0000
10,042.50

0.1000
43 TEMPORARY PAVEMENT MARKING

175880.0000 L.F. -16.67 %
17,588.00 -3,517.60

0.1200
21,105.60

44 PERMANENT SIGNING
L.S. -14.77 %

203,000.00 -35,175.00238,175.00
45  RAMP METER SYSTEM

L.S. -14.61 %
4,150.00 -710.004,860.00

5.1000
46 SEQUENTIAL ARROW SIGN

200.0000 HR -49.00 %
1,020.00 -980.00

10.0000
2,000.00

7.2500
47 PORTABLE CHANGEABLE MESSAGE SIGN

1520.0000 HR 3.57 %
11,020.00 380.00

7.0000
10,640.00

48 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -68.00 %

16,000.00 -34,000.0050,000.00
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TRAFFIC

47.0000
49 FLAGGERS AND SPOTTERS

2000.0000 HR 4.44 %
94,000.00 4,000.00

45.0000
90,000.00

47.0000
50 OTHER TRAFFIC CONTROL LABOR

2000.0000 HR 4.44 %
94,000.00 4,000.00

45.0000
90,000.00

51 TRAFFIC CONTROL SUPERVISOR
L.S. 34.37 %

26,000.00 6,650.0019,350.00

16.0000
52 CONSTRUCTION SIGNS CLASS A

946.0000 S.F. 6.67 %
15,136.00 946.00

15.0000
14,190.00

310.0000
53 PLASTIC HOV LANE SYMBOL

1.0000 EACH 148.00 %
310.00 185.00

125.0000
125.00

OTHER ITEMS
54 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

55 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
56 SPCC PLAN

L.S. -88.00 %
600.00 -4,400.005,000.00

$3,207,971.05 1.59%$3,157,720.30CONTRACT TOTAL
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$3,207,971.05BASE TOTAL 1.59%$3,157,720.30


