
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

TAPANI UNDERGROUND, INC. HURST CONSTRUCTION LLC ROAD CONSTRUCTION NORTHWEST,
1904 SE 6TH PLACE 1737 N WENATCHEE AVE 2500 E VALLEY RD #C3
98604-8300 WENATCHEE, WA  98801-1189 98055-4071

PROJECT : BATTLE GROUND   WA  986041900 WENATCHEE   WA  988070990 RENTON   WA  980570188

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 100442

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -20.58 % -15.62 % -16.61 %

24,000.00 -6,220.00 25,500.00 -4,720.00 25,200.00 -5,020.0030,220.00
2 MOBILIZATION - UT01511

L.S. -32.10 % -92.76 % -62.43 %

7,500.00 -3,545.00 800.00 -10,245.00 4,150.00 -6,895.0011,045.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -76.00 % 8.00 % 54.00 %

1,200.00 -3,800.00 5,400.00 400.00 7,700.00 2,700.005,000.00

GRADING

15.0000
5 COMMON BORROW INCL. HAUL

383.0000 C.Y. -25.00 % 1.0000 -95.00 % 11.2500 -43.75 %

5,745.00 -1,915.00 383.00 -7,277.00 4,308.75 -3,351.25
20.0000
7,660.00

DRAINAGE

2,300.0000
6 GRATE INLET TYPE 1

1.0000 EACH -16.36 % 2,200.0000 -20.00 % 2,000.0000 -27.27 %

2,300.00 -450.00 2,200.00 -550.00 2,000.00 -750.00
2,750.0000
2,750.00

3,300.0000
7 FLARED END SECTION 72 IN. DIAM.

1.0000 EACH 120.00 % 3,150.0000 110.00 % 2,650.0000 76.67 %

3,300.00 1,800.00 3,150.00 1,650.00 2,650.00 1,150.00
1,500.0000
1,500.00

100.0000
8 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

30.6000 L.F. 0.00 % 102.0000 2.00 % 73.0000 -27.00 %

3,060.00 0.00 3,121.20 61.20 2,233.80 -826.20
100.0000
3,060.00

53.0000
9  HIGH DENSITY POLYETHYLENE (HDPE) PIPE 36 IN. DIAM.

2361.0000 L.F. -29.33 % 65.0000 -13.33 % 66.1500 -11.80 %

125,133.00 -51,942.00 153,465.00 -23,610.00 156,180.15 -20,894.85
75.0000

177,075.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

TAPANI UNDERGROUND, INC. HURST CONSTRUCTION LLC ROAD CONSTRUCTION NORTHWEST,
1904 SE 6TH PLACE 1737 N WENATCHEE AVE 2500 E VALLEY RD #C3
98604-8300 WENATCHEE, WA  98801-1189 98055-4071

PROJECT : BATTLE GROUND   WA  986041900 WENATCHEE   WA  988070990 RENTON   WA  980570188

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 100442

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

650.0000
10 PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.

6.0000 L.F. 160.00 % 210.0000 -16.00 % 310.0000 24.00 %

3,900.00 2,400.00 1,260.00 -240.00 1,860.00 360.00
250.0000
1,500.00

11  EXTEND REINF. CONC. BOX CULVERT NO. 1
L.S. 14.29 % 67.14 % 32.86 %

8,000.00 1,000.00 11,700.00 4,700.00 9,300.00 2,300.007,000.00
12  CONC. TURN-OUT STRUCTURE NO. 1

L.S. 82.61 % 91.30 % 125.22 %

21,000.00 9,500.00 22,000.00 10,500.00 25,900.00 14,400.0011,500.00
13  CONC. TURN-OUT STRUCTURE NO. 2

L.S. 92.86 % 75.71 % 94.29 %

13,500.00 6,500.00 12,300.00 5,300.00 13,600.00 6,600.007,000.00
14  CONC. TURN-OUT STRUCTURE NO. 3

L.S. 63.27 % 36.73 % 93.47 %

20,000.00 7,750.00 16,750.00 4,500.00 23,700.00 11,450.0012,250.00

WATER LINES
15  SR 22 WATER MAIN CASING

L.S. -42.64 % -0.16 % -5.26 %

27,000.00 -20,075.00 47,000.00 -75.00 44,600.00 -2,475.0047,075.00
16  MCDONALD RD. WATER MAIN CASING

L.S. -1.82 % 12.00 % 6.18 %

13,500.00 -250.00 15,400.00 1,650.00 14,600.00 850.0013,750.00
17  RAILROAD WATER MAIN CASING

L.S. 21.10 % 10.09 % -11.56 %

33,000.00 5,750.00 30,000.00 2,750.00 24,100.00 -3,150.0027,250.00

EROSION CONTROL AND PLANTING
18 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

TAPANI UNDERGROUND, INC. HURST CONSTRUCTION LLC ROAD CONSTRUCTION NORTHWEST,
1904 SE 6TH PLACE 1737 N WENATCHEE AVE 2500 E VALLEY RD #C3
98604-8300 WENATCHEE, WA  98801-1189 98055-4071

PROJECT : BATTLE GROUND   WA  986041900 WENATCHEE   WA  988070990 RENTON   WA  980570188

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 100442

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
19  EROSION/WATER POLLUTION CONTROL - UT01511

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

2.2500
20  MULCHING WITH COARSE COMPOST

5835.0000 S.Y. -37.50 % 2.7000 -25.00 % 2.0000 -44.44 %

13,128.75 -7,877.25 15,754.50 -5,251.50 11,670.00 -9,336.00
3.6000

21,006.00

3.0000
21  MULCHING WITH COARSE COMPOST - UT01511

270.0000 S.Y. -16.67 % 3.9000 8.33 % 2.5000 -30.56 %

810.00 -162.00 1,053.00 81.00 675.00 -297.00
3.6000
972.00

TRAFFIC
22 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -47.37 % -80.53 % 4.74 %

10,000.00 -9,000.00 3,700.00 -15,300.00 19,900.00 900.0019,000.00
23  PROJECT TEMPORARY TRAFFIC CONTROL - UT01511

L.S. -33.33 % -79.00 % -62.33 %

10,000.00 -5,000.00 3,150.00 -11,850.00 5,650.00 -9,350.0015,000.00

OTHER ITEMS

3.0000
24 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1578.0000 C.Y. -80.00 % 6.5000 -56.67 % 8.0000 -46.67 %

4,734.00 -18,936.00 10,257.00 -13,413.00 12,624.00 -11,046.00
15.0000

23,670.00

1.0000
25 SHORING OR EXTRA EXCAVATION CLASS B

13600.0000 S.F. -80.00 % 0.0100 -99.80 % 0.1000 -98.00 %

13,600.00 -54,400.00 136.00 -67,864.00 1,360.00 -66,640.00
5.0000

68,000.00

1.0000
26  SHORING OR EXTRA EXCAVATION CLASS B - UT01511

6000.0000 S.F. -80.00 % 0.0100 -99.80 % 0.1000 -98.00 %

6,000.00 -24,000.00 60.00 -29,940.00 600.00 -29,400.00
5.0000

30,000.00
27 CURE BOX

L.S. -78.20 % -66.67 % -46.67 %

327.00 -1,173.00 500.00 -1,000.00 800.00 -700.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

TAPANI UNDERGROUND, INC. HURST CONSTRUCTION LLC ROAD CONSTRUCTION NORTHWEST,
1904 SE 6TH PLACE 1737 N WENATCHEE AVE 2500 E VALLEY RD #C3
98604-8300 WENATCHEE, WA  98801-1189 98055-4071

PROJECT : BATTLE GROUND   WA  986041900 WENATCHEE   WA  988070990 RENTON   WA  980570188

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 100442

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

4,000.0000
28 MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH -15.79 % 2,925.0000 -38.42 % 3,800.0000 -20.00 %

4,000.00 -750.00 2,925.00 -1,825.00 3,800.00 -950.00
4,750.0000
4,750.00

29 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

1,250.00 1,250.00 1,250.001,250.00
30 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
31 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
32 SPCC PLAN

L.S. -90.00 % -87.50 % -67.50 %

200.00 -1,800.00 250.00 -1,750.00 650.00 -1,350.002,000.00

$384,192.75 -31.49% $397,469.70 -29.12% $429,066.70 -23.49%$560,788.00CONTRACT TOTAL

$429,066.70$384,192.75 $397,469.70BASE TOTAL -31.49% -29.12% -23.49%$560,788.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

BELSAAS & SMITH CONSTRUCTION, WILLIAM CHARLES CONSTRUCTION, SRV CONSTRUCTION, INC.
103 E 4TH AVE STE 209 5920 W CLEARWATER AVE SUITE 20 2920 N HELLER RD
98926-3189 98277-9254

PROJECT : ELLENSBURG   WA  989260926 KENNEWICK   WA  993361846 OAK HARBOR   WA  982770481

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100693 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 38.98 % 75.88 % 55.53 %

42,000.00 11,780.00 53,150.00 22,930.00 47,000.00 16,780.0030,220.00
2 MOBILIZATION - UT01511

L.S. -81.89 % -95.02 % -72.39 %

2,000.00 -9,045.00 550.00 -10,495.00 3,050.00 -7,995.0011,045.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -58.00 % -40.00 % -44.00 %

2,100.00 -2,900.00 3,000.00 -2,000.00 2,800.00 -2,200.005,000.00

GRADING

26.0000
5 COMMON BORROW INCL. HAUL

383.0000 C.Y. 30.00 % 13.5000 -32.50 % 5.2500 -73.75 %

9,958.00 2,298.00 5,170.50 -2,489.50 2,010.75 -5,649.25
20.0000
7,660.00

DRAINAGE

2,300.0000
6 GRATE INLET TYPE 1

1.0000 EACH -16.36 % 2,116.0000 -23.05 % 2,900.0000 5.45 %

2,300.00 -450.00 2,116.00 -634.00 2,900.00 150.00
2,750.0000
2,750.00

3,300.0000
7 FLARED END SECTION 72 IN. DIAM.

1.0000 EACH 120.00 % 3,021.0000 101.40 % 3,600.0000 140.00 %

3,300.00 1,800.00 3,021.00 1,521.00 3,600.00 2,100.00
1,500.0000
1,500.00

80.0000
8 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

30.6000 L.F. -20.00 % 63.0000 -37.00 % 106.0000 6.00 %

2,448.00 -612.00 1,927.80 -1,132.20 3,243.60 183.60
100.0000
3,060.00

54.0000
9  HIGH DENSITY POLYETHYLENE (HDPE) PIPE 36 IN. DIAM.

2361.0000 L.F. -28.00 % 65.0000 -13.33 % 56.2500 -25.00 %

127,494.00 -49,581.00 153,465.00 -23,610.00 132,806.25 -44,268.75
75.0000

177,075.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

BELSAAS & SMITH CONSTRUCTION, WILLIAM CHARLES CONSTRUCTION, SRV CONSTRUCTION, INC.
103 E 4TH AVE STE 209 5920 W CLEARWATER AVE SUITE 20 2920 N HELLER RD
98926-3189 98277-9254

PROJECT : ELLENSBURG   WA  989260926 KENNEWICK   WA  993361846 OAK HARBOR   WA  982770481

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100693 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

180.0000
10 PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.

6.0000 L.F. -28.00 % 171.0000 -31.60 % 710.0000 184.00 %

1,080.00 -420.00 1,026.00 -474.00 4,260.00 2,760.00
250.0000
1,500.00

11  EXTEND REINF. CONC. BOX CULVERT NO. 1
L.S. 21.43 % 107.14 % 92.86 %

8,500.00 1,500.00 14,500.00 7,500.00 13,500.00 6,500.007,000.00
12  CONC. TURN-OUT STRUCTURE NO. 1

L.S. 121.74 % 102.61 % 169.57 %

25,500.00 14,000.00 23,300.00 11,800.00 31,000.00 19,500.0011,500.00
13  CONC. TURN-OUT STRUCTURE NO. 2

L.S. 151.43 % 72.97 % 128.57 %

17,600.00 10,600.00 12,108.00 5,108.00 16,000.00 9,000.007,000.00
14  CONC. TURN-OUT STRUCTURE NO. 3

L.S. 85.31 % 67.35 % 128.57 %

22,700.00 10,450.00 20,500.00 8,250.00 28,000.00 15,750.0012,250.00

WATER LINES
15  SR 22 WATER MAIN CASING

L.S. -8.02 % -15.77 % 24.59 %

43,300.00 -3,775.00 39,650.00 -7,425.00 58,650.00 11,575.0047,075.00
16  MCDONALD RD. WATER MAIN CASING

L.S. 44.00 % 29.18 % 64.36 %

19,800.00 6,050.00 17,762.00 4,012.00 22,600.00 8,850.0013,750.00
17  RAILROAD WATER MAIN CASING

L.S. 8.99 % 16.29 % 1.54 %

29,700.00 2,450.00 31,690.00 4,440.00 27,670.00 420.0027,250.00

EROSION CONTROL AND PLANTING
18 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

BELSAAS & SMITH CONSTRUCTION, WILLIAM CHARLES CONSTRUCTION, SRV CONSTRUCTION, INC.
103 E 4TH AVE STE 209 5920 W CLEARWATER AVE SUITE 20 2920 N HELLER RD
98926-3189 98277-9254

PROJECT : ELLENSBURG   WA  989260926 KENNEWICK   WA  993361846 OAK HARBOR   WA  982770481

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100693 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
19  EROSION/WATER POLLUTION CONTROL - UT01511

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

2.6000
20  MULCHING WITH COARSE COMPOST

5835.0000 S.Y. -27.78 % 2.2000 -38.89 % 2.4000 -33.33 %

15,171.00 -5,835.00 12,837.00 -8,169.00 14,004.00 -7,002.00
3.6000

21,006.00

3.6000
21  MULCHING WITH COARSE COMPOST - UT01511

270.0000 S.Y. 0.00 % 3.0000 -16.67 % 2.4500 -31.94 %

972.00 0.00 810.00 -162.00 661.50 -310.50
3.6000
972.00

TRAFFIC
22 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -31.58 % -42.63 % -57.89 %

13,000.00 -6,000.00 10,900.00 -8,100.00 8,001.00 -10,999.0019,000.00
23  PROJECT TEMPORARY TRAFFIC CONTROL - UT01511

L.S. -44.00 % -78.00 % -60.00 %

8,400.00 -6,600.00 3,300.00 -11,700.00 6,000.00 -9,000.0015,000.00

OTHER ITEMS

13.0000
24 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1578.0000 C.Y. -13.33 % 5.5000 -63.33 % 4.5000 -70.00 %

20,514.00 -3,156.00 8,679.00 -14,991.00 7,101.00 -16,569.00
15.0000

23,670.00

0.1000
25 SHORING OR EXTRA EXCAVATION CLASS B

13600.0000 S.F. -98.00 % 0.5000 -90.00 % 0.1000 -98.00 %

1,360.00 -66,640.00 6,800.00 -61,200.00 1,360.00 -66,640.00
5.0000

68,000.00

0.2000
26  SHORING OR EXTRA EXCAVATION CLASS B - UT01511

6000.0000 S.F. -96.00 % 0.5000 -90.00 % 0.1000 -98.00 %

1,200.00 -28,800.00 3,000.00 -27,000.00 600.00 -29,400.00
5.0000

30,000.00
27 CURE BOX

L.S. 0.00 % -13.33 % -81.33 %

1,500.00 0.00 1,300.00 -200.00 280.00 -1,220.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

BELSAAS & SMITH CONSTRUCTION, WILLIAM CHARLES CONSTRUCTION, SRV CONSTRUCTION, INC.
103 E 4TH AVE STE 209 5920 W CLEARWATER AVE SUITE 20 2920 N HELLER RD
98926-3189 98277-9254

PROJECT : ELLENSBURG   WA  989260926 KENNEWICK   WA  993361846 OAK HARBOR   WA  982770481

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100693 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,900.0000
28 MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH -38.95 % 2,400.0000 -49.47 % 2,925.0000 -38.42 %

2,900.00 -1,850.00 2,400.00 -2,350.00 2,925.00 -1,825.00
4,750.0000
4,750.00

29 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

1,250.00 1,250.00 1,250.001,250.00
30 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
31 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
32 SPCC PLAN

L.S. -85.00 % -77.50 % -56.75 %

300.00 -1,700.00 450.00 -1,550.00 865.00 -1,135.002,000.00

$434,352.00 -22.55% $442,667.30 -21.06% $450,143.10 -19.73%$560,788.00CONTRACT TOTAL

$450,143.10$434,352.00 $442,667.30BASE TOTAL -22.55% -21.06% -19.73%$560,788.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

SCI INFRASTRUCTURE, LLC EMERY & SONS CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
1508 VALENTINE AVE SE 3831 FAIRVIEW IND. DR SE 1285 S WENATCHEE AVE

PO BOX 4109 98801-3754

PROJECT : PACIFIC   WA  980472103 SALEM   OR  973028109 WENATCHEE   WA  988070119

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100729 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 5.89 % -5.69 % -50.36 %

32,000.00 1,780.00 28,500.00 -1,720.00 15,000.00 -15,220.0030,220.00
2 MOBILIZATION - UT01511

L.S. -27.57 % -86.42 % -54.73 %

8,000.00 -3,045.00 1,500.00 -9,545.00 5,000.00 -6,045.0011,045.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -10.00 % 354.00 % 100.00 %

4,500.00 -500.00 22,700.00 17,700.00 10,000.00 5,000.005,000.00

GRADING

22.0000
5 COMMON BORROW INCL. HAUL

383.0000 C.Y. 10.00 % 14.5000 -27.50 % 15.0000 -25.00 %

8,426.00 766.00 5,553.50 -2,106.50 5,745.00 -1,915.00
20.0000
7,660.00

DRAINAGE

2,400.0000
6 GRATE INLET TYPE 1

1.0000 EACH -12.73 % 2,500.0000 -9.09 % 2,500.0000 -9.09 %

2,400.00 -350.00 2,500.00 -250.00 2,500.00 -250.00
2,750.0000
2,750.00

2,600.0000
7 FLARED END SECTION 72 IN. DIAM.

1.0000 EACH 73.33 % 5,000.0000 233.33 % 3,500.0000 133.33 %

2,600.00 1,100.00 5,000.00 3,500.00 3,500.00 2,000.00
1,500.0000
1,500.00

84.0000
8 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

30.6000 L.F. -16.00 % 130.0000 30.00 % 250.0000 150.00 %

2,570.40 -489.60 3,978.00 918.00 7,650.00 4,590.00
100.0000
3,060.00

55.0000
9  HIGH DENSITY POLYETHYLENE (HDPE) PIPE 36 IN. DIAM.

2361.0000 L.F. -26.67 % 64.5000 -14.00 % 64.0000 -14.67 %

129,855.00 -47,220.00 152,284.50 -24,790.50 151,104.00 -25,971.00
75.0000

177,075.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

SCI INFRASTRUCTURE, LLC EMERY & SONS CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
1508 VALENTINE AVE SE 3831 FAIRVIEW IND. DR SE 1285 S WENATCHEE AVE

PO BOX 4109 98801-3754

PROJECT : PACIFIC   WA  980472103 SALEM   OR  973028109 WENATCHEE   WA  988070119

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100729 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

475.0000
10 PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.

6.0000 L.F. 90.00 % 550.0000 120.00 % 650.0000 160.00 %

2,850.00 1,350.00 3,300.00 1,800.00 3,900.00 2,400.00
250.0000
1,500.00

11  EXTEND REINF. CONC. BOX CULVERT NO. 1
L.S. 57.14 % 12.86 % 71.43 %

11,000.00 4,000.00 7,900.00 900.00 12,000.00 5,000.007,000.00
12  CONC. TURN-OUT STRUCTURE NO. 1

L.S. 113.91 % 146.09 % 160.87 %

24,600.00 13,100.00 28,300.00 16,800.00 30,000.00 18,500.0011,500.00
13  CONC. TURN-OUT STRUCTURE NO. 2

L.S. 68.57 % 92.86 % 114.29 %

11,800.00 4,800.00 13,500.00 6,500.00 15,000.00 8,000.007,000.00
14  CONC. TURN-OUT STRUCTURE NO. 3

L.S. 70.20 % 110.61 % 104.08 %

20,850.00 8,600.00 25,800.00 13,550.00 25,000.00 12,750.0012,250.00

WATER LINES
15  SR 22 WATER MAIN CASING

L.S. 35.95 % 13.86 % 48.70 %

64,000.00 16,925.00 53,600.00 6,525.00 70,000.00 22,925.0047,075.00
16  MCDONALD RD. WATER MAIN CASING

L.S. 41.82 % 59.27 % 190.91 %

19,500.00 5,750.00 21,900.00 8,150.00 40,000.00 26,250.0013,750.00
17  RAILROAD WATER MAIN CASING

L.S. -8.26 % 39.45 % 28.44 %

25,000.00 -2,250.00 38,000.00 10,750.00 35,000.00 7,750.0027,250.00

EROSION CONTROL AND PLANTING
18 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

SCI INFRASTRUCTURE, LLC EMERY & SONS CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
1508 VALENTINE AVE SE 3831 FAIRVIEW IND. DR SE 1285 S WENATCHEE AVE

PO BOX 4109 98801-3754

PROJECT : PACIFIC   WA  980472103 SALEM   OR  973028109 WENATCHEE   WA  988070119

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100729 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
19  EROSION/WATER POLLUTION CONTROL - UT01511

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

2.7500
20  MULCHING WITH COARSE COMPOST

5835.0000 S.Y. -23.61 % 2.3000 -36.11 % 2.2500 -37.50 %

16,046.25 -4,959.75 13,420.50 -7,585.50 13,128.75 -7,877.25
3.6000

21,006.00

3.0000
21  MULCHING WITH COARSE COMPOST - UT01511

270.0000 S.Y. -16.67 % 3.3000 -8.33 % 3.5000 -2.78 %

810.00 -162.00 891.00 -81.00 945.00 -27.00
3.6000
972.00

TRAFFIC
22 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -13.16 % 0.53 % -47.37 %

16,500.00 -2,500.00 19,100.00 100.00 10,000.00 -9,000.0019,000.00
23  PROJECT TEMPORARY TRAFFIC CONTROL - UT01511

L.S. -33.33 % -38.67 % -66.67 %

10,000.00 -5,000.00 9,200.00 -5,800.00 5,000.00 -10,000.0015,000.00

OTHER ITEMS

9.5000
24 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1578.0000 C.Y. -36.67 % 1.0000 -93.33 % 5.0000 -66.67 %

14,991.00 -8,679.00 1,578.00 -22,092.00 7,890.00 -15,780.00
15.0000

23,670.00

0.3500
25 SHORING OR EXTRA EXCAVATION CLASS B

13600.0000 S.F. -93.00 % 0.1000 -98.00 % 0.0500 -99.00 %

4,760.00 -63,240.00 1,360.00 -66,640.00 680.00 -67,320.00
5.0000

68,000.00

1.6500
26  SHORING OR EXTRA EXCAVATION CLASS B - UT01511

6000.0000 S.F. -67.00 % 0.1000 -98.00 % 0.0500 -99.00 %

9,900.00 -20,100.00 600.00 -29,400.00 300.00 -29,700.00
5.0000

30,000.00
27 CURE BOX

L.S. -66.67 % 66.67 % -93.33 %

500.00 -1,000.00 2,500.00 1,000.00 100.00 -1,400.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

SCI INFRASTRUCTURE, LLC EMERY & SONS CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
1508 VALENTINE AVE SE 3831 FAIRVIEW IND. DR SE 1285 S WENATCHEE AVE

PO BOX 4109 98801-3754

PROJECT : PACIFIC   WA  980472103 SALEM   OR  973028109 WENATCHEE   WA  988070119

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100729 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,500.0000
28 MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH -47.37 % 4,800.0000 1.05 % 3,000.0000 -36.84 %

2,500.00 -2,250.00 4,800.00 50.00 3,000.00 -1,750.00
4,750.0000
4,750.00

29 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

1,250.00 1,250.00 1,250.001,250.00
30 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
31 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
32 SPCC PLAN

L.S. -75.00 % -50.00 % -87.50 %

500.00 -1,500.00 1,000.00 -1,000.00 250.00 -1,750.002,000.00

$455,713.65 -18.74% $478,020.50 -14.76% $481,947.75 -14.06%$560,788.00CONTRACT TOTAL

$481,947.75$455,713.65 $478,020.50BASE TOTAL -18.74% -14.76% -14.06%$560,788.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

KEN LEINGANG EXCAVATING JOHANSEN EXCAVATING, INC. COLACURCIO BROTHERS, INC.
1117 N 27TH AVE 28215 112TH ST 3287 "H" STREET RD

98321-9264

PROJECT : YAKIMA   WA  989022770 BUCKLEY   WA  983210674 BLAINE   WA  982309206

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100676 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 48.91 % 11.85 % 2.58 %

45,000.00 14,780.00 33,800.00 3,580.00 31,000.00 780.0030,220.00
2 MOBILIZATION - UT01511

L.S. -95.47 % -40.24 % -54.73 %

500.00 -10,545.00 6,600.00 -4,445.00 5,000.00 -6,045.0011,045.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 80.00 % -30.00 % 6.00 %

9,000.00 4,000.00 3,500.00 -1,500.00 5,300.00 300.005,000.00

GRADING

16.0000
5 COMMON BORROW INCL. HAUL

383.0000 C.Y. -20.00 % 16.6500 -16.75 % 20.0000 0.00 %

6,128.00 -1,532.00 6,376.95 -1,283.05 7,660.00 0.00
20.0000
7,660.00

DRAINAGE

2,250.0000
6 GRATE INLET TYPE 1

1.0000 EACH -18.18 % 4,600.0000 67.27 % 2,600.0000 -5.45 %

2,250.00 -500.00 4,600.00 1,850.00 2,600.00 -150.00
2,750.0000
2,750.00

3,000.0000
7 FLARED END SECTION 72 IN. DIAM.

1.0000 EACH 100.00 % 4,100.0000 173.33 % 3,100.0000 106.67 %

3,000.00 1,500.00 4,100.00 2,600.00 3,100.00 1,600.00
1,500.0000
1,500.00

141.0000
8 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

30.6000 L.F. 41.00 % 158.0000 58.00 % 155.0000 55.00 %

4,314.60 1,254.60 4,834.80 1,774.80 4,743.00 1,683.00
100.0000
3,060.00

68.0000
9  HIGH DENSITY POLYETHYLENE (HDPE) PIPE 36 IN. DIAM.

2361.0000 L.F. -9.33 % 55.5000 -26.00 % 61.0000 -18.67 %

160,548.00 -16,527.00 131,035.50 -46,039.50 144,021.00 -33,054.00
75.0000

177,075.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

KEN LEINGANG EXCAVATING JOHANSEN EXCAVATING, INC. COLACURCIO BROTHERS, INC.
1117 N 27TH AVE 28215 112TH ST 3287 "H" STREET RD

98321-9264

PROJECT : YAKIMA   WA  989022770 BUCKLEY   WA  983210674 BLAINE   WA  982309206

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100676 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

225.0000
10 PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.

6.0000 L.F. -10.00 % 603.0000 141.20 % 270.0000 8.00 %

1,350.00 -150.00 3,618.00 2,118.00 1,620.00 120.00
250.0000
1,500.00

11  EXTEND REINF. CONC. BOX CULVERT NO. 1
L.S. 92.86 % 209.07 % 128.57 %

13,500.00 6,500.00 21,635.00 14,635.00 16,000.00 9,000.007,000.00
12  CONC. TURN-OUT STRUCTURE NO. 1

L.S. 130.43 % 184.35 % 153.04 %

26,500.00 15,000.00 32,700.00 21,200.00 29,100.00 17,600.0011,500.00
13  CONC. TURN-OUT STRUCTURE NO. 2

L.S. 64.29 % 157.14 % 117.14 %

11,500.00 4,500.00 18,000.00 11,000.00 15,200.00 8,200.007,000.00
14  CONC. TURN-OUT STRUCTURE NO. 3

L.S. 110.20 % 153.06 % 115.51 %

25,750.00 13,500.00 31,000.00 18,750.00 26,400.00 14,150.0012,250.00

WATER LINES
15  SR 22 WATER MAIN CASING

L.S. 16.83 % 64.21 % 57.62 %

55,000.00 7,925.00 77,300.00 30,225.00 74,200.00 27,125.0047,075.00
16  MCDONALD RD. WATER MAIN CASING

L.S. 38.18 % 48.36 % 114.55 %

19,000.00 5,250.00 20,400.00 6,650.00 29,500.00 15,750.0013,750.00
17  RAILROAD WATER MAIN CASING

L.S. 46.79 % -0.92 % 3.12 %

40,000.00 12,750.00 27,000.00 -250.00 28,100.00 850.0027,250.00

EROSION CONTROL AND PLANTING
18 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

KEN LEINGANG EXCAVATING JOHANSEN EXCAVATING, INC. COLACURCIO BROTHERS, INC.
1117 N 27TH AVE 28215 112TH ST 3287 "H" STREET RD

98321-9264

PROJECT : YAKIMA   WA  989022770 BUCKLEY   WA  983210674 BLAINE   WA  982309206

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100676 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
19  EROSION/WATER POLLUTION CONTROL - UT01511

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

2.0000
20  MULCHING WITH COARSE COMPOST

5835.0000 S.Y. -44.44 % 2.1500 -40.28 % 2.2000 -38.89 %

11,670.00 -9,336.00 12,545.25 -8,460.75 12,837.00 -8,169.00
3.6000

21,006.00

3.0000
21  MULCHING WITH COARSE COMPOST - UT01511

270.0000 S.Y. -16.67 % 3.0000 -16.67 % 2.9000 -19.44 %

810.00 -162.00 810.00 -162.00 783.00 -189.00
3.6000
972.00

TRAFFIC
22 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 5.26 % 8.95 % 54.21 %

20,000.00 1,000.00 20,700.00 1,700.00 29,300.00 10,300.0019,000.00
23  PROJECT TEMPORARY TRAFFIC CONTROL - UT01511

L.S. -50.00 % -11.67 % -26.67 %

7,500.00 -7,500.00 13,250.00 -1,750.00 11,000.00 -4,000.0015,000.00

OTHER ITEMS

4.0000
24 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1578.0000 C.Y. -73.33 % 10.5000 -30.00 % 9.5000 -36.67 %

6,312.00 -17,358.00 16,569.00 -7,101.00 14,991.00 -8,679.00
15.0000

23,670.00

1.0000
25 SHORING OR EXTRA EXCAVATION CLASS B

13600.0000 S.F. -80.00 % 0.2500 -95.00 % 0.2500 -95.00 %

13,600.00 -54,400.00 3,400.00 -64,600.00 3,400.00 -64,600.00
5.0000

68,000.00

1.0000
26  SHORING OR EXTRA EXCAVATION CLASS B - UT01511

6000.0000 S.F. -80.00 % 0.1500 -97.00 % 0.4000 -92.00 %

6,000.00 -24,000.00 900.00 -29,100.00 2,400.00 -27,600.00
5.0000

30,000.00
27 CURE BOX

L.S. 166.67 % 100.00 % -63.33 %

4,000.00 2,500.00 3,000.00 1,500.00 550.00 -950.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

KEN LEINGANG EXCAVATING JOHANSEN EXCAVATING, INC. COLACURCIO BROTHERS, INC.
1117 N 27TH AVE 28215 112TH ST 3287 "H" STREET RD

98321-9264

PROJECT : YAKIMA   WA  989022770 BUCKLEY   WA  983210674 BLAINE   WA  982309206

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100676 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,750.0000
28 MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH -42.11 % 3,100.0000 -34.74 % 2,950.0000 -37.89 %

2,750.00 -2,000.00 3,100.00 -1,650.00 2,950.00 -1,800.00
4,750.0000
4,750.00

29 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

1,250.00 1,250.00 1,250.001,250.00
30 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
31 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
32 SPCC PLAN

L.S. -75.00 % -52.75 % -73.00 %

500.00 -1,500.00 945.00 -1,055.00 540.00 -1,460.002,000.00

$505,737.60 -9.82% $510,974.50 -8.88% $511,550.00 -8.78%$560,788.00CONTRACT TOTAL

$511,550.00$505,737.60 $510,974.50BASE TOTAL -9.82% -8.88% -8.78%$560,788.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 13TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

MJ HUGHES CONSTRUCTION, INC.
1717 NW ELEVEN MILE AVE

PROJECT : GRESHAM    OR  970303541

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100214

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 84.98 %
55,900.00 25,680.0030,220.00

2 MOBILIZATION - UT01511
L.S. -11.63 %

9,760.00 -1,285.0011,045.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 %
1.001.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 34.06 %

6,703.00 1,703.005,000.00

GRADING

15.0000
5 COMMON BORROW INCL. HAUL

383.0000 C.Y. -25.00 %
5,745.00 -1,915.00

20.0000
7,660.00

DRAINAGE

3,000.0000
6 GRATE INLET TYPE 1

1.0000 EACH 9.09 %
3,000.00 250.00

2,750.0000
2,750.00

3,300.0000
7 FLARED END SECTION 72 IN. DIAM.

1.0000 EACH 120.00 %
3,300.00 1,800.00

1,500.0000
1,500.00

126.0000
8 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

30.6000 L.F. 26.00 %
3,855.60 795.60

100.0000
3,060.00

71.0000
9  HIGH DENSITY POLYETHYLENE (HDPE) PIPE 36 IN. DIAM.

2361.0000 L.F. -5.33 %
167,631.00 -9,444.00

75.0000
177,075.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 13TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

MJ HUGHES CONSTRUCTION, INC.
1717 NW ELEVEN MILE AVE

PROJECT : GRESHAM    OR  970303541

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100214

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

634.0000
10 PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.

6.0000 L.F. 153.60 %
3,804.00 2,304.00

250.0000
1,500.00

11  EXTEND REINF. CONC. BOX CULVERT NO. 1
L.S. 255.71 %

24,900.00 17,900.007,000.00
12  CONC. TURN-OUT STRUCTURE NO. 1

L.S. 186.96 %
33,000.00 21,500.0011,500.00

13  CONC. TURN-OUT STRUCTURE NO. 2
L.S. 92.86 %

13,500.00 6,500.007,000.00
14  CONC. TURN-OUT STRUCTURE NO. 3

L.S. 139.18 %
29,300.00 17,050.0012,250.00

WATER LINES
15  SR 22 WATER MAIN CASING

L.S. 61.44 %
76,000.00 28,925.0047,075.00

16  MCDONALD RD. WATER MAIN CASING
L.S. 205.45 %

42,000.00 28,250.0013,750.00
17  RAILROAD WATER MAIN CASING

L.S. 21.10 %
33,000.00 5,750.0027,250.00

EROSION CONTROL AND PLANTING
18 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
4,000.004,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 13TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

MJ HUGHES CONSTRUCTION, INC.
1717 NW ELEVEN MILE AVE

PROJECT : GRESHAM    OR  970303541

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100214

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
19  EROSION/WATER POLLUTION CONTROL - UT01511

EST. 0.00 %
4,000.004,000.00

3.3500
20  MULCHING WITH COARSE COMPOST

5835.0000 S.Y. -6.94 %
19,547.25 -1,458.75

3.6000
21,006.00

3.9000
21  MULCHING WITH COARSE COMPOST - UT01511

270.0000 S.Y. 8.33 %
1,053.00 81.00

3.6000
972.00

TRAFFIC
22 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -23.68 %
14,500.00 -4,500.0019,000.00

23  PROJECT TEMPORARY TRAFFIC CONTROL - UT01511
L.S. 8.00 %

16,200.00 1,200.0015,000.00

OTHER ITEMS

2.8500
24 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1578.0000 C.Y. -81.00 %
4,497.30 -19,172.70

15.0000
23,670.00

0.1700
25 SHORING OR EXTRA EXCAVATION CLASS B

13600.0000 S.F. -96.60 %
2,312.00 -65,688.00

5.0000
68,000.00

0.4500
26  SHORING OR EXTRA EXCAVATION CLASS B - UT01511

6000.0000 S.F. -91.00 %
2,700.00 -27,300.00

5.0000
30,000.00

27 CURE BOX
L.S. 32.67 %

1,990.00 490.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y017 REVISION NO : BIDS OPENED ON : Nov 17 2010
CONTRACT NO :008040 REGION NO : 5 AWARDED ON : Nov 22 2010
VERSION NO :2 WORK ORDER# : XL3091
HWY :SR 022 ------- 13TH BIDDER -------

TITLE :SR 22
I-82 TO TOPPENISH -
IRRIGATION PHASE 1B
10Y017

MJ HUGHES CONSTRUCTION, INC.
1717 NW ELEVEN MILE AVE

PROJECT : GRESHAM    OR  970303541

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100214

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/19/2010
09:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3,490.0000
28 MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH -26.53 %
3,490.00 -1,260.00

4,750.0000
4,750.00

29 ROADSIDE CLEANUP
EST. 0.00 %

1,250.001,250.00
30 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

31 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
32 SPCC PLAN

L.S. -68.80 %
624.00 -1,376.002,000.00

$587,567.15 4.78%$560,788.00CONTRACT TOTAL

$587,567.15BASE TOTAL 4.78%$560,788.00


