DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/26/2010
* % * BID CHECK REPORT * * * TIVE: 15:06
PS&E JOB NO : 102009 REVISION NO : BIDS OPENED ON : Jun 24 2010
CONTRACT NO : 000000 REGION NO  :6 AWARDED ON : Jun 30 2010
VERSION NO :1 WORK ORDER# : RWA662
e "SR 000 LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————-—-
TITLE 3 KINGS ENVIRONMENTAL, INC. STATON COMPANIES MOMIKE DEMOLITION
2010 ER DEMOLITION NO. 1 1311 SE GRACE AVE 85386 HWY 99 S 1318 N FANCHER RD
107009 98604-3526 97405-9542
PROJECT BATTLE GROUND WA 986040280 EUGENE OR 974010020 SPOKANE WA 992121253
COUNTY(S) - SPOKANE CONTRACTOR NUMBER : 100077 CONTRACTOR NUMBER : 100556 CONTRACTOR NUMBER : 100531
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
PREPARATION
1 REMOVING DRAINAGE STRUCTURE
7.0000 EACH 1,000.0000 500.0000 -50.00% 35.0000 -96.50% 200.0000 -80.00%
7,000.00 3,500.00  -3,500.00 245.00  -6,755.00 1,400.00  -5,600.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -18.92% -1.06% 11.47%
292,000.00 236,768.00 -55,232.00 288,900.00  -3,100.00 325,500.00  33,500.00
3 REMOVING ASPHALT CONC. PAVEMENT
7900.0000 s.Y. 3.0000 3.6400 21.33% 1.3200 -56.00% 2.6500 ~11.67%
23,700.00 28,756.00 5,056.00 10,428.00 -13,272.00 20,935.00 -2,765.00
4 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. -56.19Y% 50.00 % 22.229%
90,000.00 39,433.00 -50,567.00 135,000.00  45,000.00 110,000.00  20,000.00
EROSION CNTL AND ROADSIDE RESTORATION
5 SEEDING, FERTILIZING, AND MULCHING
3.0000 ACRE 1,400.0000 2,486.0000 77.57% 8,000.0000 471.43% 3,350.0000 139.29%
4,200.00 7,458.00 3,258.00 24,000.00  19,800.00 10,050.00 5,850.00
OTHER ITEMS
6 CHAIN LINK FENCE TYPE 3
1100.0000 L.F. 11.0000 15.4000 40.00 % 23.0000 109.09 % 15.0000 36.36%
12,100.00 16,940.00 4,840.00 25,300.00 13,200.00 16,500.00 4,400.00
7 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
8 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 ~1.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/26/2010

* % * BID CHECK REPORT * * * TIME: 15:06
PS&E JOB NO : 102009 REVISION NO : BIDS OPENED ON : Jun 24 2010
CONTRACT NO : 000000 REGION NO  :6 AWARDED ON : Jun 30 2010
VERSION NO :1 WORK ORDER# : RW4662
Y ‘sro000 T e LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE : 3 KINGS ENVIRONMENTAL, INC. STATON COMPANIES MOMIKE DEMOLITION
2010 ER DEMOLITION NO. 1 1311 SE GRACE AVE 85386 HWY 99 S 1318 N FANCHER RD
107009 98604-3526 97405-9542
PROJECT BATTLE GROUND WA 986040280 EUGENE OR 974010020 SPOKANE WA 992121253
COUNTY(S) - SPOKANE CONTRACTOR NUMBER : 100077 CONTRACTOR NUMBER : 100556 CONTRACTOR NUMBER : 100531
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
9 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS
EST. 0.00% 0.00% 0.00%
3,000.00 3,000.00 3,000.00 3,000.00
CONTRACT TOTAL $432,004.00 $335,859.00 —22.26% $486,877.00 12.70% $487,389.00 12.82%

BASE TOTAL $432,004.00 $335,859.00 -22.26% $486,877.00 12.70% $487,389.00 12.82%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/26/2010
* % * BID CHECK REPORT * * * TIVE: 15:06
PS&E JOB NO : 102009 REVISION NO : BIDS OPENED ON : Jun 24 2010
CONTRACT NO : 000000 REGION NO  :6 : Jun 30 2010
VERSION NO :1 WORK ORDER# : RWA662
Y ‘sro000 T e 4TH BIDDER  ———mmmm  —mmmmmm 5TH BIDDER  ———————
TITLE LARSON"S DEMOLITION, INC. TALISMAN CONSTRUCTION SERVICE
2010 ER DEMOLITION NO. 1 903 E PACIFIC AVE 3828 E QUEEN AVE-99217
107009 99202-2233 PO BOX 6189
PROJECT SPOKANE WA 992020535 SPOKANE WA 992170903
COUNTY(S) - SPOKANE CONTRACTOR NUMBER : 100506 CONTRACTOR NUMBER : 100446
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARATION
1 REMOVING DRAINAGE STRUCTURE
7.0000 EACH 1,000.0000 2.5000 -99.75Y% 350.0000 ~65.00%
7,000.00 17.50  -6,982.50 2,450.00  -4,550.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 18.82% 18.69%
292,000.00 346,964.00  54,964.00 346,585.00  54,585.00
3 REMOVING ASPHALT CONC. PAVEMENT
7900.0000 s.Y. 3.0000 2.9200 —2.67% 2.2500 ~25.00%
23,700.00 23,068.00 -632.00 17,775.00  -5,925.00
4 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. 10.78% 33.06%
90,000.00 99,700.00 9,700.00 119,750.00  29,750.00
EROSION CNTL AND ROADSIDE RESTORATION
5 SEEDING, FERTILIZING, AND MULCHING
3.0000 ACRE 1,400.0000 2,333.0000 66.64 % 2,379.0000 69.93%
4,200.00 6,999.00 2,799.00 7,137.00 2,937.00
OTHER ITEMS
6 CHAIN LINK FENCE TYPE 3
1100.0000 L.F. 11.0000 12.0000 9.09% 18.5000 68.18%
12,100.00 13,200.00 1,100.00 20,350.00 8,250.00
7 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00%
5.00 5.00 5.00
8 MINOR CHANGE
CALC 0.00% 0.00%
-1.00 -1.00 -1.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/26/2010

* % * BID CHECK REPORT * * * TIME: 15:06
PS&E JOB NO : 102009 REVISION NO : BIDS OPENED ON : Jun 24 2010
CONTRACT NO : 000000 REGION NO  : 6 AWARDED ON : Jun 30 2010
VERSION NO :1 WORK ORDER# : RWA662
Y ‘sro000 T e 4TH BIDDER  ——-—-== —————mm 5TH BIDDER  ——---—-
TITLE : LARSON"S DEMOLITION, INC. TALISMAN CONSTRUCTION SERVICE
2010 ER DEMOLITION NO. 1 903 E PACIFIC AVE 3828 E QUEEN AVE-99217
107009 99202-2233 PO BOX 6189
PROJECT SPOKANE WA 992020535 SPOKANE WA 992170903
COUNTY(S) - SPOKANE CONTRACTOR NUMBER : 100506 CONTRACTOR NUMBER : 100446
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO.- EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
9 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS
EST. 0.00% 0.00%
3,000.00 3,000.00 3,000.00
CONTRACT TOTAL $432,004.00 $492,952.50 14.11% $517,051.00 19.69%

BASE TOTAL $432,004.00 $492,952.50 14.11% $517,051.00 19.69%




