
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C521 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008297 REGION NO : 3 AWARDED ON : May 17 2012 
VERSION NO :2 WORK ORDER# : XL3822
HWY :SR 112
TITLE :SR 112

NELSON CREEK
REMOVE FISH BARRIER
11C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/13/2012
07:40

DOT_RGGB01

STPF-0112(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PORT ANGELES   WA  983620210
98363
4333 TUMWATER ACCESS RD
DELHUR INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

216500CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

BRUCH & BRUCH CONSTRUCTION, IN AWARD CONSTRUCTION, INC.
1706 W HWY 101 980 WILLEYS LAKE RD

 
PORT ANGELES   WA  983639458 FERNDALE   WA  982489700
CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100485

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 30.02 % 30.84 % 49.86 %

95,431.85 22,031.85 96,035.00 22,635.00 110,000.00 36,600.0073,400.00
2 CLEARING AND GRUBBING 

L.S. 152.96 % 35.12 % 98.71 %

25,459.96 15,394.96 13,600.00 3,535.00 20,000.00 9,935.0010,065.00

4.0600
3 REMOVING GUARDRAIL 

440.0000 L.F. -32.33 % 5.0000 -16.67 % 16.5000 175.00 %

1,786.40 -853.60 2,200.00 -440.00 7,260.00 4,620.00
6.0000

2,640.00

412.9600
4 REMOVING GUARDRAIL ANCHOR 

3.0000 EACH 65.18 % 250.0000 0.00 % 500.0000 100.00 %

1,238.88 488.88 750.00 0.00 1,500.00 750.00
250.0000
750.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 722.17 % 650.00 % 700.00 %

4,110.87 3,610.87 3,750.00 3,250.00 4,000.00 3,500.00500.00

GRADING

9.6800
6 ROADWAY EXCAVATION INCL. HAUL 

3030.0000 C.Y. -19.33 % 21.2500 77.08 % 16.0000 33.33 %

29,330.40 -7,029.60 64,387.50 28,027.50 48,480.00 12,120.00
12.0000

36,360.00

14.0300
7 GRAVEL BORROW INCL. HAUL 

14000.0000 TON 16.92 % 11.4500 -4.58 % 17.0000 41.67 %

196,420.00 28,420.00 160,300.00 -7,700.00 238,000.00 70,000.00
12.0000

168,000.00

1.8300
8 EMBANKMENT COMPACTION 

7000.0000 C.Y. -47.71 % 0.8500 -75.71 % 9.2500 164.29 %

12,810.00 -11,690.00 5,950.00 -18,550.00 64,750.00 40,250.00
3.5000

24,500.00

DRAINAGE

17.2900
9 CHANNEL EXCAVATION INCL. HAUL 

50.0000 C.Y. -30.84 % 23.0000 -8.00 % 58.0000 132.00 %

864.50 -385.50 1,150.00 -100.00 2,900.00 1,650.00
25.0000
1,250.00
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DRAINAGE

56.7800
10 STREAMBED SEDIMENT 

200.0000 TON 26.18 % 23.6500 -47.44 % 44.0000 -2.22 %

11,356.00 2,356.00 4,730.00 -4,270.00 8,800.00 -200.00
45.0000
9,000.00

65.4600
11 STREAMBED COBBLES 

140.0000 TON 45.47 % 28.0000 -37.78 % 59.0000 31.11 %

9,164.40 2,864.40 3,920.00 -2,380.00 8,260.00 1,960.00
45.0000
6,300.00

239.1200
12 STREAMBED BOULDER 

20.0000 EACH 218.83 % 26.0000 -65.33 % 200.0000 166.67 %

4,782.40 3,282.40 520.00 -980.00 4,000.00 2,500.00
75.0000
1,500.00

16.2900
13 UNDERDRAIN PIPE 6 IN. DIAM. 

140.0000 L.F. 35.75 % 7.0000 -41.67 % 30.0000 150.00 %

2,280.60 600.60 980.00 -700.00 4,200.00 2,520.00
12.0000
1,680.00

49.1600
14 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

50.0000 L.F. 22.90 % 40.0000 0.00 % 43.0000 7.50 %

2,458.00 458.00 2,000.00 0.00 2,150.00 150.00
40.0000
2,000.00

15 WASHING STREAMBED AGGREGATES
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

WATER LINES

14.7400
16 PVC PIPE FOR WATER MAIN 6 IN. DIAM 

450.0000 L.F. -52.45 % 19.0000 -38.71 % 45.0000 45.16 %

6,633.00 -7,317.00 8,550.00 -5,400.00 20,250.00 6,300.00
31.0000

13,950.00

STRUCTURE

7.2500
17 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1890.0000 C.Y. -53.23 % 18.1500 17.10 % 18.0000 16.13 %

13,702.50 -15,592.50 34,303.50 5,008.50 34,020.00 4,725.00
15.5000

29,295.00
18 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -38.17 % 76.48 % -61.49 %

44,946.98 -27,753.02 128,300.00 55,600.00 28,000.00 -44,700.0072,700.00
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STRUCTURE

51.9900
19 GRAVEL BACKFILL FOR WALL 

20.0000 C.Y. 3.98 % 45.0000 -10.00 % 80.0000 60.00 %

1,039.80 39.80 900.00 -100.00 1,600.00 600.00
50.0000
1,000.00

20 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1
L.S. -29.22 % -26.92 % -18.75 %

226,505.35 -93,494.65 233,840.00 -86,160.00 260,000.00 -60,000.00320,000.00

25.3800
21 STRUCTURAL EARTH WALL 

1635.0000 S.F. -18.13 % 31.2000 0.65 % 22.0000 -29.03 %

41,496.30 -9,188.70 51,012.00 327.00 35,970.00 -14,715.00
31.0000

50,685.00

17.8700
22 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 

1030.0000 C.Y. -28.52 % 31.5100 26.04 % 35.0000 40.00 %

18,406.10 -7,343.90 32,455.30 6,705.30 36,050.00 10,300.00
25.0000

25,750.00

SURFACING

26.9000
23 CRUSHED SURFACING BASE COURSE 

1680.0000 TON -10.33 % 21.0000 -30.00 % 26.5000 -11.67 %

45,192.00 -5,208.00 35,280.00 -15,120.00 44,520.00 -5,880.00
30.0000

50,400.00

LIQUID ASPHALT
24 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

HOT MIX ASPHALT

5.5800
25 PLANING BITUMINOUS PAVEMENT 

2022.0000 S.Y. -44.20 % 4.9500 -50.50 % 3.5000 -65.00 %

11,282.76 -8,937.24 10,008.90 -10,211.10 7,077.00 -13,143.00
10.0000

20,220.00

140.7800
26 HMA CL. 1/2 IN. PG 58-22

500.0000 TON 65.62 % 125.0000 47.06 % 139.0000 63.53 %

70,390.00 27,890.00 62,500.00 20,000.00 69,500.00 27,000.00
85.0000

42,500.00
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HOT MIX ASPHALT
27 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,330.00 1,330.00 1,330.001,330.00
28 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

285.00 285.00 285.00285.00

EROSION CNTL AND ROADSIDE RESTORATION

108.7900
29 ESC LEAD 

11.0000 DAY -1.10 % 85.0000 -22.73 % 64.0000 -41.82 %

1,196.69 -13.31 935.00 -275.00 704.00 -506.00
110.0000
1,210.00

2.8700
30 TEMPORARY EROSION CONTROL BLANKET 

1100.0000 S.Y. -4.33 % 3.7500 25.00 % 2.0000 -33.33 %

3,157.00 -143.00 4,125.00 825.00 2,200.00 -1,100.00
3.0000

3,300.00

3.8600
31 CHECK DAM 

40.0000 L.F. -59.37 % 29.0000 205.26 % 19.0000 100.00 %

154.40 -225.60 1,160.00 780.00 760.00 380.00
9.5000
380.00

4.0500
32 SILT FENCE 

70.0000 L.F. -10.00 % 6.0000 33.33 % 5.5000 22.22 %

283.50 -31.50 420.00 105.00 385.00 70.00
4.5000
315.00

33 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

48.7100
34 FINE COMPOST 

280.0000 C.Y. 74.59 % 73.0000 161.65 % 39.0000 39.78 %

13,638.80 5,826.80 20,440.00 12,628.00 10,920.00 3,108.00
27.9000
7,812.00

48.7100
35 BARK OR WOOD CHIP MULCH 

280.0000 C.Y. 43.26 % 46.0000 35.29 % 33.0000 -2.94 %

13,638.80 4,118.80 12,880.00 3,360.00 9,240.00 -280.00
34.0000
9,520.00

0.9500
36 HIGH VISIBILITY FENCE 

1570.0000 L.F. -68.33 % 6.0000 100.00 % 3.0000 0.00 %

1,491.50 -3,218.50 9,420.00 4,710.00 4,710.00 0.00
3.0000

4,710.00
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EROSION CNTL AND ROADSIDE RESTORATION
37 TEMPORARY STREAM DIVERSION

L.S. 248.33 % 116.95 % 544.07 %

41,103.46 29,303.46 25,600.00 13,800.00 76,000.00 64,200.0011,800.00

TRAFFIC

30.4100
38 BEAM GUARDRAIL TYPE 31 

550.0000 L.F. 26.71 % 25.1000 4.58 % 30.0000 25.00 %

16,725.50 3,525.50 13,805.00 605.00 16,500.00 3,300.00
24.0000

13,200.00

3,221.1200
39 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH 34.21 % 1,915.0000 -20.21 % 3,200.0000 33.33 %

9,663.36 2,463.36 5,745.00 -1,455.00 9,600.00 2,400.00
2,400.0000
7,200.00

1,115.0000
40 BEAM GUARDRAIL ANCHOR TYPE 10 

1.0000 EACH 39.38 % 700.0000 -12.50 % 1,100.0000 37.50 %

1,115.00 315.00 700.00 -100.00 1,100.00 300.00
800.0000
800.00

30.9700
41 TEMPORARY CONC. BARRIER 

569.0000 L.F. 84.90 % 20.8000 24.18 % 23.0000 37.31 %

17,621.93 8,091.18 11,835.20 2,304.45 13,087.00 3,556.25
16.7500
9,530.75

1.6900
42 PAINT LINE 

3170.0000 L.F. 69.00 % 1.1500 15.00 % 1.2500 25.00 %

5,357.30 2,187.30 3,645.50 475.50 3,962.50 792.50
1.0000

3,170.00

10.7000
43 PAINTED STOP LINE 

22.0000 L.F. 7.00 % 9.5000 -5.00 % 11.0000 10.00 %

235.40 15.40 209.00 -11.00 242.00 22.00
10.0000
220.00

21,962.1500
44 CENTERLINE RUMBLE STRIP 

0.1300 MI. 22.80 % 20,000.0000 11.83 % 22,000.0000 23.01 %

2,855.08 530.16 2,600.00 275.08 2,860.00 535.08
17,884.0000

2,324.92

957.3200
45 RAISED PAVEMENT MARKER TYPE 1 

0.6000 HUND 290.74 % 850.0000 246.94 % 1,000.0000 308.16 %

574.39 427.39 510.00 363.00 600.00 453.00
245.0000
147.00

21,962.1000
46 RECESSED PAVEMENT MARKER 

0.1000 HUND 393.53 % 20,000.0000 349.44 % 22,000.0000 394.38 %

2,196.21 1,751.21 2,000.00 1,555.00 2,200.00 1,755.00
4,450.0000

445.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C521 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008297 REGION NO : 3 AWARDED ON : May 17 2012 
VERSION NO :2 WORK ORDER# : XL3822
HWY :SR 112
TITLE :SR 112

NELSON CREEK
REMOVE FISH BARRIER
11C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/13/2012
07:40

DOT_RGGB01

STPF-0112(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PORT ANGELES   WA  983620210
98363
4333 TUMWATER ACCESS RD
DELHUR INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

216500CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

BRUCH & BRUCH CONSTRUCTION, IN AWARD CONSTRUCTION, INC.
1706 W HWY 101 980 WILLEYS LAKE RD

 
PORT ANGELES   WA  983639458 FERNDALE   WA  982489700
CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100485

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
47 PERMANENT SIGNING 

L.S. -72.73 % -54.55 % 9.09 %

300.00 -800.00 500.00 -600.00 1,200.00 100.001,100.00

11.2600
48 SIGN COVERING 

80.0000 S.F. 12.60 % 8.0000 -20.00 % 13.0000 30.00 %

900.80 100.80 640.00 -160.00 1,040.00 240.00
10.0000
800.00

49 TEMPORARY ILLUMINATION SYSTEM (MP 47.00 VIC.)-SCX-3123
L.S. 147.39 % 104.40 % 163.74 %

22,512.92 13,412.92 18,600.00 9,500.00 24,000.00 14,900.009,100.00
50 TEMPORARY ILLUMINATION SYSTEM (MP 47.20 VIC.)-SCX-3124

L.S. 144.76 % 126.21 % 157.28 %

25,210.32 14,910.32 23,300.00 13,000.00 26,500.00 16,200.0010,300.00
51 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -38.55 % 49.95 % -20.83 %

65,200.49 -40,899.51 159,100.00 53,000.00 84,000.00 -22,100.00106,100.00

OTHER ITEMS
52 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

20.0000
53 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

20.0000 C.Y. -48.72 % 45.0000 15.38 % 38.0000 -2.56 %

400.00 -380.00 900.00 120.00 760.00 -20.00
39.0000
780.00

8.1000
54 GRAVEL BACKFILL FOR DRAIN 

40.0000 C.Y. -73.00 % 45.0000 50.00 % 42.0000 40.00 %

324.00 -876.00 1,800.00 600.00 1,680.00 480.00
30.0000
1,200.00

55 LICENSED SURVEYING 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
56 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C521 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008297 REGION NO : 3 AWARDED ON : May 17 2012 
VERSION NO :2 WORK ORDER# : XL3822
HWY :SR 112
TITLE :SR 112

NELSON CREEK
REMOVE FISH BARRIER
11C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/13/2012
07:40

DOT_RGGB01

STPF-0112(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PORT ANGELES   WA  983620210
98363
4333 TUMWATER ACCESS RD
DELHUR INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

216500CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

BRUCH & BRUCH CONSTRUCTION, IN AWARD CONSTRUCTION, INC.
1706 W HWY 101 980 WILLEYS LAKE RD

 
PORT ANGELES   WA  983639458 FERNDALE   WA  982489700
CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100485

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
57 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
58 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
60 SPCC PLAN 

L.S. -82.47 % 140.00 % 100.00 %

175.27 -824.73 2,400.00 1,400.00 2,000.00 1,000.001,000.00

2.8200
61 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

120.0000 S.Y. 12.80 % 6.0000 140.00 % 5.0000 100.00 %

338.40 38.40 720.00 420.00 600.00 300.00
2.5000
300.00

300.0000
62 MAILBOX SUPPORT TYPE 1

1.0000 EACH -14.29 % 450.0000 28.57 % 500.0000 42.86 %

300.00 -50.00 450.00 100.00 500.00 150.00
350.0000
350.00

$1,154,877.57 -3.97% $1,312,979.90 9.17% $1,389,755.50 15.56%$1,202,677.67CONTRACT TOTAL

$1,389,755.50$1,154,877.57 $1,312,979.90BASE TOTAL -3.97% 9.17% 15.56%$1,202,677.67
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11C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/13/2012
07:40

DOT_RGGB01

STPF-0112(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986829676

18211 NE 4TH PLAIN ROAD
THOMPSON BROS. EXCAVATING, INC

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100368CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

ANDERSON ENVIRONMENTAL
705 COLORADO ST

KELSO   WA  986265506
CONTRACTOR NUMBER : 100470 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 104.36 % 14.16 %

150,000.00 76,600.00 83,796.00 10,396.0073,400.00
2 CLEARING AND GRUBBING 

L.S. -0.65 % 117.22 %

10,000.00 -65.00 21,863.00 11,798.0010,065.00

5.0000
3 REMOVING GUARDRAIL 

440.0000 L.F. -16.67 % 3.4000 -43.33 %

2,200.00 -440.00 1,496.00 -1,144.00
6.0000

2,640.00

300.0000
4 REMOVING GUARDRAIL ANCHOR 

3.0000 EACH 20.00 % 284.2000 13.68 %

900.00 150.00 852.60 102.60
250.0000
750.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 700.00 % 729.80 %

4,000.00 3,500.00 4,149.00 3,649.00500.00

GRADING

10.0000
6 ROADWAY EXCAVATION INCL. HAUL 

3030.0000 C.Y. -16.67 % 21.3000 77.50 %

30,300.00 -6,060.00 64,539.00 28,179.00
12.0000

36,360.00

20.0000
7 GRAVEL BORROW INCL. HAUL 

14000.0000 TON 66.67 % 17.4000 45.00 %

280,000.00 112,000.00 243,600.00 75,600.00
12.0000

168,000.00

2.5000
8 EMBANKMENT COMPACTION 

7000.0000 C.Y. -28.57 % 17.4000 397.14 %

17,500.00 -7,000.00 121,800.00 97,300.00
3.5000

24,500.00

DRAINAGE

50.0000
9 CHANNEL EXCAVATION INCL. HAUL 

50.0000 C.Y. 100.00 % 85.4000 241.60 %

2,500.00 1,250.00 4,270.00 3,020.00
25.0000
1,250.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

90.0000
10 STREAMBED SEDIMENT 

200.0000 TON 100.00 % 37.3000 -17.11 %

18,000.00 9,000.00 7,460.00 -1,540.00
45.0000
9,000.00

100.0000
11 STREAMBED COBBLES 

140.0000 TON 122.22 % 37.3000 -17.11 %

14,000.00 7,700.00 5,222.00 -1,078.00
45.0000
6,300.00

250.0000
12 STREAMBED BOULDER 

20.0000 EACH 233.33 % 72.4000 -3.47 %

5,000.00 3,500.00 1,448.00 -52.00
75.0000
1,500.00

50.0000
13 UNDERDRAIN PIPE 6 IN. DIAM. 

140.0000 L.F. 316.67 % 39.5000 229.17 %

7,000.00 5,320.00 5,530.00 3,850.00
12.0000
1,680.00

30.0000
14 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

50.0000 L.F. -25.00 % 39.4000 -1.50 %

1,500.00 -500.00 1,970.00 -30.00
40.0000
2,000.00

15 WASHING STREAMBED AGGREGATES
EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00

WATER LINES

40.0000
16 PVC PIPE FOR WATER MAIN 6 IN. DIAM 

450.0000 L.F. 29.03 % 26.7000 -13.87 %

18,000.00 4,050.00 12,015.00 -1,935.00
31.0000

13,950.00

STRUCTURE

13.0000
17 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1890.0000 C.Y. -16.13 % 29.1000 87.74 %

24,570.00 -4,725.00 54,999.00 25,704.00
15.5000

29,295.00
18 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 37.55 % -5.16 %

100,000.00 27,300.00 68,947.20 -3,752.8072,700.00
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STRUCTURE

50.0000
19 GRAVEL BACKFILL FOR WALL 

20.0000 C.Y. 0.00 % 26.3000 -47.40 %

1,000.00 0.00 526.00 -474.00
50.0000
1,000.00

20 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1
L.S. -17.19 % -37.65 %

265,000.00 -55,000.00 199,521.80 -120,478.20320,000.00

28.0000
21 STRUCTURAL EARTH WALL 

1635.0000 S.F. -9.68 % 28.3000 -8.71 %

45,780.00 -4,905.00 46,270.50 -4,414.50
31.0000

50,685.00

44.0000
22 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 

1030.0000 C.Y. 76.00 % 28.4000 13.60 %

45,320.00 19,570.00 29,252.00 3,502.00
25.0000

25,750.00

SURFACING

24.0000
23 CRUSHED SURFACING BASE COURSE 

1680.0000 TON -20.00 % 16.1000 -46.33 %

40,320.00 -10,080.00 27,048.00 -23,352.00
30.0000

50,400.00

LIQUID ASPHALT
24 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 %

500.00 500.00500.00

HOT MIX ASPHALT

6.0000
25 PLANING BITUMINOUS PAVEMENT 

2022.0000 S.Y. -40.00 % 3.1000 -69.00 %

12,132.00 -8,088.00 6,268.20 -13,951.80
10.0000

20,220.00

140.0000
26 HMA CL. 1/2 IN. PG 58-22

500.0000 TON 64.71 % 142.1000 67.18 %

70,000.00 27,500.00 71,050.00 28,550.00
85.0000

42,500.00
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HOT MIX ASPHALT
27 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1,330.00 1,330.001,330.00
28 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

285.00 285.00285.00

EROSION CNTL AND ROADSIDE RESTORATION

30.0000
29 ESC LEAD 

11.0000 DAY -72.73 % 590.0200 436.38 %

330.00 -880.00 6,490.22 5,280.22
110.0000
1,210.00

3.0000
30 TEMPORARY EROSION CONTROL BLANKET 

1100.0000 S.Y. 0.00 % 2.9000 -3.33 %

3,300.00 0.00 3,190.00 -110.00
3.0000

3,300.00

4.0000
31 CHECK DAM 

40.0000 L.F. -57.89 % 3.9000 -58.95 %

160.00 -220.00 156.00 -224.00
9.5000
380.00

5.0000
32 SILT FENCE 

70.0000 L.F. 11.11 % 4.1000 -8.89 %

350.00 35.00 287.00 -28.00
4.5000
315.00

33 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

45.0000
34 FINE COMPOST 

280.0000 C.Y. 61.29 % 82.1000 194.27 %

12,600.00 4,788.00 22,988.00 15,176.00
27.9000
7,812.00

50.0000
35 BARK OR WOOD CHIP MULCH 

280.0000 C.Y. 47.06 % 52.1000 53.24 %

14,000.00 4,480.00 14,588.00 5,068.00
34.0000
9,520.00

3.0000
36 HIGH VISIBILITY FENCE 

1570.0000 L.F. 0.00 % 2.8000 -6.67 %

4,710.00 0.00 4,396.00 -314.00
3.0000

4,710.00
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EROSION CNTL AND ROADSIDE RESTORATION
37 TEMPORARY STREAM DIVERSION

L.S. 128.81 % 165.51 %

27,000.00 15,200.00 31,329.80 19,529.8011,800.00

TRAFFIC

30.0000
38 BEAM GUARDRAIL TYPE 31 

550.0000 L.F. 25.00 % 30.7000 27.92 %

16,500.00 3,300.00 16,885.00 3,685.00
24.0000

13,200.00

3,000.0000
39 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH 25.00 % 3,251.3000 35.47 %

9,000.00 1,800.00 9,753.90 2,553.90
2,400.0000
7,200.00

1,100.0000
40 BEAM GUARDRAIL ANCHOR TYPE 10 

1.0000 EACH 37.50 % 1,702.9000 112.86 %

1,100.00 300.00 1,702.90 902.90
800.0000
800.00

35.0000
41 TEMPORARY CONC. BARRIER 

569.0000 L.F. 108.96 % 22.8000 36.12 %

19,915.00 10,384.25 12,973.20 3,442.45
16.7500
9,530.75

1.3000
42 PAINT LINE 

3170.0000 L.F. 30.00 % 1.3000 30.00 %

4,121.00 951.00 4,121.00 951.00
1.0000

3,170.00

13.0000
43 PAINTED STOP LINE 

22.0000 L.F. 30.00 % 10.8000 8.00 %

286.00 66.00 237.60 17.60
10.0000
220.00

23,000.0000
44 CENTERLINE RUMBLE STRIP 

0.1300 MI. 28.61 % 22,168.0000 23.95 %

2,990.00 665.08 2,881.84 556.92
17,884.0000

2,324.92

1,500.0000
45 RAISED PAVEMENT MARKER TYPE 1 

0.6000 HUND 512.24 % 966.0000 294.29 %

900.00 753.00 579.60 432.60
245.0000
147.00

23,000.0000
46 RECESSED PAVEMENT MARKER 

0.1000 HUND 416.85 % 22,168.0000 398.16 %

2,300.00 1,855.00 2,216.80 1,771.80
4,450.0000

445.00
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TRAFFIC
47 PERMANENT SIGNING 

L.S. -9.09 % 60.41 %

1,000.00 -100.00 1,764.50 664.501,100.00

10.0000
48 SIGN COVERING 

80.0000 S.F. 0.00 % 21.6000 116.00 %

800.00 0.00 1,728.00 928.00
10.0000
800.00

49 TEMPORARY ILLUMINATION SYSTEM (MP 47.00 VIC.)-SCX-3123
L.S. 174.73 % 140.79 %

25,000.00 15,900.00 21,911.90 12,811.909,100.00
50 TEMPORARY ILLUMINATION SYSTEM (MP 47.20 VIC.)-SCX-3124

L.S. 191.26 % 138.23 %

30,000.00 19,700.00 24,537.30 14,237.3010,300.00
51 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -51.93 % -87.60 %

51,000.00 -55,100.00 13,154.40 -92,945.60106,100.00

OTHER ITEMS
52 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.005,000.00

35.0000
53 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

20.0000 C.Y. -10.26 % 48.7000 24.87 %

700.00 -80.00 974.00 194.00
39.0000
780.00

50.0000
54 GRAVEL BACKFILL FOR DRAIN 

40.0000 C.Y. 66.67 % 21.9000 -27.00 %

2,000.00 800.00 876.00 -324.00
30.0000
1,200.00

55 LICENSED SURVEYING 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
56 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
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OTHER ITEMS
57 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
58 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
59 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
60 SPCC PLAN 

L.S. -44.90 % -10.68 %

551.00 -449.00 893.20 -106.801,000.00

5.0000
61 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

120.0000 S.Y. 100.00 % 3.0000 20.00 %

600.00 300.00 360.00 60.00
2.5000
300.00

500.0000
62 MAILBOX SUPPORT TYPE 1

1.0000 EACH 42.86 % 213.8000 -38.91 %

500.00 150.00 213.80 -136.20
350.0000
350.00

$1,427,853.00 18.72% $1,316,201.26 9.44% $0.00
3RD BIDDER  REJECTED 

$1,202,677.67CONTRACT TOTAL

NO BID THIS ALTERNATE$1,427,853.00 $1,316,201.26BASE TOTAL 18.72% 9.44%$1,202,677.67

3RD BIDDER REJECTED


