
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C531 REVISION NO : BIDS OPENED ON : Jun 20 2012 
CONTRACT NO :008325 REGION NO : 3 AWARDED ON : Jun 25 2012 
VERSION NO :4 WORK ORDER# : XL3883
HWY :SR 005
TITLE :I-5

PORT OF TACOMA RD TO KING CO 
LINE - FLOODPLAIN MITIGATION SITE
11C531

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
10:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TERRA DYNAMICS, INC. TUCCI & SONS, INC.
34721 W VALLEY HWY S 4224 WALLER RD E
ALGONA WA 98001-4321
AUBURN   WA  980712479 TACOMA   WA  984431099
CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 832800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 0.00 % -17.50 % 0.00 %

40,000.00 0.00 33,000.00 -7,000.00 40,000.00 0.0040,000.00

20,000.0000
2 CLEARING AND GRUBBING - SITE FLOODPLAIN MITIGATION

0.2000 ACRE 0.00 % 19,500.0000 -2.50 % 50,000.0000 150.00 %

4,000.00 0.00 3,900.00 -100.00 10,000.00 6,000.00
20,000.0000

4,000.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 66.67 % 150.00 % 53.33 %

5,000.00 2,000.00 7,500.00 4,500.00 4,600.00 1,600.003,000.00

4.5000
4 REMOVING CHAIN LINK FENCE 

450.0000 L.F. 50.00 % 4.5000 50.00 % 5.0000 66.67 %

2,025.00 675.00 2,025.00 675.00 2,250.00 900.00
3.0000

1,350.00

500.0000
5 REMOVE AND RESET CHAIN LINK GATE

1.0000 EACH 66.67 % 975.0000 225.00 % 2,000.0000 566.67 %

500.00 200.00 975.00 675.00 2,000.00 1,700.00
300.0000
300.00

6 HAZARDOUS MATERIAL HANDLING AND DISPOSAL 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

GRADING

14.2500
7 FLOODPLAIN MITIGATION SITE EXCAVATION INCL. HAUL

11700.0000 C.Y. -5.00 % 15.0000 0.00 % 14.4000 -4.00 %

166,725.00 -8,775.00 175,500.00 0.00 168,480.00 -7,020.00
15.0000

175,500.00

DRAINAGE

85.0000
8 QUARRY SPALLS 

6.3000 TON -15.00 % 45.0000 -55.00 % 200.0000 100.00 %

535.50 -94.50 283.50 -346.50 1,260.00 630.00
100.0000
630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C531 REVISION NO : BIDS OPENED ON : Jun 20 2012 
CONTRACT NO :008325 REGION NO : 3 AWARDED ON : Jun 25 2012 
VERSION NO :4 WORK ORDER# : XL3883
HWY :SR 005
TITLE :I-5

PORT OF TACOMA RD TO KING CO 
LINE - FLOODPLAIN MITIGATION SITE
11C531

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
10:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TERRA DYNAMICS, INC. TUCCI & SONS, INC.
34721 W VALLEY HWY S 4224 WALLER RD E
ALGONA WA 98001-4321
AUBURN   WA  980712479 TACOMA   WA  984431099
CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 832800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

26.1000
9 CRUSHED SURFACING BASE COURSE 

515.0000 TON -13.00 % 25.0000 -16.67 % 25.6000 -14.67 %

13,441.50 -2,008.50 12,875.00 -2,575.00 13,184.00 -2,266.00
30.0000

15,450.00

EROSION CNTL AND ROADSIDE RESTORATION

500.0000
10 ESC LEAD 

10.0000 DAY 525.00 % 115.0000 43.75 % 250.0000 212.50 %

5,000.00 4,200.00 1,150.00 350.00 2,500.00 1,700.00
80.0000
800.00

20.0000
11 STABILIZED CONSTRUCTION ENTRANCE 

100.0000 S.Y. -20.00 % 22.0000 -12.00 % 35.0000 40.00 %

2,000.00 -500.00 2,200.00 -300.00 3,500.00 1,000.00
25.0000
2,500.00

5.0000
12 SILT FENCE 

430.0000 L.F. 11.11 % 5.2500 16.67 % 7.0000 55.56 %

2,150.00 215.00 2,257.50 322.50 3,010.00 1,075.00
4.5000

1,935.00

5.0000
13 WATTLE 

1050.0000 L.F. 11.11 % 4.2500 -5.56 % 3.7500 -16.67 %

5,250.00 525.00 4,462.50 -262.50 3,937.50 -787.50
4.5000

4,725.00
14 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

1,680.0000
15 SEEDING AND MULCHING 

0.6300 ACRE -44.00 % 3,045.0000 1.50 % 1,680.0000 -44.00 %

1,058.40 -831.60 1,918.35 28.35 1,058.40 -831.60
3,000.0000
1,890.00

6.0000
16 TOPSOIL TYPE B 

980.0000 C.Y. -25.00 % 6.0000 -25.00 % 18.0000 125.00 %

5,880.00 -1,960.00 5,880.00 -1,960.00 17,640.00 9,800.00
8.0000

7,840.00

4.7500
17 PSIPE BIGLEAF MAPLE #1 CONT.,18" HT.

110.0000 EACH -44.12 % 8.5000 0.00 % 4.7500 -44.12 %

522.50 -412.50 935.00 0.00 522.50 -412.50
8.5000
935.00

4.7500
18 PSIPE RED ALDER #1 CONT.,18" HT

27.0000 EACH -47.22 % 8.5000 -5.56 % 4.7500 -47.22 %

128.25 -114.75 229.50 -13.50 128.25 -114.75
9.0000
243.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C531 REVISION NO : BIDS OPENED ON : Jun 20 2012 
CONTRACT NO :008325 REGION NO : 3 AWARDED ON : Jun 25 2012 
VERSION NO :4 WORK ORDER# : XL3883
HWY :SR 005
TITLE :I-5

PORT OF TACOMA RD TO KING CO 
LINE - FLOODPLAIN MITIGATION SITE
11C531

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
10:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TERRA DYNAMICS, INC. TUCCI & SONS, INC.
34721 W VALLEY HWY S 4224 WALLER RD E
ALGONA WA 98001-4321
AUBURN   WA  980712479 TACOMA   WA  984431099
CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 832800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

4.7500
19 PSIPE OREGON ASH #1 CONT., 18" HT

22.0000 EACH -47.22 % 8.5000 -5.56 % 4.7500 -47.22 %

104.50 -93.50 187.00 -11.00 104.50 -93.50
9.0000
198.00

5.1000
20 PSIPE WESTERN RED CEDER #1 CONT., 18" HT.

78.0000 EACH -43.33 % 8.5000 -5.56 % 5.1000 -43.33 %

397.80 -304.20 663.00 -39.00 397.80 -304.20
9.0000
702.00

5.1000
21 PSIPE SITKA SPRUCE #1 CONT., 18" HT.

45.0000 EACH -43.33 % 8.5000 -5.56 % 5.1000 -43.33 %

229.50 -175.50 382.50 -22.50 229.50 -175.50
9.0000
405.00

4.7500
22 PSIPE BLACK COTTONWOOD #1 CONT., 18" HT.

39.0000 EACH -44.12 % 8.5000 0.00 % 4.7500 -44.12 %

185.25 -146.25 331.50 0.00 185.25 -146.25
8.5000
331.50

2.3000
23 PSIPE RED-OSIER DOGWOOD, LIVE STAKE, 36" HT.

121.0000 EACH -61.67 % 4.0000 -33.33 % 2.3000 -61.67 %

278.30 -447.70 484.00 -242.00 278.30 -447.70
6.0000
726.00

5.1000
24 PSIPE OCEANSPRAY, #1 CONT., 18" HT.

900.0000 EACH -7.27 % 8.5000 54.55 % 5.1000 -7.27 %

4,590.00 -360.00 7,650.00 2,700.00 4,590.00 -360.00
5.5000

4,950.00

5.1000
25 PSIPE BLACK TWINBERRY, #1 CONT., 18" 

179.0000 EACH -7.27 % 8.5000 54.55 % 5.1000 -7.27 %

912.90 -71.60 1,521.50 537.00 912.90 -71.60
5.5000
984.50

5.1000
26 PSIPE PACIFIC NINEBARK, #1 CONT., 12"

958.0000 EACH -15.00 % 8.5000 41.67 % 5.1000 -15.00 %

4,885.80 -862.20 8,143.00 2,395.00 4,885.80 -862.20
6.0000

5,748.00

4.7500
27 PSIPE NOOTKA ROSE, #1 CONT., 18" HT.

958.0000 EACH -5.00 % 8.5000 70.00 % 4.7500 -5.00 %

4,550.50 -239.50 8,143.00 3,353.00 4,550.50 -239.50
5.0000

4,790.00

4.7500
28 PSIPE SWAMP ROSE, #1 CONT., 18" HT.

121.0000 EACH -17.39 % 8.5000 47.83 % 4.7500 -17.39 %

574.75 -121.00 1,028.50 332.75 574.75 -121.00
5.7500
695.75

5.1000
29 PSIPE THIMBLEBERRY-12" HT.,#1 CONT.

900.0000 EACH -40.00 % 8.5000 0.00 % 5.1000 -40.00 %

4,590.00 -3,060.00 7,650.00 0.00 4,590.00 -3,060.00
8.5000

7,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C531 REVISION NO : BIDS OPENED ON : Jun 20 2012 
CONTRACT NO :008325 REGION NO : 3 AWARDED ON : Jun 25 2012 
VERSION NO :4 WORK ORDER# : XL3883
HWY :SR 005
TITLE :I-5

PORT OF TACOMA RD TO KING CO 
LINE - FLOODPLAIN MITIGATION SITE
11C531

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
10:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TERRA DYNAMICS, INC. TUCCI & SONS, INC.
34721 W VALLEY HWY S 4224 WALLER RD E
ALGONA WA 98001-4321
AUBURN   WA  980712479 TACOMA   WA  984431099
CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 832800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

2.3000
30 PSIPE SITKA WILLOW, LIVE STAKE, 36" H

179.0000 EACH -54.00 % 4.0000 -20.00 % 2.3000 -54.00 %

411.70 -483.30 716.00 -179.00 411.70 -483.30
5.0000
895.00

4.7500
31 PSIPE RED ELDERBERRY, #1 CONT., 12" HT.

58.0000 EACH -47.22 % 8.5000 -5.56 % 4.7500 -47.22 %

275.50 -246.50 493.00 -29.00 275.50 -246.50
9.0000
522.00

4.7500
32 PSIPE DOUGLAS SPIRAEA, #1 CONT., 18" H

121.0000 EACH -47.22 % 8.5000 -5.56 % 4.7500 -47.22 %

574.75 -514.25 1,028.50 -60.50 574.75 -514.25
9.0000

1,089.00

4.7500
33 PSIPE SNOWBERRY, #1 CONT., 12" H

900.0000 EACH -13.64 % 8.5000 54.55 % 4.7500 -13.64 %

4,275.00 -675.00 7,650.00 2,700.00 4,275.00 -675.00
5.5000

4,950.00

27.5000
34 FINE COMPOST 

1530.0000 C.Y. 10.00 % 27.5000 10.00 % 27.5000 10.00 %

42,075.00 3,825.00 42,075.00 3,825.00 42,075.00 3,825.00
25.0000

38,250.00

21.7500
35 BARK OR WOOD CHIP MULCH 

1260.0000 C.Y. -16.35 % 19.0000 -26.92 % 21.7500 -16.35 %

27,405.00 -5,355.00 23,940.00 -8,820.00 27,405.00 -5,355.00
26.0000

32,760.00

2.0000
36 HIGH VISIBILITY FENCE 

1030.0000 L.F. -42.86 % 3.7500 7.14 % 2.1000 -40.00 %

2,060.00 -1,545.00 3,862.50 257.50 2,163.00 -1,442.00
3.5000

3,605.00

TRAFFIC
37 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -10.00 % -3.50 % 0.00 %

9,000.00 -1,000.00 9,650.00 -350.00 10,000.00 0.0010,000.00

OTHER ITEMS
38 ROADWAY SURVEYING 

L.S. -45.83 % -25.62 % -41.67 %

6,500.00 -5,500.00 8,925.00 -3,075.00 7,000.00 -5,000.0012,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C531 REVISION NO : BIDS OPENED ON : Jun 20 2012 
CONTRACT NO :008325 REGION NO : 3 AWARDED ON : Jun 25 2012 
VERSION NO :4 WORK ORDER# : XL3883
HWY :SR 005
TITLE :I-5

PORT OF TACOMA RD TO KING CO 
LINE - FLOODPLAIN MITIGATION SITE
11C531

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
10:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TERRA DYNAMICS, INC. TUCCI & SONS, INC.
34721 W VALLEY HWY S 4224 WALLER RD E
ALGONA WA 98001-4321
AUBURN   WA  980712479 TACOMA   WA  984431099
CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 832800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

250.0000
39 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

5.0000 EACH -16.67 % 285.0000 -5.00 % 300.0000 0.00 %

1,250.00 -250.00 1,425.00 -75.00 1,500.00 0.00
300.0000
1,500.00

6.2500
40 WIRE FENCE TYPE 2 

450.0000 L.F. -21.88 % 6.5000 -18.75 % 5.0000 -37.50 %

2,812.50 -787.50 2,925.00 -675.00 2,250.00 -1,350.00
8.0000

3,600.00
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
42 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
43 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
44 SPCC PLAN 

L.S. -37.50 % 23.75 % 212.50 %

500.00 -300.00 990.00 190.00 2,500.00 1,700.00800.00

2.0000
45 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

1760.0000 S.Y. -20.00 % 1.8000 -28.00 % 1.0000 -60.00 %

3,520.00 -880.00 3,168.00 -1,232.00 1,760.00 -2,640.00
2.5000

4,400.00

24.8500
46 LLDPE GEOMEMBRANE LINING SYSTEM

2100.0000 S.Y. -50.30 % 26.5000 -47.00 % 37.6000 -24.80 %

52,185.00 -52,815.00 55,650.00 -49,350.00 78,960.00 -26,040.00
50.0000

105,000.00

$478,358.90 -14.22% $503,772.35 -9.66% $526,518.90 -5.58%$557,648.75CONTRACT TOTAL

$526,518.90$478,358.90 $503,772.35BASE TOTAL -14.22% -9.66% -5.58%$557,648.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C531 REVISION NO : BIDS OPENED ON : Jun 20 2012 
CONTRACT NO :008325 REGION NO : 3 AWARDED ON : Jun 25 2012 
VERSION NO :4 WORK ORDER# : XL3883
HWY :SR 005
TITLE :I-5

PORT OF TACOMA RD TO KING CO 
LINE - FLOODPLAIN MITIGATION SITE
11C531

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
10:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980073962
SUITE 101
1408 140TH PL NE
NORTHWEST CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100008CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 8.18 % 35.50 %

43,273.69 3,273.69 54,200.00 14,200.0040,000.00

19,567.3500
2 CLEARING AND GRUBBING - SITE FLOODPLAIN MITIGATION

0.2000 ACRE -2.16 % 6,500.0000 -67.50 %

3,913.47 -86.53 1,300.00 -2,700.00
20,000.0000

4,000.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 109.19 % 313.33 %

6,275.59 3,275.59 12,400.00 9,400.003,000.00

5.2500
4 REMOVING CHAIN LINK FENCE 

450.0000 L.F. 75.00 % 9.0000 200.00 %

2,362.50 1,012.50 4,050.00 2,700.00
3.0000

1,350.00

2,100.0000
5 REMOVE AND RESET CHAIN LINK GATE

1.0000 EACH 600.00 % 550.0000 83.33 %

2,100.00 1,800.00 550.00 250.00
300.0000
300.00

6 HAZARDOUS MATERIAL HANDLING AND DISPOSAL 
EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

GRADING

13.9500
7 FLOODPLAIN MITIGATION SITE EXCAVATION INCL. HAUL

11700.0000 C.Y. -7.00 % 23.0000 53.33 %

163,215.00 -12,285.00 269,100.00 93,600.00
15.0000

175,500.00

DRAINAGE

93.5300
8 QUARRY SPALLS 

6.3000 TON -6.47 % 35.0000 -65.00 %

589.24 -40.76 220.50 -409.50
100.0000
630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C531 REVISION NO : BIDS OPENED ON : Jun 20 2012 
CONTRACT NO :008325 REGION NO : 3 AWARDED ON : Jun 25 2012 
VERSION NO :4 WORK ORDER# : XL3883
HWY :SR 005
TITLE :I-5

PORT OF TACOMA RD TO KING CO 
LINE - FLOODPLAIN MITIGATION SITE
11C531

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
10:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980073962
SUITE 101
1408 140TH PL NE
NORTHWEST CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100008CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

23.7100
9 CRUSHED SURFACING BASE COURSE 

515.0000 TON -20.97 % 28.0000 -6.67 %

12,210.65 -3,239.35 14,420.00 -1,030.00
30.0000

15,450.00

EROSION CNTL AND ROADSIDE RESTORATION

318.2900
10 ESC LEAD 

10.0000 DAY 297.86 % 220.0000 175.00 %

3,182.90 2,382.90 2,200.00 1,400.00
80.0000
800.00

16.1000
11 STABILIZED CONSTRUCTION ENTRANCE 

100.0000 S.Y. -35.60 % 9.0000 -64.00 %

1,610.00 -890.00 900.00 -1,600.00
25.0000
2,500.00

3.7700
12 SILT FENCE 

430.0000 L.F. -16.22 % 8.0000 77.78 %

1,621.10 -313.90 3,440.00 1,505.00
4.5000

1,935.00

3.5300
13 WATTLE 

1050.0000 L.F. -21.56 % 4.5000 0.00 %

3,706.50 -1,018.50 4,725.00 0.00
4.5000

4,725.00
14 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00

1,978.7000
15 SEEDING AND MULCHING 

0.6300 ACRE -34.04 % 2,500.0000 -16.67 %

1,246.58 -643.42 1,575.00 -315.00
3,000.0000
1,890.00

17.9900
16 TOPSOIL TYPE B 

980.0000 C.Y. 124.88 % 18.0000 125.00 %

17,630.20 9,790.20 17,640.00 9,800.00
8.0000

7,840.00

5.5900
17 PSIPE BIGLEAF MAPLE #1 CONT.,18" HT.

110.0000 EACH -34.24 % 12.0000 41.18 %

614.90 -320.10 1,320.00 385.00
8.5000
935.00

5.5900
18 PSIPE RED ALDER #1 CONT.,18" HT

27.0000 EACH -37.89 % 15.0000 66.67 %

150.93 -92.07 405.00 162.00
9.0000
243.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C531 REVISION NO : BIDS OPENED ON : Jun 20 2012 
CONTRACT NO :008325 REGION NO : 3 AWARDED ON : Jun 25 2012 
VERSION NO :4 WORK ORDER# : XL3883
HWY :SR 005
TITLE :I-5

PORT OF TACOMA RD TO KING CO 
LINE - FLOODPLAIN MITIGATION SITE
11C531

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
10:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980073962
SUITE 101
1408 140TH PL NE
NORTHWEST CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100008CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

5.5900
19 PSIPE OREGON ASH #1 CONT., 18" HT

22.0000 EACH -37.89 % 15.0000 66.67 %

122.98 -75.02 330.00 132.00
9.0000
198.00

6.0100
20 PSIPE WESTERN RED CEDER #1 CONT., 18" HT.

78.0000 EACH -33.22 % 12.0000 33.33 %

468.78 -233.22 936.00 234.00
9.0000
702.00

6.0100
21 PSIPE SITKA SPRUCE #1 CONT., 18" HT.

45.0000 EACH -33.22 % 18.0000 100.00 %

270.45 -134.55 810.00 405.00
9.0000
405.00

5.5900
22 PSIPE BLACK COTTONWOOD #1 CONT., 18" HT.

39.0000 EACH -34.24 % 18.0000 111.76 %

218.01 -113.49 702.00 370.50
8.5000
331.50

2.7100
23 PSIPE RED-OSIER DOGWOOD, LIVE STAKE, 36" HT.

121.0000 EACH -54.83 % 4.0000 -33.33 %

327.91 -398.09 484.00 -242.00
6.0000
726.00

6.0100
24 PSIPE OCEANSPRAY, #1 CONT., 18" HT.

900.0000 EACH 9.27 % 12.0000 118.18 %

5,409.00 459.00 10,800.00 5,850.00
5.5000

4,950.00

6.0100
25 PSIPE BLACK TWINBERRY, #1 CONT., 18" 

179.0000 EACH 9.27 % 14.0000 154.55 %

1,075.79 91.29 2,506.00 1,521.50
5.5000
984.50

6.0100
26 PSIPE PACIFIC NINEBARK, #1 CONT., 12"

958.0000 EACH 0.17 % 12.0000 100.00 %

5,757.58 9.58 11,496.00 5,748.00
6.0000

5,748.00

5.5900
27 PSIPE NOOTKA ROSE, #1 CONT., 18" HT.

958.0000 EACH 11.80 % 12.0000 140.00 %

5,355.22 565.22 11,496.00 6,706.00
5.0000

4,790.00

5.5900
28 PSIPE SWAMP ROSE, #1 CONT., 18" HT.

121.0000 EACH -2.78 % 12.0000 108.70 %

676.39 -19.36 1,452.00 756.25
5.7500
695.75

6.0100
29 PSIPE THIMBLEBERRY-12" HT.,#1 CONT.

900.0000 EACH -29.29 % 12.0000 41.18 %

5,409.00 -2,241.00 10,800.00 3,150.00
8.5000

7,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C531 REVISION NO : BIDS OPENED ON : Jun 20 2012 
CONTRACT NO :008325 REGION NO : 3 AWARDED ON : Jun 25 2012 
VERSION NO :4 WORK ORDER# : XL3883
HWY :SR 005
TITLE :I-5

PORT OF TACOMA RD TO KING CO 
LINE - FLOODPLAIN MITIGATION SITE
11C531

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
10:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980073962
SUITE 101
1408 140TH PL NE
NORTHWEST CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100008CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

2.7100
30 PSIPE SITKA WILLOW, LIVE STAKE, 36" H

179.0000 EACH -45.80 % 4.0000 -20.00 %

485.09 -409.91 716.00 -179.00
5.0000
895.00

5.5900
31 PSIPE RED ELDERBERRY, #1 CONT., 12" HT.

58.0000 EACH -37.89 % 12.0000 33.33 %

324.22 -197.78 696.00 174.00
9.0000
522.00

5.5900
32 PSIPE DOUGLAS SPIRAEA, #1 CONT., 18" H

121.0000 EACH -37.89 % 12.0000 33.33 %

676.39 -412.61 1,452.00 363.00
9.0000

1,089.00

5.5900
33 PSIPE SNOWBERRY, #1 CONT., 12" H

900.0000 EACH 1.64 % 12.0000 118.18 %

5,031.00 81.00 10,800.00 5,850.00
5.5000

4,950.00

32.3900
34 FINE COMPOST 

1530.0000 C.Y. 29.56 % 39.0000 56.00 %

49,556.70 11,306.70 59,670.00 21,420.00
25.0000

38,250.00

25.6200
35 BARK OR WOOD CHIP MULCH 

1260.0000 C.Y. -1.46 % 40.0000 53.85 %

32,281.20 -478.80 50,400.00 17,640.00
26.0000

32,760.00

2.2100
36 HIGH VISIBILITY FENCE 

1030.0000 L.F. -36.86 % 5.0000 42.86 %

2,276.30 -1,328.70 5,150.00 1,545.00
3.5000

3,605.00

TRAFFIC
37 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 69.24 % 150.00 %

16,923.90 6,923.90 25,000.00 15,000.0010,000.00

OTHER ITEMS
38 ROADWAY SURVEYING 

L.S. -35.69 % 3.33 %

7,717.50 -4,282.50 12,400.00 400.0012,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C531 REVISION NO : BIDS OPENED ON : Jun 20 2012 
CONTRACT NO :008325 REGION NO : 3 AWARDED ON : Jun 25 2012 
VERSION NO :4 WORK ORDER# : XL3883
HWY :SR 005
TITLE :I-5

PORT OF TACOMA RD TO KING CO 
LINE - FLOODPLAIN MITIGATION SITE
11C531

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
10:31

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980073962
SUITE 101
1408 140TH PL NE
NORTHWEST CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100008CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

315.0000
39 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

5.0000 EACH 5.00 % 350.0000 16.67 %

1,575.00 75.00 1,750.00 250.00
300.0000
1,500.00

5.2500
40 WIRE FENCE TYPE 2 

450.0000 L.F. -34.38 % 8.0000 0.00 %

2,362.50 -1,237.50 3,600.00 0.00
8.0000

3,600.00
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
42 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-5.00 -5.00-5.00
43 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
44 SPCC PLAN 

L.S. 145.09 % 125.00 %

1,960.70 1,160.70 1,800.00 1,000.00800.00

1.7800
45 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

1760.0000 S.Y. -28.80 % 3.5000 40.00 %

3,132.80 -1,267.20 6,160.00 1,760.00
2.5000

4,400.00

35.8300
46 LLDPE GEOMEMBRANE LINING SYSTEM

2100.0000 S.Y. -28.34 % 28.0000 -44.00 %

75,243.00 -29,757.00 58,800.00 -46,200.00
50.0000

105,000.00

$538,339.66 -3.46% $728,650.50 30.66% $0.00$557,648.75CONTRACT TOTAL

NO BID THIS ALTERNATE$538,339.66 $728,650.50BASE TOTAL -3.46% 30.66%$557,648.75


