
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

QUIGG BROS., INC. SB STRUCTURES, LLC
819 W STATE ST 8404 S 196TH ST
98520-5934 KENT WA 98031-1884
ABERDEEN   WA  985200281 SEATTLE   WA  981680847
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100718

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -4.17 % 0.00 % 2.50 %

575,000.00 -25,000.00 600,000.00 0.00 615,000.00 15,000.00600,000.00

10,000.0000
2 CLEARING

0.2400 ACRE 33.33 % 10,000.0000 33.33 % 2,500.0000 -66.67 %

2,400.00 600.00 2,400.00 600.00 600.00 -1,200.00
7,500.0000
1,800.00

15,000.0000
3 CLEARING AND GRUBBING 

1.2400 ACRE 172.73 % 12,000.0000 118.18 % 6,000.0000 9.09 %

18,600.00 11,780.00 14,880.00 8,060.00 7,440.00 620.00
5,500.0000
6,820.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 400.00 % 100.00 % 100.00 %

2,500.00 2,000.00 1,000.00 500.00 1,000.00 500.00500.00
5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

152,000.00 152,000.00 152,000.00152,000.00
6 REMOVING EXISTING BRIDGE NO. 101/44

L.S. 9.33 % -33.33 % 50.00 %

164,000.00 14,000.00 100,000.00 -50,000.00 225,000.00 75,000.00150,000.00

4.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

4076.0000 S.Y. -50.00 % 7.0000 -12.50 % 3.2500 -59.38 %

16,304.00 -16,304.00 28,532.00 -4,076.00 13,247.00 -19,361.00
8.0000

32,608.00

4.1000
8 REMOVING GUARDRAIL 

230.0000 L.F. -25.45 % 6.0000 9.09 % 4.0000 -27.27 %

943.00 -322.00 1,380.00 115.00 920.00 -345.00
5.5000

1,265.00

230.0000
9 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -48.89 % 250.0000 -44.44 % 225.0000 -50.00 %

920.00 -880.00 1,000.00 -800.00 900.00 -900.00
450.0000
1,800.00

3.2500
10 REMOVING PAINT LINE 

789.0000 L.F. 30.00 % 3.0000 20.00 % 3.2000 28.00 %

2,564.25 591.75 2,367.00 394.50 2,524.80 552.30
2.5000

1,972.50
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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GRADING

23.5000
11 ROADWAY EXCAVATION INCL. HAUL 

1700.0000 C.Y. 56.67 % 15.0000 0.00 % 13.4000 -10.67 %

39,950.00 14,450.00 25,500.00 0.00 22,780.00 -2,720.00
15.0000

25,500.00

15.0000
12 GRAVEL BORROW INCL. HAUL 

9920.0000 TON -16.67 % 17.0000 -5.56 % 20.3000 12.78 %

148,800.00 -29,760.00 168,640.00 -9,920.00 201,376.00 22,816.00
18.0000

178,560.00

4.1000
13 EMBANKMENT COMPACTION 

736.0000 C.Y. 36.67 % 5.0000 66.67 % 4.0000 33.33 %

3,017.60 809.60 3,680.00 1,472.00 2,944.00 736.00
3.0000

2,208.00

DRAINAGE

2,100.0000
14 GRATE INLET TYPE 2 

2.0000 EACH -16.00 % 2,500.0000 0.00 % 2,625.0000 5.00 %

4,200.00 -800.00 5,000.00 0.00 5,250.00 250.00
2,500.0000
5,000.00

55.0000
15 QUARRY SPALLS 

17.0000 TON -31.25 % 50.0000 -37.50 % 75.0000 -6.25 %

935.00 -425.00 850.00 -510.00 1,275.00 -85.00
80.0000
1,360.00

21.0000
16 DRAIN PIPE 8 IN. DIAM. 

130.0000 L.F. 40.00 % 20.0000 33.33 % 16.1500 7.67 %

2,730.00 780.00 2,600.00 650.00 2,099.50 149.50
15.0000
1,950.00

31.0000
17 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

176.5000 L.F. 3.33 % 40.0000 33.33 % 36.7000 22.33 %

5,471.50 176.50 7,060.00 1,765.00 6,477.55 1,182.55
30.0000
5,295.00

21.0000
18 SOIL MIX

363.0000 S.Y. -61.82 % 15.0000 -72.73 % 9.4500 -82.82 %

7,623.00 -12,342.00 5,445.00 -14,520.00 3,430.35 -16,534.65
55.0000

19,965.00

42.0000
19 MEDIA FILTER DRAIN MIX

242.0000 S.Y. -44.00 % 30.0000 -60.00 % 45.5000 -39.33 %

10,164.00 -7,986.00 7,260.00 -10,890.00 11,011.00 -7,139.00
75.0000

18,150.00
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STORM SEWER

1,050.0000
20 CATCH BASIN TYPE 1 

2.0000 EACH -4.55 % 1,500.0000 36.36 % 1,750.0000 59.09 %

2,100.00 -100.00 3,000.00 800.00 3,500.00 1,300.00
1,100.0000
2,200.00

STRUCTURE
21 TEMPORARY BRIDGE - BONE RIVER

L.S. -53.33 % -53.33 % 12.67 %

350,000.00 -400,000.00 350,000.00 -400,000.00 845,000.00 95,000.00750,000.00

24.0000
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1590.0000 C.Y. 20.00 % 15.0000 -25.00 % 16.5500 -17.25 %

38,160.00 6,360.00 23,850.00 -7,950.00 26,314.50 -5,485.50
20.0000

31,800.00

128.0000
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

684.0000 C.Y. -36.00 % 420.0000 110.00 % 162.0000 -19.00 %

87,552.00 -49,248.00 287,280.00 150,480.00 110,808.00 -25,992.00
200.0000

136,800.00

195.0000
24 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

1050.0000 C.Y. -54.12 % 450.0000 5.88 % 230.0000 -45.88 %

204,750.00 -241,500.00 472,500.00 26,250.00 241,500.00 -204,750.00
425.0000

446,250.00
25 SHORING OR EXTRA EXCAVATION CL. A  - BR. NO. 101/44

L.S. 0.00 % 0.00 % -35.00 %

50,000.00 0.00 50,000.00 0.00 32,500.00 -17,500.0050,000.00

383.0000
26 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT 

218.0000 L.F. -23.40 % 1.0000 -99.80 % 382.0000 -23.60 %

83,494.00 -25,506.00 218.00 -108,782.00 83,276.00 -25,724.00
500.0000

109,000.00

855.0000
27 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

54.0000 L.F. 14.00 % 2,000.0000 166.67 % 853.0000 13.73 %

46,170.00 5,670.00 108,000.00 67,500.00 46,062.00 5,562.00
750.0000
40,500.00

2,550.0000
28 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

8.0000 EACH -66.00 % 5,000.0000 -33.33 % 2,500.0000 -66.67 %

20,400.00 -39,600.00 40,000.00 -20,000.00 20,000.00 -40,000.00
7,500.0000
60,000.00

951.0000
29 CASING SHORING 

124.0000 L.F. 90.20 % 100.0000 -80.00 % 950.0000 90.00 %

117,924.00 55,924.00 12,400.00 -49,600.00 117,800.00 55,800.00
500.0000
62,000.00
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STRUCTURE

4.8500
30 FURNISHING TIMBER PILING - UNTREATED 

17982.0000 L.F. -3.00 % 6.0000 20.00 % 6.9000 38.00 %

87,212.70 -2,697.30 107,892.00 17,982.00 124,075.80 34,165.80
5.0000

89,910.00

200.0000
31 DRIVING TIMBER PILE - UNTREATED 

432.0000 EACH -60.00 % 120.0000 -76.00 % 96.3000 -80.74 %

86,400.00 -129,600.00 51,840.00 -164,160.00 41,601.60 -174,398.40
500.0000

216,000.00

0.8600
32 ST. REINF. BAR FOR BRIDGE 

34800.0000 LB. -4.44 % 1.0000 11.11 % 0.8800 -2.22 %

29,928.00 -1,392.00 34,800.00 3,480.00 30,624.00 -696.00
0.9000

31,320.00

0.8100
33 ST. REINF. BAR FOR SHAFT 

385900.0000 LB. -10.00 % 0.9000 0.00 % 1.0400 15.56 %

312,579.00 -34,731.00 347,310.00 0.00 401,336.00 54,026.00
0.9000

347,310.00

6.4000
34 CSL ACCESS TUBE 

5970.0000 L.F. -8.57 % 5.0000 -28.57 % 7.0000 0.00 %

38,208.00 -3,582.00 29,850.00 -11,940.00 41,790.00 0.00
7.0000

41,790.00

385.0000
35 CONC. CLASS 4000 FOR BRIDGE 

398.0000 C.Y. -3.75 % 450.0000 12.50 % 407.0000 1.75 %

153,230.00 -5,970.00 179,100.00 19,900.00 161,986.00 2,786.00
400.0000

159,200.00

225.0000
36 CONC. CLASS 4000P FOR SHAFT 

1570.0000 C.Y. 12.50 % 225.0000 12.50 % 195.0000 -2.50 %

353,250.00 39,250.00 353,250.00 39,250.00 306,150.00 -7,850.00
200.0000

314,000.00
37 PIERS 2 & 3 COLUMNS AND CROSSBEAMS

L.S. 87.50 % 25.00 % 66.67 %

225,000.00 105,000.00 150,000.00 30,000.00 200,000.00 80,000.00120,000.00

350.0000
38 PRESTRESSED CONC. GIRDER WF74G

1290.0000 L.F. 27.27 % 300.0000 9.09 % 292.0000 6.18 %

451,500.00 96,750.00 387,000.00 32,250.00 376,680.00 21,930.00
275.0000

354,750.00
39 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
40 SUPERSTRUCTURE  - BONE RIVER BR. NO. 101/44 REPLACEMENT

L.S. 22.31 % 30.77 % -2.21 %

795,000.00 145,000.00 850,000.00 200,000.00 635,650.00 -14,350.00650,000.00
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135.0000
41 TRAFFIC BARRIER 

768.0000 L.F. 8.00 % 120.0000 -4.00 % 137.5000 10.00 %

103,680.00 7,680.00 92,160.00 -3,840.00 105,600.00 9,600.00
125.0000
96,000.00

42 HANGER
L.S. 50.00 % 0.00 % -25.00 %

30,000.00 10,000.00 20,000.00 0.00 15,000.00 -5,000.0020,000.00
43 TEMPORARY HANGER

L.S. 75.00 % 200.00 % 150.00 %

3,500.00 1,500.00 6,000.00 4,000.00 5,000.00 3,000.002,000.00

SURFACING

23.2500
44 CRUSHED SURFACING BASE COURSE 

2887.0000 TON 5.68 % 25.0000 13.64 % 18.6000 -15.45 %

67,122.75 3,608.75 72,175.00 8,661.00 53,698.20 -9,815.80
22.0000

63,514.00

LIQUID ASPHALT
45 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

CEMENT CONCRETE PAVEMENT

275.0000
46 BRIDGE APPROACH SLAB 

210.0000 S.Y. 37.50 % 250.0000 25.00 % 250.0000 25.00 %

57,750.00 15,750.00 52,500.00 10,500.00 52,500.00 10,500.00
200.0000
42,000.00

HOT MIX ASPHALT

103.0000
47 HMA CL. 1/2 IN. PG 64-22

1675.0000 TON 8.42 % 105.0000 10.53 % 102.0000 7.37 %

172,525.00 13,400.00 175,875.00 16,750.00 170,850.00 11,725.00
95.0000

159,125.00
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HOT MIX ASPHALT
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
49 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,270.00 2,270.00 2,270.002,270.00
50 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

EROSION CONTROL AND PLANTING

25.0000
51 ESC LEAD 

245.0000 DAY -50.00 % 100.0000 100.00 % 100.0000 100.00 %

6,125.00 -6,125.00 24,500.00 12,250.00 24,500.00 12,250.00
50.0000

12,250.00

4.0500
52 COMPOST BLANKET 

1000.0000 S.Y. -19.00 % 4.0000 -20.00 % 4.0000 -20.00 %

4,050.00 -950.00 4,000.00 -1,000.00 4,000.00 -1,000.00
5.0000

5,000.00

8.0000
53 CHECK DAM 

64.0000 L.F. -84.00 % 10.0000 -80.00 % 12.0000 -76.00 %

512.00 -2,688.00 640.00 -2,560.00 768.00 -2,432.00
50.0000
3,200.00

3.0500
54 SILT FENCE 

3068.0000 L.F. -39.00 % 5.0000 0.00 % 3.0000 -40.00 %

9,357.40 -5,982.60 15,340.00 0.00 9,204.00 -6,136.00
5.0000

15,340.00
55 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

6,500.0000
56 SEEDING, FERTILIZING, AND MULCHING 

1.0000 ACRE 85.71 % 6,000.0000 71.43 % 6,000.0000 71.43 %

6,500.00 3,000.00 6,000.00 2,500.00 6,000.00 2,500.00
3,500.0000
3,500.00

3.0000
57 TOP SOIL TYPE C

4000.0000 S.Y. -40.00 % 3.0000 -40.00 % 1.7500 -65.00 %

12,000.00 -8,000.00 12,000.00 -8,000.00 7,000.00 -13,000.00
5.0000

20,000.00
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EROSION CONTROL AND PLANTING

81.0000
58 GENERAL WEED CONTROL - CHEMICAL APPLICATION

40.0000 HR  -37.69 % 80.0000 -38.46 % 8.0000 -93.85 %

3,240.00 -1,960.00 3,200.00 -2,000.00 320.00 -4,880.00
130.0000
5,200.00

41.0000
59 GENERAL WEED CONTROL - HAND PULLING

40.0000 HR  2.50 % 40.0000 0.00 % 40.0000 0.00 %

1,640.00 40.00 1,600.00 0.00 1,600.00 0.00
40.0000
1,600.00

4.0500
60 BARK OR WOOD CHIP MULCH

1000.0000 S.Y. 15.71 % 4.0000 14.29 % 4.0000 14.29 %

4,050.00 550.00 4,000.00 500.00 4,000.00 500.00
3.5000

3,500.00

2.0000
61 HIGH VISIBILITY FENCE 

622.0000 L.F. -50.00 % 3.0000 -25.00 % 2.0000 -50.00 %

1,244.00 -1,244.00 1,866.00 -622.00 1,244.00 -1,244.00
4.0000

2,488.00

TRAFFIC

23.0000
62 EXTRUDED CURB 

60.0000 L.F. -8.00 % 25.0000 0.00 % 22.0000 -12.00 %

1,380.00 -120.00 1,500.00 0.00 1,320.00 -180.00
25.0000
1,500.00

26.5000
63 BEAM GUARDRAIL TYPE 31 

662.0000 L.F. 32.50 % 25.0000 25.00 % 26.0000 30.00 %

17,543.00 4,303.00 16,550.00 3,310.00 17,212.00 3,972.00
20.0000

13,240.00

2,350.0000
64 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH -6.00 % 2,000.0000 -20.00 % 2,300.0000 -8.00 %

2,350.00 -150.00 2,000.00 -500.00 2,300.00 -200.00
2,500.0000
2,500.00

3,450.0000
65 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 1.47 % 2,500.0000 -26.47 % 3,400.0000 0.00 %

10,350.00 150.00 7,500.00 -2,700.00 10,200.00 0.00
3,400.0000
10,200.00

2,750.0000
66 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH 10.00 % 2,000.0000 -20.00 % 2,700.0000 8.00 %

8,250.00 750.00 6,000.00 -1,500.00 8,100.00 600.00
2,500.0000
7,500.00

875.0000
67 BEAM GUARDRAIL ANCHOR TYPE 10 

3.0000 EACH -12.50 % 650.0000 -35.00 % 850.0000 -15.00 %

2,625.00 -375.00 1,950.00 -1,050.00 2,550.00 -450.00
1,000.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

QUIGG BROS., INC. SB STRUCTURES, LLC
819 W STATE ST 8404 S 196TH ST
98520-5934 KENT WA 98031-1884
ABERDEEN   WA  985200281 SEATTLE   WA  981680847
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100718

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

85.0000
68 PRECAST CONC. BARRIER TYPE 2

12.5000 L.F. 70.00 % 50.0000 0.00 % 60.0000 20.00 %

1,062.50 437.50 625.00 0.00 750.00 125.00
50.0000
625.00

20.5000
69 TEMPORARY CONC. BARRIER 

801.0000 L.F. -18.00 % 22.0000 -12.00 % 17.0000 -32.00 %

16,420.50 -3,604.50 17,622.00 -2,403.00 13,617.00 -6,408.00
25.0000

20,025.00

2,700.0000
70 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH -32.50 % 3,500.0000 -12.50 % 2,500.0000 -37.50 %

10,800.00 -5,200.00 14,000.00 -2,000.00 10,000.00 -6,000.00
4,000.0000
16,000.00

800.0000
71 RESETTING IMPACT ATTENUATOR 

1.0000 EACH 0.00 % 1,000.0000 25.00 % 1,000.0000 25.00 %

800.00 0.00 1,000.00 200.00 1,000.00 200.00
800.0000
800.00

35.0000
72 FLEXIBLE GUIDE POST 

12.0000 EACH 40.00 % 50.0000 100.00 % 34.0000 36.00 %

420.00 120.00 600.00 300.00 408.00 108.00
25.0000
300.00

0.7500
73 PAINT LINE 

6656.0000 L.F. -25.00 % 1.0000 0.00 % 0.7000 -30.00 %

4,992.00 -1,664.00 6,656.00 0.00 4,659.20 -1,996.80
1.0000

6,656.00

12.7500
74 PAINTED STOP LINE 

24.0000 L.F. -36.25 % 13.0000 -35.00 % 12.5000 -37.50 %

306.00 -174.00 312.00 -168.00 300.00 -180.00
20.0000
480.00

32.0000
75 PLASTIC DRAINAGE MARKING 

12.0000 EACH -68.00 % 35.0000 -65.00 % 31.5000 -68.50 %

384.00 -816.00 420.00 -780.00 378.00 -822.00
100.0000
1,200.00

2,300.0000
76 RAISED PAVEMENT MARKER TYPE 2 

0.1400 HUND 130.00 % 2,500.0000 150.00 % 2,250.0000 125.00 %

322.00 182.00 350.00 210.00 315.00 175.00
1,000.0000

140.00
77 PERMANENT SIGNING 

L.S. -54.55 % -9.09 % -54.55 %

2,500.00 -3,000.00 5,000.00 -500.00 2,500.00 -3,000.005,500.00
78 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 

L.S. -75.00 % -37.50 % -43.75 %

20,000.00 -60,000.00 50,000.00 -30,000.00 45,000.00 -35,000.0080,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

QUIGG BROS., INC. SB STRUCTURES, LLC
819 W STATE ST 8404 S 196TH ST
98520-5934 KENT WA 98031-1884
ABERDEEN   WA  985200281 SEATTLE   WA  981680847
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100718

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

16.2500
79 CONDUIT PIPE 2 IN. DIAM. 

1680.0000 L.F. -9.72 % 16.0000 -11.11 % 9.0000 -50.00 %

27,300.00 -2,940.00 26,880.00 -3,360.00 15,120.00 -15,120.00
18.0000

30,240.00

12.2500
80 CONDUIT PIPE 3 IN. DIAM. 

834.0000 L.F. 1,125.00 % 22.0000 2,100.00 % 12.0000 1,100.00 %

10,216.50 9,382.50 18,348.00 17,514.00 10,008.00 9,174.00
1.0000
834.00

15.5000
81 CONDUIT PIPE 4 IN. DIAM. 

1561.0000 L.F. 933.33 % 25.0000 1,566.67 % 15.0000 900.00 %

24,195.50 21,854.00 39,025.00 36,683.50 23,415.00 21,073.50
1.5000

2,341.50

18.5000
82 CONDUIT PIPE 6 IN. DIAM.

840.0000 L.F. 640.00 % 43.0000 1,620.00 % 18.0000 620.00 %

15,540.00 13,440.00 36,120.00 34,020.00 15,120.00 13,020.00
2.5000

2,100.00

5,000.0000
83 PORTABLE CHANGEABLE MESSAGE SIGN 

2.0000 EACH 100.00 % 3,000.0000 20.00 % 5,000.0000 100.00 %

10,000.00 5,000.00 6,000.00 1,000.00 10,000.00 5,000.00
2,500.0000
5,000.00

3.0000
84 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 

480.0000 HR  -40.00 % 5.0000 0.00 % 5.0000 0.00 %

1,440.00 -960.00 2,400.00 0.00 2,400.00 0.00
5.0000

2,400.00
85 TEMPORARY TRAFFIC CONTROL DEVICES 

L.S. 400.00 % 400.00 % 1,183.33 %

15,000.00 12,000.00 15,000.00 12,000.00 38,500.00 35,500.003,000.00

41.5000
86 FLAGGERS AND SPOTTERS 

600.0000 HR  -7.78 % 45.0000 0.00 % 50.7500 12.78 %

24,900.00 -2,100.00 27,000.00 0.00 30,450.00 3,450.00
45.0000

27,000.00

48.5000
87 OTHER TRAFFIC CONTROL LABOR 

580.0000 HR  7.78 % 45.0000 0.00 % 50.7500 12.78 %

28,130.00 2,030.00 26,100.00 0.00 29,435.00 3,335.00
45.0000

26,100.00
88 TRAFFIC CONTROL SUPERVISOR 

L.S. -64.29 % -78.57 % -42.86 %

25,000.00 -45,000.00 15,000.00 -55,000.00 40,000.00 -30,000.0070,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

QUIGG BROS., INC. SB STRUCTURES, LLC
819 W STATE ST 8404 S 196TH ST
98520-5934 KENT WA 98031-1884
ABERDEEN   WA  985200281 SEATTLE   WA  981680847
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100718

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

20.0000
89 CONSTRUCTION SIGNS CLASS A 

180.0000 S.F. -20.00 % 15.0000 -40.00 % 20.0000 -20.00 %

3,600.00 -900.00 2,700.00 -1,800.00 3,600.00 -900.00
25.0000
4,500.00

OTHER ITEMS
90 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

31.0000
91 STRUCTURE EXCAVATION CLASS B 

91.0000 C.Y. 158.33 % 10.0000 -16.67 % 20.0000 66.67 %

2,821.00 1,729.00 910.00 -182.00 1,820.00 728.00
12.0000
1,092.00

92 CURE BOX 
L.S. 66.67 % -66.67 % -33.33 %

5,000.00 2,000.00 1,000.00 -2,000.00 2,000.00 -1,000.003,000.00
93 FORCE ACCOUNT ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2.0000
94 TRAINING 

1800.0000 HR  -60.00 % 10.0000 100.00 % 3.0000 -40.00 %

3,600.00 -5,400.00 18,000.00 9,000.00 5,400.00 -3,600.00
5.0000

9,000.00
95 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
96 TRIMMING AND CLEANUP 

L.S. 75.00 % 150.00 % 0.00 %

3,500.00 1,500.00 5,000.00 3,000.00 2,000.00 0.002,000.00
97 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
98 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

QUIGG BROS., INC. SB STRUCTURES, LLC
819 W STATE ST 8404 S 196TH ST
98520-5934 KENT WA 98031-1884
ABERDEEN   WA  985200281 SEATTLE   WA  981680847
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100718

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
99 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

16,510.00 16,510.00 16,510.0016,510.00
100 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,800.00 2,800.00 2,800.002,800.00
101 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
102 SPCC PLAN 

L.S. -95.00 % -50.00 % -25.00 %

100.00 -1,900.00 1,000.00 -1,000.00 1,500.00 -500.002,000.00

20.0000
103 CHAIN LINK FENCE FOR GROUND SEPARATION

565.0000 S.Y. 300.00 % 6.0000 20.00 % 10.5000 110.00 %

11,300.00 8,475.00 3,390.00 565.00 5,932.50 3,107.50
5.0000

2,825.00

5.0000
104 TRENCH EXCAVATION

1295.0000 L.F. 25.00 % 12.0000 200.00 % 2.0000 -50.00 %

6,475.00 1,295.00 15,540.00 10,360.00 2,590.00 -2,590.00
4.0000

5,180.00
105 NOISE ABATEMENT SYSTEM

L.S. -95.00 % -85.00 % 37.50 %

1,000.00 -19,000.00 3,000.00 -17,000.00 27,500.00 7,500.0020,000.00

1.0000
106 NOISE ABATEMENT MEASURE

100.0000 EACH -99.50 % 100.0000 -50.00 % 110.0000 -45.00 %

100.00 -19,900.00 10,000.00 -10,000.00 11,000.00 -9,000.00
200.0000
20,000.00

107 FIELD OFFICE BUILDING 
L.S. 0.00 % -25.00 % -35.00 %

10,000.00 0.00 7,500.00 -2,500.00 6,500.00 -3,500.0010,000.00

4.1000
108 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

1130.0000 S.Y. -8.89 % 3.0000 -33.33 % 1.8000 -60.00 %

4,633.00 -452.00 3,390.00 -1,695.00 2,034.00 -3,051.00
4.5000

5,085.00

15.0000
109 GEOSYNTHETIC REINFORCED SLOPE

2380.0000 S.F. -25.00 % 15.0000 -25.00 % 9.6500 -51.75 %

35,700.00 -11,900.00 35,700.00 -11,900.00 22,967.00 -24,633.00
20.0000

47,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

QUIGG BROS., INC. SB STRUCTURES, LLC
819 W STATE ST 8404 S 196TH ST
98520-5934 KENT WA 98031-1884
ABERDEEN   WA  985200281 SEATTLE   WA  981680847
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100718

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

12.0000
110 UNDERDRAIN PIPE 6 IN. DIAM. 

240.0000 L.F. 20.00 % 10.0000 0.00 % 14.9000 49.00 %

2,880.00 480.00 2,400.00 0.00 3,576.00 1,176.00
10.0000
2,400.00

30.0000
111 GRAVEL BACKFILL FOR WALL 

200.0000 C.Y. -25.00 % 50.0000 25.00 % 53.0500 32.63 %

6,000.00 -2,000.00 10,000.00 2,000.00 10,610.00 2,610.00
40.0000
8,000.00

40.0000
112 GRAVEL BACKFILL FOR DRAIN 

40.0000 C.Y. 14.29 % 30.0000 -14.29 % 82.1500 134.71 %

1,600.00 200.00 1,200.00 -200.00 3,286.00 1,886.00
35.0000
1,400.00

$5,715,393.20 -9.53% $6,085,009.00 -3.68% $6,191,167.00 -2.00%$6,317,645.00CONTRACT TOTAL

$6,191,167.00$5,715,393.20 $6,085,009.00BASE TOTAL -9.53% -3.68% -2.00%$6,317,645.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

STAYTON   OR  973830310
AUMSVILLE, OR 97325
9694 GOLF CLUB RD
OREGON STATE BRIDGE CONSTRUCTI

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100610CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
1717 NW ELEVEN MILE AVE 20210 142ND AVE NE

98072-4477
GRESHAM    OR  970303541 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 12.67 % 15.00 % 15.50 %

676,000.00 76,000.00 690,000.00 90,000.00 693,000.00 93,000.00600,000.00

13,960.0000
2 CLEARING

0.2400 ACRE 86.13 % 9,000.0000 20.00 % 13,960.0000 86.13 %

3,350.40 1,550.40 2,160.00 360.00 3,350.40 1,550.40
7,500.0000
1,800.00

4,420.0000
3 CLEARING AND GRUBBING 

1.2400 ACRE -19.64 % 5,700.0000 3.64 % 4,418.0000 -19.67 %

5,480.80 -1,339.20 7,068.00 248.00 5,478.32 -1,341.68
5,500.0000
6,820.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 2,300.00 % 1,900.00 % 2,218.80 %

12,000.00 11,500.00 10,000.00 9,500.00 11,594.00 11,094.00500.00
5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

152,000.00 152,000.00 152,000.00152,000.00
6 REMOVING EXISTING BRIDGE NO. 101/44

L.S. 6.67 % 53.33 % 33.33 %

160,000.00 10,000.00 230,000.00 80,000.00 200,000.00 50,000.00150,000.00

11.5000
7 REMOVING ASPHALT CONC. PAVEMENT 

4076.0000 S.Y. 43.75 % 6.0000 -25.00 % 11.5000 43.75 %

46,874.00 14,266.00 24,456.00 -8,152.00 46,874.00 14,266.00
8.0000

32,608.00

5.0500
8 REMOVING GUARDRAIL 

230.0000 L.F. -8.18 % 6.0000 9.09 % 5.0500 -8.18 %

1,161.50 -103.50 1,380.00 115.00 1,161.50 -103.50
5.5000

1,265.00

200.0000
9 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -55.56 % 240.0000 -46.67 % 200.0000 -55.56 %

800.00 -1,000.00 960.00 -840.00 800.00 -1,000.00
450.0000
1,800.00

3.2000
10 REMOVING PAINT LINE 

789.0000 L.F. 28.00 % 1.0000 -60.00 % 3.2000 28.00 %

2,524.80 552.30 789.00 -1,183.50 2,524.80 552.30
2.5000

1,972.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

STAYTON   OR  973830310
AUMSVILLE, OR 97325
9694 GOLF CLUB RD
OREGON STATE BRIDGE CONSTRUCTI

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100610CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
1717 NW ELEVEN MILE AVE 20210 142ND AVE NE

98072-4477
GRESHAM    OR  970303541 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

17.3000
11 ROADWAY EXCAVATION INCL. HAUL 

1700.0000 C.Y. 15.33 % 12.0000 -20.00 % 17.3000 15.33 %

29,410.00 3,910.00 20,400.00 -5,100.00 29,410.00 3,910.00
15.0000

25,500.00

21.5000
12 GRAVEL BORROW INCL. HAUL 

9920.0000 TON 19.44 % 22.0000 22.22 % 21.5000 19.44 %

213,280.00 34,720.00 218,240.00 39,680.00 213,280.00 34,720.00
18.0000

178,560.00

3.9000
13 EMBANKMENT COMPACTION 

736.0000 C.Y. 30.00 % 5.0000 66.67 % 3.9000 30.00 %

2,870.40 662.40 3,680.00 1,472.00 2,870.40 662.40
3.0000

2,208.00

DRAINAGE

2,130.0000
14 GRATE INLET TYPE 2 

2.0000 EACH -14.80 % 2,000.0000 -20.00 % 2,130.0000 -14.80 %

4,260.00 -740.00 4,000.00 -1,000.00 4,260.00 -740.00
2,500.0000
5,000.00

50.0000
15 QUARRY SPALLS 

17.0000 TON -37.50 % 60.0000 -25.00 % 50.0000 -37.50 %

850.00 -510.00 1,020.00 -340.00 850.00 -510.00
80.0000
1,360.00

26.8500
16 DRAIN PIPE 8 IN. DIAM. 

130.0000 L.F. 79.00 % 80.0000 433.33 % 26.8500 79.00 %

3,490.50 1,540.50 10,400.00 8,450.00 3,490.50 1,540.50
15.0000
1,950.00

49.6000
17 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

176.5000 L.F. 65.33 % 90.0000 200.00 % 49.6000 65.33 %

8,754.40 3,459.40 15,885.00 10,590.00 8,754.40 3,459.40
30.0000
5,295.00

7.3000
18 SOIL MIX

363.0000 S.Y. -86.73 % 10.0000 -81.82 % 7.3000 -86.73 %

2,649.90 -17,315.10 3,630.00 -16,335.00 2,649.90 -17,315.10
55.0000

19,965.00

20.0000
19 MEDIA FILTER DRAIN MIX

242.0000 S.Y. -73.33 % 10.0000 -86.67 % 55.0000 -26.67 %

4,840.00 -13,310.00 2,420.00 -15,730.00 13,310.00 -4,840.00
75.0000

18,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

STAYTON   OR  973830310
AUMSVILLE, OR 97325
9694 GOLF CLUB RD
OREGON STATE BRIDGE CONSTRUCTI

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100610CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
1717 NW ELEVEN MILE AVE 20210 142ND AVE NE

98072-4477
GRESHAM    OR  970303541 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

1,550.0000
20 CATCH BASIN TYPE 1 

2.0000 EACH 40.91 % 1,500.0000 36.36 % 1,550.0000 40.91 %

3,100.00 900.00 3,000.00 800.00 3,100.00 900.00
1,100.0000
2,200.00

STRUCTURE
21 TEMPORARY BRIDGE - BONE RIVER

L.S. 93.33 % -1.33 % -13.33 %

1,450,000.00 700,000.00 740,000.00 -10,000.00 650,000.00 -100,000.00750,000.00

35.0000
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1590.0000 C.Y. 75.00 % 15.0000 -25.00 % 35.0000 75.00 %

55,650.00 23,850.00 23,850.00 -7,950.00 55,650.00 23,850.00
20.0000

31,800.00

171.0000
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

684.0000 C.Y. -14.50 % 170.0000 -15.00 % 127.0000 -36.50 %

116,964.00 -19,836.00 116,280.00 -20,520.00 86,868.00 -49,932.00
200.0000

136,800.00

266.0000
24 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

1050.0000 C.Y. -37.41 % 250.0000 -41.18 % 195.0000 -54.12 %

279,300.00 -166,950.00 262,500.00 -183,750.00 204,750.00 -241,500.00
425.0000

446,250.00
25 SHORING OR EXTRA EXCAVATION CL. A  - BR. NO. 101/44

L.S. 50.00 % 180.00 % 100.00 %

75,000.00 25,000.00 140,000.00 90,000.00 100,000.00 50,000.0050,000.00

382.0000
26 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT 

218.0000 L.F. -23.60 % 450.0000 -10.00 % 382.0000 -23.60 %

83,276.00 -25,724.00 98,100.00 -10,900.00 83,276.00 -25,724.00
500.0000

109,000.00

853.0000
27 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

54.0000 L.F. 13.73 % 1,000.0000 33.33 % 853.0000 13.73 %

46,062.00 5,562.00 54,000.00 13,500.00 46,062.00 5,562.00
750.0000
40,500.00

2,500.0000
28 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

8.0000 EACH -66.67 % 3,000.0000 -60.00 % 2,500.0000 -66.67 %

20,000.00 -40,000.00 24,000.00 -36,000.00 20,000.00 -40,000.00
7,500.0000
60,000.00

950.0000
29 CASING SHORING 

124.0000 L.F. 90.00 % 1,300.0000 160.00 % 950.0000 90.00 %

117,800.00 55,800.00 161,200.00 99,200.00 117,800.00 55,800.00
500.0000
62,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
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BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)
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MEAS
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05/01/2012
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DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

STAYTON   OR  973830310
AUMSVILLE, OR 97325
9694 GOLF CLUB RD
OREGON STATE BRIDGE CONSTRUCTI

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100610CONTRACTOR NUMBER :
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MJ HUGHES CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
1717 NW ELEVEN MILE AVE 20210 142ND AVE NE

98072-4477
GRESHAM    OR  970303541 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

3.6500
30 FURNISHING TIMBER PILING - UNTREATED 

17982.0000 L.F. -27.00 % 7.5000 50.00 % 7.0000 40.00 %

65,634.30 -24,275.70 134,865.00 44,955.00 125,874.00 35,964.00
5.0000

89,910.00

290.0000
31 DRIVING TIMBER PILE - UNTREATED 

432.0000 EACH -42.00 % 130.0000 -74.00 % 113.0000 -77.40 %

125,280.00 -90,720.00 56,160.00 -159,840.00 48,816.00 -167,184.00
500.0000

216,000.00

0.9500
32 ST. REINF. BAR FOR BRIDGE 

34800.0000 LB. 5.56 % 1.0000 11.11 % 1.0000 11.11 %

33,060.00 1,740.00 34,800.00 3,480.00 34,800.00 3,480.00
0.9000

31,320.00

0.8800
33 ST. REINF. BAR FOR SHAFT 

385900.0000 LB. -2.22 % 1.0000 11.11 % 0.8000 -11.11 %

339,592.00 -7,718.00 385,900.00 38,590.00 308,720.00 -38,590.00
0.9000

347,310.00

6.3000
34 CSL ACCESS TUBE 

5970.0000 L.F. -10.00 % 9.0000 28.57 % 10.0000 42.86 %

37,611.00 -4,179.00 53,730.00 11,940.00 59,700.00 17,910.00
7.0000

41,790.00

485.0000
35 CONC. CLASS 4000 FOR BRIDGE 

398.0000 C.Y. 21.25 % 500.0000 25.00 % 850.0000 112.50 %

193,030.00 33,830.00 199,000.00 39,800.00 338,300.00 179,100.00
400.0000

159,200.00

195.0000
36 CONC. CLASS 4000P FOR SHAFT 

1570.0000 C.Y. -2.50 % 230.0000 15.00 % 195.0000 -2.50 %

306,150.00 -7,850.00 361,100.00 47,100.00 306,150.00 -7,850.00
200.0000

314,000.00
37 PIERS 2 & 3 COLUMNS AND CROSSBEAMS

L.S. 37.50 % 62.50 % 441.67 %

165,000.00 45,000.00 195,000.00 75,000.00 650,000.00 530,000.00120,000.00

295.0000
38 PRESTRESSED CONC. GIRDER WF74G

1290.0000 L.F. 7.27 % 350.0000 27.27 % 400.0000 45.45 %

380,550.00 25,800.00 451,500.00 96,750.00 516,000.00 161,250.00
275.0000

354,750.00
39 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
40 SUPERSTRUCTURE  - BONE RIVER BR. NO. 101/44 REPLACEMENT

L.S. -26.92 % 7.69 % 35.38 %

475,000.00 -175,000.00 700,000.00 50,000.00 880,000.00 230,000.00650,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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REPLACE BRIDGE
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1717 NW ELEVEN MILE AVE 20210 142ND AVE NE
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

125.0000
41 TRAFFIC BARRIER 

768.0000 L.F. 0.00 % 150.0000 20.00 % 100.0000 -20.00 %

96,000.00 0.00 115,200.00 19,200.00 76,800.00 -19,200.00
125.0000
96,000.00

42 HANGER
L.S. -2.50 % 50.00 % 25.00 %

19,500.00 -500.00 30,000.00 10,000.00 25,000.00 5,000.0020,000.00
43 TEMPORARY HANGER

L.S. 275.00 % 500.00 % 0.00 %

7,500.00 5,500.00 12,000.00 10,000.00 2,000.00 0.002,000.00

SURFACING

24.5000
44 CRUSHED SURFACING BASE COURSE 

2887.0000 TON 11.36 % 30.0000 36.36 % 24.5000 11.36 %

70,731.50 7,217.50 86,610.00 23,096.00 70,731.50 7,217.50
22.0000

63,514.00

LIQUID ASPHALT
45 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

CEMENT CONCRETE PAVEMENT

240.0000
46 BRIDGE APPROACH SLAB 

210.0000 S.Y. 20.00 % 250.0000 25.00 % 250.0000 25.00 %

50,400.00 8,400.00 52,500.00 10,500.00 52,500.00 10,500.00
200.0000
42,000.00

HOT MIX ASPHALT

102.0000
47 HMA CL. 1/2 IN. PG 64-22

1675.0000 TON 7.37 % 125.0000 31.58 % 102.0000 7.37 %

170,850.00 11,725.00 209,375.00 50,250.00 170,850.00 11,725.00
95.0000

159,125.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
49 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,270.00 2,270.00 2,270.002,270.00
50 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

EROSION CONTROL AND PLANTING

65.0000
51 ESC LEAD 

245.0000 DAY 30.00 % 150.0000 200.00 % 25.0000 -50.00 %

15,925.00 3,675.00 36,750.00 24,500.00 6,125.00 -6,125.00
50.0000

12,250.00

4.0000
52 COMPOST BLANKET 

1000.0000 S.Y. -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %

4,000.00 -1,000.00 4,000.00 -1,000.00 4,000.00 -1,000.00
5.0000

5,000.00

3.4500
53 CHECK DAM 

64.0000 L.F. -93.10 % 4.0000 -92.00 % 3.4300 -93.14 %

220.80 -2,979.20 256.00 -2,944.00 219.52 -2,980.48
50.0000
3,200.00

5.3000
54 SILT FENCE 

3068.0000 L.F. 6.00 % 4.0000 -20.00 % 3.9600 -20.80 %

16,260.40 920.40 12,272.00 -3,068.00 12,149.28 -3,190.72
5.0000

15,340.00
55 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

6,000.0000
56 SEEDING, FERTILIZING, AND MULCHING 

1.0000 ACRE 71.43 % 6,000.0000 71.43 % 6,000.0000 71.43 %

6,000.00 2,500.00 6,000.00 2,500.00 6,000.00 2,500.00
3,500.0000
3,500.00

4.0000
57 TOP SOIL TYPE C

4000.0000 S.Y. -20.00 % 10.0000 100.00 % 4.0000 -20.00 %

16,000.00 -4,000.00 40,000.00 20,000.00 16,000.00 -4,000.00
5.0000

20,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

80.0000
58 GENERAL WEED CONTROL - CHEMICAL APPLICATION

40.0000 HR  -38.46 % 95.0000 -26.92 % 80.0000 -38.46 %

3,200.00 -2,000.00 3,800.00 -1,400.00 3,200.00 -2,000.00
130.0000
5,200.00

40.0000
59 GENERAL WEED CONTROL - HAND PULLING

40.0000 HR  0.00 % 45.0000 12.50 % 40.0000 0.00 %

1,600.00 0.00 1,800.00 200.00 1,600.00 0.00
40.0000
1,600.00

4.0000
60 BARK OR WOOD CHIP MULCH

1000.0000 S.Y. 14.29 % 5.0000 42.86 % 4.0000 14.29 %

4,000.00 500.00 5,000.00 1,500.00 4,000.00 500.00
3.5000

3,500.00

2.9000
61 HIGH VISIBILITY FENCE 

622.0000 L.F. -27.50 % 2.0000 -50.00 % 1.9000 -52.50 %

1,803.80 -684.20 1,244.00 -1,244.00 1,181.80 -1,306.20
4.0000

2,488.00

TRAFFIC

22.0000
62 EXTRUDED CURB 

60.0000 L.F. -12.00 % 10.0000 -60.00 % 22.0000 -12.00 %

1,320.00 -180.00 600.00 -900.00 1,320.00 -180.00
25.0000
1,500.00

24.7500
63 BEAM GUARDRAIL TYPE 31 

662.0000 L.F. 23.75 % 30.0000 50.00 % 24.7500 23.75 %

16,384.50 3,144.50 19,860.00 6,620.00 16,384.50 3,144.50
20.0000

13,240.00

1,780.0000
64 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH -28.80 % 2,000.0000 -20.00 % 1,780.0000 -28.80 %

1,780.00 -720.00 2,000.00 -500.00 1,780.00 -720.00
2,500.0000
2,500.00

2,425.0000
65 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH -28.68 % 2,750.0000 -19.12 % 2,425.0000 -28.68 %

7,275.00 -2,925.00 8,250.00 -1,950.00 7,275.00 -2,925.00
3,400.0000
10,200.00

1,920.0000
66 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH -23.20 % 2,200.0000 -12.00 % 1,920.0000 -23.20 %

5,760.00 -1,740.00 6,600.00 -900.00 5,760.00 -1,740.00
2,500.0000
7,500.00

630.0000
67 BEAM GUARDRAIL ANCHOR TYPE 10 

3.0000 EACH -37.00 % 700.0000 -30.00 % 630.0000 -37.00 %

1,890.00 -1,110.00 2,100.00 -900.00 1,890.00 -1,110.00
1,000.0000
3,000.00
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TRAFFIC

44.0000
68 PRECAST CONC. BARRIER TYPE 2

12.5000 L.F. -12.00 % 50.0000 0.00 % 150.0000 200.00 %

550.00 -75.00 625.00 0.00 1,875.00 1,250.00
50.0000
625.00

21.4500
69 TEMPORARY CONC. BARRIER 

801.0000 L.F. -14.20 % 25.0000 0.00 % 30.0000 20.00 %

17,181.45 -2,843.55 20,025.00 0.00 24,030.00 4,005.00
25.0000

20,025.00

3,440.0000
70 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH -14.00 % 4,000.0000 0.00 % 3,500.0000 -12.50 %

13,760.00 -2,240.00 16,000.00 0.00 14,000.00 -2,000.00
4,000.0000
16,000.00

785.0000
71 RESETTING IMPACT ATTENUATOR 

1.0000 EACH -1.88 % 900.0000 12.50 % 1,500.0000 87.50 %

785.00 -15.00 900.00 100.00 1,500.00 700.00
800.0000
800.00

31.5500
72 FLEXIBLE GUIDE POST 

12.0000 EACH 26.20 % 35.0000 40.00 % 31.5500 26.20 %

378.60 78.60 420.00 120.00 378.60 78.60
25.0000
300.00

0.7000
73 PAINT LINE 

6656.0000 L.F. -30.00 % 0.5000 -50.00 % 0.7000 -30.00 %

4,659.20 -1,996.80 3,328.00 -3,328.00 4,659.20 -1,996.80
1.0000

6,656.00

12.5000
74 PAINTED STOP LINE 

24.0000 L.F. -37.50 % 10.0000 -50.00 % 12.5000 -37.50 %

300.00 -180.00 240.00 -240.00 300.00 -180.00
20.0000
480.00

31.5000
75 PLASTIC DRAINAGE MARKING 

12.0000 EACH -68.50 % 250.0000 150.00 % 31.5000 -68.50 %

378.00 -822.00 3,000.00 1,800.00 378.00 -822.00
100.0000
1,200.00

2,250.0000
76 RAISED PAVEMENT MARKER TYPE 2 

0.1400 HUND 125.00 % 2,000.0000 100.00 % 2,250.0000 125.00 %

315.00 175.00 280.00 140.00 315.00 175.00
1,000.0000

140.00
77 PERMANENT SIGNING 

L.S. 81.82 % 81.82 % -9.09 %

10,000.00 4,500.00 10,000.00 4,500.00 5,000.00 -500.005,500.00
78 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 

L.S. -43.75 % -37.50 % -75.00 %

45,000.00 -35,000.00 50,000.00 -30,000.00 20,000.00 -60,000.0080,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

STAYTON   OR  973830310
AUMSVILLE, OR 97325
9694 GOLF CLUB RD
OREGON STATE BRIDGE CONSTRUCTI

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100610CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
1717 NW ELEVEN MILE AVE 20210 142ND AVE NE

98072-4477
GRESHAM    OR  970303541 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

11.2500
79 CONDUIT PIPE 2 IN. DIAM. 

1680.0000 L.F. -37.50 % 10.0000 -44.44 % 9.0000 -50.00 %

18,900.00 -11,340.00 16,800.00 -13,440.00 15,120.00 -15,120.00
18.0000

30,240.00

16.5000
80 CONDUIT PIPE 3 IN. DIAM. 

834.0000 L.F. 1,550.00 % 14.0000 1,300.00 % 12.0000 1,100.00 %

13,761.00 12,927.00 11,676.00 10,842.00 10,008.00 9,174.00
1.0000
834.00

17.5000
81 CONDUIT PIPE 4 IN. DIAM. 

1561.0000 L.F. 1,066.67 % 18.0000 1,100.00 % 15.0000 900.00 %

27,317.50 24,976.00 28,098.00 25,756.50 23,415.00 21,073.50
1.5000

2,341.50

22.5000
82 CONDUIT PIPE 6 IN. DIAM.

840.0000 L.F. 800.00 % 20.0000 700.00 % 18.0000 620.00 %

18,900.00 16,800.00 16,800.00 14,700.00 15,120.00 13,020.00
2.5000

2,100.00

2,380.0000
83 PORTABLE CHANGEABLE MESSAGE SIGN 

2.0000 EACH -4.80 % 2,500.0000 0.00 % 10,000.0000 300.00 %

4,760.00 -240.00 5,000.00 0.00 20,000.00 15,000.00
2,500.0000
5,000.00

4.0000
84 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 

480.0000 HR  -20.00 % 5.0000 0.00 % 1.0000 -80.00 %

1,920.00 -480.00 2,400.00 0.00 480.00 -1,920.00
5.0000

2,400.00
85 TEMPORARY TRAFFIC CONTROL DEVICES 

L.S. 616.67 % 533.33 % 150.00 %

21,500.00 18,500.00 19,000.00 16,000.00 7,500.00 4,500.003,000.00

43.0000
86 FLAGGERS AND SPOTTERS 

600.0000 HR  -4.44 % 52.0000 15.56 % 42.0000 -6.67 %

25,800.00 -1,200.00 31,200.00 4,200.00 25,200.00 -1,800.00
45.0000

27,000.00

43.0000
87 OTHER TRAFFIC CONTROL LABOR 

580.0000 HR  -4.44 % 52.0000 15.56 % 0.0100 -99.98 %

24,940.00 -1,160.00 30,160.00 4,060.00 5.80 -26,094.20
45.0000

26,100.00
88 TRAFFIC CONTROL SUPERVISOR 

L.S. -84.07 % 7.14 % -98.57 %

11,150.00 -58,850.00 75,000.00 5,000.00 1,000.00 -69,000.0070,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

STAYTON   OR  973830310
AUMSVILLE, OR 97325
9694 GOLF CLUB RD
OREGON STATE BRIDGE CONSTRUCTI

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100610CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
1717 NW ELEVEN MILE AVE 20210 142ND AVE NE

98072-4477
GRESHAM    OR  970303541 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

20.0000
89 CONSTRUCTION SIGNS CLASS A 

180.0000 S.F. -20.00 % 24.0000 -4.00 % 45.0000 80.00 %

3,600.00 -900.00 4,320.00 -180.00 8,100.00 3,600.00
25.0000
4,500.00

OTHER ITEMS
90 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

19.0000
91 STRUCTURE EXCAVATION CLASS B 

91.0000 C.Y. 58.33 % 40.0000 233.33 % 19.0000 58.33 %

1,729.00 637.00 3,640.00 2,548.00 1,729.00 637.00
12.0000
1,092.00

92 CURE BOX 
L.S. -33.33 % -16.67 % 66.67 %

2,000.00 -1,000.00 2,500.00 -500.00 5,000.00 2,000.003,000.00
93 FORCE ACCOUNT ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

3.0000
94 TRAINING 

1800.0000 HR  -40.00 % 1.0000 -80.00 % 1.0000 -80.00 %

5,400.00 -3,600.00 1,800.00 -7,200.00 1,800.00 -7,200.00
5.0000

9,000.00
95 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
96 TRIMMING AND CLEANUP 

L.S. 650.00 % 150.00 % 150.00 %

15,000.00 13,000.00 5,000.00 3,000.00 5,000.00 3,000.002,000.00
97 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
98 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

STAYTON   OR  973830310
AUMSVILLE, OR 97325
9694 GOLF CLUB RD
OREGON STATE BRIDGE CONSTRUCTI

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100610CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
1717 NW ELEVEN MILE AVE 20210 142ND AVE NE

98072-4477
GRESHAM    OR  970303541 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
99 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

16,510.00 16,510.00 16,510.0016,510.00
100 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,800.00 2,800.00 2,800.002,800.00
101 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
102 SPCC PLAN 

L.S. -50.00 % 150.00 % -75.00 %

1,000.00 -1,000.00 5,000.00 3,000.00 500.00 -1,500.002,000.00

5.0000
103 CHAIN LINK FENCE FOR GROUND SEPARATION

565.0000 S.Y. 0.00 % 15.0000 200.00 % 7.0000 40.00 %

2,825.00 0.00 8,475.00 5,650.00 3,955.00 1,130.00
5.0000

2,825.00

4.0000
104 TRENCH EXCAVATION

1295.0000 L.F. 0.00 % 25.0000 525.00 % 0.0100 -99.75 %

5,180.00 0.00 32,375.00 27,195.00 12.95 -5,167.05
4.0000

5,180.00
105 NOISE ABATEMENT SYSTEM

L.S. -75.00 % 0.00 % 100.00 %

5,000.00 -15,000.00 20,000.00 0.00 40,000.00 20,000.0020,000.00

50.0000
106 NOISE ABATEMENT MEASURE

100.0000 EACH -75.00 % 100.0000 -50.00 % 100.0000 -50.00 %

5,000.00 -15,000.00 10,000.00 -10,000.00 10,000.00 -10,000.00
200.0000
20,000.00

107 FIELD OFFICE BUILDING 
L.S. 112.00 % 100.00 % 0.00 %

21,200.00 11,200.00 20,000.00 10,000.00 10,000.00 0.0010,000.00

3.2500
108 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

1130.0000 S.Y. -27.78 % 3.0000 -33.33 % 3.2500 -27.78 %

3,672.50 -1,412.50 3,390.00 -1,695.00 3,672.50 -1,412.50
4.5000

5,085.00

12.7500
109 GEOSYNTHETIC REINFORCED SLOPE

2380.0000 S.F. -36.25 % 30.0000 50.00 % 12.7500 -36.25 %

30,345.00 -17,255.00 71,400.00 23,800.00 30,345.00 -17,255.00
20.0000

47,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

STAYTON   OR  973830310
AUMSVILLE, OR 97325
9694 GOLF CLUB RD
OREGON STATE BRIDGE CONSTRUCTI

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100610CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
1717 NW ELEVEN MILE AVE 20210 142ND AVE NE

98072-4477
GRESHAM    OR  970303541 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

30.2500
110 UNDERDRAIN PIPE 6 IN. DIAM. 

240.0000 L.F. 202.50 % 22.0000 120.00 % 30.2500 202.50 %

7,260.00 4,860.00 5,280.00 2,880.00 7,260.00 4,860.00
10.0000
2,400.00

58.0000
111 GRAVEL BACKFILL FOR WALL 

200.0000 C.Y. 45.00 % 75.0000 87.50 % 58.0000 45.00 %

11,600.00 3,600.00 15,000.00 7,000.00 11,600.00 3,600.00
40.0000
8,000.00

90.0000
112 GRAVEL BACKFILL FOR DRAIN 

40.0000 C.Y. 157.14 % 75.0000 114.29 % 90.0000 157.14 %

3,600.00 2,200.00 3,000.00 1,600.00 3,600.00 2,200.00
35.0000
1,400.00

$6,764,305.25 7.07% $6,962,403.00 10.21% $7,011,730.87 10.99%$6,317,645.00CONTRACT TOTAL

$7,011,730.87$6,764,305.25 $6,962,403.00BASE TOTAL 7.07% 10.21% 10.99%$6,317,645.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
97477-5207
2213 SOUTH "F" ST
HAMILTON CONSTRUCTION CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WEST COAST CONTRACTORS, INC.
61050 HWY 101

COOS BAY   OR  974206386
CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 25.00 % 27.09 %

750,000.00 150,000.00 762,527.00 162,527.00600,000.00

13,960.0000
2 CLEARING

0.2400 ACRE 86.13 % 3,258.0000 -56.56 %

3,350.40 1,550.40 781.92 -1,018.08
7,500.0000
1,800.00

4,418.0000
3 CLEARING AND GRUBBING 

1.2400 ACRE -19.67 % 5,254.0000 -4.47 %

5,478.32 -1,341.68 6,514.96 -305.04
5,500.0000
6,820.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 2,218.80 % 439.40 %

11,594.00 11,094.00 2,697.00 2,197.00500.00
5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

152,000.00 152,000.00152,000.00
6 REMOVING EXISTING BRIDGE NO. 101/44

L.S. -16.67 % 263.98 %

125,000.00 -25,000.00 545,972.00 395,972.00150,000.00

12.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

4076.0000 S.Y. 50.00 % 6.0000 -25.00 %

48,912.00 16,304.00 24,456.00 -8,152.00
8.0000

32,608.00

5.0500
8 REMOVING GUARDRAIL 

230.0000 L.F. -8.18 % 5.0000 -9.09 %

1,161.50 -103.50 1,150.00 -115.00
5.5000

1,265.00

200.0000
9 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -55.56 % 268.0000 -40.44 %

800.00 -1,000.00 1,072.00 -728.00
450.0000
1,800.00

3.2000
10 REMOVING PAINT LINE 

789.0000 L.F. 28.00 % 4.0000 60.00 %

2,524.80 552.30 3,156.00 1,183.50
2.5000

1,972.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
97477-5207
2213 SOUTH "F" ST
HAMILTON CONSTRUCTION CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WEST COAST CONTRACTORS, INC.
61050 HWY 101

COOS BAY   OR  974206386
CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

17.3000
11 ROADWAY EXCAVATION INCL. HAUL 

1700.0000 C.Y. 15.33 % 13.0000 -13.33 %

29,410.00 3,910.00 22,100.00 -3,400.00
15.0000

25,500.00

21.5000
12 GRAVEL BORROW INCL. HAUL 

9920.0000 TON 19.44 % 17.6000 -2.22 %

213,280.00 34,720.00 174,592.00 -3,968.00
18.0000

178,560.00

3.9000
13 EMBANKMENT COMPACTION 

736.0000 C.Y. 30.00 % 7.9000 163.33 %

2,870.40 662.40 5,814.40 3,606.40
3.0000

2,208.00

DRAINAGE

2,130.0000
14 GRATE INLET TYPE 2 

2.0000 EACH -14.80 % 1,297.0000 -48.12 %

4,260.00 -740.00 2,594.00 -2,406.00
2,500.0000
5,000.00

50.0000
15 QUARRY SPALLS 

17.0000 TON -37.50 % 71.0000 -11.25 %

850.00 -510.00 1,207.00 -153.00
80.0000
1,360.00

26.8500
16 DRAIN PIPE 8 IN. DIAM. 

130.0000 L.F. 79.00 % 16.0000 6.67 %

3,490.50 1,540.50 2,080.00 130.00
15.0000
1,950.00

49.6000
17 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

176.5000 L.F. 65.33 % 15.0000 -50.00 %

8,754.40 3,459.40 2,647.50 -2,647.50
30.0000
5,295.00

7.3000
18 SOIL MIX

363.0000 S.Y. -86.73 % 8.5000 -84.55 %

2,649.90 -17,315.10 3,085.50 -16,879.50
55.0000

19,965.00

25.0000
19 MEDIA FILTER DRAIN MIX

242.0000 S.Y. -66.67 % 76.7000 2.27 %

6,050.00 -12,100.00 18,561.40 411.40
75.0000

18,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
97477-5207
2213 SOUTH "F" ST
HAMILTON CONSTRUCTION CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WEST COAST CONTRACTORS, INC.
61050 HWY 101

COOS BAY   OR  974206386
CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

1,550.0000
20 CATCH BASIN TYPE 1 

2.0000 EACH 40.91 % 1,382.0000 25.64 %

3,100.00 900.00 2,764.00 564.00
1,100.0000
2,200.00

STRUCTURE
21 TEMPORARY BRIDGE - BONE RIVER

L.S. 13.33 % -16.57 %

850,000.00 100,000.00 625,699.00 -124,301.00750,000.00

40.0000
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1590.0000 C.Y. 100.00 % 11.3400 -43.30 %

63,600.00 31,800.00 18,030.60 -13,769.40
20.0000

31,800.00

150.0000
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

684.0000 C.Y. -25.00 % 122.9100 -38.55 %

102,600.00 -34,200.00 84,070.44 -52,729.56
200.0000

136,800.00

220.0000
24 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

1050.0000 C.Y. -48.24 % 101.8400 -76.04 %

231,000.00 -215,250.00 106,932.00 -339,318.00
425.0000

446,250.00
25 SHORING OR EXTRA EXCAVATION CL. A  - BR. NO. 101/44

L.S. 200.00 % 21.72 %

150,000.00 100,000.00 60,858.00 10,858.0050,000.00

387.8200
26 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT 

218.0000 L.F. -22.44 % 12.0000 -97.60 %

84,544.76 -24,455.24 2,616.00 -106,384.00
500.0000

109,000.00

865.9900
27 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

54.0000 L.F. 15.47 % 3,138.0000 318.40 %

46,763.46 6,263.46 169,452.00 128,952.00
750.0000
40,500.00

5,500.0000
28 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

8.0000 EACH -26.67 % 19,856.0000 164.75 %

44,000.00 -16,000.00 158,848.00 98,848.00
7,500.0000
60,000.00

800.0000
29 CASING SHORING 

124.0000 L.F. 60.00 % 12.0000 -97.60 %

99,200.00 37,200.00 1,488.00 -60,512.00
500.0000
62,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
97477-5207
2213 SOUTH "F" ST
HAMILTON CONSTRUCTION CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WEST COAST CONTRACTORS, INC.
61050 HWY 101

COOS BAY   OR  974206386
CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

6.0000
30 FURNISHING TIMBER PILING - UNTREATED 

17982.0000 L.F. 20.00 % 7.8100 56.20 %

107,892.00 17,982.00 140,439.42 50,529.42
5.0000

89,910.00

250.0000
31 DRIVING TIMBER PILE - UNTREATED 

432.0000 EACH -50.00 % 109.2000 -78.16 %

108,000.00 -108,000.00 47,174.40 -168,825.60
500.0000

216,000.00

1.2000
32 ST. REINF. BAR FOR BRIDGE 

34800.0000 LB. 33.33 % 1.2500 38.89 %

41,760.00 10,440.00 43,500.00 12,180.00
0.9000

31,320.00

0.9500
33 ST. REINF. BAR FOR SHAFT 

385900.0000 LB. 5.56 % 1.2200 35.56 %

366,605.00 19,295.00 470,798.00 123,488.00
0.9000

347,310.00

9.0000
34 CSL ACCESS TUBE 

5970.0000 L.F. 28.57 % 11.7900 68.43 %

53,730.00 11,940.00 70,386.30 28,596.30
7.0000

41,790.00

500.0000
35 CONC. CLASS 4000 FOR BRIDGE 

398.0000 C.Y. 25.00 % 399.2500 -0.19 %

199,000.00 39,800.00 158,901.50 -298.50
400.0000

159,200.00

300.0000
36 CONC. CLASS 4000P FOR SHAFT 

1570.0000 C.Y. 50.00 % 631.4700 215.74 %

471,000.00 157,000.00 991,407.90 677,407.90
200.0000

314,000.00
37 PIERS 2 & 3 COLUMNS AND CROSSBEAMS

L.S. 87.50 % 108.76 %

225,000.00 105,000.00 250,516.98 130,516.98120,000.00

325.0000
38 PRESTRESSED CONC. GIRDER WF74G

1290.0000 L.F. 18.18 % 337.6200 22.77 %

419,250.00 64,500.00 435,529.80 80,779.80
275.0000

354,750.00
39 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
40 SUPERSTRUCTURE  - BONE RIVER BR. NO. 101/44 REPLACEMENT

L.S. 89.69 % 4.88 %

1,233,000.00 583,000.00 681,709.00 31,709.00650,000.00
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STRUCTURE

150.0000
41 TRAFFIC BARRIER 

768.0000 L.F. 20.00 % 119.6200 -4.30 %

115,200.00 19,200.00 91,868.16 -4,131.84
125.0000
96,000.00

42 HANGER
L.S. 75.00 % 4.23 %

35,000.00 15,000.00 20,845.00 845.0020,000.00
43 TEMPORARY HANGER

L.S. 150.00 % 340.75 %

5,000.00 3,000.00 8,815.00 6,815.002,000.00

SURFACING

25.0000
44 CRUSHED SURFACING BASE COURSE 

2887.0000 TON 13.64 % 32.2200 46.45 %

72,175.00 8,661.00 93,019.14 29,505.14
22.0000

63,514.00

LIQUID ASPHALT
45 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

CEMENT CONCRETE PAVEMENT

300.0000
46 BRIDGE APPROACH SLAB 

210.0000 S.Y. 50.00 % 206.5000 3.25 %

63,000.00 21,000.00 43,365.00 1,365.00
200.0000
42,000.00

HOT MIX ASPHALT

102.0000
47 HMA CL. 1/2 IN. PG 64-22

1675.0000 TON 7.37 % 118.5500 24.79 %

170,850.00 11,725.00 198,571.25 39,446.25
95.0000

159,125.00
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HOT MIX ASPHALT
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
49 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

2,270.00 2,270.002,270.00
50 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

EROSION CONTROL AND PLANTING

300.0000
51 ESC LEAD 

245.0000 DAY 500.00 % 311.3200 522.64 %

73,500.00 61,250.00 76,273.40 64,023.40
50.0000

12,250.00

4.0000
52 COMPOST BLANKET 

1000.0000 S.Y. -20.00 % 4.7600 -4.80 %

4,000.00 -1,000.00 4,760.00 -240.00
5.0000

5,000.00

17.0000
53 CHECK DAM 

64.0000 L.F. -66.00 % 5.9500 -88.10 %

1,088.00 -2,112.00 380.80 -2,819.20
50.0000
3,200.00

3.0000
54 SILT FENCE 

3068.0000 L.F. -40.00 % 3.5700 -28.60 %

9,204.00 -6,136.00 10,952.76 -4,387.24
5.0000

15,340.00
55 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00

6,000.0000
56 SEEDING, FERTILIZING, AND MULCHING 

1.0000 ACRE 71.43 % 7,144.0000 104.11 %

6,000.00 2,500.00 7,144.00 3,644.00
3,500.0000
3,500.00

4.0000
57 TOP SOIL TYPE C

4000.0000 S.Y. -20.00 % 4.6500 -7.00 %

16,000.00 -4,000.00 18,600.00 -1,400.00
5.0000

20,000.00
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EROSION CONTROL AND PLANTING

80.0000
58 GENERAL WEED CONTROL - CHEMICAL APPLICATION

40.0000 HR  -38.46 % 95.2000 -26.77 %

3,200.00 -2,000.00 3,808.00 -1,392.00
130.0000
5,200.00

40.0000
59 GENERAL WEED CONTROL - HAND PULLING

40.0000 HR  0.00 % 47.6200 19.05 %

1,600.00 0.00 1,904.80 304.80
40.0000
1,600.00

4.0000
60 BARK OR WOOD CHIP MULCH

1000.0000 S.Y. 14.29 % 4.7600 36.00 %

4,000.00 500.00 4,760.00 1,260.00
3.5000

3,500.00

3.0000
61 HIGH VISIBILITY FENCE 

622.0000 L.F. -25.00 % 2.4000 -40.00 %

1,866.00 -622.00 1,492.80 -995.20
4.0000

2,488.00

TRAFFIC

22.0000
62 EXTRUDED CURB 

60.0000 L.F. -12.00 % 26.2000 4.80 %

1,320.00 -180.00 1,572.00 72.00
25.0000
1,500.00

24.7500
63 BEAM GUARDRAIL TYPE 31 

662.0000 L.F. 23.75 % 31.0000 55.00 %

16,384.50 3,144.50 20,522.00 7,282.00
20.0000

13,240.00

1,780.0000
64 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH -28.80 % 2,738.0000 9.52 %

1,780.00 -720.00 2,738.00 238.00
2,500.0000
2,500.00

2,425.0000
65 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH -28.68 % 4,048.0000 19.06 %

7,275.00 -2,925.00 12,144.00 1,944.00
3,400.0000
10,200.00

1,920.0000
66 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH -23.20 % 3,215.0000 28.60 %

5,760.00 -1,740.00 9,645.00 2,145.00
2,500.0000
7,500.00

630.0000
67 BEAM GUARDRAIL ANCHOR TYPE 10 

3.0000 EACH -37.00 % 1,012.0000 1.20 %

1,890.00 -1,110.00 3,036.00 36.00
1,000.0000
3,000.00
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75.0000
68 PRECAST CONC. BARRIER TYPE 2

12.5000 L.F. 50.00 % 236.0000 372.00 %

937.50 312.50 2,950.00 2,325.00
50.0000
625.00

40.0000
69 TEMPORARY CONC. BARRIER 

801.0000 L.F. 60.00 % 23.5100 -5.96 %

32,040.00 12,015.00 18,831.51 -1,193.49
25.0000

20,025.00

2,500.0000
70 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH -37.50 % 2,560.0000 -36.00 %

10,000.00 -6,000.00 10,240.00 -5,760.00
4,000.0000
16,000.00

1,500.0000
71 RESETTING IMPACT ATTENUATOR 

1.0000 EACH 87.50 % 1,768.0000 121.00 %

1,500.00 700.00 1,768.00 968.00
800.0000
800.00

32.0000
72 FLEXIBLE GUIDE POST 

12.0000 EACH 28.00 % 40.4800 61.92 %

384.00 84.00 485.76 185.76
25.0000
300.00

0.7000
73 PAINT LINE 

6656.0000 L.F. -30.00 % 0.8300 -17.00 %

4,659.20 -1,996.80 5,524.48 -1,131.52
1.0000

6,656.00

12.5000
74 PAINTED STOP LINE 

24.0000 L.F. -37.50 % 15.0000 -25.00 %

300.00 -180.00 360.00 -120.00
20.0000
480.00

31.5000
75 PLASTIC DRAINAGE MARKING 

12.0000 EACH -68.50 % 38.0000 -62.00 %

378.00 -822.00 456.00 -744.00
100.0000
1,200.00

2,250.0000
76 RAISED PAVEMENT MARKER TYPE 2 

0.1400 HUND 125.00 % 2,678.8400 167.88 %

315.00 175.00 375.04 235.04
1,000.0000

140.00
77 PERMANENT SIGNING 

L.S. 81.82 % 94.82 %

10,000.00 4,500.00 10,715.00 5,215.005,500.00
78 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 

L.S. -50.00 % -45.23 %

40,000.00 -40,000.00 43,814.00 -36,186.0080,000.00
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9.0000
79 CONDUIT PIPE 2 IN. DIAM. 

1680.0000 L.F. -50.00 % 10.4600 -41.89 %

15,120.00 -15,120.00 17,572.80 -12,667.20
18.0000

30,240.00

12.0000
80 CONDUIT PIPE 3 IN. DIAM. 

834.0000 L.F. 1,100.00 % 13.9500 1,295.00 %

10,008.00 9,174.00 11,634.30 10,800.30
1.0000
834.00

15.0000
81 CONDUIT PIPE 4 IN. DIAM. 

1561.0000 L.F. 900.00 % 17.4300 1,062.00 %

23,415.00 21,073.50 27,208.23 24,866.73
1.5000

2,341.50

18.0000
82 CONDUIT PIPE 6 IN. DIAM.

840.0000 L.F. 620.00 % 20.9200 736.80 %

15,120.00 13,020.00 17,572.80 15,472.80
2.5000

2,100.00

3,000.0000
83 PORTABLE CHANGEABLE MESSAGE SIGN 

2.0000 EACH 20.00 % 2,834.0000 13.36 %

6,000.00 1,000.00 5,668.00 668.00
2,500.0000
5,000.00

1.0000
84 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 

480.0000 HR  -80.00 % 4.7600 -4.80 %

480.00 -1,920.00 2,284.80 -115.20
5.0000

2,400.00
85 TEMPORARY TRAFFIC CONTROL DEVICES 

L.S. 233.33 % 549.67 %

10,000.00 7,000.00 19,490.00 16,490.003,000.00

43.0000
86 FLAGGERS AND SPOTTERS 

600.0000 HR  -4.44 % 51.2000 13.78 %

25,800.00 -1,200.00 30,720.00 3,720.00
45.0000

27,000.00

65.0000
87 OTHER TRAFFIC CONTROL LABOR 

580.0000 HR  44.44 % 51.2000 13.78 %

37,700.00 11,600.00 29,696.00 3,596.00
45.0000

26,100.00
88 TRAFFIC CONTROL SUPERVISOR 

L.S. -28.57 % -28.16 %

50,000.00 -20,000.00 50,291.00 -19,709.0070,000.00
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20.0000
89 CONSTRUCTION SIGNS CLASS A 

180.0000 S.F. -20.00 % 23.8100 -4.76 %

3,600.00 -900.00 4,285.80 -214.20
25.0000
4,500.00

OTHER ITEMS
90 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.0010,000.00

19.0000
91 STRUCTURE EXCAVATION CLASS B 

91.0000 C.Y. 58.33 % 38.7300 222.75 %

1,729.00 637.00 3,524.43 2,432.43
12.0000
1,092.00

92 CURE BOX 
L.S. -33.33 % -1.77 %

2,000.00 -1,000.00 2,947.00 -53.003,000.00
93 FORCE ACCOUNT ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

20.0000
94 TRAINING 

1800.0000 HR  300.00 % 31.9700 539.40 %

36,000.00 27,000.00 57,546.00 48,546.00
5.0000

9,000.00
95 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00
96 TRIMMING AND CLEANUP 

L.S. 150.00 % 43.12 %

5,000.00 3,000.00 2,862.45 862.452,000.00
97 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
98 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
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HAMILTON CONSTRUCTION CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WEST COAST CONTRACTORS, INC.
61050 HWY 101

COOS BAY   OR  974206386
CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
99 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

16,510.00 16,510.0016,510.00
100 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

2,800.00 2,800.002,800.00
101 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
102 SPCC PLAN 

L.S. 150.00 % -17.00 %

5,000.00 3,000.00 1,660.00 -340.002,000.00

5.0000
103 CHAIN LINK FENCE FOR GROUND SEPARATION

565.0000 S.Y. 0.00 % 15.1900 203.80 %

2,825.00 0.00 8,582.35 5,757.35
5.0000

2,825.00

5.0000
104 TRENCH EXCAVATION

1295.0000 L.F. 25.00 % 13.8900 247.25 %

6,475.00 1,295.00 17,987.55 12,807.55
4.0000

5,180.00
105 NOISE ABATEMENT SYSTEM

L.S. 0.00 % -30.57 %

20,000.00 0.00 13,887.00 -6,113.0020,000.00

350.0000
106 NOISE ABATEMENT MEASURE

100.0000 EACH 75.00 % 699.0000 249.50 %

35,000.00 15,000.00 69,900.00 49,900.00
200.0000
20,000.00

107 FIELD OFFICE BUILDING 
L.S. 50.00 % 378.29 %

15,000.00 5,000.00 47,829.00 37,829.0010,000.00

3.2500
108 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

1130.0000 S.Y. -27.78 % 2.8500 -36.67 %

3,672.50 -1,412.50 3,220.50 -1,864.50
4.5000

5,085.00

12.7500
109 GEOSYNTHETIC REINFORCED SLOPE

2380.0000 S.F. -36.25 % 11.1600 -44.20 %

30,345.00 -17,255.00 26,560.80 -21,039.20
20.0000

47,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X300 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008292 REGION NO : 4 AWARDED ON : May 24 2012 
VERSION NO :8 WORK ORDER# : XL3345
HWY :SR 101
TITLE :US101 

BONE RIVER BRIDGE 
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/01/2012
09:57

DOT_RGGB01

BR0101(312)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPRINGFIELD   OR  974770121
97477-5207
2213 SOUTH "F" ST
HAMILTON CONSTRUCTION CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

340000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WEST COAST CONTRACTORS, INC.
61050 HWY 101

COOS BAY   OR  974206386
CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

30.2500
110 UNDERDRAIN PIPE 6 IN. DIAM. 

240.0000 L.F. 202.50 % 5.3000 -47.00 %

7,260.00 4,860.00 1,272.00 -1,128.00
10.0000
2,400.00

60.0000
111 GRAVEL BACKFILL FOR WALL 

200.0000 C.Y. 50.00 % 65.9000 64.75 %

12,000.00 4,000.00 13,180.00 5,180.00
40.0000
8,000.00

100.0000
112 GRAVEL BACKFILL FOR DRAIN 

40.0000 C.Y. 185.71 % 109.0000 211.43 %

4,000.00 2,600.00 4,360.00 2,960.00
35.0000
1,400.00

$7,533,218.14 19.24% $7,638,190.73 20.90% $0.00$6,317,645.00CONTRACT TOTAL

NO BID THIS ALTERNATE$7,533,218.14 $7,638,190.73BASE TOTAL 19.24% 20.90%$6,317,645.00


