
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986618018
98661-5583
600 SE ASSEMBLY AVE STE 230
SELBY BRIDGE COMPANY, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

755800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CAR
8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
KENT WA 98031-1884  
SEATTLE   WA  981680847 SALEM   OR  973021902
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -3.70 % 4.63 % -3.15 %

520,000.00 -20,000.00 565,000.00 25,000.00 523,000.00 -17,000.00540,000.00

10,000.0000
2 CLEARING AND GRUBBING 

2.8300 ACRE -60.00 % 9,000.0000 -64.00 % 22,000.0000 -12.00 %

28,300.00 -42,450.00 25,470.00 -45,280.00 62,260.00 -8,490.00
25,000.0000
70,750.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. -8.33 % -29.17 % 115.00 %

11,000.00 -1,000.00 8,500.00 -3,500.00 25,800.00 13,800.0012,000.00
4 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

111,000.00 111,000.00 111,000.00111,000.00

21.0000
6 REMOVING ASPHALT AND PORTLAND CEMENT CONC. PAVEMENT

1230.0000 S.Y. 320.00 % 21.8000 336.00 % 11.0000 120.00 %

25,830.00 19,680.00 26,814.00 20,664.00 13,530.00 7,380.00
5.0000

6,150.00

5.0000
7 REMOVING GUARDRAIL 

300.0000 L.F. -44.44 % 3.0000 -66.67 % 4.5000 -50.00 %

1,500.00 -1,200.00 900.00 -1,800.00 1,350.00 -1,350.00
9.0000

2,700.00

174.0000
8 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -30.40 % 200.0000 -20.00 % 175.0000 -30.00 %

696.00 -304.00 800.00 -200.00 700.00 -300.00
250.0000
1,000.00

GRADING

23.0000
9 ROADWAY EXCAVATION INCL. HAUL 

1240.0000 C.Y. -8.00 % 22.7500 -9.00 % 24.0000 -4.00 %

28,520.00 -2,480.00 28,210.00 -2,790.00 29,760.00 -1,240.00
25.0000

31,000.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

12.5000
10 GRAVEL BORROW INCL. HAUL 

20060.0000 TON -16.67 % 12.5000 -16.67 % 13.0000 -13.33 %

250,750.00 -50,150.00 250,750.00 -50,150.00 260,780.00 -40,120.00
15.0000

300,900.00

DRAINAGE

3,000.0000
11 GRATE INLET TYPE 2 

4.0000 EACH 36.36 % 2,820.0000 28.18 % 3,665.0000 66.59 %

12,000.00 3,200.00 11,280.00 2,480.00 14,660.00 5,860.00
2,200.0000
8,800.00

100.0000
12 QUARRY SPALLS 

7.0000 TON -20.00 % 60.0000 -52.00 % 87.0000 -30.40 %

700.00 -175.00 420.00 -455.00 609.00 -266.00
125.0000
875.00

40.0000
13 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

81.0000 L.F. 33.33 % 40.0000 33.33 % 75.0000 150.00 %

3,240.00 810.00 3,240.00 810.00 6,075.00 3,645.00
30.0000
2,430.00

65.0000
14 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

31.0000 L.F. 62.50 % 65.0000 62.50 % 120.0000 200.00 %

2,015.00 775.00 2,015.00 775.00 3,720.00 2,480.00
40.0000
1,240.00

STORM SEWER

5.0000
15 TESTING STORM SEWER PIPE 

149.0000 L.F. 25.00 % 5.0000 25.00 % 4.5000 12.50 %

745.00 149.00 745.00 149.00 670.50 74.50
4.0000
596.00

85.0000
16 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

74.0000 L.F. 21.43 % 85.0000 21.43 % 140.0000 100.00 %

6,290.00 1,110.00 6,290.00 1,110.00 10,360.00 5,180.00
70.0000
5,180.00

40.0000
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

95.0000 L.F. -50.00 % 40.0000 -50.00 % 90.0000 12.50 %

3,800.00 -3,800.00 3,800.00 -3,800.00 8,550.00 950.00
80.0000
7,600.00
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WATER LINES

2,500.0000
18 BUTTERFLY VALVE 12 IN. 

2.0000 EACH -19.35 % 2,500.0000 -19.35 % 2,500.0000 -19.35 %

5,000.00 -1,200.00 5,000.00 -1,200.00 5,000.00 -1,200.00
3,100.0000
6,200.00

83.0000
19 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1397.0000 L.F. -51.18 % 82.3000 -51.59 % 120.0000 -29.41 %

115,951.00 -121,539.00 114,973.10 -122,516.90 167,640.00 -69,850.00
170.0000

237,490.00

60.0000
20 HDPE CASING 4 IN. DIAM.

112.0000 L.F. -40.00 % 60.0000 -40.00 % 70.0000 -30.00 %

6,720.00 -4,480.00 6,720.00 -4,480.00 7,840.00 -3,360.00
100.0000
11,200.00

140.0000
21 STEEL CASING 20 IN. DIAM.

215.0000 L.F. -50.00 % 140.0000 -50.00 % 235.0000 -16.07 %

30,100.00 -30,100.00 30,100.00 -30,100.00 50,525.00 -9,675.00
280.0000
60,200.00

STRUCTURE

23.0000
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

502.0000 C.Y. 53.33 % 22.7500 51.67 % 36.5000 143.33 %

11,546.00 4,016.00 11,420.50 3,890.50 18,323.00 10,793.00
15.0000
7,530.00

650.0000
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

1230.0000 C.Y. 62.50 % 141.5000 -64.62 % 566.0000 41.50 %

799,500.00 307,500.00 174,045.00 -317,955.00 696,180.00 204,180.00
400.0000

492,000.00
24 SHORING OR EXTRA EXCAVATION CL. A  BRIDGE NO. 162/6

L.S. 11.11 % -66.67 % 33.33 %

50,000.00 5,000.00 15,000.00 -30,000.00 60,000.00 15,000.0045,000.00

1.0000
25 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 

299.0000 L.F. -99.67 % 10.0000 -96.67 % 1.0000 -99.67 %

299.00 -89,401.00 2,990.00 -86,710.00 299.00 -89,401.00
300.0000
89,700.00

1.0000
26 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT 

16.0000 L.F. -99.80 % 10.0000 -98.00 % 1.0000 -99.80 %

16.00 -7,984.00 160.00 -7,840.00 16.00 -7,984.00
500.0000
8,000.00

335.0000
27 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

12.0000 L.F. -66.50 % 400.0000 -60.00 % 366.0000 -63.40 %

4,020.00 -7,980.00 4,800.00 -7,200.00 4,392.00 -7,608.00
1,000.0000
12,000.00
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STRUCTURE

5,000.0000
28 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

1.0000 EACH -58.33 % 1,000.0000 -91.67 % 5,000.0000 -58.33 %

5,000.00 -7,000.00 1,000.00 -11,000.00 5,000.00 -7,000.00
12,000.0000
12,000.00

275.0000
29 CASING SHORING 

70.0000 L.F. -8.33 % 1.0000 -99.67 % 500.0000 66.67 %

19,250.00 -1,750.00 70.00 -20,930.00 35,000.00 14,000.00
300.0000
21,000.00

1.0000
30 ST. REINF. BAR FOR BRIDGE 

102500.0000 LB. 11.11 % 1.0900 21.11 % 1.0500 16.67 %

102,500.00 10,250.00 111,725.00 19,475.00 107,625.00 15,375.00
0.9000

92,250.00

1.2500
31 ST. REINF. BAR FOR SHAFT 

263300.0000 LB. 38.89 % 1.0300 14.44 % 1.0800 20.00 %

329,125.00 92,155.00 271,199.00 34,229.00 284,364.00 47,394.00
0.9000

236,970.00

10.0000
32 CSL ACCESS TUBE 

4120.0000 L.F. 25.00 % 6.6000 -17.50 % 7.0000 -12.50 %

41,200.00 8,240.00 27,192.00 -5,768.00 28,840.00 -4,120.00
8.0000

32,960.00

400.0000
33 CONC. CLASS 4000 FOR BRIDGE 

358.0000 C.Y. 0.00 % 705.0000 76.25 % 500.0000 25.00 %

143,200.00 0.00 252,390.00 109,190.00 179,000.00 35,800.00
400.0000

143,200.00

120.0000
34 CONC. CLASS 4000P FOR SHAFT 

1230.0000 C.Y. -52.00 % 410.0000 64.00 % 120.0000 -52.00 %

147,600.00 -159,900.00 504,300.00 196,800.00 147,600.00 -159,900.00
250.0000

307,500.00

450.0000
35 PRESTRESSED CONC. GIRDER WF74G

1570.0000 L.F. 12.50 % 452.0000 13.00 % 490.0000 22.50 %

706,500.00 78,500.00 709,640.00 81,640.00 769,300.00 141,300.00
400.0000

628,000.00
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
37 SUPERSTRUCTURE BRIDGE NO. 162/6 REPLACEMENT

L.S. -18.34 % 19.22 % -17.25 %

450,000.00 -101,062.00 657,000.00 105,938.00 456,000.00 -95,062.00551,062.00

60.0000
38 BRIDGE RAILING TYPE BP

658.0000 L.F. -20.00 % 58.0000 -22.67 % 75.0000 0.00 %

39,480.00 -9,870.00 38,164.00 -11,186.00 49,350.00 0.00
75.0000

49,350.00
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STRUCTURE

125.0000
39 TRAFFIC BARRIER 

658.0000 L.F. 0.00 % 133.0000 6.40 % 100.0000 -20.00 %

82,250.00 0.00 87,514.00 5,264.00 65,800.00 -16,450.00
125.0000
82,250.00

40.0000
40 NOISE BARRIER WALL TYPE 11 - NOISE WALL 1

3900.0000 S.F. -33.33 % 48.4000 -19.33 % 49.5000 -17.50 %

156,000.00 -78,000.00 188,760.00 -45,240.00 193,050.00 -40,950.00
60.0000

234,000.00

40.0000
41 NOISE BARRIER WALL TYPE 11 - NOISE WALL 2

2270.0000 S.F. -33.33 % 48.4000 -19.33 % 50.0000 -16.67 %

90,800.00 -45,400.00 109,868.00 -26,332.00 113,500.00 -22,700.00
60.0000

136,200.00

200.0000
42 BRIDGE APPROACH SLAB 

274.0000 S.Y. -11.11 % 275.0000 22.22 % 206.0000 -8.44 %

54,800.00 -6,850.00 75,350.00 13,700.00 56,444.00 -5,206.00
225.0000
61,650.00

SURFACING

20.0000
43 CRUSHED SURFACING BASE COURSE 

4330.0000 TON 0.00 % 20.0000 0.00 % 17.5000 -12.50 %

86,600.00 0.00 86,600.00 0.00 75,775.00 -10,825.00
20.0000

86,600.00

25.0000
44 CRUSHED SURFACING TOP COURSE 

30.0000 TON -16.67 % 25.0000 -16.67 % 70.0000 133.33 %

750.00 -150.00 750.00 -150.00 2,100.00 1,200.00
30.0000
900.00

HOT MIX ASPHALT

10.0000
45 PLANING BITUMINOUS PAVEMENT 

540.0000 S.Y. -33.33 % 9.0000 -40.00 % 16.0000 6.67 %

5,400.00 -2,700.00 4,860.00 -3,240.00 8,640.00 540.00
15.0000
8,100.00

83.0000
46 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

960.0000 TON -36.15 % 82.5000 -36.54 % 86.6000 -33.38 %

79,680.00 -45,120.00 79,200.00 -45,600.00 83,136.00 -41,664.00
130.0000

124,800.00

83.0000
47 HMA CL. 1/2 IN. PG 64-22

2430.0000 TON -27.83 % 82.5000 -28.26 % 95.5000 -16.96 %

201,690.00 -77,760.00 200,475.00 -78,975.00 232,065.00 -47,385.00
115.0000

279,450.00
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HOT MIX ASPHALT
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
49 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,370.00 4,370.00 4,370.004,370.00
50 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,000.00 13,000.00 13,000.0013,000.00

92.0000
51 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

220.0000 TON -47.43 % 91.3500 -47.80 % 92.0000 -47.43 %

20,240.00 -18,260.00 20,097.00 -18,403.00 20,240.00 -18,260.00
175.0000
38,500.00

52 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

50.0000
53 ESC LEAD 

70.0000 DAY -50.00 % 200.0000 100.00 % 100.0000 0.00 %

3,500.00 -3,500.00 14,000.00 7,000.00 7,000.00 0.00
100.0000
7,000.00

2.4000
54 COMPOST BLANKET 

2060.0000 S.Y. -40.00 % 2.4000 -40.00 % 2.5000 -37.50 %

4,944.00 -3,296.00 4,944.00 -3,296.00 5,150.00 -3,090.00
4.0000

8,240.00

110.0000
55 INLET PROTECTION 

4.0000 EACH 29.41 % 125.0000 47.06 % 93.0000 9.41 %

440.00 100.00 500.00 160.00 372.00 32.00
85.0000
340.00

15.0000
56 STABILIZED CONSTRUCTION ENTRANCE 

230.0000 S.Y. -40.00 % 15.0000 -40.00 % 21.0000 -16.00 %

3,450.00 -2,300.00 3,450.00 -2,300.00 4,830.00 -920.00
25.0000
5,750.00

6.0000
57 SILT FENCE 

690.0000 L.F. 20.00 % 5.0000 0.00 % 3.7000 -26.00 %

4,140.00 690.00 3,450.00 0.00 2,553.00 -897.00
5.0000

3,450.00
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EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

250,000.00 250,000.00 250,000.00250,000.00

4,700.0000
59 SEEDING, FERTILIZING, AND MULCHING 

2.3900 ACRE 213.33 % 4,625.0000 208.33 % 4,625.0000 208.33 %

11,233.00 7,648.00 11,053.75 7,468.75 11,053.75 7,468.75
1,500.0000
3,585.00

7.0000
60 PSIPE TALL OREGON-GRAPE 6-12 IN. #1 CONT.

180.0000 EACH 75.00 % 7.0000 75.00 % 7.0000 75.00 %

1,260.00 540.00 1,260.00 540.00 1,260.00 540.00
4.0000
720.00

5.0000
61 PSIPE NOOTKA  ROSE 12-24 IN. #1 CONT.

432.0000 EACH 25.00 % 5.1000 27.50 % 5.1000 27.50 %

2,160.00 432.00 2,203.20 475.20 2,203.20 475.20
4.0000

1,728.00

7.0000
62 PSIPE BLACKCAP RASPBERRY 12-24 IN. #1 CONT.

168.0000 EACH 75.00 % 7.0000 75.00 % 7.0000 75.00 %

1,176.00 504.00 1,176.00 504.00 1,176.00 504.00
4.0000
672.00

5.0000
63 PSIPE THIMBLEBERRY 12-24 IN. #1 CONT.

168.0000 EACH 25.00 % 5.1000 27.50 % 5.1000 27.50 %

840.00 168.00 856.80 184.80 856.80 184.80
4.0000
672.00

5.0000
64 PSIPE SNOWBERRY 12-24 IN. #1 CONT.

311.0000 EACH 25.00 % 5.1000 27.50 % 5.1000 27.50 %

1,555.00 311.00 1,586.10 342.10 1,586.10 342.10
4.0000

1,244.00

9,000.0000
65 FINE COMPOST 2 IN. BLANKET

2.4500 ACRE -25.00 % 8,865.0000 -26.13 % 8,865.0000 -26.13 %

22,050.00 -7,350.00 21,719.25 -7,680.75 21,719.25 -7,680.75
12,000.0000
29,400.00

14,400.0000
66 FINE COMPOST 3 IN. BLANKET

0.2300 ACRE -20.00 % 14,400.0000 -20.00 % 14,400.0000 -20.00 %

3,312.00 -828.00 3,312.00 -828.00 3,312.00 -828.00
18,000.0000

4,140.00

40,000.0000
67 MEDIUM COMPOST 

0.0100 ACRE 11.11 % 40,000.0000 11.11 % 40,000.0000 11.11 %

400.00 40.00 400.00 40.00 400.00 40.00
36,000.0000

360.00

17,265.0000
68 BARK OR WOOD CHIP MULCH 

0.2300 ACRE 15.10 % 17,265.0000 15.10 % 17,265.0000 15.10 %

3,970.95 520.95 3,970.95 520.95 3,970.95 520.95
15,000.0000

3,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986618018
98661-5583
600 SE ASSEMBLY AVE STE 230
SELBY BRIDGE COMPANY, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

755800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CAR
8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
KENT WA 98031-1884  
SEATTLE   WA  981680847 SALEM   OR  973021902
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

750.0000
69 MOWING 

2.4100 ACRE -25.00 % 750.0000 -25.00 % 750.0000 -25.00 %

1,807.50 -602.50 1,807.50 -602.50 1,807.50 -602.50
1,000.0000
2,410.00

6.0000
70 HIGH VISIBILITY SILT FENCE 

1460.0000 L.F. 20.00 % 6.0000 20.00 % 4.5000 -10.00 %

8,760.00 1,460.00 8,760.00 1,460.00 6,570.00 -730.00
5.0000

7,300.00

400.0000
71 FLOW SPREADER

1.0000 EACH -20.00 % 750.0000 50.00 % 630.0000 26.00 %

400.00 -100.00 750.00 250.00 630.00 130.00
500.0000
500.00

44.0000
72 COMPOST AMENDED VEGETATED FILTER STRIP

184.0000 S.Y. 46.67 % 43.5500 45.17 % 52.0000 73.33 %

8,096.00 2,576.00 8,013.20 2,493.20 9,568.00 4,048.00
30.0000
5,520.00

TRAFFIC

12.0000
73 EXTRUDED CURB 

248.0000 L.F. -20.00 % 12.0000 -20.00 % 12.5000 -16.67 %

2,976.00 -744.00 2,976.00 -744.00 3,100.00 -620.00
15.0000
3,720.00

24.0000
74 BEAM GUARDRAIL TYPE 31 

1239.0000 L.F. -4.00 % 19.0000 -24.00 % 24.0000 -4.00 %

29,736.00 -1,239.00 23,541.00 -7,434.00 29,736.00 -1,239.00
25.0000

30,975.00

2,700.0000
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 100.00 % 3,025.0000 124.07 % 2,760.0000 104.44 %

10,800.00 5,400.00 12,100.00 6,700.00 11,040.00 5,640.00
1,350.0000
5,400.00

2,300.0000
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -11.54 % 2,425.0000 -6.73 % 2,320.0000 -10.77 %

9,200.00 -1,200.00 9,700.00 -700.00 9,280.00 -1,120.00
2,600.0000
10,400.00

670.0000
77 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH -33.00 % 715.0000 -28.50 % 675.0000 -32.50 %

1,340.00 -660.00 1,430.00 -570.00 1,350.00 -650.00
1,000.0000
2,000.00

20.0000
78 TEMPORARY CONC. BARRIER 

263.0000 L.F. 25.00 % 18.0000 12.50 % 21.0000 31.25 %

5,260.00 1,052.00 4,734.00 526.00 5,523.00 1,315.00
16.0000
4,208.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986618018
98661-5583
600 SE ASSEMBLY AVE STE 230
SELBY BRIDGE COMPANY, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

755800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CAR
8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
KENT WA 98031-1884  
SEATTLE   WA  981680847 SALEM   OR  973021902
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,300.0000
79 TEMPORARY GUARDRAIL CONNECTION TYPE 1

1.0000 EACH 8.33 % 950.0000 -20.83 % 1,300.0000 8.33 %

1,300.00 100.00 950.00 -250.00 1,300.00 100.00
1,200.0000
1,200.00

665.0000
80 TEMPORARY GUARDRAIL CONNECTION TYPE A

1.0000 EACH -44.58 % 425.0000 -64.58 % 670.0000 -44.17 %

665.00 -535.00 425.00 -775.00 670.00 -530.00
1,200.0000
1,200.00

3,500.0000
81 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH -22.22 % 3,000.0000 -33.33 % 3,500.0000 -22.22 %

3,500.00 -1,000.00 3,000.00 -1,500.00 3,500.00 -1,000.00
4,500.0000
4,500.00

1,000.0000
82 RESETTING IMPACT ATTENUATOR 

1.0000 EACH 25.00 % 1,200.0000 50.00 % 1,020.0000 27.50 %

1,000.00 200.00 1,200.00 400.00 1,020.00 220.00
800.0000
800.00

42.0000
83 FLEXIBLE GUIDE POST 

24.0000 EACH -16.00 % 35.0000 -30.00 % 45.0000 -10.00 %

1,008.00 -192.00 840.00 -360.00 1,080.00 -120.00
50.0000
1,200.00

0.3500
84 PAINT LINE 

8103.0000 L.F. -53.33 % 0.3500 -53.33 % 0.3500 -53.33 %

2,836.05 -3,241.20 2,836.05 -3,241.20 2,836.05 -3,241.20
0.7500

6,077.25

300.0000
85 PLASTIC TRAFFIC ARROW 

3.0000 EACH 20.00 % 300.0000 20.00 % 250.0000 0.00 %

900.00 150.00 900.00 150.00 750.00 0.00
250.0000
750.00

85.0000
86 PLASTIC DRAINAGE MARKING 

12.0000 EACH 112.50 % 85.0000 112.50 % 40.0000 0.00 %

1,020.00 540.00 1,020.00 540.00 480.00 0.00
40.0000
480.00

85.0000
87 PLASTIC JUNCTION BOX MARKING 

2.0000 EACH 112.50 % 85.0000 112.50 % 40.0000 0.00 %

170.00 90.00 170.00 90.00 80.00 0.00
40.0000
80.00

4,300.0000
88 CENTERLINE RUMBLE STRIP 

0.3900 MI. -57.00 % 4,250.0000 -57.50 % 20,000.0000 100.00 %

1,677.00 -2,223.00 1,657.50 -2,242.50 7,800.00 3,900.00
10,000.0000

3,900.00

3,500.0000
89 RAISED PAVEMENT MARKER TYPE 2 

0.0800 HUND 16.67 % 3,500.0000 16.67 % 2,500.0000 -16.67 %

280.00 40.00 280.00 40.00 200.00 -40.00
3,000.0000

240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986618018
98661-5583
600 SE ASSEMBLY AVE STE 230
SELBY BRIDGE COMPANY, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

755800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CAR
8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
KENT WA 98031-1884  
SEATTLE   WA  981680847 SALEM   OR  973021902
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,000.0000
90 RECESSED PAVEMENT MARKER 

0.7000 HUND -40.00 % 3,000.0000 -40.00 % 4,500.0000 -10.00 %

2,100.00 -1,400.00 2,100.00 -1,400.00 3,150.00 -350.00
5,000.0000
3,500.00

91 PERMANENT SIGNING 
L.S. 45.83 % 56.25 % 52.73 %

7,000.00 2,200.00 7,500.00 2,700.00 7,331.00 2,531.004,800.00

1.0000
92 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

5120.0000 L.F. 108.33 % 1.2000 150.00 % 0.3000 -37.50 %

5,120.00 2,662.40 6,144.00 3,686.40 1,536.00 -921.60
0.4800

2,457.60

800.0000
93 INDUCTION LOOP TYPE 2

2.0000 EACH -20.00 % 800.0000 -20.00 % 799.0000 -20.10 %

1,600.00 -400.00 1,600.00 -400.00 1,598.00 -402.00
1,000.0000
2,000.00

19.0000
94 CONDUIT PIPE 2 IN. DIAM. 

1460.0000 L.F. 18.75 % 19.0000 18.75 % 18.7000 16.88 %

27,740.00 4,380.00 27,740.00 4,380.00 27,302.00 3,942.00
16.0000

23,360.00
95 ADDITIONAL PORTABLE CHANGEABLE MESSAGE SIGN

CALC 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00
96 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -66.68 % -26.69 % -60.01 %

100,000.00 -200,100.00 220,000.00 -80,100.00 120,000.00 -180,100.00300,100.00
97 ADDITIONAL FLAGGERS

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

OTHER ITEMS
98 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

12.0000
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

160.0000 C.Y. -88.00 % 12.0000 -88.00 % 1.0000 -99.00 %

1,920.00 -14,080.00 1,920.00 -14,080.00 160.00 -15,840.00
100.0000
16,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986618018
98661-5583
600 SE ASSEMBLY AVE STE 230
SELBY BRIDGE COMPANY, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

755800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CAR
8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
KENT WA 98031-1884  
SEATTLE   WA  981680847 SALEM   OR  973021902
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

0.3000
100 SHORING OR EXTRA EXCAVATION CLASS B 

6145.0000 S.F. 20.00 % 0.3000 20.00 % 1.1000 340.00 %

1,843.50 307.25 1,843.50 307.25 6,759.50 5,223.25
0.2500

1,536.25

25.0000
101 EXCAVATION FOR REMOVING SAMPLE STATIONS

20.0000 C.Y. -75.00 % 25.0000 -75.00 % 60.0000 -40.00 %

500.00 -1,500.00 500.00 -1,500.00 1,200.00 -800.00
100.0000
2,000.00

102 MANAGEMENT OF WATER DURING CONNECTIONS
CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
103 STRUCTURE SURVEYING 

L.S. 14.29 % 42.86 % 14.29 %

20,000.00 2,500.00 25,000.00 7,500.00 20,000.00 2,500.0017,500.00

500.0000
104 BOLLARD TYPE 1

8.0000 EACH -44.44 % 515.0000 -42.78 % 515.0000 -42.78 %

4,000.00 -3,200.00 4,120.00 -3,080.00 4,120.00 -3,080.00
900.0000
7,200.00

12.0000
105 CHAIN LINK FENCE TYPE 3 

502.0000 L.F. -25.00 % 13.5000 -15.63 % 13.5000 -15.63 %

6,024.00 -2,008.00 6,777.00 -1,255.00 6,777.00 -1,255.00
16.0000
8,032.00

250.0000
106 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

14.0000 EACH -16.67 % 250.0000 -16.67 % 250.0000 -16.67 %

3,500.00 -700.00 3,500.00 -700.00 3,500.00 -700.00
300.0000
4,200.00

840.0000
107 DOUBLE 14 FT. CHAIN LINK GATE 

1.0000 EACH -16.00 % 840.0000 -16.00 % 840.0000 -16.00 %

840.00 -160.00 840.00 -160.00 840.00 -160.00
1,000.0000
1,000.00

108 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
109 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
110 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986618018
98661-5583
600 SE ASSEMBLY AVE STE 230
SELBY BRIDGE COMPANY, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

755800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CAR
8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
KENT WA 98031-1884  
SEATTLE   WA  981680847 SALEM   OR  973021902
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
111 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
112 SPCC PLAN 

L.S. -60.00 % -20.00 % -81.00 %

1,000.00 -1,500.00 2,000.00 -500.00 475.00 -2,025.002,500.00

400.0000
113 MAILBOX SUPPORT TYPE 1

2.0000 EACH 14.29 % 450.0000 28.57 % 450.0000 28.57 %

800.00 100.00 900.00 200.00 900.00 200.00
350.0000
700.00

400.0000
114 MAILBOX SUPPORT TYPE 2

2.0000 EACH 14.29 % 650.0000 85.71 % 600.0000 71.43 %

800.00 100.00 1,300.00 600.00 1,200.00 500.00
350.0000
700.00

20.0000
115 UNDERDRAIN PIPE 6 IN. DIAM. 

86.0000 L.F. 33.33 % 20.0000 33.33 % 24.5000 63.33 %

1,720.00 430.00 1,720.00 430.00 2,107.00 817.00
15.0000
1,290.00

45.0000
116 GRAVEL BACKFILL FOR WALL 

140.0000 C.Y. 12.50 % 45.0000 12.50 % 57.0000 42.50 %

6,300.00 700.00 6,300.00 700.00 7,980.00 2,380.00
40.0000
5,600.00

65.0000
117 GRAVEL BACKFILL FOR DRAIN 

7.0000 C.Y. -35.00 % 65.0000 -35.00 % 100.0000 0.00 %

455.00 -245.00 455.00 -245.00 700.00 0.00
100.0000
700.00

$5,482,395.00 -10.23% $5,660,195.40 -7.32% $5,719,634.60 -6.35%$6,107,437.10CONTRACT TOTAL

$5,719,634.60$5,482,395.00 $5,660,195.40BASE TOTAL -10.23% -7.32% -6.35%$6,107,437.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
MJ HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC OLIVAS VALDEZ INC
14215 NW 3RD COURT 4001 MAIN ST #309

VANCOUVER, WA 98663-1899
VANCOUVER   WA  986855760 LA CENTER   WA  986290249
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 6.30 % 5.56 % -5.56 %

574,000.00 34,000.00 570,000.00 30,000.00 510,000.00 -30,000.00540,000.00

20,000.0000
2 CLEARING AND GRUBBING 

2.8300 ACRE -20.00 % 6,600.0000 -73.60 % 5,000.0000 -80.00 %

56,600.00 -14,150.00 18,678.00 -52,072.00 14,150.00 -56,600.00
25,000.0000
70,750.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 158.33 % -57.50 % 33.33 %

31,000.00 19,000.00 5,100.00 -6,900.00 16,000.00 4,000.0012,000.00
4 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

111,000.00 111,000.00 111,000.00111,000.00

32.0000
6 REMOVING ASPHALT AND PORTLAND CEMENT CONC. PAVEMENT

1230.0000 S.Y. 540.00 % 20.0000 300.00 % 26.0000 420.00 %

39,360.00 33,210.00 24,600.00 18,450.00 31,980.00 25,830.00
5.0000

6,150.00

10.0000
7 REMOVING GUARDRAIL 

300.0000 L.F. 11.11 % 3.0000 -66.67 % 8.0000 -11.11 %

3,000.00 300.00 900.00 -1,800.00 2,400.00 -300.00
9.0000

2,700.00

350.0000
8 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 40.00 % 200.0000 -20.00 % 300.0000 20.00 %

1,400.00 400.00 800.00 -200.00 1,200.00 200.00
250.0000
1,000.00

GRADING

18.5000
9 ROADWAY EXCAVATION INCL. HAUL 

1240.0000 C.Y. -26.00 % 22.5000 -10.00 % 39.0000 56.00 %

22,940.00 -8,060.00 27,900.00 -3,100.00 48,360.00 17,360.00
25.0000

31,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
MJ HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC OLIVAS VALDEZ INC
14215 NW 3RD COURT 4001 MAIN ST #309

VANCOUVER, WA 98663-1899
VANCOUVER   WA  986855760 LA CENTER   WA  986290249
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

17.0000
10 GRAVEL BORROW INCL. HAUL 

20060.0000 TON 13.33 % 10.6000 -29.33 % 22.0000 46.67 %

341,020.00 40,120.00 212,636.00 -88,264.00 441,320.00 140,420.00
15.0000

300,900.00

DRAINAGE

1,300.0000
11 GRATE INLET TYPE 2 

4.0000 EACH -40.91 % 2,200.0000 0.00 % 2,700.0000 22.73 %

5,200.00 -3,600.00 8,800.00 0.00 10,800.00 2,000.00
2,200.0000
8,800.00

42.0000
12 QUARRY SPALLS 

7.0000 TON -66.40 % 80.0000 -36.00 % 150.0000 20.00 %

294.00 -581.00 560.00 -315.00 1,050.00 175.00
125.0000
875.00

53.0000
13 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

81.0000 L.F. 76.67 % 43.0000 43.33 % 70.0000 133.33 %

4,293.00 1,863.00 3,483.00 1,053.00 5,670.00 3,240.00
30.0000
2,430.00

60.0000
14 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

31.0000 L.F. 50.00 % 70.0000 75.00 % 130.0000 225.00 %

1,860.00 620.00 2,170.00 930.00 4,030.00 2,790.00
40.0000
1,240.00

STORM SEWER

10.0000
15 TESTING STORM SEWER PIPE 

149.0000 L.F. 150.00 % 5.0000 25.00 % 46.0000 1,050.00 %

1,490.00 894.00 745.00 149.00 6,854.00 6,258.00
4.0000
596.00

140.0000
16 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

74.0000 L.F. 100.00 % 61.0000 -12.86 % 97.0000 38.57 %

10,360.00 5,180.00 4,514.00 -666.00 7,178.00 1,998.00
70.0000
5,180.00

55.0000
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

95.0000 L.F. -31.25 % 43.0000 -46.25 % 69.0000 -13.75 %

5,225.00 -2,375.00 4,085.00 -3,515.00 6,555.00 -1,045.00
80.0000
7,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
MJ HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC OLIVAS VALDEZ INC
14215 NW 3RD COURT 4001 MAIN ST #309

VANCOUVER, WA 98663-1899
VANCOUVER   WA  986855760 LA CENTER   WA  986290249
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

1,325.0000
18 BUTTERFLY VALVE 12 IN. 

2.0000 EACH -57.26 % 1,800.0000 -41.94 % 1,700.0000 -45.16 %

2,650.00 -3,550.00 3,600.00 -2,600.00 3,400.00 -2,800.00
3,100.0000
6,200.00

150.0000
19 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1397.0000 L.F. -11.76 % 76.0000 -55.29 % 92.0000 -45.88 %

209,550.00 -27,940.00 106,172.00 -131,318.00 128,524.00 -108,966.00
170.0000

237,490.00

130.0000
20 HDPE CASING 4 IN. DIAM.

112.0000 L.F. 30.00 % 61.0000 -39.00 % 36.0000 -64.00 %

14,560.00 3,360.00 6,832.00 -4,368.00 4,032.00 -7,168.00
100.0000
11,200.00

160.0000
21 STEEL CASING 20 IN. DIAM.

215.0000 L.F. -42.86 % 126.0000 -55.00 % 198.0000 -29.29 %

34,400.00 -25,800.00 27,090.00 -33,110.00 42,570.00 -17,630.00
280.0000
60,200.00

STRUCTURE

16.0000
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

502.0000 C.Y. 6.67 % 15.0000 0.00 % 39.0000 160.00 %

8,032.00 502.00 7,530.00 0.00 19,578.00 12,048.00
15.0000
7,530.00

125.0000
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

1230.0000 C.Y. -68.75 % 495.0000 23.75 % 610.0000 52.50 %

153,750.00 -338,250.00 608,850.00 116,850.00 750,300.00 258,300.00
400.0000

492,000.00
24 SHORING OR EXTRA EXCAVATION CL. A  BRIDGE NO. 162/6

L.S. -25.56 % -33.33 % -33.33 %

33,500.00 -11,500.00 30,000.00 -15,000.00 30,000.00 -15,000.0045,000.00

11.0000
25 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 

299.0000 L.F. -96.33 % 1.0000 -99.67 % 1.5000 -99.50 %

3,289.00 -86,411.00 299.00 -89,401.00 448.50 -89,251.50
300.0000
89,700.00

11.0000
26 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT 

16.0000 L.F. -97.80 % 1.0000 -99.80 % 8.0000 -98.40 %

176.00 -7,824.00 16.00 -7,984.00 128.00 -7,872.00
500.0000
8,000.00

450.0000
27 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

12.0000 L.F. -55.00 % 335.0000 -66.50 % 350.0000 -65.00 %

5,400.00 -6,600.00 4,020.00 -7,980.00 4,200.00 -7,800.00
1,000.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
MJ HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC OLIVAS VALDEZ INC
14215 NW 3RD COURT 4001 MAIN ST #309

VANCOUVER, WA 98663-1899
VANCOUVER   WA  986855760 LA CENTER   WA  986290249
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1,200.0000
28 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

1.0000 EACH -90.00 % 5,000.0000 -58.33 % 5,500.0000 -54.17 %

1,200.00 -10,800.00 5,000.00 -7,000.00 5,500.00 -6,500.00
12,000.0000
12,000.00

1,000.0000
29 CASING SHORING 

70.0000 L.F. 233.33 % 275.0000 -8.33 % 310.0000 3.33 %

70,000.00 49,000.00 19,250.00 -1,750.00 21,700.00 700.00
300.0000
21,000.00

1.1000
30 ST. REINF. BAR FOR BRIDGE 

102500.0000 LB. 22.22 % 0.9500 5.56 % 1.0500 16.67 %

112,750.00 20,500.00 97,375.00 5,125.00 107,625.00 15,375.00
0.9000

92,250.00

1.1000
31 ST. REINF. BAR FOR SHAFT 

263300.0000 LB. 22.22 % 0.9500 5.56 % 1.0000 11.11 %

289,630.00 52,660.00 250,135.00 13,165.00 263,300.00 26,330.00
0.9000

236,970.00

4.0000
32 CSL ACCESS TUBE 

4120.0000 L.F. -50.00 % 7.7500 -3.13 % 2.0000 -75.00 %

16,480.00 -16,480.00 31,930.00 -1,030.00 8,240.00 -24,720.00
8.0000

32,960.00

400.0000
33 CONC. CLASS 4000 FOR BRIDGE 

358.0000 C.Y. 0.00 % 575.0000 43.75 % 555.0000 38.75 %

143,200.00 0.00 205,850.00 62,650.00 198,690.00 55,490.00
400.0000

143,200.00

550.0000
34 CONC. CLASS 4000P FOR SHAFT 

1230.0000 C.Y. 120.00 % 125.0000 -50.00 % 125.0000 -50.00 %

676,500.00 369,000.00 153,750.00 -153,750.00 153,750.00 -153,750.00
250.0000

307,500.00

400.0000
35 PRESTRESSED CONC. GIRDER WF74G

1570.0000 L.F. 0.00 % 555.0000 38.75 % 480.0000 20.00 %

628,000.00 0.00 871,350.00 243,350.00 753,600.00 125,600.00
400.0000

628,000.00
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
37 SUPERSTRUCTURE BRIDGE NO. 162/6 REPLACEMENT

L.S. -11.08 % 38.82 % -12.90 %

490,000.00 -61,062.00 765,000.00 213,938.00 480,000.00 -71,062.00551,062.00

55.0000
38 BRIDGE RAILING TYPE BP

658.0000 L.F. -26.67 % 65.0000 -13.33 % 84.0000 12.00 %

36,190.00 -13,160.00 42,770.00 -6,580.00 55,272.00 5,922.00
75.0000

49,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
MJ HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC OLIVAS VALDEZ INC
14215 NW 3RD COURT 4001 MAIN ST #309

VANCOUVER, WA 98663-1899
VANCOUVER   WA  986855760 LA CENTER   WA  986290249
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

135.0000
39 TRAFFIC BARRIER 

658.0000 L.F. 8.00 % 125.0000 0.00 % 100.0000 -20.00 %

88,830.00 6,580.00 82,250.00 0.00 65,800.00 -16,450.00
125.0000
82,250.00

62.0000
40 NOISE BARRIER WALL TYPE 11 - NOISE WALL 1

3900.0000 S.F. 3.33 % 49.0000 -18.33 % 55.0000 -8.33 %

241,800.00 7,800.00 191,100.00 -42,900.00 214,500.00 -19,500.00
60.0000

234,000.00

63.0000
41 NOISE BARRIER WALL TYPE 11 - NOISE WALL 2

2270.0000 S.F. 5.00 % 49.0000 -18.33 % 60.0000 0.00 %

143,010.00 6,810.00 111,230.00 -24,970.00 136,200.00 0.00
60.0000

136,200.00

200.0000
42 BRIDGE APPROACH SLAB 

274.0000 S.Y. -11.11 % 230.0000 2.22 % 220.0000 -2.22 %

54,800.00 -6,850.00 63,020.00 1,370.00 60,280.00 -1,370.00
225.0000
61,650.00

SURFACING

20.0000
43 CRUSHED SURFACING BASE COURSE 

4330.0000 TON 0.00 % 19.0000 -5.00 % 20.0000 0.00 %

86,600.00 0.00 82,270.00 -4,330.00 86,600.00 0.00
20.0000

86,600.00

34.0000
44 CRUSHED SURFACING TOP COURSE 

30.0000 TON 13.33 % 21.0000 -30.00 % 75.0000 150.00 %

1,020.00 120.00 630.00 -270.00 2,250.00 1,350.00
30.0000
900.00

HOT MIX ASPHALT

10.0000
45 PLANING BITUMINOUS PAVEMENT 

540.0000 S.Y. -33.33 % 13.0000 -13.33 % 7.0000 -53.33 %

5,400.00 -2,700.00 7,020.00 -1,080.00 3,780.00 -4,320.00
15.0000
8,100.00

105.0000
46 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

960.0000 TON -19.23 % 83.0000 -36.15 % 92.0000 -29.23 %

100,800.00 -24,000.00 79,680.00 -45,120.00 88,320.00 -36,480.00
130.0000

124,800.00

85.0000
47 HMA CL. 1/2 IN. PG 64-22

2430.0000 TON -26.09 % 83.0000 -27.83 % 85.0000 -26.09 %

206,550.00 -72,900.00 201,690.00 -77,760.00 206,550.00 -72,900.00
115.0000

279,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
MJ HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC OLIVAS VALDEZ INC
14215 NW 3RD COURT 4001 MAIN ST #309

VANCOUVER, WA 98663-1899
VANCOUVER   WA  986855760 LA CENTER   WA  986290249
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
49 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,370.00 4,370.00 4,370.004,370.00
50 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,000.00 13,000.00 13,000.0013,000.00

125.0000
51 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

220.0000 TON -28.57 % 92.0000 -47.43 % 125.0000 -28.57 %

27,500.00 -11,000.00 20,240.00 -18,260.00 27,500.00 -11,000.00
175.0000
38,500.00

52 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

70.0000
53 ESC LEAD 

70.0000 DAY -30.00 % 100.0000 0.00 % 300.0000 200.00 %

4,900.00 -2,100.00 7,000.00 0.00 21,000.00 14,000.00
100.0000
7,000.00

2.7500
54 COMPOST BLANKET 

2060.0000 S.Y. -31.25 % 2.4500 -38.75 % 2.5000 -37.50 %

5,665.00 -2,575.00 5,047.00 -3,193.00 5,150.00 -3,090.00
4.0000

8,240.00

180.0000
55 INLET PROTECTION 

4.0000 EACH 111.76 % 85.0000 0.00 % 74.0000 -12.94 %

720.00 380.00 340.00 0.00 296.00 -44.00
85.0000
340.00

20.0000
56 STABILIZED CONSTRUCTION ENTRANCE 

230.0000 S.Y. -20.00 % 14.0000 -44.00 % 21.0000 -16.00 %

4,600.00 -1,150.00 3,220.00 -2,530.00 4,830.00 -920.00
25.0000
5,750.00

4.0000
57 SILT FENCE 

690.0000 L.F. -20.00 % 3.7500 -25.00 % 3.0000 -40.00 %

2,760.00 -690.00 2,587.50 -862.50 2,070.00 -1,380.00
5.0000

3,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
MJ HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC OLIVAS VALDEZ INC
14215 NW 3RD COURT 4001 MAIN ST #309

VANCOUVER, WA 98663-1899
VANCOUVER   WA  986855760 LA CENTER   WA  986290249
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

250,000.00 250,000.00 250,000.00250,000.00

5,000.0000
59 SEEDING, FERTILIZING, AND MULCHING 

2.3900 ACRE 233.33 % 4,650.0000 210.00 % 5,000.0000 233.33 %

11,950.00 8,365.00 11,113.50 7,528.50 11,950.00 8,365.00
1,500.0000
3,585.00

8.0000
60 PSIPE TALL OREGON-GRAPE 6-12 IN. #1 CONT.

180.0000 EACH 100.00 % 7.0000 75.00 % 8.0000 100.00 %

1,440.00 720.00 1,260.00 540.00 1,440.00 720.00
4.0000
720.00

6.0000
61 PSIPE NOOTKA  ROSE 12-24 IN. #1 CONT.

432.0000 EACH 50.00 % 5.2500 31.25 % 5.5000 37.50 %

2,592.00 864.00 2,268.00 540.00 2,376.00 648.00
4.0000

1,728.00

8.0000
62 PSIPE BLACKCAP RASPBERRY 12-24 IN. #1 CONT.

168.0000 EACH 100.00 % 7.0000 75.00 % 7.0000 75.00 %

1,344.00 672.00 1,176.00 504.00 1,176.00 504.00
4.0000
672.00

6.0000
63 PSIPE THIMBLEBERRY 12-24 IN. #1 CONT.

168.0000 EACH 50.00 % 5.2500 31.25 % 5.5000 37.50 %

1,008.00 336.00 882.00 210.00 924.00 252.00
4.0000
672.00

6.0000
64 PSIPE SNOWBERRY 12-24 IN. #1 CONT.

311.0000 EACH 50.00 % 5.2500 31.25 % 5.5000 37.50 %

1,866.00 622.00 1,632.75 388.75 1,710.50 466.50
4.0000

1,244.00

10,000.0000
65 FINE COMPOST 2 IN. BLANKET

2.4500 ACRE -16.67 % 8,900.0000 -25.83 % 10,000.0000 -16.67 %

24,500.00 -4,900.00 21,805.00 -7,595.00 24,500.00 -4,900.00
12,000.0000
29,400.00

16,000.0000
66 FINE COMPOST 3 IN. BLANKET

0.2300 ACRE -11.11 % 14,500.0000 -19.44 % 16,000.0000 -11.11 %

3,680.00 -460.00 3,335.00 -805.00 3,680.00 -460.00
18,000.0000

4,140.00

45,000.0000
67 MEDIUM COMPOST 

0.0100 ACRE 25.00 % 41,000.0000 13.89 % 45,000.0000 25.00 %

450.00 90.00 410.00 50.00 450.00 90.00
36,000.0000

360.00

20,000.0000
68 BARK OR WOOD CHIP MULCH 

0.2300 ACRE 33.33 % 17,500.0000 16.67 % 19,000.0000 26.67 %

4,600.00 1,150.00 4,025.00 575.00 4,370.00 920.00
15,000.0000

3,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
MJ HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC OLIVAS VALDEZ INC
14215 NW 3RD COURT 4001 MAIN ST #309

VANCOUVER, WA 98663-1899
VANCOUVER   WA  986855760 LA CENTER   WA  986290249
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

1,000.0000
69 MOWING 

2.4100 ACRE 0.00 % 760.0000 -24.00 % 800.0000 -20.00 %

2,410.00 0.00 1,831.60 -578.40 1,928.00 -482.00
1,000.0000
2,410.00

5.0000
70 HIGH VISIBILITY SILT FENCE 

1460.0000 L.F. 0.00 % 2.0000 -60.00 % 1.7000 -66.00 %

7,300.00 0.00 2,920.00 -4,380.00 2,482.00 -4,818.00
5.0000

7,300.00

500.0000
71 FLOW SPREADER

1.0000 EACH 0.00 % 300.0000 -40.00 % 2,000.0000 300.00 %

500.00 0.00 300.00 -200.00 2,000.00 1,500.00
500.0000
500.00

50.0000
72 COMPOST AMENDED VEGETATED FILTER STRIP

184.0000 S.Y. 66.67 % 44.0000 46.67 % 45.0000 50.00 %

9,200.00 3,680.00 8,096.00 2,576.00 8,280.00 2,760.00
30.0000
5,520.00

TRAFFIC

20.0000
73 EXTRUDED CURB 

248.0000 L.F. 33.33 % 12.0000 -20.00 % 13.0000 -13.33 %

4,960.00 1,240.00 2,976.00 -744.00 3,224.00 -496.00
15.0000
3,720.00

25.0000
74 BEAM GUARDRAIL TYPE 31 

1239.0000 L.F. 0.00 % 19.0000 -24.00 % 24.0000 -4.00 %

30,975.00 0.00 23,541.00 -7,434.00 29,736.00 -1,239.00
25.0000

30,975.00

3,500.0000
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 159.26 % 3,050.0000 125.93 % 3,300.0000 144.44 %

14,000.00 8,600.00 12,200.00 6,800.00 13,200.00 7,800.00
1,350.0000
5,400.00

2,500.0000
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -3.85 % 2,450.0000 -5.77 % 2,300.0000 -11.54 %

10,000.00 -400.00 9,800.00 -600.00 9,200.00 -1,200.00
2,600.0000
10,400.00

900.0000
77 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH -10.00 % 725.0000 -27.50 % 900.0000 -10.00 %

1,800.00 -200.00 1,450.00 -550.00 1,800.00 -200.00
1,000.0000
2,000.00

35.0000
78 TEMPORARY CONC. BARRIER 

263.0000 L.F. 118.75 % 23.0000 43.75 % 50.0000 212.50 %

9,205.00 4,997.00 6,049.00 1,841.00 13,150.00 8,942.00
16.0000
4,208.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
MJ HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC OLIVAS VALDEZ INC
14215 NW 3RD COURT 4001 MAIN ST #309

VANCOUVER, WA 98663-1899
VANCOUVER   WA  986855760 LA CENTER   WA  986290249
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,200.0000
79 TEMPORARY GUARDRAIL CONNECTION TYPE 1

1.0000 EACH 0.00 % 975.0000 -18.75 % 1,200.0000 0.00 %

1,200.00 0.00 975.00 -225.00 1,200.00 0.00
1,200.0000
1,200.00

550.0000
80 TEMPORARY GUARDRAIL CONNECTION TYPE A

1.0000 EACH -54.17 % 450.0000 -62.50 % 550.0000 -54.17 %

550.00 -650.00 450.00 -750.00 550.00 -650.00
1,200.0000
1,200.00

900.0000
81 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH -80.00 % 3,200.0000 -28.89 % 5,700.0000 26.67 %

900.00 -3,600.00 3,200.00 -1,300.00 5,700.00 1,200.00
4,500.0000
4,500.00

850.0000
82 RESETTING IMPACT ATTENUATOR 

1.0000 EACH 6.25 % 800.0000 0.00 % 4,000.0000 400.00 %

850.00 50.00 800.00 0.00 4,000.00 3,200.00
800.0000
800.00

20.0000
83 FLEXIBLE GUIDE POST 

24.0000 EACH -60.00 % 33.0000 -34.00 % 75.0000 50.00 %

480.00 -720.00 792.00 -408.00 1,800.00 600.00
50.0000
1,200.00

0.5000
84 PAINT LINE 

8103.0000 L.F. -33.33 % 0.4000 -46.67 % 0.5000 -33.33 %

4,051.50 -2,025.75 3,241.20 -2,836.05 4,051.50 -2,025.75
0.7500

6,077.25

275.0000
85 PLASTIC TRAFFIC ARROW 

3.0000 EACH 10.00 % 300.0000 20.00 % 320.0000 28.00 %

825.00 75.00 900.00 150.00 960.00 210.00
250.0000
750.00

50.0000
86 PLASTIC DRAINAGE MARKING 

12.0000 EACH 25.00 % 85.0000 112.50 % 90.0000 125.00 %

600.00 120.00 1,020.00 540.00 1,080.00 600.00
40.0000
480.00

50.0000
87 PLASTIC JUNCTION BOX MARKING 

2.0000 EACH 25.00 % 85.0000 112.50 % 90.0000 125.00 %

100.00 20.00 170.00 90.00 180.00 100.00
40.0000
80.00

20,000.0000
88 CENTERLINE RUMBLE STRIP 

0.3900 MI. 100.00 % 4,300.0000 -57.00 % 4,500.0000 -55.00 %

7,800.00 3,900.00 1,677.00 -2,223.00 1,755.00 -2,145.00
10,000.0000

3,900.00

3,000.0000
89 RAISED PAVEMENT MARKER TYPE 2 

0.0800 HUND 0.00 % 3,600.0000 20.00 % 3,700.0000 23.33 %

240.00 0.00 288.00 48.00 296.00 56.00
3,000.0000

240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
MJ HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC OLIVAS VALDEZ INC
14215 NW 3RD COURT 4001 MAIN ST #309

VANCOUVER, WA 98663-1899
VANCOUVER   WA  986855760 LA CENTER   WA  986290249
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

5,000.0000
90 RECESSED PAVEMENT MARKER 

0.7000 HUND 0.00 % 3,100.0000 -38.00 % 3,300.0000 -34.00 %

3,500.00 0.00 2,170.00 -1,330.00 2,310.00 -1,190.00
5,000.0000
3,500.00

91 PERMANENT SIGNING 
L.S. 56.25 % 56.25 % 35.42 %

7,500.00 2,700.00 7,500.00 2,700.00 6,500.00 1,700.004,800.00

0.5000
92 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

5120.0000 L.F. 4.17 % 1.2000 150.00 % 1.3000 170.83 %

2,560.00 102.40 6,144.00 3,686.40 6,656.00 4,198.40
0.4800

2,457.60

2,500.0000
93 INDUCTION LOOP TYPE 2

2.0000 EACH 150.00 % 800.0000 -20.00 % 1,200.0000 20.00 %

5,000.00 3,000.00 1,600.00 -400.00 2,400.00 400.00
1,000.0000
2,000.00

20.0000
94 CONDUIT PIPE 2 IN. DIAM. 

1460.0000 L.F. 25.00 % 18.7500 17.19 % 20.0000 25.00 %

29,200.00 5,840.00 27,375.00 4,015.00 29,200.00 5,840.00
16.0000

23,360.00
95 ADDITIONAL PORTABLE CHANGEABLE MESSAGE SIGN

CALC 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00
96 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -90.00 % -58.35 % -90.00 %

30,000.00 -270,100.00 125,000.00 -175,100.00 30,000.00 -270,100.00300,100.00
97 ADDITIONAL FLAGGERS

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

OTHER ITEMS
98 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

75.0000
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

160.0000 C.Y. -25.00 % 10.0000 -90.00 % 60.0000 -40.00 %

12,000.00 -4,000.00 1,600.00 -14,400.00 9,600.00 -6,400.00
100.0000
16,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
MJ HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC OLIVAS VALDEZ INC
14215 NW 3RD COURT 4001 MAIN ST #309

VANCOUVER, WA 98663-1899
VANCOUVER   WA  986855760 LA CENTER   WA  986290249
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

0.5000
100 SHORING OR EXTRA EXCAVATION CLASS B 

6145.0000 S.F. 100.00 % 1.0000 300.00 % 4.0000 1,500.00 %

3,072.50 1,536.25 6,145.00 4,608.75 24,580.00 23,043.75
0.2500

1,536.25

75.0000
101 EXCAVATION FOR REMOVING SAMPLE STATIONS

20.0000 C.Y. -25.00 % 50.0000 -50.00 % 170.0000 70.00 %

1,500.00 -500.00 1,000.00 -1,000.00 3,400.00 1,400.00
100.0000
2,000.00

102 MANAGEMENT OF WATER DURING CONNECTIONS
CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
103 STRUCTURE SURVEYING 

L.S. 8.57 % 71.43 % 14.29 %

19,000.00 1,500.00 30,000.00 12,500.00 20,000.00 2,500.0017,500.00

600.0000
104 BOLLARD TYPE 1

8.0000 EACH -33.33 % 525.0000 -41.67 % 1,500.0000 66.67 %

4,800.00 -2,400.00 4,200.00 -3,000.00 12,000.00 4,800.00
900.0000
7,200.00

15.0000
105 CHAIN LINK FENCE TYPE 3 

502.0000 L.F. -6.25 % 13.5000 -15.63 % 15.0000 -6.25 %

7,530.00 -502.00 6,777.00 -1,255.00 7,530.00 -502.00
16.0000
8,032.00

280.0000
106 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

14.0000 EACH -6.67 % 250.0000 -16.67 % 325.0000 8.33 %

3,920.00 -280.00 3,500.00 -700.00 4,550.00 350.00
300.0000
4,200.00

900.0000
107 DOUBLE 14 FT. CHAIN LINK GATE 

1.0000 EACH -10.00 % 850.0000 -15.00 % 1,450.0000 45.00 %

900.00 -100.00 850.00 -150.00 1,450.00 450.00
1,000.0000
1,000.00

108 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
109 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
110 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
MJ HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CASCADE BRIDGE LLC OLIVAS VALDEZ INC
14215 NW 3RD COURT 4001 MAIN ST #309

VANCOUVER, WA 98663-1899
VANCOUVER   WA  986855760 LA CENTER   WA  986290249
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
111 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
112 SPCC PLAN 

L.S. -40.00 % -90.00 % 8.00 %

1,500.00 -1,000.00 250.00 -2,250.00 2,700.00 200.002,500.00

750.0000
113 MAILBOX SUPPORT TYPE 1

2.0000 EACH 114.29 % 425.0000 21.43 % 330.0000 -5.71 %

1,500.00 800.00 850.00 150.00 660.00 -40.00
350.0000
700.00

800.0000
114 MAILBOX SUPPORT TYPE 2

2.0000 EACH 128.57 % 450.0000 28.57 % 390.0000 11.43 %

1,600.00 900.00 900.00 200.00 780.00 80.00
350.0000
700.00

5.0000
115 UNDERDRAIN PIPE 6 IN. DIAM. 

86.0000 L.F. -66.67 % 12.0000 -20.00 % 47.0000 213.33 %

430.00 -860.00 1,032.00 -258.00 4,042.00 2,752.00
15.0000
1,290.00

50.0000
116 GRAVEL BACKFILL FOR WALL 

140.0000 C.Y. 25.00 % 39.0000 -2.50 % 80.0000 100.00 %

7,000.00 1,400.00 5,460.00 -140.00 11,200.00 5,600.00
40.0000
5,600.00

50.0000
117 GRAVEL BACKFILL FOR DRAIN 

7.0000 C.Y. -50.00 % 70.0000 -30.00 % 110.0000 10.00 %

350.00 -350.00 490.00 -210.00 770.00 70.00
100.0000
700.00

$5,757,860.00 -5.72% $5,793,908.55 -5.13% $5,854,374.50 -4.14%$6,107,437.10CONTRACT TOTAL

$5,854,374.50$5,757,860.00 $5,793,908.55BASE TOTAL -5.72% -5.13% -4.14%$6,107,437.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
819 W STATE ST 28215 112TH ST
98520-5934 98321-9264
ABERDEEN   WA  985200281 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 12.78 % 1.85 % -25.00 %

609,000.00 69,000.00 550,000.00 10,000.00 405,000.00 -135,000.00540,000.00

9,000.0000
2 CLEARING AND GRUBBING 

2.8300 ACRE -64.00 % 12,000.0000 -52.00 % 14,000.0000 -44.00 %

25,470.00 -45,280.00 33,960.00 -36,790.00 39,620.00 -31,130.00
25,000.0000
70,750.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. -29.17 % -37.50 % 37.08 %

8,500.00 -3,500.00 7,500.00 -4,500.00 16,450.00 4,450.0012,000.00
4 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

111,000.00 111,000.00 111,000.00111,000.00

12.0000
6 REMOVING ASPHALT AND PORTLAND CEMENT CONC. PAVEMENT

1230.0000 S.Y. 140.00 % 25.0000 400.00 % 31.0000 520.00 %

14,760.00 8,610.00 30,750.00 24,600.00 38,130.00 31,980.00
5.0000

6,150.00

3.0000
7 REMOVING GUARDRAIL 

300.0000 L.F. -66.67 % 6.0000 -33.33 % 4.6500 -48.33 %

900.00 -1,800.00 1,800.00 -900.00 1,395.00 -1,305.00
9.0000

2,700.00

225.0000
8 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -10.00 % 100.0000 -60.00 % 173.5000 -30.60 %

900.00 -100.00 400.00 -600.00 694.00 -306.00
250.0000
1,000.00

GRADING

28.0000
9 ROADWAY EXCAVATION INCL. HAUL 

1240.0000 C.Y. 12.00 % 25.0000 0.00 % 19.8000 -20.80 %

34,720.00 3,720.00 31,000.00 0.00 24,552.00 -6,448.00
25.0000

31,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
819 W STATE ST 28215 112TH ST
98520-5934 98321-9264
ABERDEEN   WA  985200281 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

14.0000
10 GRAVEL BORROW INCL. HAUL 

20060.0000 TON -6.67 % 15.0000 0.00 % 14.5000 -3.33 %

280,840.00 -20,060.00 300,900.00 0.00 290,870.00 -10,030.00
15.0000

300,900.00

DRAINAGE

2,200.0000
11 GRATE INLET TYPE 2 

4.0000 EACH 0.00 % 1,100.0000 -50.00 % 2,000.0000 -9.09 %

8,800.00 0.00 4,400.00 -4,400.00 8,000.00 -800.00
2,200.0000
8,800.00

100.0000
12 QUARRY SPALLS 

7.0000 TON -20.00 % 75.0000 -40.00 % 74.0000 -40.80 %

700.00 -175.00 525.00 -350.00 518.00 -357.00
125.0000
875.00

40.0000
13 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

81.0000 L.F. 33.33 % 50.0000 66.67 % 28.5000 -5.00 %

3,240.00 810.00 4,050.00 1,620.00 2,308.50 -121.50
30.0000
2,430.00

65.0000
14 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

31.0000 L.F. 62.50 % 65.0000 62.50 % 45.0000 12.50 %

2,015.00 775.00 2,015.00 775.00 1,395.00 155.00
40.0000
1,240.00

STORM SEWER

5.0000
15 TESTING STORM SEWER PIPE 

149.0000 L.F. 25.00 % 5.0000 25.00 % 2.9000 -27.50 %

745.00 149.00 745.00 149.00 432.10 -163.90
4.0000
596.00

92.0000
16 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

74.0000 L.F. 31.43 % 70.0000 0.00 % 65.0000 -7.14 %

6,808.00 1,628.00 5,180.00 0.00 4,810.00 -370.00
70.0000
5,180.00

35.0000
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

95.0000 L.F. -56.25 % 50.0000 -37.50 % 30.0000 -62.50 %

3,325.00 -4,275.00 4,750.00 -2,850.00 2,850.00 -4,750.00
80.0000
7,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
819 W STATE ST 28215 112TH ST
98520-5934 98321-9264
ABERDEEN   WA  985200281 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

2,200.0000
18 BUTTERFLY VALVE 12 IN. 

2.0000 EACH -29.03 % 1,600.0000 -48.39 % 1,950.0000 -37.10 %

4,400.00 -1,800.00 3,200.00 -3,000.00 3,900.00 -2,300.00
3,100.0000
6,200.00

105.0000
19 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1397.0000 L.F. -38.24 % 90.0000 -47.06 % 105.0000 -38.24 %

146,685.00 -90,805.00 125,730.00 -111,760.00 146,685.00 -90,805.00
170.0000

237,490.00

32.0000
20 HDPE CASING 4 IN. DIAM.

112.0000 L.F. -68.00 % 60.0000 -40.00 % 60.0000 -40.00 %

3,584.00 -7,616.00 6,720.00 -4,480.00 6,720.00 -4,480.00
100.0000
11,200.00

190.0000
21 STEEL CASING 20 IN. DIAM.

215.0000 L.F. -32.14 % 125.0000 -55.36 % 55.0000 -80.36 %

40,850.00 -19,350.00 26,875.00 -33,325.00 11,825.00 -48,375.00
280.0000
60,200.00

STRUCTURE

42.0000
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

502.0000 C.Y. 180.00 % 35.0000 133.33 % 40.2500 168.33 %

21,084.00 13,554.00 17,570.00 10,040.00 20,205.50 12,675.50
15.0000
7,530.00

595.0000
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

1230.0000 C.Y. 48.75 % 575.0000 43.75 % 135.0000 -66.25 %

731,850.00 239,850.00 707,250.00 215,250.00 166,050.00 -325,950.00
400.0000

492,000.00
24 SHORING OR EXTRA EXCAVATION CL. A  BRIDGE NO. 162/6

L.S. -51.11 % -66.67 % -70.37 %

22,000.00 -23,000.00 15,000.00 -30,000.00 13,335.00 -31,665.0045,000.00

1.0000
25 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 

299.0000 L.F. -99.67 % 1.0000 -99.67 % 10.5500 -96.48 %

299.00 -89,401.00 299.00 -89,401.00 3,154.45 -86,545.55
300.0000
89,700.00

1.0000
26 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT 

16.0000 L.F. -99.80 % 1.0000 -99.80 % 10.5500 -97.89 %

16.00 -7,984.00 16.00 -7,984.00 168.80 -7,831.20
500.0000
8,000.00

375.0000
27 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

12.0000 L.F. -62.50 % 500.0000 -50.00 % 470.0000 -53.00 %

4,500.00 -7,500.00 6,000.00 -6,000.00 5,640.00 -6,360.00
1,000.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE
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NO.
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MEAS
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11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
819 W STATE ST 28215 112TH ST
98520-5934 98321-9264
ABERDEEN   WA  985200281 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

5,500.0000
28 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

1.0000 EACH -54.17 % 5,000.0000 -58.33 % 22,000.0000 83.33 %

5,500.00 -6,500.00 5,000.00 -7,000.00 22,000.00 10,000.00
12,000.0000
12,000.00

350.0000
29 CASING SHORING 

70.0000 L.F. 16.67 % 600.0000 100.00 % 255.0000 -15.00 %

24,500.00 3,500.00 42,000.00 21,000.00 17,850.00 -3,150.00
300.0000
21,000.00

1.0000
30 ST. REINF. BAR FOR BRIDGE 

102500.0000 LB. 11.11 % 1.0000 11.11 % 1.2000 33.33 %

102,500.00 10,250.00 102,500.00 10,250.00 123,000.00 30,750.00
0.9000

92,250.00

1.0000
31 ST. REINF. BAR FOR SHAFT 

263300.0000 LB. 11.11 % 1.0000 11.11 % 1.1000 22.22 %

263,300.00 26,330.00 263,300.00 26,330.00 289,630.00 52,660.00
0.9000

236,970.00

1.0000
32 CSL ACCESS TUBE 

4120.0000 L.F. -87.50 % 6.0000 -25.00 % 6.5000 -18.75 %

4,120.00 -28,840.00 24,720.00 -8,240.00 26,780.00 -6,180.00
8.0000

32,960.00

675.0000
33 CONC. CLASS 4000 FOR BRIDGE 

358.0000 C.Y. 68.75 % 650.0000 62.50 % 1,250.0000 212.50 %

241,650.00 98,450.00 232,700.00 89,500.00 447,500.00 304,300.00
400.0000

143,200.00

130.0000
34 CONC. CLASS 4000P FOR SHAFT 

1230.0000 C.Y. -48.00 % 150.0000 -40.00 % 475.0000 90.00 %

159,900.00 -147,600.00 184,500.00 -123,000.00 584,250.00 276,750.00
250.0000

307,500.00

495.0000
35 PRESTRESSED CONC. GIRDER WF74G

1570.0000 L.F. 23.75 % 520.0000 30.00 % 550.0000 37.50 %

777,150.00 149,150.00 816,400.00 188,400.00 863,500.00 235,500.00
400.0000

628,000.00
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
37 SUPERSTRUCTURE BRIDGE NO. 162/6 REPLACEMENT

L.S. -0.19 % 17.95 % 23.40 %

550,000.00 -1,062.00 650,000.00 98,938.00 680,000.00 128,938.00551,062.00

75.0000
38 BRIDGE RAILING TYPE BP

658.0000 L.F. 0.00 % 80.0000 6.67 % 71.0000 -5.33 %

49,350.00 0.00 52,640.00 3,290.00 46,718.00 -2,632.00
75.0000

49,350.00
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PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
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RODARTE CONSTRUCTION, INC.
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QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
819 W STATE ST 28215 112TH ST
98520-5934 98321-9264
ABERDEEN   WA  985200281 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

110.0000
39 TRAFFIC BARRIER 

658.0000 L.F. -12.00 % 150.0000 20.00 % 103.0000 -17.60 %

72,380.00 -9,870.00 98,700.00 16,450.00 67,774.00 -14,476.00
125.0000
82,250.00

65.0000
40 NOISE BARRIER WALL TYPE 11 - NOISE WALL 1

3900.0000 S.F. 8.33 % 60.0000 0.00 % 61.0000 1.67 %

253,500.00 19,500.00 234,000.00 0.00 237,900.00 3,900.00
60.0000

234,000.00

65.0000
41 NOISE BARRIER WALL TYPE 11 - NOISE WALL 2

2270.0000 S.F. 8.33 % 60.0000 0.00 % 58.0000 -3.33 %

147,550.00 11,350.00 136,200.00 0.00 131,660.00 -4,540.00
60.0000

136,200.00

250.0000
42 BRIDGE APPROACH SLAB 

274.0000 S.Y. 11.11 % 250.0000 11.11 % 260.0000 15.56 %

68,500.00 6,850.00 68,500.00 6,850.00 71,240.00 9,590.00
225.0000
61,650.00

SURFACING

19.0000
43 CRUSHED SURFACING BASE COURSE 

4330.0000 TON -5.00 % 18.0000 -10.00 % 16.6000 -17.00 %

82,270.00 -4,330.00 77,940.00 -8,660.00 71,878.00 -14,722.00
20.0000

86,600.00

65.0000
44 CRUSHED SURFACING TOP COURSE 

30.0000 TON 116.67 % 30.0000 0.00 % 37.8000 26.00 %

1,950.00 1,050.00 900.00 0.00 1,134.00 234.00
30.0000
900.00

HOT MIX ASPHALT

7.0000
45 PLANING BITUMINOUS PAVEMENT 

540.0000 S.Y. -53.33 % 15.0000 0.00 % 12.0000 -20.00 %

3,780.00 -4,320.00 8,100.00 0.00 6,480.00 -1,620.00
15.0000
8,100.00

95.0000
46 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

960.0000 TON -26.92 % 85.0000 -34.62 % 84.0000 -35.38 %

91,200.00 -33,600.00 81,600.00 -43,200.00 80,640.00 -44,160.00
130.0000

124,800.00

82.0000
47 HMA CL. 1/2 IN. PG 64-22

2430.0000 TON -28.70 % 85.0000 -26.09 % 84.0000 -26.96 %

199,260.00 -80,190.00 206,550.00 -72,900.00 204,120.00 -75,330.00
115.0000

279,450.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
49 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,370.00 4,370.00 4,370.004,370.00
50 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,000.00 13,000.00 13,000.0013,000.00

140.0000
51 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

220.0000 TON -20.00 % 95.0000 -45.71 % 91.5000 -47.71 %

30,800.00 -7,700.00 20,900.00 -17,600.00 20,130.00 -18,370.00
175.0000
38,500.00

52 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

120.0000
53 ESC LEAD 

70.0000 DAY 20.00 % 100.0000 0.00 % 105.0000 5.00 %

8,400.00 1,400.00 7,000.00 0.00 7,350.00 350.00
100.0000
7,000.00

2.5000
54 COMPOST BLANKET 

2060.0000 S.Y. -37.50 % 3.0000 -25.00 % 2.4500 -38.75 %

5,150.00 -3,090.00 6,180.00 -2,060.00 5,047.00 -3,193.00
4.0000

8,240.00

90.0000
55 INLET PROTECTION 

4.0000 EACH 5.88 % 100.0000 17.65 % 90.0000 5.88 %

360.00 20.00 400.00 60.00 360.00 20.00
85.0000
340.00

20.0000
56 STABILIZED CONSTRUCTION ENTRANCE 

230.0000 S.Y. -20.00 % 20.0000 -20.00 % 17.0000 -32.00 %

4,600.00 -1,150.00 4,600.00 -1,150.00 3,910.00 -1,840.00
25.0000
5,750.00

2.5000
57 SILT FENCE 

690.0000 L.F. -50.00 % 5.0000 0.00 % 2.4000 -52.00 %

1,725.00 -1,725.00 3,450.00 0.00 1,656.00 -1,794.00
5.0000

3,450.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

250,000.00 250,000.00 250,000.00250,000.00

5,000.0000
59 SEEDING, FERTILIZING, AND MULCHING 

2.3900 ACRE 233.33 % 5,000.0000 233.33 % 4,650.0000 210.00 %

11,950.00 8,365.00 11,950.00 8,365.00 11,113.50 7,528.50
1,500.0000
3,585.00

8.0000
60 PSIPE TALL OREGON-GRAPE 6-12 IN. #1 CONT.

180.0000 EACH 100.00 % 7.0000 75.00 % 7.1000 77.50 %

1,440.00 720.00 1,260.00 540.00 1,278.00 558.00
4.0000
720.00

5.0000
61 PSIPE NOOTKA  ROSE 12-24 IN. #1 CONT.

432.0000 EACH 25.00 % 7.0000 75.00 % 5.1500 28.75 %

2,160.00 432.00 3,024.00 1,296.00 2,224.80 496.80
4.0000

1,728.00

8.0000
62 PSIPE BLACKCAP RASPBERRY 12-24 IN. #1 CONT.

168.0000 EACH 100.00 % 7.0000 75.00 % 7.1000 77.50 %

1,344.00 672.00 1,176.00 504.00 1,192.80 520.80
4.0000
672.00

5.0000
63 PSIPE THIMBLEBERRY 12-24 IN. #1 CONT.

168.0000 EACH 25.00 % 7.0000 75.00 % 5.1500 28.75 %

840.00 168.00 1,176.00 504.00 865.20 193.20
4.0000
672.00

5.0000
64 PSIPE SNOWBERRY 12-24 IN. #1 CONT.

311.0000 EACH 25.00 % 7.0000 75.00 % 5.1500 28.75 %

1,555.00 311.00 2,177.00 933.00 1,601.65 357.65
4.0000

1,244.00

10,000.0000
65 FINE COMPOST 2 IN. BLANKET

2.4500 ACRE -16.67 % 9,000.0000 -25.00 % 8,900.0000 -25.83 %

24,500.00 -4,900.00 22,050.00 -7,350.00 21,805.00 -7,595.00
12,000.0000
29,400.00

16,000.0000
66 FINE COMPOST 3 IN. BLANKET

0.2300 ACRE -11.11 % 15,000.0000 -16.67 % 14,500.0000 -19.44 %

3,680.00 -460.00 3,450.00 -690.00 3,335.00 -805.00
18,000.0000

4,140.00

45,000.0000
67 MEDIUM COMPOST 

0.0100 ACRE 25.00 % 40,000.0000 11.11 % 41,000.0000 13.89 %

450.00 90.00 400.00 40.00 410.00 50.00
36,000.0000

360.00

19,000.0000
68 BARK OR WOOD CHIP MULCH 

0.2300 ACRE 26.67 % 18,000.0000 20.00 % 17,500.0000 16.67 %

4,370.00 920.00 4,140.00 690.00 4,025.00 575.00
15,000.0000

3,450.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

800.0000
69 MOWING 

2.4100 ACRE -20.00 % 750.0000 -25.00 % 775.0000 -22.50 %

1,928.00 -482.00 1,807.50 -602.50 1,867.75 -542.25
1,000.0000
2,410.00

3.0000
70 HIGH VISIBILITY SILT FENCE 

1460.0000 L.F. -40.00 % 2.0000 -60.00 % 2.4500 -51.00 %

4,380.00 -2,920.00 2,920.00 -4,380.00 3,577.00 -3,723.00
5.0000

7,300.00

2,500.0000
71 FLOW SPREADER

1.0000 EACH 400.00 % 1,000.0000 100.00 % 1,160.0000 132.00 %

2,500.00 2,000.00 1,000.00 500.00 1,160.00 660.00
500.0000
500.00

50.0000
72 COMPOST AMENDED VEGETATED FILTER STRIP

184.0000 S.Y. 66.67 % 50.0000 66.67 % 46.0000 53.33 %

9,200.00 3,680.00 9,200.00 3,680.00 8,464.00 2,944.00
30.0000
5,520.00

TRAFFIC

15.0000
73 EXTRUDED CURB 

248.0000 L.F. 0.00 % 15.0000 0.00 % 12.5000 -16.67 %

3,720.00 0.00 3,720.00 0.00 3,100.00 -620.00
15.0000
3,720.00

21.0000
74 BEAM GUARDRAIL TYPE 31 

1239.0000 L.F. -16.00 % 25.0000 0.00 % 24.7000 -1.20 %

26,019.00 -4,956.00 30,975.00 0.00 30,603.30 -371.70
25.0000

30,975.00

3,400.0000
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 151.85 % 3,000.0000 122.22 % 2,850.0000 111.11 %

13,600.00 8,200.00 12,000.00 6,600.00 11,400.00 6,000.00
1,350.0000
5,400.00

2,500.0000
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -3.85 % 2,500.0000 -3.85 % 2,450.0000 -5.77 %

10,000.00 -400.00 10,000.00 -400.00 9,800.00 -600.00
2,600.0000
10,400.00

800.0000
77 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH -20.00 % 900.0000 -10.00 % 700.0000 -30.00 %

1,600.00 -400.00 1,800.00 -200.00 1,400.00 -600.00
1,000.0000
2,000.00

18.0000
78 TEMPORARY CONC. BARRIER 

263.0000 L.F. 12.50 % 22.0000 37.50 % 21.2500 32.81 %

4,734.00 526.00 5,786.00 1,578.00 5,588.75 1,380.75
16.0000
4,208.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
819 W STATE ST 28215 112TH ST
98520-5934 98321-9264
ABERDEEN   WA  985200281 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,000.0000
79 TEMPORARY GUARDRAIL CONNECTION TYPE 1

1.0000 EACH -16.67 % 1,500.0000 25.00 % 1,350.0000 12.50 %

1,000.00 -200.00 1,500.00 300.00 1,350.00 150.00
1,200.0000
1,200.00

500.0000
80 TEMPORARY GUARDRAIL CONNECTION TYPE A

1.0000 EACH -58.33 % 800.0000 -33.33 % 687.5000 -42.71 %

500.00 -700.00 800.00 -400.00 687.50 -512.50
1,200.0000
1,200.00

1,500.0000
81 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH -66.67 % 3,500.0000 -22.22 % 3,675.0000 -18.33 %

1,500.00 -3,000.00 3,500.00 -1,000.00 3,675.00 -825.00
4,500.0000
4,500.00

50.0000
82 RESETTING IMPACT ATTENUATOR 

1.0000 EACH -93.75 % 1,000.0000 25.00 % 1,090.0000 36.25 %

50.00 -750.00 1,000.00 200.00 1,090.00 290.00
800.0000
800.00

40.0000
83 FLEXIBLE GUIDE POST 

24.0000 EACH -20.00 % 50.0000 0.00 % 18.7500 -62.50 %

960.00 -240.00 1,200.00 0.00 450.00 -750.00
50.0000
1,200.00

0.4000
84 PAINT LINE 

8103.0000 L.F. -46.67 % 0.5000 -33.33 % 0.3600 -52.00 %

3,241.20 -2,836.05 4,051.50 -2,025.75 2,917.08 -3,160.17
0.7500

6,077.25

250.0000
85 PLASTIC TRAFFIC ARROW 

3.0000 EACH 0.00 % 375.0000 50.00 % 315.0000 26.00 %

750.00 0.00 1,125.00 375.00 945.00 195.00
250.0000
750.00

45.0000
86 PLASTIC DRAINAGE MARKING 

12.0000 EACH 12.50 % 100.0000 150.00 % 86.0000 115.00 %

540.00 60.00 1,200.00 720.00 1,032.00 552.00
40.0000
480.00

45.0000
87 PLASTIC JUNCTION BOX MARKING 

2.0000 EACH 12.50 % 100.0000 150.00 % 86.0000 115.00 %

90.00 10.00 200.00 120.00 172.00 92.00
40.0000
80.00

22,000.0000
88 CENTERLINE RUMBLE STRIP 

0.3900 MI. 120.00 % 5,000.0000 -50.00 % 4,275.0000 -57.25 %

8,580.00 4,680.00 1,950.00 -1,950.00 1,667.25 -2,232.75
10,000.0000

3,900.00

2,500.0000
89 RAISED PAVEMENT MARKER TYPE 2 

0.0800 HUND -16.67 % 3,500.0000 16.67 % 3,600.0000 20.00 %

200.00 -40.00 280.00 40.00 288.00 48.00
3,000.0000

240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
819 W STATE ST 28215 112TH ST
98520-5934 98321-9264
ABERDEEN   WA  985200281 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

5,000.0000
90 RECESSED PAVEMENT MARKER 

0.7000 HUND 0.00 % 3,000.0000 -40.00 % 3,100.0000 -38.00 %

3,500.00 0.00 2,100.00 -1,400.00 2,170.00 -1,330.00
5,000.0000
3,500.00

91 PERMANENT SIGNING 
L.S. 66.67 % 108.33 % 54.17 %

8,000.00 3,200.00 10,000.00 5,200.00 7,400.00 2,600.004,800.00

0.5000
92 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

5120.0000 L.F. 4.17 % 1.7000 254.17 % 1.2500 160.42 %

2,560.00 102.40 8,704.00 6,246.40 6,400.00 3,942.40
0.4800

2,457.60

1,800.0000
93 INDUCTION LOOP TYPE 2

2.0000 EACH 80.00 % 2,500.0000 150.00 % 810.0000 -19.00 %

3,600.00 1,600.00 5,000.00 3,000.00 1,620.00 -380.00
1,000.0000
2,000.00

24.0000
94 CONDUIT PIPE 2 IN. DIAM. 

1460.0000 L.F. 50.00 % 25.0000 56.25 % 19.0000 18.75 %

35,040.00 11,680.00 36,500.00 13,140.00 27,740.00 4,380.00
16.0000

23,360.00
95 ADDITIONAL PORTABLE CHANGEABLE MESSAGE SIGN

CALC 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00
96 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -58.35 % -46.68 % -33.36 %

125,000.00 -175,100.00 160,000.00 -140,100.00 200,000.00 -100,100.00300,100.00
97 ADDITIONAL FLAGGERS

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

OTHER ITEMS
98 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

10.0000
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

160.0000 C.Y. -90.00 % 25.0000 -75.00 % 27.4500 -72.55 %

1,600.00 -14,400.00 4,000.00 -12,000.00 4,392.00 -11,608.00
100.0000
16,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
819 W STATE ST 28215 112TH ST
98520-5934 98321-9264
ABERDEEN   WA  985200281 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

0.5000
100 SHORING OR EXTRA EXCAVATION CLASS B 

6145.0000 S.F. 100.00 % 1.0000 300.00 % 0.4000 60.00 %

3,072.50 1,536.25 6,145.00 4,608.75 2,458.00 921.75
0.2500

1,536.25

60.0000
101 EXCAVATION FOR REMOVING SAMPLE STATIONS

20.0000 C.Y. -40.00 % 25.0000 -75.00 % 52.2500 -47.75 %

1,200.00 -800.00 500.00 -1,500.00 1,045.00 -955.00
100.0000
2,000.00

102 MANAGEMENT OF WATER DURING CONNECTIONS
CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
103 STRUCTURE SURVEYING 

L.S. -5.71 % 42.86 % 14.29 %

16,500.00 -1,000.00 25,000.00 7,500.00 20,000.00 2,500.0017,500.00

600.0000
104 BOLLARD TYPE 1

8.0000 EACH -33.33 % 600.0000 -33.33 % 880.0000 -2.22 %

4,800.00 -2,400.00 4,800.00 -2,400.00 7,040.00 -160.00
900.0000
7,200.00

15.0000
105 CHAIN LINK FENCE TYPE 3 

502.0000 L.F. -6.25 % 15.0000 -6.25 % 14.2500 -10.94 %

7,530.00 -502.00 7,530.00 -502.00 7,153.50 -878.50
16.0000
8,032.00

250.0000
106 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

14.0000 EACH -16.67 % 300.0000 0.00 % 255.0000 -15.00 %

3,500.00 -700.00 4,200.00 0.00 3,570.00 -630.00
300.0000
4,200.00

950.0000
107 DOUBLE 14 FT. CHAIN LINK GATE 

1.0000 EACH -5.00 % 1,000.0000 0.00 % 850.0000 -15.00 %

950.00 -50.00 1,000.00 0.00 850.00 -150.00
1,000.0000
1,000.00

108 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
109 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
110 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
819 W STATE ST 28215 112TH ST
98520-5934 98321-9264
ABERDEEN   WA  985200281 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
111 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
112 SPCC PLAN 

L.S. -80.00 % -76.00 % -60.00 %

500.00 -2,000.00 600.00 -1,900.00 1,000.00 -1,500.002,500.00

350.0000
113 MAILBOX SUPPORT TYPE 1

2.0000 EACH 0.00 % 350.0000 0.00 % 210.0000 -40.00 %

700.00 0.00 700.00 0.00 420.00 -280.00
350.0000
700.00

450.0000
114 MAILBOX SUPPORT TYPE 2

2.0000 EACH 28.57 % 500.0000 42.86 % 510.0000 45.71 %

900.00 200.00 1,000.00 300.00 1,020.00 320.00
350.0000
700.00

24.0000
115 UNDERDRAIN PIPE 6 IN. DIAM. 

86.0000 L.F. 60.00 % 12.0000 -20.00 % 5.2000 -65.33 %

2,064.00 774.00 1,032.00 -258.00 447.20 -842.80
15.0000
1,290.00

30.0000
116 GRAVEL BACKFILL FOR WALL 

140.0000 C.Y. -25.00 % 60.0000 50.00 % 25.0000 -37.50 %

4,200.00 -1,400.00 8,400.00 2,800.00 3,500.00 -2,100.00
40.0000
5,600.00

150.0000
117 GRAVEL BACKFILL FOR DRAIN 

7.0000 C.Y. 50.00 % 30.0000 -70.00 % 27.7500 -72.25 %

1,050.00 350.00 210.00 -490.00 194.25 -505.75
100.0000
700.00

$5,950,400.70 -2.57% $6,101,021.00 -0.11% $6,116,087.88 0.14%$6,107,437.10CONTRACT TOTAL

$6,116,087.88$5,950,400.70 $6,101,021.00BASE TOTAL -2.57% -0.11% 0.14%$6,107,437.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ROTSCHY, INC.
1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE

EVERETT   WA  982011927 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 11.11 % -12.96 % 11.39 %

600,000.00 60,000.00 470,000.00 -70,000.00 601,500.00 61,500.00540,000.00

36,886.2300
2 CLEARING AND GRUBBING 

2.8300 ACRE 47.54 % 24,000.0000 -4.00 % 5,000.0000 -80.00 %

104,388.03 33,638.03 67,920.00 -2,830.00 14,150.00 -56,600.00
25,000.0000
70,750.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 108.33 % 25.00 % 150.00 %

25,000.00 13,000.00 15,000.00 3,000.00 30,000.00 18,000.0012,000.00
4 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

111,000.00 111,000.00 111,000.00111,000.00

27.3400
6 REMOVING ASPHALT AND PORTLAND CEMENT CONC. PAVEMENT

1230.0000 S.Y. 446.80 % 15.0000 200.00 % 15.0000 200.00 %

33,628.20 27,478.20 18,450.00 12,300.00 18,450.00 12,300.00
5.0000

6,150.00

5.0700
7 REMOVING GUARDRAIL 

300.0000 L.F. -43.67 % 6.0000 -33.33 % 3.5000 -61.11 %

1,521.00 -1,179.00 1,800.00 -900.00 1,050.00 -1,650.00
9.0000

2,700.00

190.3200
8 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -23.87 % 175.0000 -30.00 % 210.0000 -16.00 %

761.28 -238.72 700.00 -300.00 840.00 -160.00
250.0000
1,000.00

GRADING

10.4700
9 ROADWAY EXCAVATION INCL. HAUL 

1240.0000 C.Y. -58.12 % 35.0000 40.00 % 30.0000 20.00 %

12,982.80 -18,017.20 43,400.00 12,400.00 37,200.00 6,200.00
25.0000

31,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ROTSCHY, INC.
1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE

EVERETT   WA  982011927 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

16.2300
10 GRAVEL BORROW INCL. HAUL 

20060.0000 TON 8.20 % 12.5000 -16.67 % 35.0000 133.33 %

325,573.80 24,673.80 250,750.00 -50,150.00 702,100.00 401,200.00
15.0000

300,900.00

DRAINAGE

1,909.5300
11 GRATE INLET TYPE 2 

4.0000 EACH -13.20 % 3,000.0000 36.36 % 2,000.0000 -9.09 %

7,638.12 -1,161.88 12,000.00 3,200.00 8,000.00 -800.00
2,200.0000
8,800.00

36.0300
12 QUARRY SPALLS 

7.0000 TON -71.18 % 75.0000 -40.00 % 90.0000 -28.00 %

252.21 -622.79 525.00 -350.00 630.00 -245.00
125.0000
875.00

52.5100
13 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

81.0000 L.F. 75.03 % 45.0000 50.00 % 50.0000 66.67 %

4,253.31 1,823.31 3,645.00 1,215.00 4,050.00 1,620.00
30.0000
2,430.00

83.2400
14 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

31.0000 L.F. 108.10 % 65.0000 62.50 % 85.0000 112.50 %

2,580.44 1,340.44 2,015.00 775.00 2,635.00 1,395.00
40.0000
1,240.00

STORM SEWER

1.1200
15 TESTING STORM SEWER PIPE 

149.0000 L.F. -72.00 % 5.0000 25.00 % 1.0000 -75.00 %

166.88 -429.12 745.00 149.00 149.00 -447.00
4.0000
596.00

79.0000
16 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

74.0000 L.F. 12.86 % 100.0000 42.86 % 140.0000 100.00 %

5,846.00 666.00 7,400.00 2,220.00 10,360.00 5,180.00
70.0000
5,180.00

42.1800
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

95.0000 L.F. -47.27 % 55.0000 -31.25 % 40.0000 -50.00 %

4,007.10 -3,592.90 5,225.00 -2,375.00 3,800.00 -3,800.00
80.0000
7,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ROTSCHY, INC.
1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE

EVERETT   WA  982011927 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

1,843.8000
18 BUTTERFLY VALVE 12 IN. 

2.0000 EACH -40.52 % 2,000.0000 -35.48 % 2,000.0000 -35.48 %

3,687.60 -2,512.40 4,000.00 -2,200.00 4,000.00 -2,200.00
3,100.0000
6,200.00

120.4000
19 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1397.0000 L.F. -29.18 % 100.0000 -41.18 % 75.0000 -55.88 %

168,198.80 -69,291.20 139,700.00 -97,790.00 104,775.00 -132,715.00
170.0000

237,490.00

24.3100
20 HDPE CASING 4 IN. DIAM.

112.0000 L.F. -75.69 % 38.0000 -62.00 % 40.0000 -60.00 %

2,722.72 -8,477.28 4,256.00 -6,944.00 4,480.00 -6,720.00
100.0000
11,200.00

180.0700
21 STEEL CASING 20 IN. DIAM.

215.0000 L.F. -35.69 % 110.0000 -60.71 % 165.0000 -41.07 %

38,715.05 -21,484.95 23,650.00 -36,550.00 35,475.00 -24,725.00
280.0000
60,200.00

STRUCTURE

50.0000
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

502.0000 C.Y. 233.33 % 45.0000 200.00 % 27.0000 80.00 %

25,100.00 17,570.00 22,590.00 15,060.00 13,554.00 6,024.00
15.0000
7,530.00

652.2600
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

1230.0000 C.Y. 63.07 % 800.0000 100.00 % 725.0000 81.25 %

802,279.80 310,279.80 984,000.00 492,000.00 891,750.00 399,750.00
400.0000

492,000.00
24 SHORING OR EXTRA EXCAVATION CL. A  BRIDGE NO. 162/6

L.S. -64.44 % 11.11 % 11.11 %

16,000.00 -29,000.00 50,000.00 5,000.00 50,000.00 5,000.0045,000.00

1.1000
25 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 

299.0000 L.F. -99.63 % 1.0000 -99.67 % 1.1000 -99.63 %

328.90 -89,371.10 299.00 -89,401.00 328.90 -89,371.10
300.0000
89,700.00

1.1000
26 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT 

16.0000 L.F. -99.78 % 1.0000 -99.80 % 1.1000 -99.78 %

17.60 -7,982.40 16.00 -7,984.00 17.60 -7,982.40
500.0000
8,000.00

365.2600
27 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

12.0000 L.F. -63.47 % 375.0000 -62.50 % 360.0000 -64.00 %

4,383.12 -7,616.88 4,500.00 -7,500.00 4,320.00 -7,680.00
1,000.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ROTSCHY, INC.
1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE

EVERETT   WA  982011927 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

22,472.5600
28 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

1.0000 EACH 87.27 % 6,100.0000 -49.17 % 18,000.0000 50.00 %

22,472.56 10,472.56 6,100.00 -5,900.00 18,000.00 6,000.00
12,000.0000
12,000.00

301.6400
29 CASING SHORING 

70.0000 L.F. 0.55 % 625.0000 108.33 % 300.0000 0.00 %

21,114.80 114.80 43,750.00 22,750.00 21,000.00 0.00
300.0000
21,000.00

0.9900
30 ST. REINF. BAR FOR BRIDGE 

102500.0000 LB. 10.00 % 1.0000 11.11 % 1.2000 33.33 %

101,475.00 9,225.00 102,500.00 10,250.00 123,000.00 30,750.00
0.9000

92,250.00

0.9900
31 ST. REINF. BAR FOR SHAFT 

263300.0000 LB. 10.00 % 1.0500 16.67 % 1.1600 28.89 %

260,667.00 23,697.00 276,465.00 39,495.00 305,428.00 68,458.00
0.9000

236,970.00

8.7800
32 CSL ACCESS TUBE 

4120.0000 L.F. 9.75 % 6.0000 -25.00 % 4.7000 -41.25 %

36,173.60 3,213.60 24,720.00 -8,240.00 19,364.00 -13,596.00
8.0000

32,960.00

648.5600
33 CONC. CLASS 4000 FOR BRIDGE 

358.0000 C.Y. 62.14 % 520.0000 30.00 % 630.0000 57.50 %

232,184.48 88,984.48 186,160.00 42,960.00 225,540.00 82,340.00
400.0000

143,200.00

119.5600
34 CONC. CLASS 4000P FOR SHAFT 

1230.0000 C.Y. -52.18 % 130.0000 -48.00 % 118.0000 -52.80 %

147,058.80 -160,441.20 159,900.00 -147,600.00 145,140.00 -162,360.00
250.0000

307,500.00

494.1800
35 PRESTRESSED CONC. GIRDER WF74G

1570.0000 L.F. 23.55 % 500.0000 25.00 % 482.0000 20.50 %

775,862.60 147,862.60 785,000.00 157,000.00 756,740.00 128,740.00
400.0000

628,000.00
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
37 SUPERSTRUCTURE BRIDGE NO. 162/6 REPLACEMENT

L.S. -3.24 % -9.27 % -41.93 %

533,205.87 -17,856.13 500,000.00 -51,062.00 320,000.00 -231,062.00551,062.00

75.6800
38 BRIDGE RAILING TYPE BP

658.0000 L.F. 0.91 % 65.0000 -13.33 % 59.0000 -21.33 %

49,797.44 447.44 42,770.00 -6,580.00 38,822.00 -10,528.00
75.0000

49,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ROTSCHY, INC.
1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE

EVERETT   WA  982011927 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

147.2800
39 TRAFFIC BARRIER 

658.0000 L.F. 17.82 % 125.0000 0.00 % 125.0000 0.00 %

96,910.24 14,660.24 82,250.00 0.00 82,250.00 0.00
125.0000
82,250.00

50.0200
40 NOISE BARRIER WALL TYPE 11 - NOISE WALL 1

3900.0000 S.F. -16.63 % 54.0000 -10.00 % 48.0000 -20.00 %

195,078.00 -38,922.00 210,600.00 -23,400.00 187,200.00 -46,800.00
60.0000

234,000.00

50.4000
41 NOISE BARRIER WALL TYPE 11 - NOISE WALL 2

2270.0000 S.F. -16.00 % 55.0000 -8.33 % 46.0000 -23.33 %

114,408.00 -21,792.00 124,850.00 -11,350.00 104,420.00 -31,780.00
60.0000

136,200.00

265.5200
42 BRIDGE APPROACH SLAB 

274.0000 S.Y. 18.01 % 265.0000 17.78 % 200.0000 -11.11 %

72,752.48 11,102.48 72,610.00 10,960.00 54,800.00 -6,850.00
225.0000
61,650.00

SURFACING

18.5200
43 CRUSHED SURFACING BASE COURSE 

4330.0000 TON -7.40 % 26.0000 30.00 % 30.0000 50.00 %

80,191.60 -6,408.40 112,580.00 25,980.00 129,900.00 43,300.00
20.0000

86,600.00

29.8000
44 CRUSHED SURFACING TOP COURSE 

30.0000 TON -0.67 % 36.0000 20.00 % 65.0000 116.67 %

894.00 -6.00 1,080.00 180.00 1,950.00 1,050.00
30.0000
900.00

HOT MIX ASPHALT

3.3300
45 PLANING BITUMINOUS PAVEMENT 

540.0000 S.Y. -77.80 % 11.0000 -26.67 % 15.0000 0.00 %

1,798.20 -6,301.80 5,940.00 -2,160.00 8,100.00 0.00
15.0000
8,100.00

90.4900
46 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

960.0000 TON -30.39 % 91.0000 -30.00 % 92.0000 -29.23 %

86,870.40 -37,929.60 87,360.00 -37,440.00 88,320.00 -36,480.00
130.0000

124,800.00

90.4900
47 HMA CL. 1/2 IN. PG 64-22

2430.0000 TON -21.31 % 82.0000 -28.70 % 83.0000 -27.83 %

219,890.70 -59,559.30 199,260.00 -80,190.00 201,690.00 -77,760.00
115.0000

279,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ROTSCHY, INC.
1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE

EVERETT   WA  982011927 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
49 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,370.00 4,370.00 4,370.004,370.00
50 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,000.00 13,000.00 13,000.0013,000.00

100.2000
51 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

220.0000 TON -42.74 % 120.0000 -31.43 % 120.0000 -31.43 %

22,044.00 -16,456.00 26,400.00 -12,100.00 26,400.00 -12,100.00
175.0000
38,500.00

52 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

54.8400
53 ESC LEAD 

70.0000 DAY -45.16 % 20.0000 -80.00 % 150.0000 50.00 %

3,838.80 -3,161.20 1,400.00 -5,600.00 10,500.00 3,500.00
100.0000
7,000.00

2.6300
54 COMPOST BLANKET 

2060.0000 S.Y. -34.25 % 3.0000 -25.00 % 2.5000 -37.50 %

5,417.80 -2,822.20 6,180.00 -2,060.00 5,150.00 -3,090.00
4.0000

8,240.00

103.2800
55 INLET PROTECTION 

4.0000 EACH 21.51 % 100.0000 17.65 % 100.0000 17.65 %

413.12 73.12 400.00 60.00 400.00 60.00
85.0000
340.00

19.0300
56 STABILIZED CONSTRUCTION ENTRANCE 

230.0000 S.Y. -23.88 % 23.0000 -8.00 % 2.0000 -92.00 %

4,376.90 -1,373.10 5,290.00 -460.00 460.00 -5,290.00
25.0000
5,750.00

3.7900
57 SILT FENCE 

690.0000 L.F. -24.20 % 8.0000 60.00 % 2.0000 -60.00 %

2,615.10 -834.90 5,520.00 2,070.00 1,380.00 -2,070.00
5.0000

3,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ROTSCHY, INC.
1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE

EVERETT   WA  982011927 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

250,000.00 250,000.00 250,000.00250,000.00

5,422.9700
59 SEEDING, FERTILIZING, AND MULCHING 

2.3900 ACRE 261.53 % 6,300.0000 320.00 % 4,800.0000 220.00 %

12,960.90 9,375.90 15,057.00 11,472.00 11,472.00 7,887.00
1,500.0000
3,585.00

7.6800
60 PSIPE TALL OREGON-GRAPE 6-12 IN. #1 CONT.

180.0000 EACH 92.00 % 7.0000 75.00 % 7.4000 85.00 %

1,382.40 662.40 1,260.00 540.00 1,332.00 612.00
4.0000
720.00

5.5900
61 PSIPE NOOTKA  ROSE 12-24 IN. #1 CONT.

432.0000 EACH 39.75 % 5.1000 27.50 % 5.4000 35.00 %

2,414.88 686.88 2,203.20 475.20 2,332.80 604.80
4.0000

1,728.00

7.6800
62 PSIPE BLACKCAP RASPBERRY 12-24 IN. #1 CONT.

168.0000 EACH 92.00 % 7.0000 75.00 % 7.4000 85.00 %

1,290.24 618.24 1,176.00 504.00 1,243.20 571.20
4.0000
672.00

5.5900
63 PSIPE THIMBLEBERRY 12-24 IN. #1 CONT.

168.0000 EACH 39.75 % 5.1000 27.50 % 5.3000 32.50 %

939.12 267.12 856.80 184.80 890.40 218.40
4.0000
672.00

5.5900
64 PSIPE SNOWBERRY 12-24 IN. #1 CONT.

311.0000 EACH 39.75 % 5.1000 27.50 % 5.3000 32.50 %

1,738.49 494.49 1,586.10 342.10 1,648.30 404.30
4.0000

1,244.00

9,723.8300
65 FINE COMPOST 2 IN. BLANKET

2.4500 ACRE -18.97 % 9,000.0000 -25.00 % 9,300.0000 -22.50 %

23,823.38 -5,576.62 22,050.00 -7,350.00 22,785.00 -6,615.00
12,000.0000
29,400.00

15,795.0400
66 FINE COMPOST 3 IN. BLANKET

0.2300 ACRE -12.25 % 15,000.0000 -16.67 % 15,100.0000 -16.11 %

3,632.86 -507.14 3,450.00 -690.00 3,473.00 -667.00
18,000.0000

4,140.00

43,875.0000
67 MEDIUM COMPOST 

0.0100 ACRE 21.88 % 40,000.0000 11.11 % 42,000.0000 16.67 %

438.75 78.75 400.00 40.00 420.00 60.00
36,000.0000

360.00

18,937.6100
68 BARK OR WOOD CHIP MULCH 

0.2300 ACRE 26.25 % 18,000.0000 20.00 % 18,200.0000 21.33 %

4,355.65 905.65 4,140.00 690.00 4,186.00 736.00
15,000.0000

3,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
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KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ROTSCHY, INC.
1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE

EVERETT   WA  982011927 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

822.6600
69 MOWING 

2.4100 ACRE -17.73 % 800.0000 -20.00 % 780.0000 -22.00 %

1,982.61 -427.39 1,928.00 -482.00 1,879.80 -530.20
1,000.0000
2,410.00

5.0200
70 HIGH VISIBILITY SILT FENCE 

1460.0000 L.F. 0.40 % 8.0000 60.00 % 2.5000 -50.00 %

7,329.20 29.20 11,680.00 4,380.00 3,650.00 -3,650.00
5.0000

7,300.00

1,009.4900
71 FLOW SPREADER

1.0000 EACH 101.90 % 750.0000 50.00 % 500.0000 0.00 %

1,009.49 509.49 750.00 250.00 500.00 0.00
500.0000
500.00

47.5500
72 COMPOST AMENDED VEGETATED FILTER STRIP

184.0000 S.Y. 58.50 % 25.0000 -16.67 % 60.0000 100.00 %

8,749.20 3,229.20 4,600.00 -920.00 11,040.00 5,520.00
30.0000
5,520.00

TRAFFIC

13.7100
73 EXTRUDED CURB 

248.0000 L.F. -8.60 % 12.0000 -20.00 % 12.0000 -20.00 %

3,400.08 -319.92 2,976.00 -744.00 2,976.00 -744.00
15.0000
3,720.00

26.2000
74 BEAM GUARDRAIL TYPE 31 

1239.0000 L.F. 4.80 % 25.0000 0.00 % 25.0000 0.00 %

32,461.80 1,486.80 30,975.00 0.00 30,975.00 0.00
25.0000

30,975.00

3,024.8600
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 124.06 % 2,800.0000 107.41 % 3,000.0000 122.22 %

12,099.44 6,699.44 11,200.00 5,800.00 12,000.00 6,600.00
1,350.0000
5,400.00

2,544.7600
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -2.12 % 2,400.0000 -7.69 % 2,500.0000 -3.85 %

10,179.04 -220.96 9,600.00 -800.00 10,000.00 -400.00
2,600.0000
10,400.00

736.0100
77 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH -26.40 % 700.0000 -30.00 % 750.0000 -25.00 %

1,472.02 -527.98 1,400.00 -600.00 1,500.00 -500.00
1,000.0000
2,000.00

22.6200
78 TEMPORARY CONC. BARRIER 

263.0000 L.F. 41.38 % 21.0000 31.25 % 22.0000 37.50 %

5,949.06 1,741.06 5,523.00 1,315.00 5,786.00 1,578.00
16.0000
4,208.00
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CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,425.9400
79 TEMPORARY GUARDRAIL CONNECTION TYPE 1

1.0000 EACH 18.83 % 1,350.0000 12.50 % 1,000.0000 -16.67 %

1,425.94 225.94 1,350.00 150.00 1,000.00 -200.00
1,200.0000
1,200.00

726.1300
80 TEMPORARY GUARDRAIL CONNECTION TYPE A

1.0000 EACH -39.49 % 725.0000 -39.58 % 450.0000 -62.50 %

726.13 -473.87 725.00 -475.00 450.00 -750.00
1,200.0000
1,200.00

3,763.3900
81 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH -16.37 % 3,800.0000 -15.56 % 3,500.0000 -22.22 %

3,763.39 -736.61 3,800.00 -700.00 3,500.00 -1,000.00
4,500.0000
4,500.00

1,114.4300
82 RESETTING IMPACT ATTENUATOR 

1.0000 EACH 39.30 % 1,100.0000 37.50 % 1,100.0000 37.50 %

1,114.43 314.43 1,100.00 300.00 1,100.00 300.00
800.0000
800.00

45.5200
83 FLEXIBLE GUIDE POST 

24.0000 EACH -8.96 % 45.0000 -10.00 % 37.0000 -26.00 %

1,092.48 -107.52 1,080.00 -120.00 888.00 -312.00
50.0000
1,200.00

0.3900
84 PAINT LINE 

8103.0000 L.F. -48.00 % 0.3500 -53.33 % 0.4500 -40.00 %

3,160.17 -2,917.08 2,836.05 -3,241.20 3,646.35 -2,430.90
0.7500

6,077.25

274.2200
85 PLASTIC TRAFFIC ARROW 

3.0000 EACH 9.69 % 300.0000 20.00 % 315.0000 26.00 %

822.66 72.66 900.00 150.00 945.00 195.00
250.0000
750.00

43.8800
86 PLASTIC DRAINAGE MARKING 

12.0000 EACH 9.70 % 85.0000 112.50 % 90.0000 125.00 %

526.56 46.56 1,020.00 540.00 1,080.00 600.00
40.0000
480.00

43.8800
87 PLASTIC JUNCTION BOX MARKING 

2.0000 EACH 9.70 % 85.0000 112.50 % 90.0000 125.00 %

87.76 7.76 170.00 90.00 180.00 100.00
40.0000
80.00

4,661.7400
88 CENTERLINE RUMBLE STRIP 

0.3900 MI. -53.38 % 4,250.0000 -57.50 % 4,500.0000 -55.00 %

1,818.08 -2,081.92 1,657.50 -2,242.50 1,755.00 -2,145.00
10,000.0000

3,900.00

2,742.2500
89 RAISED PAVEMENT MARKER TYPE 2 

0.0800 HUND -8.59 % 3,500.0000 16.67 % 3,700.0000 23.33 %

219.38 -20.62 280.00 40.00 296.00 56.00
3,000.0000

240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ROTSCHY, INC.
1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE

EVERETT   WA  982011927 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4,935.9600
90 RECESSED PAVEMENT MARKER 

0.7000 HUND -1.28 % 3,000.0000 -40.00 % 3,100.0000 -38.00 %

3,455.17 -44.83 2,100.00 -1,400.00 2,170.00 -1,330.00
5,000.0000
3,500.00

91 PERMANENT SIGNING 
L.S. 75.73 % 66.67 % 18.75 %

8,435.00 3,635.00 8,000.00 3,200.00 5,700.00 900.004,800.00

0.3300
92 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

5120.0000 L.F. -31.25 % 1.0000 108.33 % 1.5000 212.50 %

1,689.60 -768.00 5,120.00 2,662.40 7,680.00 5,222.40
0.4800

2,457.60

1,453.3700
93 INDUCTION LOOP TYPE 2

2.0000 EACH 45.34 % 1,200.0000 20.00 % 1,400.0000 40.00 %

2,906.74 906.74 2,400.00 400.00 2,800.00 800.00
1,000.0000
2,000.00

35.6500
94 CONDUIT PIPE 2 IN. DIAM. 

1460.0000 L.F. 122.81 % 23.0000 43.75 % 35.0000 118.75 %

52,049.00 28,689.00 33,580.00 10,220.00 51,100.00 27,740.00
16.0000

23,360.00
95 ADDITIONAL PORTABLE CHANGEABLE MESSAGE SIGN

CALC 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00
96 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -64.97 % -16.69 % -50.02 %

105,135.82 -194,964.18 250,000.00 -50,100.00 150,000.00 -150,100.00300,100.00
97 ADDITIONAL FLAGGERS

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

OTHER ITEMS
98 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

50.0000
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

160.0000 C.Y. -50.00 % 4.0000 -96.00 % 30.0000 -70.00 %

8,000.00 -8,000.00 640.00 -15,360.00 4,800.00 -11,200.00
100.0000
16,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ROTSCHY, INC.
1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE

EVERETT   WA  982011927 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

0.5000
100 SHORING OR EXTRA EXCAVATION CLASS B 

6145.0000 S.F. 100.00 % 0.1000 -60.00 % 1.0000 300.00 %

3,072.50 1,536.25 614.50 -921.75 6,145.00 4,608.75
0.2500

1,536.25

70.3800
101 EXCAVATION FOR REMOVING SAMPLE STATIONS

20.0000 C.Y. -29.62 % 50.0000 -50.00 % 35.0000 -65.00 %

1,407.60 -592.40 1,000.00 -1,000.00 700.00 -1,300.00
100.0000
2,000.00

102 MANAGEMENT OF WATER DURING CONNECTIONS
CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
103 STRUCTURE SURVEYING 

L.S. 19.09 % 42.86 % -14.29 %

20,840.69 3,340.69 25,000.00 7,500.00 15,000.00 -2,500.0017,500.00

932.3500
104 BOLLARD TYPE 1

8.0000 EACH 3.59 % 750.0000 -16.67 % 500.0000 -44.44 %

7,458.80 258.80 6,000.00 -1,200.00 4,000.00 -3,200.00
900.0000
7,200.00

12.3300
105 CHAIN LINK FENCE TYPE 3 

502.0000 L.F. -22.94 % 14.0000 -12.50 % 15.0000 -6.25 %

6,189.66 -1,842.34 7,028.00 -1,004.00 7,530.00 -502.00
16.0000
8,032.00

204.0200
106 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

14.0000 EACH -31.99 % 250.0000 -16.67 % 260.0000 -13.33 %

2,856.28 -1,343.72 3,500.00 -700.00 3,640.00 -560.00
300.0000
4,200.00

1,480.7900
107 DOUBLE 14 FT. CHAIN LINK GATE 

1.0000 EACH 48.08 % 850.0000 -15.00 % 880.0000 -12.00 %

1,480.79 480.79 850.00 -150.00 880.00 -120.00
1,000.0000
1,000.00

108 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
109 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
110 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ROTSCHY, INC.
1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE

EVERETT   WA  982011927 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
111 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
112 SPCC PLAN 

L.S. -99.96 % -40.00 % -80.00 %

1.10 -2,498.90 1,500.00 -1,000.00 500.00 -2,000.002,500.00

575.8600
113 MAILBOX SUPPORT TYPE 1

2.0000 EACH 64.53 % 300.0000 -14.29 % 370.0000 5.71 %

1,151.72 451.72 600.00 -100.00 740.00 40.00
350.0000
700.00

491.7400
114 MAILBOX SUPPORT TYPE 2

2.0000 EACH 40.50 % 1,000.0000 185.71 % 500.0000 42.86 %

983.48 283.48 2,000.00 1,300.00 1,000.00 300.00
350.0000
700.00

16.1400
115 UNDERDRAIN PIPE 6 IN. DIAM. 

86.0000 L.F. 7.60 % 9.0000 -40.00 % 20.0000 33.33 %

1,388.04 98.04 774.00 -516.00 1,720.00 430.00
15.0000
1,290.00

54.8400
116 GRAVEL BACKFILL FOR WALL 

140.0000 C.Y. 37.10 % 35.0000 -12.50 % 45.0000 12.50 %

7,677.60 2,077.60 4,900.00 -700.00 6,300.00 700.00
40.0000
5,600.00

49.3600
117 GRAVEL BACKFILL FOR DRAIN 

7.0000 C.Y. -50.64 % 45.0000 -55.00 % 75.0000 -25.00 %

345.52 -354.48 315.00 -385.00 525.00 -175.00
100.0000
700.00

$6,117,801.95 0.17% $6,156,689.15 0.81% $6,288,795.35 2.97%$6,107,437.10CONTRACT TOTAL

$6,288,795.35$6,117,801.95 $6,156,689.15BASE TOTAL 0.17% 0.81% 2.97%$6,107,437.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- 15TH BIDDER -------

INTERWEST CONSTRUCTION, INC. PCL CIVIL CONSTRUCTORS, INC.
609 N HILL BLVD 3650 131ST AVE SE #600

BURLINGTON   WA  982334600 BELLEVUE   WA  980067303
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -7.41 % 11.11 % 27.78 %

500,000.00 -40,000.00 600,008.86 60,008.86 690,000.00 150,000.00540,000.00

1,000.0000
2 CLEARING AND GRUBBING 

2.8300 ACRE -96.00 % 20,000.0000 -20.00 % 7,000.0000 -72.00 %

2,830.00 -67,920.00 56,600.00 -14,150.00 19,810.00 -50,940.00
25,000.0000
70,750.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. -66.67 % 56.78 % -25.00 %

4,000.00 -8,000.00 18,813.00 6,813.00 9,000.00 -3,000.0012,000.00
4 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

111,000.00 111,000.00 111,000.00111,000.00

8.0000
6 REMOVING ASPHALT AND PORTLAND CEMENT CONC. PAVEMENT

1230.0000 S.Y. 60.00 % 25.0000 400.00 % 26.0000 420.00 %

9,840.00 3,690.00 30,750.00 24,600.00 31,980.00 25,830.00
5.0000

6,150.00

3.0000
7 REMOVING GUARDRAIL 

300.0000 L.F. -66.67 % 6.0000 -33.33 % 5.0000 -44.44 %

900.00 -1,800.00 1,800.00 -900.00 1,500.00 -1,200.00
9.0000

2,700.00

200.0000
8 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -20.00 % 200.0000 -20.00 % 200.0000 -20.00 %

800.00 -200.00 800.00 -200.00 800.00 -200.00
250.0000
1,000.00

GRADING

36.0000
9 ROADWAY EXCAVATION INCL. HAUL 

1240.0000 C.Y. 44.00 % 18.5000 -26.00 % 39.0000 56.00 %

44,640.00 13,640.00 22,940.00 -8,060.00 48,360.00 17,360.00
25.0000

31,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- 15TH BIDDER -------

INTERWEST CONSTRUCTION, INC. PCL CIVIL CONSTRUCTORS, INC.
609 N HILL BLVD 3650 131ST AVE SE #600

BURLINGTON   WA  982334600 BELLEVUE   WA  980067303
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

12.0000
10 GRAVEL BORROW INCL. HAUL 

20060.0000 TON -20.00 % 15.0000 0.00 % 16.5000 10.00 %

240,720.00 -60,180.00 300,900.00 0.00 330,990.00 30,090.00
15.0000

300,900.00

DRAINAGE

2,800.0000
11 GRATE INLET TYPE 2 

4.0000 EACH 27.27 % 3,000.0000 36.36 % 2,250.0000 2.27 %

11,200.00 2,400.00 12,000.00 3,200.00 9,000.00 200.00
2,200.0000
8,800.00

70.0000
12 QUARRY SPALLS 

7.0000 TON -44.00 % 110.0000 -12.00 % 105.0000 -16.00 %

490.00 -385.00 770.00 -105.00 735.00 -140.00
125.0000
875.00

40.0000
13 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

81.0000 L.F. 33.33 % 72.0000 140.00 % 105.0000 250.00 %

3,240.00 810.00 5,832.00 3,402.00 8,505.00 6,075.00
30.0000
2,430.00

50.0000
14 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

31.0000 L.F. 25.00 % 110.0000 175.00 % 160.0000 300.00 %

1,550.00 310.00 3,410.00 2,170.00 4,960.00 3,720.00
40.0000
1,240.00

STORM SEWER

1.0000
15 TESTING STORM SEWER PIPE 

149.0000 L.F. -75.00 % 13.0000 225.00 % 35.0000 775.00 %

149.00 -447.00 1,937.00 1,341.00 5,215.00 4,619.00
4.0000
596.00

60.0000
16 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

74.0000 L.F. -14.29 % 114.0000 62.86 % 95.0000 35.71 %

4,440.00 -740.00 8,436.00 3,256.00 7,030.00 1,850.00
70.0000
5,180.00

40.0000
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

95.0000 L.F. -50.00 % 63.0000 -21.25 % 85.0000 6.25 %

3,800.00 -3,800.00 5,985.00 -1,615.00 8,075.00 475.00
80.0000
7,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- 15TH BIDDER -------

INTERWEST CONSTRUCTION, INC. PCL CIVIL CONSTRUCTORS, INC.
609 N HILL BLVD 3650 131ST AVE SE #600

BURLINGTON   WA  982334600 BELLEVUE   WA  980067303
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

1,600.0000
18 BUTTERFLY VALVE 12 IN. 

2.0000 EACH -48.39 % 2,600.0000 -16.13 % 3,200.0000 3.23 %

3,200.00 -3,000.00 5,200.00 -1,000.00 6,400.00 200.00
3,100.0000
6,200.00

78.0000
19 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1397.0000 L.F. -54.12 % 113.0100 -33.52 % 120.0000 -29.41 %

108,966.00 -128,524.00 157,874.97 -79,615.03 167,640.00 -69,850.00
170.0000

237,490.00

40.0000
20 HDPE CASING 4 IN. DIAM.

112.0000 L.F. -60.00 % 27.0000 -73.00 % 25.0000 -75.00 %

4,480.00 -6,720.00 3,024.00 -8,176.00 2,800.00 -8,400.00
100.0000
11,200.00

100.0000
21 STEEL CASING 20 IN. DIAM.

215.0000 L.F. -64.29 % 50.0000 -82.14 % 170.0000 -39.29 %

21,500.00 -38,700.00 10,750.00 -49,450.00 36,550.00 -23,650.00
280.0000
60,200.00

STRUCTURE

48.0000
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

502.0000 C.Y. 220.00 % 23.5000 56.67 % 65.0000 333.33 %

24,096.00 16,566.00 11,797.00 4,267.00 32,630.00 25,100.00
15.0000
7,530.00

500.0000
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

1230.0000 C.Y. 25.00 % 650.0000 62.50 % 450.0000 12.50 %

615,000.00 123,000.00 799,500.00 307,500.00 553,500.00 61,500.00
400.0000

492,000.00
24 SHORING OR EXTRA EXCAVATION CL. A  BRIDGE NO. 162/6

L.S. -72.22 % 44.44 % -66.67 %

12,500.00 -32,500.00 65,000.00 20,000.00 15,000.00 -30,000.0045,000.00

40.0000
25 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 

299.0000 L.F. -86.67 % 2.0000 -99.33 % 15.0000 -95.00 %

11,960.00 -77,740.00 598.00 -89,102.00 4,485.00 -85,215.00
300.0000
89,700.00

50.0000
26 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT 

16.0000 L.F. -90.00 % 2.0000 -99.60 % 15.0000 -97.00 %

800.00 -7,200.00 32.00 -7,968.00 240.00 -7,760.00
500.0000
8,000.00

350.0000
27 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

12.0000 L.F. -65.00 % 1,300.0000 30.00 % 625.0000 -37.50 %

4,200.00 -7,800.00 15,600.00 3,600.00 7,500.00 -4,500.00
1,000.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162
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13C521
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COUNTY(S) :PIERCE
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PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- 15TH BIDDER -------

INTERWEST CONSTRUCTION, INC. PCL CIVIL CONSTRUCTORS, INC.
609 N HILL BLVD 3650 131ST AVE SE #600

BURLINGTON   WA  982334600 BELLEVUE   WA  980067303
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

5,000.0000
28 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 

1.0000 EACH -58.33 % 6,000.0000 -50.00 % 1,600.0000 -86.67 %

5,000.00 -7,000.00 6,000.00 -6,000.00 1,600.00 -10,400.00
12,000.0000
12,000.00

275.0000
29 CASING SHORING 

70.0000 L.F. -8.33 % 320.0000 6.67 % 360.0000 20.00 %

19,250.00 -1,750.00 22,400.00 1,400.00 25,200.00 4,200.00
300.0000
21,000.00

1.0000
30 ST. REINF. BAR FOR BRIDGE 

102500.0000 LB. 11.11 % 1.0900 21.11 % 1.1000 22.22 %

102,500.00 10,250.00 111,725.00 19,475.00 112,750.00 20,500.00
0.9000

92,250.00

1.0000
31 ST. REINF. BAR FOR SHAFT 

263300.0000 LB. 11.11 % 1.2000 33.33 % 1.0000 11.11 %

263,300.00 26,330.00 315,960.00 78,990.00 263,300.00 26,330.00
0.9000

236,970.00

10.0000
32 CSL ACCESS TUBE 

4120.0000 L.F. 25.00 % 8.0000 0.00 % 8.0000 0.00 %

41,200.00 8,240.00 32,960.00 0.00 32,960.00 0.00
8.0000

32,960.00

990.0000
33 CONC. CLASS 4000 FOR BRIDGE 

358.0000 C.Y. 147.50 % 650.0000 62.50 % 565.0000 41.25 %

354,420.00 211,220.00 232,700.00 89,500.00 202,270.00 59,070.00
400.0000

143,200.00

150.0000
34 CONC. CLASS 4000P FOR SHAFT 

1230.0000 C.Y. -40.00 % 130.0000 -48.00 % 700.0000 180.00 %

184,500.00 -123,000.00 159,900.00 -147,600.00 861,000.00 553,500.00
250.0000

307,500.00

450.0000
35 PRESTRESSED CONC. GIRDER WF74G

1570.0000 L.F. 12.50 % 568.0000 42.00 % 550.0000 37.50 %

706,500.00 78,500.00 891,760.00 263,760.00 863,500.00 235,500.00
400.0000

628,000.00
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
37 SUPERSTRUCTURE BRIDGE NO. 162/6 REPLACEMENT

L.S. 130.46 % -27.41 % 0.35 %

1,270,000.00 718,938.00 400,000.00 -151,062.00 553,000.00 1,938.00551,062.00

70.0000
38 BRIDGE RAILING TYPE BP

658.0000 L.F. -6.67 % 90.0000 20.00 % 90.0000 20.00 %

46,060.00 -3,290.00 59,220.00 9,870.00 59,220.00 9,870.00
75.0000

49,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- 15TH BIDDER -------

INTERWEST CONSTRUCTION, INC. PCL CIVIL CONSTRUCTORS, INC.
609 N HILL BLVD 3650 131ST AVE SE #600

BURLINGTON   WA  982334600 BELLEVUE   WA  980067303
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

100.0000
39 TRAFFIC BARRIER 

658.0000 L.F. -20.00 % 155.0000 24.00 % 125.0000 0.00 %

65,800.00 -16,450.00 101,990.00 19,740.00 82,250.00 0.00
125.0000
82,250.00

55.0000
40 NOISE BARRIER WALL TYPE 11 - NOISE WALL 1

3900.0000 S.F. -8.33 % 65.0000 8.33 % 65.0000 8.33 %

214,500.00 -19,500.00 253,500.00 19,500.00 253,500.00 19,500.00
60.0000

234,000.00

55.0000
41 NOISE BARRIER WALL TYPE 11 - NOISE WALL 2

2270.0000 S.F. -8.33 % 68.0000 13.33 % 65.0000 8.33 %

124,850.00 -11,350.00 154,360.00 18,160.00 147,550.00 11,350.00
60.0000

136,200.00

250.0000
42 BRIDGE APPROACH SLAB 

274.0000 S.Y. 11.11 % 300.0000 33.33 % 275.0000 22.22 %

68,500.00 6,850.00 82,200.00 20,550.00 75,350.00 13,700.00
225.0000
61,650.00

SURFACING

20.0000
43 CRUSHED SURFACING BASE COURSE 

4330.0000 TON 0.00 % 25.0000 25.00 % 25.0000 25.00 %

86,600.00 0.00 108,250.00 21,650.00 108,250.00 21,650.00
20.0000

86,600.00

20.0000
44 CRUSHED SURFACING TOP COURSE 

30.0000 TON -33.33 % 100.0000 233.33 % 30.0000 0.00 %

600.00 -300.00 3,000.00 2,100.00 900.00 0.00
30.0000
900.00

HOT MIX ASPHALT

7.0000
45 PLANING BITUMINOUS PAVEMENT 

540.0000 S.Y. -53.33 % 18.0000 20.00 % 14.0000 -6.67 %

3,780.00 -4,320.00 9,720.00 1,620.00 7,560.00 -540.00
15.0000
8,100.00

100.0000
46 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

960.0000 TON -23.08 % 95.0000 -26.92 % 105.0000 -19.23 %

96,000.00 -28,800.00 91,200.00 -33,600.00 100,800.00 -24,000.00
130.0000

124,800.00

100.0000
47 HMA CL. 1/2 IN. PG 64-22

2430.0000 TON -13.04 % 95.0000 -17.39 % 95.0000 -17.39 %

243,000.00 -36,450.00 230,850.00 -48,600.00 230,850.00 -48,600.00
115.0000

279,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- 15TH BIDDER -------

INTERWEST CONSTRUCTION, INC. PCL CIVIL CONSTRUCTORS, INC.
609 N HILL BLVD 3650 131ST AVE SE #600

BURLINGTON   WA  982334600 BELLEVUE   WA  980067303
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
49 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,370.00 4,370.00 4,370.004,370.00
50 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,000.00 13,000.00 13,000.0013,000.00

120.0000
51 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

220.0000 TON -31.43 % 120.0000 -31.43 % 160.0000 -8.57 %

26,400.00 -12,100.00 26,400.00 -12,100.00 35,200.00 -3,300.00
175.0000
38,500.00

52 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

10.0000
53 ESC LEAD 

70.0000 DAY -90.00 % 250.0000 150.00 % 100.0000 0.00 %

700.00 -6,300.00 17,500.00 10,500.00 7,000.00 0.00
100.0000
7,000.00

2.0000
54 COMPOST BLANKET 

2060.0000 S.Y. -50.00 % 3.0000 -25.00 % 2.5000 -37.50 %

4,120.00 -4,120.00 6,180.00 -2,060.00 5,150.00 -3,090.00
4.0000

8,240.00

60.0000
55 INLET PROTECTION 

4.0000 EACH -29.41 % 120.0000 41.18 % 100.0000 17.65 %

240.00 -100.00 480.00 140.00 400.00 60.00
85.0000
340.00

16.0000
56 STABILIZED CONSTRUCTION ENTRANCE 

230.0000 S.Y. -36.00 % 30.0000 20.00 % 30.0000 20.00 %

3,680.00 -2,070.00 6,900.00 1,150.00 6,900.00 1,150.00
25.0000
5,750.00

4.0000
57 SILT FENCE 

690.0000 L.F. -20.00 % 6.0000 20.00 % 3.0000 -40.00 %

2,760.00 -690.00 4,140.00 690.00 2,070.00 -1,380.00
5.0000

3,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- 15TH BIDDER -------

INTERWEST CONSTRUCTION, INC. PCL CIVIL CONSTRUCTORS, INC.
609 N HILL BLVD 3650 131ST AVE SE #600

BURLINGTON   WA  982334600 BELLEVUE   WA  980067303
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

250,000.00 250,000.00 250,000.00250,000.00

4,000.0000
59 SEEDING, FERTILIZING, AND MULCHING 

2.3900 ACRE 166.67 % 6,000.0000 300.00 % 5,000.0000 233.33 %

9,560.00 5,975.00 14,340.00 10,755.00 11,950.00 8,365.00
1,500.0000
3,585.00

7.0000
60 PSIPE TALL OREGON-GRAPE 6-12 IN. #1 CONT.

180.0000 EACH 75.00 % 8.0000 100.00 % 10.0000 150.00 %

1,260.00 540.00 1,440.00 720.00 1,800.00 1,080.00
4.0000
720.00

5.0000
61 PSIPE NOOTKA  ROSE 12-24 IN. #1 CONT.

432.0000 EACH 25.00 % 6.0000 50.00 % 7.0000 75.00 %

2,160.00 432.00 2,592.00 864.00 3,024.00 1,296.00
4.0000

1,728.00

7.0000
62 PSIPE BLACKCAP RASPBERRY 12-24 IN. #1 CONT.

168.0000 EACH 75.00 % 8.0000 100.00 % 10.0000 150.00 %

1,176.00 504.00 1,344.00 672.00 1,680.00 1,008.00
4.0000
672.00

5.0000
63 PSIPE THIMBLEBERRY 12-24 IN. #1 CONT.

168.0000 EACH 25.00 % 6.0000 50.00 % 7.0000 75.00 %

840.00 168.00 1,008.00 336.00 1,176.00 504.00
4.0000
672.00

5.0000
64 PSIPE SNOWBERRY 12-24 IN. #1 CONT.

311.0000 EACH 25.00 % 6.0000 50.00 % 7.0000 75.00 %

1,555.00 311.00 1,866.00 622.00 2,177.00 933.00
4.0000

1,244.00

9,000.0000
65 FINE COMPOST 2 IN. BLANKET

2.4500 ACRE -25.00 % 10,000.0000 -16.67 % 9,000.0000 -25.00 %

22,050.00 -7,350.00 24,500.00 -4,900.00 22,050.00 -7,350.00
12,000.0000
29,400.00

12,000.0000
66 FINE COMPOST 3 IN. BLANKET

0.2300 ACRE -33.33 % 17,000.0000 -5.56 % 15,000.0000 -16.67 %

2,760.00 -1,380.00 3,910.00 -230.00 3,450.00 -690.00
18,000.0000

4,140.00

20,000.0000
67 MEDIUM COMPOST 

0.0100 ACRE -44.44 % 46,000.0000 27.78 % 42,000.0000 16.67 %

200.00 -160.00 460.00 100.00 420.00 60.00
36,000.0000

360.00

20,000.0000
68 BARK OR WOOD CHIP MULCH 

0.2300 ACRE 33.33 % 20,000.0000 33.33 % 17,000.0000 13.33 %

4,600.00 1,150.00 4,600.00 1,150.00 3,910.00 460.00
15,000.0000

3,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- 15TH BIDDER -------

INTERWEST CONSTRUCTION, INC. PCL CIVIL CONSTRUCTORS, INC.
609 N HILL BLVD 3650 131ST AVE SE #600

BURLINGTON   WA  982334600 BELLEVUE   WA  980067303
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

800.0000
69 MOWING 

2.4100 ACRE -20.00 % 900.0000 -10.00 % 700.0000 -30.00 %

1,928.00 -482.00 2,169.00 -241.00 1,687.00 -723.00
1,000.0000
2,410.00

2.0000
70 HIGH VISIBILITY SILT FENCE 

1460.0000 L.F. -60.00 % 4.5000 -10.00 % 3.0000 -40.00 %

2,920.00 -4,380.00 6,570.00 -730.00 4,380.00 -2,920.00
5.0000

7,300.00

1,200.0000
71 FLOW SPREADER

1.0000 EACH 140.00 % 2,500.0000 400.00 % 375.0000 -25.00 %

1,200.00 700.00 2,500.00 2,000.00 375.00 -125.00
500.0000
500.00

40.0000
72 COMPOST AMENDED VEGETATED FILTER STRIP

184.0000 S.Y. 33.33 % 50.0000 66.67 % 45.0000 50.00 %

7,360.00 1,840.00 9,200.00 3,680.00 8,280.00 2,760.00
30.0000
5,520.00

TRAFFIC

12.0000
73 EXTRUDED CURB 

248.0000 L.F. -20.00 % 14.0000 -6.67 % 13.0000 -13.33 %

2,976.00 -744.00 3,472.00 -248.00 3,224.00 -496.00
15.0000
3,720.00

20.0000
74 BEAM GUARDRAIL TYPE 31 

1239.0000 L.F. -20.00 % 28.0000 12.00 % 25.0000 0.00 %

24,780.00 -6,195.00 34,692.00 3,717.00 30,975.00 0.00
25.0000

30,975.00

3,000.0000
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 122.22 % 3,100.0000 129.63 % 3,000.0000 122.22 %

12,000.00 6,600.00 12,400.00 7,000.00 12,000.00 6,600.00
1,350.0000
5,400.00

2,500.0000
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -3.85 % 2,700.0000 3.85 % 2,500.0000 -3.85 %

10,000.00 -400.00 10,800.00 400.00 10,000.00 -400.00
2,600.0000
10,400.00

800.0000
77 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH -20.00 % 800.0000 -20.00 % 700.0000 -30.00 %

1,600.00 -400.00 1,600.00 -400.00 1,400.00 -600.00
1,000.0000
2,000.00

20.0000
78 TEMPORARY CONC. BARRIER 

263.0000 L.F. 25.00 % 30.0000 87.50 % 25.0000 56.25 %

5,260.00 1,052.00 7,890.00 3,682.00 6,575.00 2,367.00
16.0000
4,208.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- 15TH BIDDER -------

INTERWEST CONSTRUCTION, INC. PCL CIVIL CONSTRUCTORS, INC.
609 N HILL BLVD 3650 131ST AVE SE #600

BURLINGTON   WA  982334600 BELLEVUE   WA  980067303
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,000.0000
79 TEMPORARY GUARDRAIL CONNECTION TYPE 1

1.0000 EACH -16.67 % 1,500.0000 25.00 % 1,400.0000 16.67 %

1,000.00 -200.00 1,500.00 300.00 1,400.00 200.00
1,200.0000
1,200.00

500.0000
80 TEMPORARY GUARDRAIL CONNECTION TYPE A

1.0000 EACH -58.33 % 800.0000 -33.33 % 700.0000 -41.67 %

500.00 -700.00 800.00 -400.00 700.00 -500.00
1,200.0000
1,200.00

5,000.0000
81 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH 11.11 % 4,000.0000 -11.11 % 4,000.0000 -11.11 %

5,000.00 500.00 4,000.00 -500.00 4,000.00 -500.00
4,500.0000
4,500.00

1,200.0000
82 RESETTING IMPACT ATTENUATOR 

1.0000 EACH 50.00 % 2,500.0000 212.50 % 1,200.0000 50.00 %

1,200.00 400.00 2,500.00 1,700.00 1,200.00 400.00
800.0000
800.00

40.0000
83 FLEXIBLE GUIDE POST 

24.0000 EACH -20.00 % 30.0000 -40.00 % 50.0000 0.00 %

960.00 -240.00 720.00 -480.00 1,200.00 0.00
50.0000
1,200.00

0.5000
84 PAINT LINE 

8103.0000 L.F. -33.33 % 1.0000 33.33 % 0.4000 -46.67 %

4,051.50 -2,025.75 8,103.00 2,025.75 3,241.20 -2,836.05
0.7500

6,077.25

300.0000
85 PLASTIC TRAFFIC ARROW 

3.0000 EACH 20.00 % 350.0000 40.00 % 325.0000 30.00 %

900.00 150.00 1,050.00 300.00 975.00 225.00
250.0000
750.00

100.0000
86 PLASTIC DRAINAGE MARKING 

12.0000 EACH 150.00 % 100.0000 150.00 % 95.0000 137.50 %

1,200.00 720.00 1,200.00 720.00 1,140.00 660.00
40.0000
480.00

100.0000
87 PLASTIC JUNCTION BOX MARKING 

2.0000 EACH 150.00 % 100.0000 150.00 % 95.0000 137.50 %

200.00 120.00 200.00 120.00 190.00 110.00
40.0000
80.00

5,000.0000
88 CENTERLINE RUMBLE STRIP 

0.3900 MI. -50.00 % 5,000.0000 -50.00 % 4,500.0000 -55.00 %

1,950.00 -1,950.00 1,950.00 -1,950.00 1,755.00 -2,145.00
10,000.0000

3,900.00

3,500.0000
89 RAISED PAVEMENT MARKER TYPE 2 

0.0800 HUND 16.67 % 4,000.0000 33.33 % 4,000.0000 33.33 %

280.00 40.00 320.00 80.00 320.00 80.00
3,000.0000

240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- 15TH BIDDER -------

INTERWEST CONSTRUCTION, INC. PCL CIVIL CONSTRUCTORS, INC.
609 N HILL BLVD 3650 131ST AVE SE #600

BURLINGTON   WA  982334600 BELLEVUE   WA  980067303
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,000.0000
90 RECESSED PAVEMENT MARKER 

0.7000 HUND -40.00 % 3,500.0000 -30.00 % 3,200.0000 -36.00 %

2,100.00 -1,400.00 2,450.00 -1,050.00 2,240.00 -1,260.00
5,000.0000
3,500.00

91 PERMANENT SIGNING 
L.S. 66.67 % 66.67 % 108.33 %

8,000.00 3,200.00 8,000.00 3,200.00 10,000.00 5,200.004,800.00

0.5000
92 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

5120.0000 L.F. 4.17 % 1.5000 212.50 % 1.2500 160.42 %

2,560.00 102.40 7,680.00 5,222.40 6,400.00 3,942.40
0.4800

2,457.60

1,000.0000
93 INDUCTION LOOP TYPE 2

2.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

2,000.00 0.00 2,000.00 0.00 2,000.00 0.00
1,000.0000
2,000.00

20.0000
94 CONDUIT PIPE 2 IN. DIAM. 

1460.0000 L.F. 25.00 % 26.5000 65.62 % 14.0000 -12.50 %

29,200.00 5,840.00 38,690.00 15,330.00 20,440.00 -2,920.00
16.0000

23,360.00
95 ADDITIONAL PORTABLE CHANGEABLE MESSAGE SIGN

CALC 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00
96 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -70.01 % -60.01 % -28.36 %

90,000.00 -210,100.00 120,000.00 -180,100.00 215,000.00 -85,100.00300,100.00
97 ADDITIONAL FLAGGERS

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

OTHER ITEMS
98 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

24.0000
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

160.0000 C.Y. -76.00 % 28.0000 -72.00 % 55.0000 -45.00 %

3,840.00 -12,160.00 4,480.00 -11,520.00 8,800.00 -7,200.00
100.0000
16,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- 15TH BIDDER -------

INTERWEST CONSTRUCTION, INC. PCL CIVIL CONSTRUCTORS, INC.
609 N HILL BLVD 3650 131ST AVE SE #600

BURLINGTON   WA  982334600 BELLEVUE   WA  980067303
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

0.5000
100 SHORING OR EXTRA EXCAVATION CLASS B 

6145.0000 S.F. 100.00 % 0.5000 100.00 % 2.2500 800.00 %

3,072.50 1,536.25 3,072.50 1,536.25 13,826.25 12,290.00
0.2500

1,536.25

30.0000
101 EXCAVATION FOR REMOVING SAMPLE STATIONS

20.0000 C.Y. -70.00 % 100.0000 0.00 % 125.0000 25.00 %

600.00 -1,400.00 2,000.00 0.00 2,500.00 500.00
100.0000
2,000.00

102 MANAGEMENT OF WATER DURING CONNECTIONS
CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
103 STRUCTURE SURVEYING 

L.S. 14.29 % 31.43 % 20.00 %

20,000.00 2,500.00 23,000.00 5,500.00 21,000.00 3,500.0017,500.00

600.0000
104 BOLLARD TYPE 1

8.0000 EACH -33.33 % 1,300.0000 44.44 % 600.0000 -33.33 %

4,800.00 -2,400.00 10,400.00 3,200.00 4,800.00 -2,400.00
900.0000
7,200.00

14.0000
105 CHAIN LINK FENCE TYPE 3 

502.0000 L.F. -12.50 % 16.0000 0.00 % 15.0000 -6.25 %

7,028.00 -1,004.00 8,032.00 0.00 7,530.00 -502.00
16.0000
8,032.00

250.0000
106 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

14.0000 EACH -16.67 % 300.0000 0.00 % 290.0000 -3.33 %

3,500.00 -700.00 4,200.00 0.00 4,060.00 -140.00
300.0000
4,200.00

1,000.0000
107 DOUBLE 14 FT. CHAIN LINK GATE 

1.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

1,000.00 0.00 1,000.00 0.00 1,000.00 0.00
1,000.0000
1,000.00

108 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
109 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
110 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008685 REGION NO : 3 AWARDED ON : Dec  9 2014 
VERSION NO :3 WORK ORDER# : XL2760
HWY :SR 162
TITLE :SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT
13C521

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/20/2014
14:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- 15TH BIDDER -------

INTERWEST CONSTRUCTION, INC. PCL CIVIL CONSTRUCTORS, INC.
609 N HILL BLVD 3650 131ST AVE SE #600

BURLINGTON   WA  982334600 BELLEVUE   WA  980067303
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
111 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
112 SPCC PLAN 

L.S. -80.00 % -68.00 % 0.00 %

500.00 -2,000.00 800.00 -1,700.00 2,500.00 0.002,500.00

100.0000
113 MAILBOX SUPPORT TYPE 1

2.0000 EACH -71.43 % 1,600.0000 357.14 % 525.0000 50.00 %

200.00 -500.00 3,200.00 2,500.00 1,050.00 350.00
350.0000
700.00

150.0000
114 MAILBOX SUPPORT TYPE 2

2.0000 EACH -57.14 % 1,600.0000 357.14 % 1,000.0000 185.71 %

300.00 -400.00 3,200.00 2,500.00 2,000.00 1,300.00
350.0000
700.00

30.0000
115 UNDERDRAIN PIPE 6 IN. DIAM. 

86.0000 L.F. 100.00 % 48.0000 220.00 % 29.0000 93.33 %

2,580.00 1,290.00 4,128.00 2,838.00 2,494.00 1,204.00
15.0000
1,290.00

32.0000
116 GRAVEL BACKFILL FOR WALL 

140.0000 C.Y. -20.00 % 32.0000 -20.00 % 58.0000 45.00 %

4,480.00 -1,120.00 4,480.00 -1,120.00 8,120.00 2,520.00
40.0000
5,600.00

37.0000
117 GRAVEL BACKFILL FOR DRAIN 

7.0000 C.Y. -63.00 % 115.0000 15.00 % 200.0000 100.00 %

259.00 -441.00 805.00 105.00 1,400.00 700.00
100.0000
700.00

$6,340,374.00 3.81% $6,342,333.33 3.85% $6,976,416.45 14.23%$6,107,437.10CONTRACT TOTAL

$6,976,416.45$6,340,374.00 $6,342,333.33BASE TOTAL 3.81% 3.85% 14.23%$6,107,437.10


