
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C507 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008681 REGION NO : 3 AWARDED ON : Dec  8 2014 
VERSION NO :3 WORK ORDER# : XL4660
HWY :SR 016
TITLE :SR 16

VMS REHABILITATION
UPDATE VARIABLE MESSAGE SIGNS
14C507

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/28/2014
16:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986748283

7004 GREEN MOUNTAIN RD
NORTHEAST ELECTRIC, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100520CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRANSPORTATION SYSTEMS, INC. VALLEY ELECTRIC CO. OF MT. VER
6917 166TH AVE E 1100 MERRILL CREEK PARKWAY

SUMNER   WA  983902908 EVERETT   WA  982037120
CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : 100498

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 50.00 % 44.08 % 75.00 %

45,000.00 15,000.00 43,225.00 13,225.00 52,500.00 22,500.0030,000.00

10,000.0000
2 CLEARING AND GRUBBING 

0.0800 ACRE -28.57 % 15,200.0000 8.57 % 31,700.0000 126.43 %

800.00 -320.00 1,216.00 96.00 2,536.00 1,416.00
14,000.0000

1,120.00
3 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

GRADING

45.0000
4 ROADWAY EXCAVATION INCL. HAUL 

60.0000 C.Y. 0.00 % 40.0000 -11.11 % 132.0000 193.33 %

2,700.00 0.00 2,400.00 -300.00 7,920.00 5,220.00
45.0000
2,700.00

36.0000
5 EMBANKMENT COMPACTION 

50.0000 C.Y. -28.00 % 25.0000 -50.00 % 55.0000 10.00 %

1,800.00 -700.00 1,250.00 -1,250.00 2,750.00 250.00
50.0000
2,500.00

DRAINAGE

55.0000
6 QUARRY SPALLS 

10.0000 TON 37.50 % 125.0000 212.50 % 153.0000 282.50 %

550.00 150.00 1,250.00 850.00 1,530.00 1,130.00
40.0000
400.00

SURFACING

40.0000
7 CRUSHED SURFACING BASE COURSE 

135.0000 TON -20.00 % 34.0000 -32.00 % 78.0000 56.00 %

5,400.00 -1,350.00 4,590.00 -2,160.00 10,530.00 3,780.00
50.0000
6,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C507 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008681 REGION NO : 3 AWARDED ON : Dec  8 2014 
VERSION NO :3 WORK ORDER# : XL4660
HWY :SR 016
TITLE :SR 16

VMS REHABILITATION
UPDATE VARIABLE MESSAGE SIGNS
14C507

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/28/2014
16:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986748283

7004 GREEN MOUNTAIN RD
NORTHEAST ELECTRIC, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100520CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRANSPORTATION SYSTEMS, INC. VALLEY ELECTRIC CO. OF MT. VER
6917 166TH AVE E 1100 MERRILL CREEK PARKWAY

SUMNER   WA  983902908 EVERETT   WA  982037120
CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : 100498

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
8 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

12,500.0000
9 SEEDING, FERTILIZING, AND MULCHING 

0.0200 ACRE 150.00 % 25,000.0000 400.00 % 94,200.0000 1,784.00 %

250.00 150.00 500.00 400.00 1,884.00 1,784.00
5,000.0000

100.00

TRAFFIC

27.0000
10 BEAM GUARDRAIL TYPE 31 

212.5000 L.F. 8.00 % 51.0000 104.00 % 30.0000 20.00 %

5,737.50 425.00 10,837.50 5,525.00 6,375.00 1,062.50
25.0000
5,312.50

3,950.0000
11 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 58.00 % 3,900.0000 56.00 % 3,100.0000 24.00 %

3,950.00 1,450.00 3,900.00 1,400.00 3,100.00 600.00
2,500.0000
2,500.00

66.0000
12 BEAM GUARDRAIL BURIED TERMINAL TYPE 2 

50.0000 L.F. 20.00 % 75.0000 36.36 % 74.0000 34.55 %

3,300.00 550.00 3,750.00 1,000.00 3,700.00 950.00
55.0000
2,750.00

785.0000
13 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -17.37 % 1,000.0000 5.26 % 910.0000 -4.21 %

3,140.00 -660.00 4,000.00 200.00 3,640.00 -160.00
950.0000
3,800.00

400.0000
14 PLASTIC JUNCTION BOX MARKING 

10.0000 EACH 900.00 % 25.0000 -37.50 % 170.0000 325.00 %

4,000.00 3,600.00 250.00 -150.00 1,700.00 1,300.00
40.0000
400.00

15 CANTILEVER SIGN STRUCTURE NO. 1 - TACOMA
L.S. -0.08 % 20.00 % 13.85 %

64,951.00 -49.00 78,000.00 13,000.00 74,000.00 9,000.0065,000.00
16 CANTILEVER SIGN STRUCTURE NO. 2 - GIG HARBOR

L.S. -0.08 % 19.30 % 13.85 %

64,951.00 -49.00 77,545.00 12,545.00 74,000.00 9,000.0065,000.00
17 ITS SYSTEM NO. 1 - TACOMA

L.S. 4.96 % 3.94 % 7.08 %

124,487.00 5,887.00 123,277.00 4,677.00 127,000.00 8,400.00118,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C507 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008681 REGION NO : 3 AWARDED ON : Dec  8 2014 
VERSION NO :3 WORK ORDER# : XL4660
HWY :SR 016
TITLE :SR 16

VMS REHABILITATION
UPDATE VARIABLE MESSAGE SIGNS
14C507

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/28/2014
16:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986748283

7004 GREEN MOUNTAIN RD
NORTHEAST ELECTRIC, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100520CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRANSPORTATION SYSTEMS, INC. VALLEY ELECTRIC CO. OF MT. VER
6917 166TH AVE E 1100 MERRILL CREEK PARKWAY

SUMNER   WA  983902908 EVERETT   WA  982037120
CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : 100498

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
18 ITS SYSTEM NO. 2 - GIG HARBOR

L.S. 7.71 % 8.98 % 10.25 %

117,732.00 8,432.00 119,117.00 9,817.00 120,500.00 11,200.00109,300.00
19 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -0.28 % 13.96 % 39.89 %

35,000.00 -100.00 40,000.00 4,900.00 49,100.00 14,000.0035,100.00

OTHER ITEMS
20 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
21 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
22 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
23 SPCC PLAN 

L.S. 66.67 % 233.33 % -6.67 %

2,500.00 1,000.00 5,000.00 3,500.00 1,400.00 -100.001,500.00

$489,249.50 7.33% $523,108.50 14.76% $547,166.00 20.04%$455,833.50CONTRACT TOTAL

$547,166.00$489,249.50 $523,108.50BASE TOTAL 7.33% 14.76% 20.04%$455,833.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C507 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008681 REGION NO : 3 AWARDED ON : Dec  8 2014 
VERSION NO :3 WORK ORDER# : XL4660
HWY :SR 016
TITLE :SR 16

VMS REHABILITATION
UPDATE VARIABLE MESSAGE SIGNS
14C507

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/28/2014
16:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984011093
98402-1405
2332 S JEFFERSON AVE
TOTEM ELECTRIC OF TACOMA, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

826550CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412
ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 87.10 % 93.33 %

56,130.00 26,130.00 58,000.00 28,000.0030,000.00

66,085.0000
2 CLEARING AND GRUBBING 

0.0800 ACRE 372.04 % 70,000.0000 400.00 %

5,286.80 4,166.80 5,600.00 4,480.00
14,000.0000

1,120.00
3 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

GRADING

87.0000
4 ROADWAY EXCAVATION INCL. HAUL 

60.0000 C.Y. 93.33 % 45.0000 0.00 %

5,220.00 2,520.00 2,700.00 0.00
45.0000
2,700.00

92.0000
5 EMBANKMENT COMPACTION 

50.0000 C.Y. 84.00 % 45.0000 -10.00 %

4,600.00 2,100.00 2,250.00 -250.00
50.0000
2,500.00

DRAINAGE

159.0000
6 QUARRY SPALLS 

10.0000 TON 297.50 % 125.0000 212.50 %

1,590.00 1,190.00 1,250.00 850.00
40.0000
400.00

SURFACING

102.0000
7 CRUSHED SURFACING BASE COURSE 

135.0000 TON 104.00 % 125.0000 150.00 %

13,770.00 7,020.00 16,875.00 10,125.00
50.0000
6,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C507 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008681 REGION NO : 3 AWARDED ON : Dec  8 2014 
VERSION NO :3 WORK ORDER# : XL4660
HWY :SR 016
TITLE :SR 16

VMS REHABILITATION
UPDATE VARIABLE MESSAGE SIGNS
14C507

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/28/2014
16:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984011093
98402-1405
2332 S JEFFERSON AVE
TOTEM ELECTRIC OF TACOMA, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

826550CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412
ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
8 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00

27,500.0000
9 SEEDING, FERTILIZING, AND MULCHING 

0.0200 ACRE 450.00 % 55,000.0000 1,000.00 %

550.00 450.00 1,100.00 1,000.00
5,000.0000

100.00

TRAFFIC

29.0000
10 BEAM GUARDRAIL TYPE 31 

212.5000 L.F. 16.00 % 30.0000 20.00 %

6,162.50 850.00 6,375.00 1,062.50
25.0000
5,312.50

2,943.0000
11 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 17.72 % 3,100.0000 24.00 %

2,943.00 443.00 3,100.00 600.00
2,500.0000
2,500.00

70.0000
12 BEAM GUARDRAIL BURIED TERMINAL TYPE 2 

50.0000 L.F. 27.27 % 75.0000 36.36 %

3,500.00 750.00 3,750.00 1,000.00
55.0000
2,750.00

864.0000
13 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -9.05 % 900.0000 -5.26 %

3,456.00 -344.00 3,600.00 -200.00
950.0000
3,800.00

61.0000
14 PLASTIC JUNCTION BOX MARKING 

10.0000 EACH 52.50 % 175.0000 337.50 %

610.00 210.00 1,750.00 1,350.00
40.0000
400.00

15 CANTILEVER SIGN STRUCTURE NO. 1 - TACOMA
L.S. 20.84 % 29.23 %

78,549.00 13,549.00 84,000.00 19,000.0065,000.00
16 CANTILEVER SIGN STRUCTURE NO. 2 - GIG HARBOR

L.S. 22.23 % 24.62 %

79,450.00 14,450.00 81,000.00 16,000.0065,000.00
17 ITS SYSTEM NO. 1 - TACOMA

L.S. 13.35 % 22.26 %

134,431.00 15,831.00 145,000.00 26,400.00118,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14C507 REVISION NO : BIDS OPENED ON : Dec  3 2014 
CONTRACT NO :008681 REGION NO : 3 AWARDED ON : Dec  8 2014 
VERSION NO :3 WORK ORDER# : XL4660
HWY :SR 016
TITLE :SR 16

VMS REHABILITATION
UPDATE VARIABLE MESSAGE SIGNS
14C507

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/28/2014
16:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984011093
98402-1405
2332 S JEFFERSON AVE
TOTEM ELECTRIC OF TACOMA, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

826550CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412
ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
18 ITS SYSTEM NO. 2 - GIG HARBOR

L.S. 10.23 % 32.66 %

120,482.00 11,182.00 145,000.00 35,700.00109,300.00
19 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 19.66 % -14.53 %

42,000.00 6,900.00 30,000.00 -5,100.0035,100.00

OTHER ITEMS
20 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
21 MINOR CHANGE 

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
22 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
23 SPCC PLAN 

L.S. -37.73 % -33.33 %

934.00 -566.00 1,000.00 -500.001,500.00

$562,665.30 23.44% $595,351.00 30.61% $0.00$455,833.50CONTRACT TOTAL

NO BID THIS ALTERNATE$562,665.30 $595,351.00BASE TOTAL 23.44% 30.61%$455,833.50


