

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	NORLAND CONSTRUCTION 123 PONDEROSA PLACE 98520-6143 ABERDEEN WA 983589568 CONTRACTOR NUMBER : 100818	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			12.00 %			-4.00 %		20.00 %
			125,000.00	140,000.00	15,000.00	120,000.00	-5,000.00	150,000.00	25,000.00	
2	CLEARING AND GRUBBING									
	0.4900	ACRE	19,700.0000	20,000.0000	1.52 %	15,000.0000	-23.86 %	50,000.0000	153.81 %	
			9,653.00	9,800.00	147.00	7,350.00	-2,303.00	24,500.00	14,847.00	
3	REMOVING GUARDRAIL									
	330.0000	L.F.	8.0000	6.0000	-25.00 %	15.0000	87.50 %	6.0000	-25.00 %	
			2,640.00	1,980.00	-660.00	4,950.00	2,310.00	1,980.00	-660.00	
4	REMOVING GUARDRAIL ANCHOR									
	2.0000	EACH	340.0000	500.0000	47.06 %	1,000.0000	194.12 %	225.0000	-33.82 %	
			680.00	1,000.00	320.00	2,000.00	1,320.00	450.00	-230.00	
5	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.			-30.23 %		62.79 %		-36.05 %	
			4,300.00	3,000.00	-1,300.00	7,000.00	2,700.00	2,750.00	-1,550.00	
GRADING										
6	ROADWAY EXCAVATION INCL. HAUL									
	500.0000	C.Y.	37.0000	20.0000	-45.95 %	25.0000	-32.43 %	37.0000	0.00 %	
			18,500.00	10,000.00	-8,500.00	12,500.00	-6,000.00	18,500.00	0.00	
7	GRAVEL BORROW INCL. HAUL									
	1510.0000	TON	20.0000	22.0000	10.00 %	27.0000	35.00 %	35.0000	75.00 %	
			30,200.00	33,220.00	3,020.00	40,770.00	10,570.00	52,850.00	22,650.00	
8	REMOVING TEMPORARY WIDENING INCL. HAUL									
		L.S.			7.14 %		78.57 %		-10.71 %	
			14,000.00	15,000.00	1,000.00	25,000.00	11,000.00	12,500.00	-1,500.00	
DRAINAGE										
9	CHANNEL EXCAVATION INCL. HAUL									
	490.0000	C.Y.	30.0000	15.0000	-50.00 %	75.0000	150.00 %	62.0000	106.67 %	
			14,700.00	7,350.00	-7,350.00	36,750.00	22,050.00	30,380.00	15,680.00	

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	NORDLAND CONSTRUCTION 123 PONDEROSA PLACE 98520-6143 ABERDEEN WA 983589568 CONTRACTOR NUMBER : 100818	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
10	STREAMBED SEDIMENT 310.0000	TON	59.0000 18,290.00	35.0000 10,850.00	-40.68 % -7,440.00	38.0000 11,780.00	-35.59 % -6,510.00	56.0000 17,360.00	-5.08 % -930.00	
11	STREAMBED COBBLES 8 IN. 730.0000	TON	46.0000 33,580.00	45.0000 32,850.00	-2.17 % -730.00	45.0000 32,850.00	-2.17 % -730.00	54.0000 39,420.00	17.39 % 5,840.00	
12	STREAMBED COBBLES 12 IN. 30.0000	TON	40.0000 1,200.00	50.0000 1,500.00	25.00 % 300.00	120.0000 3,600.00	200.00 % 2,400.00	112.0000 3,360.00	180.00 % 2,160.00	
13	QUARRY SPALLS 270.0000	TON	40.0000 10,800.00	25.0000 6,750.00	-37.50 % -4,050.00	36.0000 9,720.00	-10.00 % -1,080.00	47.0000 12,690.00	17.50 % 1,890.00	
14	CL. III REINF. CONC. CULV. PIPE 12 IN. DIAM. 30.0000	L.F.	57.0000 1,710.00	75.0000 2,250.00	31.58 % 540.00	100.0000 3,000.00	75.44 % 1,290.00	77.0000 2,310.00	35.09 % 600.00	
15	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1 L.S.		380,000.00	290,000.00	-23.68 % -90,000.00	400,000.00	5.26 % 20,000.00	353,000.00	-7.11 % -27,000.00	
16	TEMPORARY STREAM DIVERSION L.S.		109,000.00	110,000.00	0.92 % 1,000.00	26,000.00	-76.15 % -83,000.00	75,000.00	-31.19 % -34,000.00	
STRUCTURE										
17	STRUCTURE EXCAVATION CLASS A INCL. HAUL 2130.0000	C.Y.	24.0000 51,120.00	25.0000 53,250.00	4.17 % 2,130.00	30.0000 63,900.00	25.00 % 12,780.00	22.0000 46,860.00	-8.33 % -4,260.00	
18	SHORING OR EXTRA EXCAVATION CL. A L.S.		110,400.00	90,000.00	-18.48 % -20,400.00	8,000.00	-92.75 % -102,400.00	130,000.00	17.75 % 19,600.00	
19	STRUCTURAL SHORING SYSTEM L.S.		55,000.00	70,000.00	27.27 % 15,000.00	85,000.00	54.55 % 30,000.00	30,000.00	-45.45 % -25,000.00	

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	4TH BIDDER	-----
	QUIGG BROS., INC.			NORDLAND CONSTRUCTION			ROGNLIN'S, INC.	
	819 W STATE ST			123 PONDEROSA PLACE			321 W STATE ST	
	98520-5934						98520-6143	
	ABERDEEN WA 985200281			NORDLAND WA 983589568			ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100818			CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
20	TEMPORARY RETAINING WALLS	L.S.			13.64 %			172.73 %		-31.82 %
			22,000.00	25,000.00	3,000.00	60,000.00	38,000.00	15,000.00	-7,000.00	
21	GRAVEL BACKFILL FOR WALL	C.Y.			20.00 %			50.0000		0.00 %
	153.0000		50.0000	60.0000	1,530.00	5,355.00	-2,295.00	7,650.00		0.00
SURFACING										
22	CRUSHED SURFACING BASE COURSE	TON			-44.44 %			39.0000		-38.10 %
	780.0000		63.0000	35.0000	-21,840.00	22,620.00	-26,520.00	30,420.00	-18,720.00	
HOT MIX ASPHALT										
23	PLANING BITUMINOUS PAVEMENT	S.Y.			-29.41 %			9.6000		-43.53 %
	610.0000		17.0000	12.0000	-3,050.00	10,980.00	610.00	5,856.00	-4,514.00	
24	HMA CL. 1/2 IN. PG 64-22	TON			-6.45 %			121.0000		-21.94 %
	420.0000		155.0000	145.0000	-4,200.00	66,360.00	1,260.00	50,820.00	-14,280.00	
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %					0.00 %
			-1.00	-1.00		-1.00		-1.00		
26	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %					0.00 %
			1,020.00	1,020.00		1,020.00		1,020.00		
27	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %					0.00 %
			763.00	763.00		763.00		763.00		
28	COMMERCIAL HMA	TON			-16.67 %			121.0000		-30.46 %
	210.0000		174.0000	145.0000	-6,090.00	33,180.00	-3,360.00	25,410.00	-11,130.00	

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	NORLAND CONSTRUCTION 123 PONDEROSA PLACE 98520-6143 ABERDEEN WA 983589568 CONTRACTOR NUMBER : 100818	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
29	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
EROSION CONTROL AND ROADSIDE PLANTING										
30	ESC LEAD									
	66.0000 DAY		85.0000	76.47 %	150.0000	135.29 %	200.0000	150.0000	76.47 %	150.0000
			5,610.00	4,290.00	9,900.00	7,590.00	13,200.00	9,900.00	4,290.00	4,290.00
31	INLET PROTECTION									
	5.0000 EACH		111.0000	80.18 %	200.0000	35.14 %	150.0000	92.0000	-17.12 %	150.0000
			555.00	445.00	1,000.00	195.00	750.00	460.00	-95.00	460.00
32	STABILIZED CONSTRUCTION ENTRANCE									
	137.0000 S.Y.		27.0000	11.11 %	30.0000	-3.70 %	26.0000	32.0000	18.52 %	32.0000
			3,699.00	411.00	4,110.00	-137.00	3,562.00	4,384.00	685.00	4,384.00
33	STREET CLEANING									
	30.0000 HR		178.0000	-32.58 %	120.0000	-15.73 %	150.0000	125.0000	-29.78 %	125.0000
			5,340.00	-1,740.00	3,600.00	-840.00	4,500.00	3,750.00	-1,590.00	3,750.00
34	SILT FENCE									
	800.0000 L.F.		7.0000	-28.57 %	5.0000	-42.86 %	4.0000	4.2500	-39.29 %	4.2500
			5,600.00	-1,600.00	4,000.00	-2,400.00	3,200.00	3,400.00	-2,200.00	3,400.00
35	EROSION/WATER POLLUTION CONTROL									
	EST.			0.00 %		0.00 %			0.00 %	
			30,000.00		30,000.00		30,000.00	30,000.00		30,000.00
36	TURBID WATER MANAGEMENT SYSTEM									
	L.S.			29.45 %		-22.33 %			158.90 %	
			30,900.00	9,100.00	40,000.00	-6,900.00	24,000.00	80,000.00	49,100.00	49,100.00
37	TURBID WATER MANAGEMENT SYSTEM - OPERATION									
	36.0000 HR		132.3300	-9.32 %	120.0000	-43.32 %	75.0000	90.0000	-31.99 %	90.0000
			4,763.88	-443.88	4,320.00	-2,063.88	2,700.00	3,240.00	-1,523.88	3,240.00
38	MULCHING WITH LONG TERM MULCH									
	0.1000 ACRE		4,600.0000	443.48 %	25,000.0000	334.78 %	20,000.0000	17,250.0000	275.00 %	17,250.0000
			460.00	2,040.00	2,500.00	1,540.00	2,000.00	1,725.00	1,265.00	1,725.00

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	NORDLAND CONSTRUCTION 123 PONDEROSA PLACE 98520-6143 ABERDEEN WA 983589568 CONTRACTOR NUMBER : 100818	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
39	SEEDING AND FERTILIZING BY HAND									
	1040.0000	S.Y.	1.0000	2.0000	100.00 %	1.0000	0.00 %	0.9000	-10.00 %	
			1,040.00	2,080.00	1,040.00	1,040.00	0.00	936.00	-104.00	
40	FINE COMPOST									
	0.4000	ACRE	15,143.0000	18,000.0000	18.87 %	20,000.0000	32.07 %	19,500.0000	28.77 %	
			6,057.20	7,200.00	1,142.80	8,000.00	1,942.80	7,800.00	1,742.80	
41	BARK OR WOOD CHIP MULCH									
	0.2000	ACRE	14,105.0000	25,000.0000	77.24 %	20,000.0000	41.79 %	34,500.0000	144.59 %	
			2,821.00	5,000.00	2,179.00	4,000.00	1,179.00	6,900.00	4,079.00	
42	HIGH VISIBILITY FENCE									
	70.0000	L.F.	5.0000	4.0000	-20.00 %	3.0000	-40.00 %	2.4000	-52.00 %	
			350.00	280.00	-70.00	210.00	-140.00	168.00	-182.00	
TRAFFIC										
43	EXTRUDED CURB									
	90.0000	L.F.	22.0000	30.0000	36.36 %	30.0000	36.36 %	18.4000	-16.36 %	
			1,980.00	2,700.00	720.00	2,700.00	720.00	1,656.00	-324.00	
44	BEAM GUARDRAIL TYPE 31									
	113.0000	L.F.	41.0000	75.0000	82.93 %	43.0000	4.88 %	38.6500	-5.73 %	
			4,633.00	8,475.00	3,842.00	4,859.00	226.00	4,367.45	-265.55	
45	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	2.0000	EACH	3,400.0000	3,500.0000	2.94 %	3,000.0000	-11.76 %	3,845.0000	13.09 %	
			6,800.00	7,000.00	200.00	6,000.00	-800.00	7,690.00	890.00	
46	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	3,200.0000	3,500.0000	9.38 %	3,000.0000	-6.25 %	2,580.0000	-19.37 %	
			6,400.00	7,000.00	600.00	6,000.00	-400.00	5,160.00	-1,240.00	
47	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	1,100.0000	1,200.0000	9.09 %	1,500.0000	36.36 %	1,200.0000	9.09 %	
			1,100.00	1,200.00	100.00	1,500.00	400.00	1,200.00	100.00	
48	SINGLE SLOPE CONCRETE BARRIER									
	40.0000	L.F.	140.0000	150.0000	7.14 %	230.0000	64.29 %	142.0000	1.43 %	
			5,600.00	6,000.00	400.00	9,200.00	3,600.00	5,680.00	80.00	

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	NORDLAND CONSTRUCTION 123 PONDEROSA PLACE 98520-6143 ABERDEEN WA 983589568 CONTRACTOR NUMBER : 100818	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
49	TEMPORARY CONC. BARRIER 575.0000	L.F.	11.2600 6,474.50	18.0000 10,350.00	59.86 % 3,875.50	35.0000 20,125.00	210.83 % 13,650.50	40.0000 23,000.00	255.24 % 16,525.50	
50	FLEXIBLE GUIDE POST 16.0000	EACH	50.0000 800.00	75.0000 1,200.00	50.00 % 400.00	75.0000 1,200.00	50.00 % 400.00	62.0000 992.00	24.00 % 192.00	
51	PAINT LINE 2380.0000	L.F.	1.8000 4,284.00	1.5000 3,570.00	-16.67 % -714.00	2.0000 4,760.00	11.11 % 476.00	1.1500 2,737.00	-36.11 % -1,547.00	
52	PLASTIC STOP LINE 88.0000	L.F.	24.0000 2,112.00	25.0000 2,200.00	4.17 % 88.00	12.0000 1,056.00	-50.00 % -1,056.00	13.5000 1,188.00	-43.75 % -924.00	
53	PLASTIC DRAINAGE MARKING 3.0000	EACH	186.0000 558.00	150.0000 450.00	-19.35 % -108.00	100.0000 300.00	-46.24 % -258.00	40.0000 120.00	-78.49 % -438.00	
54	PLASTIC JUNCTION BOX MARKING 3.0000	EACH	50.0000 150.00	150.0000 450.00	200.00 % 300.00	100.0000 300.00	100.00 % 150.00	40.0000 120.00	-20.00 % -30.00	
55	RECESSED PAVEMENT MARKER 0.2400	HUND	2,750.0000 660.00	10,000.0000 2,400.00	263.64 % 1,740.00	9,000.0000 2,160.00	227.27 % 1,500.00	6,900.0000 1,656.00	150.91 % 996.00	
56	PERMANENT SIGNING L.S.		2,000.00	7,500.00	275.00 % 5,500.00	90.00 % 3,800.00	90.00 % 1,800.00	125.00 % 4,500.00	125.00 % 2,500.00	
57	TEMPORARY PAVEMENT MARKING-SHORT DURATION 4260.0000	L.F.	1.7700 7,540.20	3.0000 12,780.00	69.49 % 5,239.80	3.5000 14,910.00	97.74 % 7,369.80	0.8500 3,621.00	-51.98 % -3,919.20	
58	TEMPORARY ILLUMINATION SYSTEM SCB 1531 L.S.		3,600.00	15,000.00	316.67 % 11,400.00	25,000.00	594.44 % 21,400.00	8,500.00	136.11 % 4,900.00	
59	ILLUMINATION SYSTEM SCB 1531 L.S.		6,600.00	15,000.00	127.27 % 8,400.00	25,000.00	278.79 % 18,400.00	10,000.00	51.52 % 3,400.00	

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	4TH BIDDER	-----
	QUIGG BROS., INC.			NORLAND CONSTRUCTION			ROGNLIN'S, INC.	
	819 W STATE ST			123 PONDEROSA PLACE			321 W STATE ST	
	98520-5934						98520-6143	
	ABERDEEN WA 985200281			NORLAND WA 983589568			ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100818			CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
60	PORTABLE CHANGEABLE MESSAGE SIGN								
	500.0000	HR	5.0000	13.0000	160.00 %	15.0000	200.00 %	7.0000	40.00 %
			2,500.00	6,500.00	4,000.00	7,500.00	5,000.00	3,500.00	1,000.00
61	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-29.36 %		-52.90 %		-21.51 %
			127,400.00	90,000.00	-37,400.00	60,000.00	-67,400.00	100,000.00	-27,400.00
OTHER ITEMS									
62	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00
63	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	16.0000	C.Y.	57.0000	10.0000	-82.46 %	150.0000	163.16 %	50.0000	-12.28 %
			912.00	160.00	-752.00	2,400.00	1,488.00	800.00	-112.00
64	PLUGGING EXISTING PIPE								
	1.0000	EACH	600.0000	700.0000	16.67 %	1,200.0000	100.00 %	760.0000	26.67 %
			600.00	700.00	100.00	1,200.00	600.00	760.00	160.00
65	STRUCTURE SURVEYING								
		L.S.			108.33 %		-2.78 %		-16.67 %
			7,200.00	15,000.00	7,800.00	7,000.00	-200.00	6,000.00	-1,200.00
66	ROADWAY SURVEYING								
		L.S.			25.00 %		-50.00 %		-16.67 %
			12,000.00	15,000.00	3,000.00	6,000.00	-6,000.00	10,000.00	-2,000.00
67	CABLE FENCE								
	97.0000	L.F.	93.0000	210.0000	125.81 %	220.0000	136.56 %	240.0000	158.06 %
			9,021.00	20,370.00	11,349.00	21,340.00	12,319.00	23,280.00	14,259.00
68	ADJUST CATCH BASIN								
	1.0000	EACH	700.0000	700.0000	0.00 %	500.0000	-28.57 %	380.0000	-45.71 %
			700.00	700.00	0.00	500.00	-200.00	380.00	-320.00
69	CONNECTION TO DRAINAGE STRUCTURE								
	1.0000	EACH	1,200.0000	1,500.0000	25.00 %	1,500.0000	25.00 %	470.0000	-60.83 %
			1,200.00	1,500.00	300.00	1,500.00	300.00	470.00	-730.00

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

-----	LOW BIDDER	-----	2ND BIDDER	-----	4TH BIDDER	-----
	QUIGG BROS., INC.		NORDLAND CONSTRUCTION		ROGNLIN'S, INC.	
	819 W STATE ST		123 PONDEROSA PLACE		321 W STATE ST	
	98520-5934				98520-6143	
	ABERDEEN WA 985200281		NORDLAND WA 983589568		ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 680000		CONTRACTOR NUMBER : 100818		CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
70	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			122.22 %			-22.22 %		-77.78 %
			900.00	2,000.00	1,100.00	700.00	-200.00	200.00	-700.00	
71	FORCE ACCOUNT TURBID WATER TREATMENT CHEMICALS	EST.			0.00 %			0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00		
72	FORCE ACCOUNT ADDITIONAL STREAMBED SEDIMENT	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
73	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00		
74	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
75	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
76	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
77	SPCC PLAN	L.S.			300.00 %			900.00 %		1,900.00 %
			250.00	1,000.00	750.00	2,500.00	2,250.00	5,000.00	4,750.00	
78	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
CONTRACT TOTAL			\$1,531,527.78	\$1,447,929.00	-5.46%	\$1,464,121.00	-4.40%	\$1,553,090.45	1.41%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/25/2016

*** BID CHECK REPORT ***

TIME: 15:50

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	4TH BIDDER	-----
	QUIGG BROS., INC.			NORRLAND CONSTRUCTION			ROGNLIN'S, INC.	
	819 W STATE ST			123 PONDEROSA PLACE			321 W STATE ST	
	98520-5934						98520-6143	
	ABERDEEN WA 985200281			NORRLAND WA 983589568			ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100818			CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
	BASE TOTAL		<u>\$1,531,527.78</u>	\$1,447,929.00	-5.46%	\$1,464,121.00	-4.40%	<u>\$1,553,090.45</u> 1.41%

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 6TH BIDDER ----- ----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 M.J. HUGHES CONSTRUCTION, INC. WHH NISQUALLY FEDERAL SERVICE GRANITE CONSTRUCTION COMPANY
 11510 NE 87TH AVE 950 PACIFIC AVE SUITE 620 3200 113TH AVE SW
 VANCOUVER WA 986621345 TACOMA WA 984024431 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			32.00 %			51.20 %		48.00 %
			125,000.00	165,000.00	40,000.00	189,000.00	64,000.00	185,000.00	60,000.00	
2	CLEARING AND GRUBBING									
	0.4900	ACRE	19,700.0000	3,500.0000	-82.23 %	40,000.0000	103.05 %	35,000.0000	77.66 %	
			9,653.00	1,715.00	-7,938.00	19,600.00	9,947.00	17,150.00	7,497.00	
3	REMOVING GUARDRAIL									
	330.0000	L.F.	8.0000	10.0000	25.00 %	4.0000	-50.00 %	10.0000	25.00 %	
			2,640.00	3,300.00	660.00	1,320.00	-1,320.00	3,300.00	660.00	
4	REMOVING GUARDRAIL ANCHOR									
	2.0000	EACH	340.0000	300.0000	-11.76 %	500.0000	47.06 %	300.0000	-11.76 %	
			680.00	600.00	-80.00	1,000.00	320.00	600.00	-80.00	
5	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.			-30.23 %		16.28 %		132.56 %	
			4,300.00	3,000.00	-1,300.00	5,000.00	700.00	10,000.00	5,700.00	
GRADING										
6	ROADWAY EXCAVATION INCL. HAUL									
	500.0000	C.Y.	37.0000	15.0000	-59.46 %	32.0000	-13.51 %	50.0000	35.14 %	
			18,500.00	7,500.00	-11,000.00	16,000.00	-2,500.00	25,000.00	6,500.00	
7	GRAVEL BORROW INCL. HAUL									
	1510.0000	TON	20.0000	17.0000	-15.00 %	29.0000	45.00 %	40.0000	100.00 %	
			30,200.00	25,670.00	-4,530.00	43,790.00	13,590.00	60,400.00	30,200.00	
8	REMOVING TEMPORARY WIDENING INCL. HAUL									
		L.S.			7.14 %		42.86 %		42.86 %	
			14,000.00	15,000.00	1,000.00	20,000.00	6,000.00	20,000.00	6,000.00	
DRAINAGE										
9	CHANNEL EXCAVATION INCL. HAUL									
	490.0000	C.Y.	30.0000	18.0000	-40.00 %	30.0000	0.00 %	40.0000	33.33 %	
			14,700.00	8,820.00	-5,880.00	14,700.00	0.00	19,600.00	4,900.00	

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 6TH BIDDER ----- ----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 M.J. HUGHES CONSTRUCTION, INC. WHH NISQUALLY FEDERAL SERVICE GRANITE CONSTRUCTION COMPANY
 11510 NE 87TH AVE 950 PACIFIC AVE SUITE 620 3200 113TH AVE SW
 VANCOUVER WA 986621345 TACOMA WA 984024431 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
10	STREAMBED SEDIMENT									
	310.0000	TON	59.0000	34.0000	-42.37 %	46.0000	-22.03 %	65.0000	10.17 %	
			18,290.00	10,540.00	-7,750.00	14,260.00	-4,030.00	20,150.00	1,860.00	
11	STREAMBED COBBLES 8 IN.									
	730.0000	TON	46.0000	45.0000	-2.17 %	46.0000	0.00 %	65.0000	41.30 %	
			33,580.00	32,850.00	-730.00	33,580.00	0.00	47,450.00	13,870.00	
12	STREAMBED COBBLES 12 IN.									
	30.0000	TON	40.0000	65.0000	62.50 %	46.0000	15.00 %	65.0000	62.50 %	
			1,200.00	1,950.00	750.00	1,380.00	180.00	1,950.00	750.00	
13	QUARRY SPALLS									
	270.0000	TON	40.0000	30.0000	-25.00 %	26.0000	-35.00 %	60.0000	50.00 %	
			10,800.00	8,100.00	-2,700.00	7,020.00	-3,780.00	16,200.00	5,400.00	
14	CL. III REINF. CONC. CULV. PIPE 12 IN. DIAM.									
	30.0000	L.F.	57.0000	100.0000	75.44 %	78.0000	36.84 %	130.0000	128.07 %	
			1,710.00	3,000.00	1,290.00	2,340.00	630.00	3,900.00	2,190.00	
15	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1									
		L.S.			71.05 %		4.74 %		-7.89 %	
			380,000.00	650,000.00	270,000.00	398,000.00	18,000.00	350,000.00	-30,000.00	
16	TEMPORARY STREAM DIVERSION									
		L.S.			60.55 %		33.03 %		37.61 %	
			109,000.00	175,000.00	66,000.00	145,000.00	36,000.00	150,000.00	41,000.00	
STRUCTURE										
17	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	2130.0000	C.Y.	24.0000	23.5000	-2.08 %	31.0000	29.17 %	35.0000	45.83 %	
			51,120.00	50,055.00	-1,065.00	66,030.00	14,910.00	74,550.00	23,430.00	
18	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-79.62 %		103.80 %		58.51 %	
			110,400.00	22,500.00	-87,900.00	225,000.00	114,600.00	175,000.00	64,600.00	
19	STRUCTURAL SHORING SYSTEM									
		L.S.			-1.82 %		61.82 %		172.73 %	
			55,000.00	54,000.00	-1,000.00	89,000.00	34,000.00	150,000.00	95,000.00	

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 6TH BIDDER ----- ----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 M.J. HUGHES CONSTRUCTION, INC. WHH NISQUALLY FEDERAL SERVICE GRANITE CONSTRUCTION COMPANY
 11510 NE 87TH AVE 950 PACIFIC AVE SUITE 620 3200 113TH AVE SW
 VANCOUVER WA 986621345 TACOMA WA 984024431 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
20	TEMPORARY RETAINING WALLS	L.S.			-2.27 %		200.00 %		127.27 %	
			22,000.00	21,500.00	-500.00	66,000.00	44,000.00	50,000.00	28,000.00	
21	GRAVEL BACKFILL FOR WALL	C.Y.			10.00 %		-22.00 %		30.00 %	
	153.0000		50.0000	55.0000	765.00	39.0000	-1,683.00	65.0000	2,295.00	
			7,650.00	8,415.00		5,967.00		9,945.00		
SURFACING										
22	CRUSHED SURFACING BASE COURSE	TON			-47.62 %		-52.38 %		-44.44 %	
	780.0000		63.0000	33.0000	-23,400.00	30.0000	-25,740.00	35.0000	-21,840.00	
			49,140.00	25,740.00		23,400.00		27,300.00		
HOT MIX ASPHALT										
23	PLANING BITUMINOUS PAVEMENT	S.Y.			-52.94 %		-25.88 %		-11.76 %	
	610.0000		17.0000	8.0000	-5,490.00	12.6000	-2,684.00	15.0000	-1,220.00	
			10,370.00	4,880.00		7,686.00		9,150.00		
24	HMA CL. 1/2 IN. PG 64-22	TON			-12.90 %		-19.35 %		-38.71 %	
	420.0000		155.0000	135.0000	-8,400.00	125.0000	-12,600.00	95.0000	-25,200.00	
			65,100.00	56,700.00		52,500.00		39,900.00		
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
26	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			1,020.00	1,020.00		1,020.00		1,020.00		
27	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			763.00	763.00		763.00		763.00		
28	COMMERCIAL HMA	TON			-33.91 %		-28.16 %		-51.15 %	
	210.0000		174.0000	115.0000	-12,390.00	125.0000	-10,290.00	85.0000	-18,690.00	
			36,540.00	24,150.00		26,250.00		17,850.00		

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 6TH BIDDER ----- ----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 M.J. HUGHES CONSTRUCTION, INC. WHH NISQUALLY FEDERAL SERVICE GRANITE CONSTRUCTION COMPANY
 11510 NE 87TH AVE 950 PACIFIC AVE SUITE 620 3200 113TH AVE SW
 VANCOUVER WA 986621345 TACOMA WA 984024431 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
29	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		-1.00
EROSION CONTROL AND ROADSIDE PLANTING										
30	ESC LEAD									
	66.0000	DAY	85.0000	130.0000	52.94 %	1.0000	-98.82 %	20.0000	-76.47 %	
			5,610.00	8,580.00	2,970.00	66.00	-5,544.00	1,320.00	-4,290.00	
31	INLET PROTECTION									
	5.0000	EACH	111.0000	150.0000	35.14 %	89.0000	-19.82 %	110.0000	-0.90 %	
			555.00	750.00	195.00	445.00	-110.00	550.00	-5.00	
32	STABILIZED CONSTRUCTION ENTRANCE									
	137.0000	S.Y.	27.0000	20.0000	-25.93 %	11.0000	-59.26 %	20.0000	-25.93 %	
			3,699.00	2,740.00	-959.00	1,507.00	-2,192.00	2,740.00	-959.00	
33	STREET CLEANING									
	30.0000	HR	178.0000	130.0000	-26.97 %	140.0000	-21.35 %	250.0000	40.45 %	
			5,340.00	3,900.00	-1,440.00	4,200.00	-1,140.00	7,500.00	2,160.00	
34	SILT FENCE									
	800.0000	L.F.	7.0000	3.0000	-57.14 %	4.0000	-42.86 %	7.0000	0.00 %	
			5,600.00	2,400.00	-3,200.00	3,200.00	-2,400.00	5,600.00	0.00	
35	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
36	TURBID WATER MANAGEMENT SYSTEM									
		L.S.			-35.28 %		116.83 %		126.54 %	
			30,900.00	20,000.00	-10,900.00	67,000.00	36,100.00	70,000.00	39,100.00	
37	TURBID WATER MANAGEMENT SYSTEM - OPERATION									
	36.0000	HR	132.3300	100.0000	-24.43 %	79.0000	-40.30 %	90.0000	-31.99 %	
			4,763.88	3,600.00	-1,163.88	2,844.00	-1,919.88	3,240.00	-1,523.88	
38	MULCHING WITH LONG TERM MULCH									
	0.1000	ACRE	4,600.0000	5,000.0000	8.70 %	25,000.0000	443.48 %	9,000.0000	95.65 %	
			460.00	500.00	40.00	2,500.00	2,040.00	900.00	440.00	

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 6TH BIDDER ----- ----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 M.J. HUGHES CONSTRUCTION, INC. WHH NISQUALLY FEDERAL SERVICE GRANITE CONSTRUCTION COMPANY
 11510 NE 87TH AVE 950 PACIFIC AVE SUITE 620 3200 113TH AVE SW
 VANCOUVER WA 986621345 TACOMA WA 984024431 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
39	SEEDING AND FERTILIZING BY HAND									
	1040.0000	S.Y.	1.0000	1.5000	50.00 %	2.0000	100.00 %	1.0000	0.00 %	
			1,040.00	1,560.00	520.00	2,080.00	1,040.00	1,040.00	0.00	
40	FINE COMPOST									
	0.4000	ACRE	15,143.0000	1,000.0000	-93.40 %	19,000.0000	25.47 %	6,000.0000	-60.38 %	
			6,057.20	400.00	-5,657.20	7,600.00	1,542.80	2,400.00	-3,657.20	
41	BARK OR WOOD CHIP MULCH									
	0.2000	ACRE	14,105.0000	1,000.0000	-92.91 %	25,000.0000	77.24 %	9,000.0000	-36.19 %	
			2,821.00	200.00	-2,621.00	5,000.00	2,179.00	1,800.00	-1,021.00	
42	HIGH VISIBILITY FENCE									
	70.0000	L.F.	5.0000	12.5000	150.00 %	2.1000	-58.00 %	4.0000	-20.00 %	
			350.00	875.00	525.00	147.00	-203.00	280.00	-70.00	
TRAFFIC										
43	EXTRUDED CURB									
	90.0000	L.F.	22.0000	30.0000	36.36 %	32.0000	45.45 %	10.0000	-54.55 %	
			1,980.00	2,700.00	720.00	2,880.00	900.00	900.00	-1,080.00	
44	BEAM GUARDRAIL TYPE 31									
	113.0000	L.F.	41.0000	50.0000	21.95 %	68.0000	65.85 %	55.0000	34.15 %	
			4,633.00	5,650.00	1,017.00	7,684.00	3,051.00	6,215.00	1,582.00	
45	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	2.0000	EACH	3,400.0000	4,000.0000	17.65 %	4,300.0000	26.47 %	5,000.0000	47.06 %	
			6,800.00	8,000.00	1,200.00	8,600.00	1,800.00	10,000.00	3,200.00	
46	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	3,200.0000	3,000.0000	-6.25 %	3,400.0000	6.25 %	3,500.0000	9.38 %	
			6,400.00	6,000.00	-400.00	6,800.00	400.00	7,000.00	600.00	
47	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	1,100.0000	1,500.0000	36.36 %	1,400.0000	27.27 %	1,500.0000	36.36 %	
			1,100.00	1,500.00	400.00	1,400.00	300.00	1,500.00	400.00	
48	SINGLE SLOPE CONCRETE BARRIER									
	40.0000	L.F.	140.0000	50.0000	-64.29 %	380.0000	171.43 %	120.0000	-14.29 %	
			5,600.00	2,000.00	-3,600.00	15,200.00	9,600.00	4,800.00	-800.00	

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 6TH BIDDER ----- ----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 M.J. HUGHES CONSTRUCTION, INC. WHH NISQUALLY FEDERAL SERVICE GRANITE CONSTRUCTION COMPANY
 11510 NE 87TH AVE 950 PACIFIC AVE SUITE 620 3200 113TH AVE SW
 VANCOUVER WA 986621345 TACOMA WA 984024431 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
49	TEMPORARY CONC. BARRIER									
	575.0000	L.F.	11.2600	25.0000	122.02 %	28.0000	148.67 %	20.0000	77.62 %	
			6,474.50	14,375.00	7,900.50	16,100.00	9,625.50	11,500.00	5,025.50	
50	FLEXIBLE GUIDE POST									
	16.0000	EACH	50.0000	50.0000	0.00 %	29.0000	-42.00 %	50.0000	0.00 %	
			800.00	800.00	0.00	464.00	-336.00	800.00	0.00	
51	PAINT LINE									
	2380.0000	L.F.	1.8000	1.0000	-44.44 %	1.1000	-38.89 %	1.7500	-2.78 %	
			4,284.00	2,380.00	-1,904.00	2,618.00	-1,666.00	4,165.00	-119.00	
52	PLASTIC STOP LINE									
	88.0000	L.F.	24.0000	13.0000	-45.83 %	13.0000	-45.83 %	30.0000	25.00 %	
			2,112.00	1,144.00	-968.00	1,144.00	-968.00	2,640.00	528.00	
53	PLASTIC DRAINAGE MARKING									
	3.0000	EACH	186.0000	150.0000	-19.35 %	150.0000	-19.35 %	120.0000	-35.48 %	
			558.00	450.00	-108.00	450.00	-108.00	360.00	-198.00	
54	PLASTIC JUNCTION BOX MARKING									
	3.0000	EACH	50.0000	150.0000	200.00 %	150.0000	200.00 %	120.0000	140.00 %	
			150.00	450.00	300.00	450.00	300.00	360.00	210.00	
55	RECESSED PAVEMENT MARKER									
	0.2400	HUND	2,750.0000	6,000.0000	118.18 %	6,000.0000	118.18 %	12,000.0000	336.36 %	
			660.00	1,440.00	780.00	1,440.00	780.00	2,880.00	2,220.00	
56	PERMANENT SIGNING									
		L.S.			225.00 %		-75.00 %		105.00 %	
			2,000.00	6,500.00	4,500.00	500.00	-1,500.00	4,100.00	2,100.00	
57	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	4260.0000	L.F.	1.7700	3.5000	97.74 %	1.1000	-37.85 %	2.3500	32.77 %	
			7,540.20	14,910.00	7,369.80	4,686.00	-2,854.20	10,011.00	2,470.80	
58	TEMPORARY ILLUMINATION SYSTEM SCB 1531									
		L.S.			136.11 %		136.11 %		455.56 %	
			3,600.00	8,500.00	4,900.00	8,500.00	4,900.00	20,000.00	16,400.00	
59	ILLUMINATION SYSTEM SCB 1531									
		L.S.			51.52 %		43.94 %		354.55 %	
			6,600.00	10,000.00	3,400.00	9,500.00	2,900.00	30,000.00	23,400.00	

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 6TH BIDDER ----- ----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 M.J. HUGHES CONSTRUCTION, INC. WHH NISQUALLY FEDERAL SERVICE GRANITE CONSTRUCTION COMPANY
 11510 NE 87TH AVE 950 PACIFIC AVE SUITE 620 3200 113TH AVE SW
 VANCOUVER WA 986621345 TACOMA WA 984024431 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
60	PORTABLE CHANGEABLE MESSAGE SIGN									
	500.0000	HR	5.0000	20.0000	300.00 %	24.0000	380.00 %	15.0000	200.00 %	
			2,500.00	10,000.00	7,500.00	12,000.00	9,500.00	7,500.00	5,000.00	
61	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			17.74 %		-12.87 %		93.09 %	
			127,400.00	150,000.00	22,600.00	111,000.00	-16,400.00	246,000.00	118,600.00	
OTHER ITEMS										
62	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
63	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	16.0000	C.Y.	57.0000	65.0000	14.04 %	31.0000	-45.61 %	40.0000	-29.82 %	
			912.00	1,040.00	128.00	496.00	-416.00	640.00	-272.00	
64	PLUGGING EXISTING PIPE									
	1.0000	EACH	600.0000	1,500.0000	150.00 %	250.0000	-58.33 %	500.0000	-16.67 %	
			600.00	1,500.00	900.00	250.00	-350.00	500.00	-100.00	
65	STRUCTURE SURVEYING									
		L.S.			-23.61 %		38.89 %		66.67 %	
			7,200.00	5,500.00	-1,700.00	10,000.00	2,800.00	12,000.00	4,800.00	
66	ROADWAY SURVEYING									
		L.S.			-50.00 %		108.33 %		129.17 %	
			12,000.00	6,000.00	-6,000.00	25,000.00	13,000.00	27,500.00	15,500.00	
67	CABLE FENCE									
	97.0000	L.F.	93.0000	250.0000	168.82 %	235.0000	152.69 %	120.0000	29.03 %	
			9,021.00	24,250.00	15,229.00	22,795.00	13,774.00	11,640.00	2,619.00	
68	ADJUST CATCH BASIN									
	1.0000	EACH	700.0000	1,750.0000	150.00 %	900.0000	28.57 %	500.0000	-28.57 %	
			700.00	1,750.00	1,050.00	900.00	200.00	500.00	-200.00	
69	CONNECTION TO DRAINAGE STRUCTURE									
	1.0000	EACH	1,200.0000	900.0000	-25.00 %	500.0000	-58.33 %	1,500.0000	25.00 %	
			1,200.00	900.00	-300.00	500.00	-700.00	1,500.00	300.00	

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	WHH NISQUALLY FEDERAL SERVICE 950 PACIFIC AVE SUITE 620 TACOMA WA 984024431 CONTRACTOR NUMBER : 100937	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
70	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			0.00 %		66.67 %		11.11 %	
			900.00	900.00	0.00	1,500.00	600.00	1,000.00	100.00	
71	FORCE ACCOUNT TURBID WATER TREATMENT CHEMICALS									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
72	FORCE ACCOUNT ADDITIONAL STREAMBED SEDIMENT									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
73	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
74	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
75	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
76	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
77	SPCC PLAN									
		L.S.			260.00 %		1,900.00 %		1,900.00 %	
			250.00	900.00	650.00	5,000.00	4,750.00	5,000.00	4,750.00	
78	ARCHAEOLOGICAL AND HISTORICAL SALVAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
CONTRACT TOTAL			\$1,531,527.78	\$1,773,813.00	15.82%	\$1,907,053.00	24.52%	\$2,071,560.00	35.26%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/25/2016

* * * BID CHECK REPORT * * *

TIME: 15:50

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 6TH BIDDER ----- ----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 M.J. HUGHES CONSTRUCTION, INC. WHH NISQUALLY FEDERAL SERVICE GRANITE CONSTRUCTION COMPANY
 11510 NE 87TH AVE 950 PACIFIC AVE SUITE 620 3200 113TH AVE SW
 VANCOUVER WA 986621345 TACOMA WA 984024431 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
BASE TOTAL			\$1,531,527.78	\$1,773,813.00	15.82%	\$1,907,053.00	24.52%	\$2,071,560.00	35.26%		

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 3RD BIDDER ----- ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. ACTIVE CONSTRUCTION, INC.
 18211 NE 4TH PLAIN ROAD 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 VANCOUVER WA 986829676 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			61.17 %			69.46 %		
			125,000.00	201,464.00	76,464.00	211,826.00	86,826.00			
2	CLEARING AND GRUBBING									
	0.4900	ACRE	19,700.0000	8,000.0000	-59.39 %	63,000.0000	219.80 %			
			9,653.00	3,920.00	-5,733.00	30,870.00	21,217.00			
3	REMOVING GUARDRAIL									
	330.0000	L.F.	8.0000	4.0000	-50.00 %	10.0000	25.00 %			
			2,640.00	1,320.00	-1,320.00	3,300.00	660.00			
4	REMOVING GUARDRAIL ANCHOR									
	2.0000	EACH	340.0000	500.0000	47.06 %	500.0000	47.06 %			
			680.00	1,000.00	320.00	1,000.00	320.00			
5	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.			132.56 %		39.53 %			
			4,300.00	10,000.00	5,700.00	6,000.00	1,700.00			
GRADING										
6	ROADWAY EXCAVATION INCL. HAUL									
	500.0000	C.Y.	37.0000	22.0000	-40.54 %	35.0000	-5.41 %			
			18,500.00	11,000.00	-7,500.00	17,500.00	-1,000.00			
7	GRAVEL BORROW INCL. HAUL									
	1510.0000	TON	20.0000	30.0000	50.00 %	25.0000	25.00 %			
			30,200.00	45,300.00	15,100.00	37,750.00	7,550.00			
8	REMOVING TEMPORARY WIDENING INCL. HAUL									
		L.S.			42.86 %		-51.79 %			
			14,000.00	20,000.00	6,000.00	6,750.00	-7,250.00			
DRAINAGE										
9	CHANNEL EXCAVATION INCL. HAUL									
	490.0000	C.Y.	30.0000	27.0000	-10.00 %	42.0000	40.00 %			
			14,700.00	13,230.00	-1,470.00	20,580.00	5,880.00			

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 3RD BIDDER ----- ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. ACTIVE CONSTRUCTION, INC.
 18211 NE 4TH PLAIN ROAD 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 VANCOUVER WA 986829676 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
10	STREAMBED SEDIMENT									
	310.0000	TON	59.0000	70.0000	18.64 %	65.0000	10.17 %			
			18,290.00	21,700.00	3,410.00	20,150.00	1,860.00			
11	STREAMBED COBBLES 8 IN.									
	730.0000	TON	46.0000	75.0000	63.04 %	58.0000	26.09 %			
			33,580.00	54,750.00	21,170.00	42,340.00	8,760.00			
12	STREAMBED COBBLES 12 IN.									
	30.0000	TON	40.0000	80.0000	100.00 %	171.0000	327.50 %			
			1,200.00	2,400.00	1,200.00	5,130.00	3,930.00			
13	QUARRY SPALLS									
	270.0000	TON	40.0000	28.0000	-30.00 %	35.0000	-12.50 %			
			10,800.00	7,560.00	-3,240.00	9,450.00	-1,350.00			
14	CL. III REINF. CONC. CULV. PIPE 12 IN. DIAM.									
	30.0000	L.F.	57.0000	80.0000	40.35 %	105.0000	84.21 %			
			1,710.00	2,400.00	690.00	3,150.00	1,440.00			
15	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1									
		L.S.			-10.53 %		-17.11 %			
			380,000.00	340,000.00	-40,000.00	315,000.00	-65,000.00			
16	TEMPORARY STREAM DIVERSION									
		L.S.			-63.30 %		14.68 %			
			109,000.00	40,000.00	-69,000.00	125,000.00	16,000.00			
STRUCTURE										
17	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	2130.0000	C.Y.	24.0000	35.0000	45.83 %	20.0000	-16.67 %			
			51,120.00	74,550.00	23,430.00	42,600.00	-8,520.00			
18	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-68.93 %		-0.36 %			
			110,400.00	34,300.00	-76,100.00	110,000.00	-400.00			
19	STRUCTURAL SHORING SYSTEM									
		L.S.			-9.09 %		90.91 %			
			55,000.00	50,000.00	-5,000.00	105,000.00	50,000.00			

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 3RD BIDDER ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. ACTIVE CONSTRUCTION, INC.
 18211 NE 4TH PLAIN ROAD 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 VANCOUVER WA 986829676 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
20	TEMPORARY RETAINING WALLS	L.S.			159.09 %		-27.27 %		
			22,000.00	57,000.00	35,000.00	16,000.00	-6,000.00		
21	GRAVEL BACKFILL FOR WALL	C.Y.			0.00 %		60.00 %		
	153.0000		50.0000	50.0000	0.00 %	80.0000	4,590.00		
			7,650.00	7,650.00	0.00	12,240.00			
SURFACING									
22	CRUSHED SURFACING BASE COURSE	TON			-60.32 %		-50.00 %		
	780.0000		63.0000	25.0000	-29,640.00	31.5000	-24,570.00		
			49,140.00	19,500.00		24,570.00			
HOT MIX ASPHALT									
23	PLANING BITUMINOUS PAVEMENT	S.Y.			-17.65 %		-35.29 %		
	610.0000		17.0000	14.0000	-1,830.00	11.0000	-3,660.00		
			10,370.00	8,540.00		6,710.00			
24	HMA CL. 1/2 IN. PG 64-22	TON			-30.97 %		-1.29 %		
	420.0000		155.0000	107.0000	-20,160.00	153.0000	-840.00		
			65,100.00	44,940.00		64,260.00			
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			-1.00	-1.00		-1.00			
26	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			1,020.00	1,020.00		1,020.00			
27	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			763.00	763.00		763.00			
28	COMMERCIAL HMA	TON			-38.51 %		-12.07 %		
	210.0000		174.0000	107.0000	-14,070.00	153.0000	-4,410.00		
			36,540.00	22,470.00		32,130.00			

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 3RD BIDDER ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. ACTIVE CONSTRUCTION, INC.
 18211 NE 4TH PLAIN ROAD 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 VANCOUVER WA 986829676 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
HOT MIX ASPHALT									
29	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %			
			-1.00		-1.00		-1.00		
EROSION CONTROL AND ROADSIDE PLANTING									
30	ESC LEAD								
	66.0000 DAY		85.0000	-41.18 %	50.0000	-98.82 %	1.0000		
			5,610.00	-2,310.00	3,300.00	-5,544.00	66.00		
31	INLET PROTECTION								
	5.0000 EACH		111.0000	-9.91 %	100.0000	-27.93 %	80.0000		
			555.00	-55.00	500.00	-155.00	400.00		
32	STABILIZED CONSTRUCTION ENTRANCE								
	137.0000 S.Y.		27.0000	-40.74 %	16.0000	-40.74 %	16.0000		
			3,699.00	-1,507.00	2,192.00	-1,507.00	2,192.00		
33	STREET CLEANING								
	30.0000 HR		178.0000	-29.78 %	125.0000	-15.73 %	150.0000		
			5,340.00	-1,590.00	3,750.00	-840.00	4,500.00		
34	SILT FENCE								
	800.0000 L.F.		7.0000	-42.86 %	4.0000	-28.57 %	5.0000		
			5,600.00	-2,400.00	3,200.00	-1,600.00	4,000.00		
35	EROSION/WATER POLLUTION CONTROL								
	EST.			0.00 %		0.00 %			
			30,000.00		30,000.00		30,000.00		
36	TURBID WATER MANAGEMENT SYSTEM								
	L.S.			109.71 %		29.45 %			
			30,900.00	33,900.00	64,800.00	40,000.00	9,100.00		
37	TURBID WATER MANAGEMENT SYSTEM - OPERATION								
	36.0000 HR		132.3300	202.27 %	400.0000	-28.21 %	95.0000		
			4,763.88	9,636.12	14,400.00	-1,343.88	3,420.00		
38	MULCHING WITH LONG TERM MULCH								
	0.1000 ACRE		4,600.0000	400.00 %	23,000.0000	573.91 %	31,000.0000		
			460.00	1,840.00	2,300.00	2,640.00	3,100.00		

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 3RD BIDDER ----- ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. ACTIVE CONSTRUCTION, INC.
 18211 NE 4TH PLAIN ROAD 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 VANCOUVER WA 986829676 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING										
39	SEEDING AND FERTILIZING BY HAND									
	1040.0000	S.Y.	1.0000	3.0000	200.00 %	2.5000	150.00 %			
			1,040.00	3,120.00	2,080.00	2,600.00	1,560.00			
40	FINE COMPOST									
	0.4000	ACRE	15,143.0000	18,000.0000	18.87 %	24,000.0000	58.49 %			
			6,057.20	7,200.00	1,142.80	9,600.00	3,542.80			
41	BARK OR WOOD CHIP MULCH									
	0.2000	ACRE	14,105.0000	25,000.0000	77.24 %	31,000.0000	119.78 %			
			2,821.00	5,000.00	2,179.00	6,200.00	3,379.00			
42	HIGH VISIBILITY FENCE									
	70.0000	L.F.	5.0000	4.0000	-20.00 %	4.5000	-10.00 %			
			350.00	280.00	-70.00	315.00	-35.00			
TRAFFIC										
43	EXTRUDED CURB									
	90.0000	L.F.	22.0000	31.0000	40.91 %	17.0000	-22.73 %			
			1,980.00	2,790.00	810.00	1,530.00	-450.00			
44	BEAM GUARDRAIL TYPE 31									
	113.0000	L.F.	41.0000	50.0000	21.95 %	80.0000	95.12 %			
			4,633.00	5,650.00	1,017.00	9,040.00	4,407.00			
45	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	2.0000	EACH	3,400.0000	4,000.0000	17.65 %	3,750.0000	10.29 %			
			6,800.00	8,000.00	1,200.00	7,500.00	700.00			
46	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	3,200.0000	3,300.0000	3.13 %	3,500.0000	9.38 %			
			6,400.00	6,600.00	200.00	7,000.00	600.00			
47	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	1,100.0000	1,600.0000	45.45 %	1,000.0000	-9.09 %			
			1,100.00	1,600.00	500.00	1,000.00	-100.00			
48	SINGLE SLOPE CONCRETE BARRIER									
	40.0000	L.F.	140.0000	180.0000	28.57 %	160.0000	14.29 %			
			5,600.00	7,200.00	1,600.00	6,400.00	800.00			

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 3RD BIDDER ----- ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. ACTIVE CONSTRUCTION, INC.
 18211 NE 4TH PLAIN ROAD 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 VANCOUVER WA 986829676 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
49	TEMPORARY CONC. BARRIER								
	575.0000	L.F.	11.2600	20.0000	77.62 %	17.0000	50.98 %		
			6,474.50	11,500.00	5,025.50	9,775.00	3,300.50		
50	FLEXIBLE GUIDE POST								
	16.0000	EACH	50.0000	50.0000	0.00 %	80.0000	60.00 %		
			800.00	800.00	0.00	1,280.00	480.00		
51	PAINT LINE								
	2380.0000	L.F.	1.8000	1.5000	-16.67 %	1.6000	-11.11 %		
			4,284.00	3,570.00	-714.00	3,808.00	-476.00		
52	PLASTIC STOP LINE								
	88.0000	L.F.	24.0000	15.0000	-37.50 %	26.0000	8.33 %		
			2,112.00	1,320.00	-792.00	2,288.00	176.00		
53	PLASTIC DRAINAGE MARKING								
	3.0000	EACH	186.0000	155.0000	-16.67 %	105.0000	-43.55 %		
			558.00	465.00	-93.00	315.00	-243.00		
54	PLASTIC JUNCTION BOX MARKING								
	3.0000	EACH	50.0000	155.0000	210.00 %	105.0000	110.00 %		
			150.00	465.00	315.00	315.00	165.00		
55	RECESSED PAVEMENT MARKER								
	0.2400	HUND	2,750.0000	10,000.0000	263.64 %	10,500.0000	281.82 %		
			660.00	2,400.00	1,740.00	2,520.00	1,860.00		
56	PERMANENT SIGNING								
		L.S.			150.00 %		225.00 %		
			2,000.00	5,000.00	3,000.00	6,500.00	4,500.00		
57	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	4260.0000	L.F.	1.7700	4.0000	125.99 %	2.0000	12.99 %		
			7,540.20	17,040.00	9,499.80	8,520.00	979.80		
58	TEMPORARY ILLUMINATION SYSTEM SCB 1531								
		L.S.			122.22 %		122.22 %		
			3,600.00	8,000.00	4,400.00	8,000.00	4,400.00		
59	ILLUMINATION SYSTEM SCB 1531								
		L.S.			96.97 %		36.36 %		
			6,600.00	13,000.00	6,400.00	9,000.00	2,400.00		

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 3RD BIDDER ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. ACTIVE CONSTRUCTION, INC.
 18211 NE 4TH PLAIN ROAD 5110 RIVER ROAD EAST
 VANCOUVER WA 986829676 TACOMA, WA 98443-2638
 CONTRACTOR NUMBER : 100368 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
OTHER ITEMS											
70	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			177.78 %		-44.44 %				
			900.00	2,500.00		500.00					
71	FORCE ACCOUNT TURBID WATER TREATMENT CHEMICALS	EST.			0.00 %		0.00 %				
			2,000.00	2,000.00		2,000.00					
72	FORCE ACCOUNT ADDITIONAL STREAMBED SEDIMENT	EST.			0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00					
73	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %				
			10,000.00	10,000.00		10,000.00					
74	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %				
			5.00	5.00		5.00					
75	MINOR CHANGE	CALC			0.00 %		0.00 %				
			-1.00	-1.00		-1.00					
76	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %				
			-1.00	-1.00		-1.00					
77	SPCC PLAN	L.S.			1,500.00 %		-60.00 %				
			250.00	4,000.00	3,750.00	100.00	-150.00				
78	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00					
CONTRACT TOTAL			\$1,531,527.78	\$1,480,000.00	-3.36%	\$1,742,742.00	13.79%			\$0.00	
				3RD BIDDER REJECTED		5TH BIDDER REJECTED					

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/25/2016

*** BID CHECK REPORT ***

TIME: 15:50

PS&E JOB NO : 14C511 REVISION NO :
 CONTRACT NO : 008849 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4608
 HWY : SR 108
 TITLE : SR 108
 LITTLE SKOOKUM CREEK
 REMOVE FISH BARRIER
 14C511
 PROJECT : STPF-0108(009)
 COUNTY(S) : MASON

BIDS OPENED ON : Mar 9 2016
 AWARDED ON : Mar 15 2016

----- 3RD BIDDER ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. ACTIVE CONSTRUCTION, INC.
 18211 NE 4TH PLAIN ROAD 5110 RIVER ROAD EAST
 VANCOUVER WA 986829676 TACOMA, WA 98443-2638
 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		5TH BIDDER		NO BID THIS ALTERNATE
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
BASE TOTAL			\$1,531,527.78		\$1,480,000.00	-3.36%	\$1,742,742.00	13.79%	
					3RD BIDDER REJECTED		5TH BIDDER REJECTED		