
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

APOLLO, INC. WILDISH STANDARD PAVING CO.
1133 W COLUMBIA DR 3600 WILDISH LANE
99336-3472 97408-4616
KENNEWICK   WA  993360617 EUGENE   OR  974040047
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 894050

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 24.52 % -30.93 % 30.36 %

640,000.00 126,020.00 355,000.00 -158,980.00 670,000.00 156,020.00513,980.00

1,000.0000
2 CLEARING AND GRUBBING 

12.6300 ACRE -66.67 % 1,500.0000 -50.00 % 3,000.0000 0.00 %

12,630.00 -25,260.00 18,945.00 -18,945.00 37,890.00 0.00
3,000.0000
37,890.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 177.78 % 22.22 % -62.96 %

75,000.00 48,000.00 33,000.00 6,000.00 10,000.00 -17,000.0027,000.00
4 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. -65.00 % -50.00 % 200.00 %

3,500.00 -6,500.00 5,000.00 -5,000.00 30,000.00 20,000.0010,000.00

GRADING

8.4500
5 ROADWAY EXCAVATION INCL. HAUL 

13497.0000 C.Y. -23.18 % 9.0000 -18.18 % 5.5000 -50.00 %

114,049.65 -34,417.35 121,473.00 -26,994.00 74,233.50 -74,233.50
11.0000

148,467.00

5.5000
6 COMMON BORROW INCL. HAUL 

312510.0000 C.Y. 10.00 % 6.8500 37.00 % 6.7500 35.00 %

1,718,805.00 156,255.00 2,140,693.50 578,143.50 2,109,442.50 546,892.50
5.0000

1,562,550.00

0.7500
7 EMBANKMENT COMPACTION 

280661.0000 C.Y. -25.00 % 1.7500 75.00 % 0.1500 -85.00 %

210,495.75 -70,165.25 491,156.75 210,495.75 42,099.15 -238,561.85
1.0000

280,661.00

DRAINAGE

1,750.0000
8 GRATE INLET TYPE 2 

2.0000 EACH -37.50 % 1,600.0000 -42.86 % 2,000.0000 -28.57 %

3,500.00 -2,100.00 3,200.00 -2,400.00 4,000.00 -1,600.00
2,800.0000
5,600.00

500.0000
9 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

2.0000 EACH -44.44 % 525.0000 -41.67 % 1,500.0000 66.67 %

1,000.00 -800.00 1,050.00 -750.00 3,000.00 1,200.00
900.0000
1,800.00
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DRAINAGE

42.6000
10 QUARRY SPALLS 

259.0000 TON 52.14 % 30.0000 7.14 % 40.0000 42.86 %

11,033.40 3,781.40 7,770.00 518.00 10,360.00 3,108.00
28.0000
7,252.00

30.0000
11 UNDERDRAIN PIPE 6 IN. DIAM. 

95.0000 L.F. 11.11 % 31.0000 14.81 % 35.0000 29.63 %

2,850.00 285.00 2,945.00 380.00 3,325.00 760.00
27.0000
2,565.00

21.6000
12 DRAIN PIPE 6 IN. DIAM. 

225.0000 L.F. 35.00 % 25.0000 56.25 % 35.0000 118.75 %

4,860.00 1,260.00 5,625.00 2,025.00 7,875.00 4,275.00
16.0000
3,600.00

45.0000
13 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

25.0000 L.F. 12.50 % 39.0000 -2.50 % 60.0000 50.00 %

1,125.00 125.00 975.00 -25.00 1,500.00 500.00
40.0000
1,000.00

50.0000
14 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

55.0000 L.F. 0.00 % 87.0000 74.00 % 70.0000 40.00 %

2,750.00 0.00 4,785.00 2,035.00 3,850.00 1,100.00
50.0000
2,750.00

STRUCTURE

40.2500
15 GRAVEL BACKFILL FOR WALL 

758.0000 C.Y. 15.00 % 17.0000 -51.43 % 57.0000 62.86 %

30,509.50 3,979.50 12,886.00 -13,644.00 43,206.00 16,676.00
35.0000

26,530.00

410.0000
16 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER 

85.0000 L.F. 12.33 % 470.0000 28.77 % 600.0000 64.38 %

34,850.00 3,825.00 39,950.00 8,925.00 51,000.00 19,975.00
365.0000
31,025.00

0.8800
17 ST. REINF. BAR FOR BRIDGE 

152350.0000 LB. -12.00 % 0.9000 -10.00 % 1.0000 0.00 %

134,068.00 -18,282.00 137,115.00 -15,235.00 152,350.00 0.00
1.0000

152,350.00

365.0000
18 CONC. CLASS 4000 FOR BRIDGE 

1006.0000 C.Y. -27.00 % 310.0000 -38.00 % 400.0000 -20.00 %

367,190.00 -135,810.00 311,860.00 -191,140.00 402,400.00 -100,600.00
500.0000

503,000.00

352.0000
19 PRESTRESSED CONC. GIRDER - WF66G

737.5000 L.F. 17.33 % 360.0000 20.00 % 350.0000 16.67 %

259,600.00 38,350.00 265,500.00 44,250.00 258,125.00 36,875.00
300.0000

221,250.00
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STRUCTURE
20 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
21 SUPERSTRUCTURE - RAILROAD O'XING

L.S. 46.67 % -17.48 % 16.67 %

440,000.00 140,000.00 247,550.00 -52,450.00 350,000.00 50,000.00300,000.00

90.0000
22 BRIDGE RAILING TYPE TYPE BP

282.0000 L.F. 20.00 % 94.0000 25.33 % 65.0000 -13.33 %

25,380.00 4,230.00 26,508.00 5,358.00 18,330.00 -2,820.00
75.0000

21,150.00

85.0000
23 BRIDGE RAILING TYPE CHAIN LINK FENCE 

300.0000 L.F. 13.33 % 170.0000 126.67 % 100.0000 33.33 %

25,500.00 3,000.00 51,000.00 28,500.00 30,000.00 7,500.00
75.0000

22,500.00

150.0000
24 TRAFFIC BARRIER 

496.0000 L.F. 20.00 % 180.0000 44.00 % 150.0000 20.00 %

74,400.00 12,400.00 89,280.00 27,280.00 74,400.00 12,400.00
125.0000
62,000.00

79.0000
25 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

3705.0000 S.F. 139.39 % 72.0000 118.18 % 85.0000 157.58 %

292,695.00 170,430.00 266,760.00 144,495.00 314,925.00 192,660.00
33.0000

122,265.00

275.0000
26 BRIDGE APPROACH SLAB 

412.0000 S.Y. 22.22 % 255.0000 13.33 % 250.0000 11.11 %

113,300.00 20,600.00 105,060.00 12,360.00 103,000.00 10,300.00
225.0000
92,700.00

SURFACING

18.5000
27 CRUSHED SURFACING BASE COURSE 

15210.0000 TON 23.33 % 14.5000 -3.33 % 20.0000 33.33 %

281,385.00 53,235.00 220,545.00 -7,605.00 304,200.00 76,050.00
15.0000

228,150.00

20.0000
28 CRUSHED SURFACING TOP COURSE 

1227.0000 TON 33.33 % 20.0000 33.33 % 20.0000 33.33 %

24,540.00 6,135.00 24,540.00 6,135.00 24,540.00 6,135.00
15.0000

18,405.00
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HOT MIX ASPHALT

62.1500
29 HMA CL. 1/2 IN. PG 64-28

9532.0000 TON -17.13 % 66.0000 -12.00 % 65.0000 -13.33 %

592,413.80 -122,486.20 629,112.00 -85,788.00 619,580.00 -95,320.00
75.0000

714,900.00
30 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,447.00 21,447.00 21,447.0021,447.00
31 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

14,298.00 14,298.00 14,298.0014,298.00
32 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

22,133.00 22,133.00 22,133.0022,133.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
33 ESC LEAD 

45.0000 DAY -20.00 % 1.0000 -99.20 % 200.0000 60.00 %

4,500.00 -1,125.00 45.00 -5,580.00 9,000.00 3,375.00
125.0000
5,625.00

34 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

370.0000
35 MULCHING WITH PAM 

9.0000 ACRE -53.75 % 400.0000 -50.00 % 4,000.0000 400.00 %

3,330.00 -3,870.00 3,600.00 -3,600.00 36,000.00 28,800.00
800.0000
7,200.00

2,845.0000
36 SEEDING, FERTILIZING, AND MULCHING 

9.0000 ACRE -28.88 % 3,000.0000 -25.00 % 5,000.0000 25.00 %

25,605.00 -10,395.00 27,000.00 -9,000.00 45,000.00 9,000.00
4,000.0000
36,000.00

37 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
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EROSION CONTROL AND ROADSIDE PLANTING

2.0000
38 HIGH VISIBILITY FENCE 

1370.0000 L.F. -33.33 % 3.9000 30.00 % 3.0000 0.00 %

2,740.00 -1,370.00 5,343.00 1,233.00 4,110.00 0.00
3.0000

4,110.00

TRAFFIC

10.0000
39 EXTRUDED CURB 

1550.0000 L.F. -33.33 % 16.0000 6.67 % 10.0000 -33.33 %

15,500.00 -7,750.00 24,800.00 1,550.00 15,500.00 -7,750.00
15.0000

23,250.00

24.0000
40 BEAM GUARDRAIL TYPE 31 

2738.0000 L.F. -4.00 % 24.0000 -4.00 % 23.0000 -8.00 %

65,712.00 -2,738.00 65,712.00 -2,738.00 62,974.00 -5,476.00
25.0000

68,450.00

3,700.0000
41 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 13.85 % 3,700.0000 13.85 % 4,000.0000 23.08 %

14,800.00 1,800.00 14,800.00 1,800.00 16,000.00 3,000.00
3,250.0000
13,000.00

2,800.0000
42 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH 12.00 % 3,200.0000 28.00 % 3,500.0000 40.00 %

8,400.00 900.00 9,600.00 2,100.00 10,500.00 3,000.00
2,500.0000
7,500.00

1,400.0000
43 BEAM GUARDRAIL ANCHOR TYPE 5 

1.0000 EACH 16.67 % 1,600.0000 33.33 % 1,500.0000 25.00 %

1,400.00 200.00 1,600.00 400.00 1,500.00 300.00
1,200.0000
1,200.00

40.0000
44 FLEXIBLE GUIDE POST 

105.0000 EACH 33.33 % 50.0000 66.67 % 35.0000 16.67 %

4,200.00 1,050.00 5,250.00 2,100.00 3,675.00 525.00
30.0000
3,150.00

0.2500
45 PAINT LINE 

18400.0000 L.F. -75.00 % 0.2700 -73.00 % 0.5000 -50.00 %

4,600.00 -13,800.00 4,968.00 -13,432.00 9,200.00 -9,200.00
1.0000

18,400.00

5.0000
46 PLASTIC WIDE LANE LINE 

100.0000 L.F. 25.00 % 12.0000 200.00 % 11.0000 175.00 %

500.00 100.00 1,200.00 800.00 1,100.00 700.00
4.0000
400.00

15.0000
47 PLASTIC STOP LINE 

57.0000 L.F. 50.00 % 20.0000 100.00 % 20.0000 100.00 %

855.00 285.00 1,140.00 570.00 1,140.00 570.00
10.0000
570.00
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TRAFFIC

300.0000
48 PLASTIC TRAFFIC ARROW 

2.0000 EACH 87.50 % 590.0000 268.75 % 350.0000 118.75 %

600.00 280.00 1,180.00 860.00 700.00 380.00
160.0000
320.00

5,000.0000
49 CENTERLINE RUMBLE STRIP 

0.7000 MI. -37.50 % 12,900.0000 61.25 % 7,500.0000 -6.25 %

3,500.00 -2,100.00 9,030.00 3,430.00 5,250.00 -350.00
8,000.0000
5,600.00

50 PERMANENT SIGNING 
L.S. -3.13 % 62.50 % 87.50 %

7,750.00 -250.00 13,000.00 5,000.00 15,000.00 7,000.008,000.00

0.1500
51 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

5800.0000 L.F. -85.00 % 0.1600 -84.00 % 0.2000 -80.00 %

870.00 -4,930.00 928.00 -4,872.00 1,160.00 -4,640.00
1.0000

5,800.00
52 ILLUMINATION SYSTEM 

L.S. 40.74 % 48.15 % 11.11 %

38,000.00 11,000.00 40,000.00 13,000.00 30,000.00 3,000.0027,000.00

26.0000
53 CONDUIT PIPE 2 IN. DIAM. 

1584.0000 L.F. 73.33 % 27.0000 80.00 % 26.0000 73.33 %

41,184.00 17,424.00 42,768.00 19,008.00 41,184.00 17,424.00
15.0000

23,760.00

21.0000
54 CONDUIT PIPE 4 IN. DIAM. 

260.0000 L.F. 5.00 % 22.0000 10.00 % 21.0000 5.00 %

5,460.00 260.00 5,720.00 520.00 5,460.00 260.00
20.0000
5,200.00

55 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. 9.66 % -40.40 % -62.58 %

331,161.42 29,161.42 180,000.00 -122,000.00 113,000.00 -189,000.00302,000.00

OTHER ITEMS
56 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

15.0000
57 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

10.0000 C.Y. -25.00 % 115.0000 475.00 % 75.0000 275.00 %

150.00 -50.00 1,150.00 950.00 750.00 550.00
20.0000
200.00
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OTHER ITEMS

1.0000
58 SHORING OR EXTRA EXCAVATION CLASS B 

270.0000 S.F. -85.71 % 1.0000 -85.71 % 75.0000 971.43 %

270.00 -1,620.00 270.00 -1,620.00 20,250.00 18,360.00
7.0000

1,890.00

36.6500
59 GRAVEL BACKFILL FOR FOUNDATION CLASS B 

611.0000 C.Y. 22.17 % 33.0000 10.00 % 65.0000 116.67 %

22,393.15 4,063.15 20,163.00 1,833.00 39,715.00 21,385.00
30.0000

18,330.00

75.0000
60 GRAVEL BACKFILL FOR DRAIN 

13.0000 C.Y. 78.57 % 39.0000 -7.14 % 150.0000 257.14 %

975.00 429.00 507.00 -39.00 1,950.00 1,404.00
42.0000
546.00

0.0100
61 WATER 

29900.0000 MGAL -99.89 % 1.8500 -79.44 % 3.5000 -61.11 %

299.00 -268,801.00 55,315.00 -213,785.00 104,650.00 -164,450.00
9.0000

269,100.00
62 STRUCTURE SURVEYING 

L.S. 0.00 % 120.00 % -25.00 %

20,000.00 0.00 44,000.00 24,000.00 15,000.00 -5,000.0020,000.00
63 ROADWAY SURVEYING 

L.S. 10.00 % -28.00 % -28.00 %

27,500.00 2,500.00 18,000.00 -7,000.00 18,000.00 -7,000.0025,000.00

15.0000
64 WIRE FENCE TYPE 1 

1420.0000 L.F. 200.00 % 28.0000 460.00 % 12.0000 140.00 %

21,300.00 14,200.00 39,760.00 32,660.00 17,040.00 9,940.00
5.0000

7,100.00

2,000.0000
65 DOUBLE WIRE GATE 20 FT. WIDE 

3.0000 EACH 100.00 % 1,300.0000 30.00 % 1,000.0000 0.00 %

6,000.00 3,000.00 3,900.00 900.00 3,000.00 0.00
1,000.0000
3,000.00

5.0000
66 TRAINING 

800.0000 HR  400.00 % 1.0000 0.00 % 5.0000 400.00 %

4,000.00 3,200.00 800.00 0.00 4,000.00 3,200.00
1.0000
800.00

67 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
68 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

APOLLO, INC. WILDISH STANDARD PAVING CO.
1133 W COLUMBIA DR 3600 WILDISH LANE
99336-3472 97408-4616
KENNEWICK   WA  993360617 EUGENE   OR  974040047
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 894050

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
69 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
70 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
71 SPCC PLAN 

L.S. 50.00 % -10.00 % 200.00 %

1,500.00 500.00 900.00 -100.00 3,000.00 2,000.001,000.00

2.0000
72 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

840.0000 S.Y. 0.00 % 1.9000 -5.00 % 3.0000 50.00 %

1,680.00 0.00 1,596.00 -84.00 2,520.00 840.00
2.0000

1,680.00

16.0000
73 GEOSYNTHETIC RETAINING WALL 

3919.0000 S.F. -28.89 % 13.2500 -41.11 % 12.5000 -44.44 %

62,704.00 -25,473.50 51,926.75 -36,250.75 48,987.50 -39,190.00
22.5000

88,177.50

31.5000
74 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

2820.0000 C.Y. -16.00 % 26.0000 -30.67 % 65.0000 73.33 %

88,830.00 -16,920.00 73,320.00 -32,430.00 183,300.00 77,550.00
37.5000

105,750.00

500.0000
75 MAILBOX SUPPORT TYPE 1

1.0000 EACH 42.86 % 450.0000 28.57 % 500.0000 42.86 %

500.00 150.00 450.00 100.00 500.00 150.00
350.0000
350.00

800.0000
76 MAILBOX SUPPORT TYPE 2

1.0000 EACH 128.57 % 750.0000 114.29 % 700.0000 100.00 %

800.00 450.00 750.00 400.00 700.00 350.00
350.0000
350.00

$6,442,878.67 1.67% $6,495,656.00 2.50% $6,750,326.65 6.52%$6,337,028.50CONTRACT TOTAL

$6,750,326.65$6,442,878.67 $6,495,656.00BASE TOTAL 1.67% 2.50% 6.52%$6,337,028.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY JOHANSEN EXCAVATING, INC.
7131 N RAILROAD AVE 28215 112TH ST
99301-5923 98321-9264
PASCO   WA  993022738 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -13.42 % 62.51 % 50.78 %

445,000.00 -68,980.00 835,248.00 321,268.00 775,000.00 261,020.00513,980.00

740.0000
2 CLEARING AND GRUBBING 

12.6300 ACRE -75.33 % 5,700.0000 90.00 % 6,000.0000 100.00 %

9,346.20 -28,543.80 71,991.00 34,101.00 75,780.00 37,890.00
3,000.0000
37,890.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. -7.41 % -0.74 % 22.22 %

25,000.00 -2,000.00 26,800.00 -200.00 33,000.00 6,000.0027,000.00
4 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. -65.00 % -60.00 % -47.50 %

3,500.00 -6,500.00 4,000.00 -6,000.00 5,250.00 -4,750.0010,000.00

GRADING

9.5000
5 ROADWAY EXCAVATION INCL. HAUL 

13497.0000 C.Y. -13.64 % 8.5000 -22.73 % 9.5000 -13.64 %

128,221.50 -20,245.50 114,724.50 -33,742.50 128,221.50 -20,245.50
11.0000

148,467.00

8.8500
6 COMMON BORROW INCL. HAUL 

312510.0000 C.Y. 77.00 % 9.0000 80.00 % 11.5000 130.00 %

2,765,713.50 1,203,163.50 2,812,590.00 1,250,040.00 3,593,865.00 2,031,315.00
5.0000

1,562,550.00

1.6000
7 EMBANKMENT COMPACTION 

280661.0000 C.Y. 60.00 % 3.2000 220.00 % 3.3500 235.00 %

449,057.60 168,396.60 898,115.20 617,454.20 940,214.35 659,553.35
1.0000

280,661.00

DRAINAGE

2,100.0000
8 GRATE INLET TYPE 2 

2.0000 EACH -25.00 % 3,200.0000 14.29 % 1,040.0000 -62.86 %

4,200.00 -1,400.00 6,400.00 800.00 2,080.00 -3,520.00
2,800.0000
5,600.00

250.0000
9 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

2.0000 EACH -72.22 % 270.0000 -70.00 % 350.0000 -61.11 %

500.00 -1,300.00 540.00 -1,260.00 700.00 -1,100.00
900.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY JOHANSEN EXCAVATING, INC.
7131 N RAILROAD AVE 28215 112TH ST
99301-5923 98321-9264
PASCO   WA  993022738 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

24.0000
10 QUARRY SPALLS 

259.0000 TON -14.29 % 53.0000 89.29 % 70.0000 150.00 %

6,216.00 -1,036.00 13,727.00 6,475.00 18,130.00 10,878.00
28.0000
7,252.00

15.0000
11 UNDERDRAIN PIPE 6 IN. DIAM. 

95.0000 L.F. -44.44 % 19.0000 -29.63 % 37.0000 37.04 %

1,425.00 -1,140.00 1,805.00 -760.00 3,515.00 950.00
27.0000
2,565.00

15.0000
12 DRAIN PIPE 6 IN. DIAM. 

225.0000 L.F. -6.25 % 21.0000 31.25 % 57.5000 259.38 %

3,375.00 -225.00 4,725.00 1,125.00 12,937.50 9,337.50
16.0000
3,600.00

55.0000
13 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

25.0000 L.F. 37.50 % 69.0000 72.50 % 67.3500 68.38 %

1,375.00 375.00 1,725.00 725.00 1,683.75 683.75
40.0000
1,000.00

85.0000
14 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

55.0000 L.F. 70.00 % 79.0000 58.00 % 70.9000 41.80 %

4,675.00 1,925.00 4,345.00 1,595.00 3,899.50 1,149.50
50.0000
2,750.00

STRUCTURE

26.0000
15 GRAVEL BACKFILL FOR WALL 

758.0000 C.Y. -25.71 % 75.0000 114.29 % 48.5000 38.57 %

19,708.00 -6,822.00 56,850.00 30,320.00 36,763.00 10,233.00
35.0000

26,530.00

394.0000
16 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER 

85.0000 L.F. 7.95 % 430.0000 17.81 % 308.0000 -15.62 %

33,490.00 2,465.00 36,550.00 5,525.00 26,180.00 -4,845.00
365.0000
31,025.00

1.0500
17 ST. REINF. BAR FOR BRIDGE 

152350.0000 LB. 5.00 % 1.1000 10.00 % 1.0000 0.00 %

159,967.50 7,617.50 167,585.00 15,235.00 152,350.00 0.00
1.0000

152,350.00

565.0000
18 CONC. CLASS 4000 FOR BRIDGE 

1006.0000 C.Y. 13.00 % 490.0000 -2.00 % 460.0000 -8.00 %

568,390.00 65,390.00 492,940.00 -10,060.00 462,760.00 -40,240.00
500.0000

503,000.00

448.0000
19 PRESTRESSED CONC. GIRDER - WF66G

737.5000 L.F. 49.33 % 490.0000 63.33 % 370.0000 23.33 %

330,400.00 109,150.00 361,375.00 140,125.00 272,875.00 51,625.00
300.0000

221,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY JOHANSEN EXCAVATING, INC.
7131 N RAILROAD AVE 28215 112TH ST
99301-5923 98321-9264
PASCO   WA  993022738 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
20 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
21 SUPERSTRUCTURE - RAILROAD O'XING

L.S. 10.33 % -8.33 % 0.00 %

331,000.00 31,000.00 275,000.00 -25,000.00 300,000.00 0.00300,000.00

78.7500
22 BRIDGE RAILING TYPE TYPE BP

282.0000 L.F. 5.00 % 120.0000 60.00 % 115.0000 53.33 %

22,207.50 1,057.50 33,840.00 12,690.00 32,430.00 11,280.00
75.0000

21,150.00

92.3000
23 BRIDGE RAILING TYPE CHAIN LINK FENCE 

300.0000 L.F. 23.07 % 114.0000 52.00 % 105.0000 40.00 %

27,690.00 5,190.00 34,200.00 11,700.00 31,500.00 9,000.00
75.0000

22,500.00

151.6000
24 TRAFFIC BARRIER 

496.0000 L.F. 21.28 % 225.0000 80.00 % 117.5000 -6.00 %

75,193.60 13,193.60 111,600.00 49,600.00 58,280.00 -3,720.00
125.0000
62,000.00

38.8500
25 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

3705.0000 S.F. 17.73 % 100.0000 203.03 % 85.0000 157.58 %

143,939.25 21,674.25 370,500.00 248,235.00 314,925.00 192,660.00
33.0000

122,265.00

215.2500
26 BRIDGE APPROACH SLAB 

412.0000 S.Y. -4.33 % 300.0000 33.33 % 250.0000 11.11 %

88,683.00 -4,017.00 123,600.00 30,900.00 103,000.00 10,300.00
225.0000
92,700.00

SURFACING

17.1000
27 CRUSHED SURFACING BASE COURSE 

15210.0000 TON 14.00 % 22.0000 46.67 % 16.5000 10.00 %

260,091.00 31,941.00 334,620.00 106,470.00 250,965.00 22,815.00
15.0000

228,150.00

19.5000
28 CRUSHED SURFACING TOP COURSE 

1227.0000 TON 30.00 % 26.0000 73.33 % 22.0000 46.67 %

23,926.50 5,521.50 31,902.00 13,497.00 26,994.00 8,589.00
15.0000

18,405.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY JOHANSEN EXCAVATING, INC.
7131 N RAILROAD AVE 28215 112TH ST
99301-5923 98321-9264
PASCO   WA  993022738 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

70.5000
29 HMA CL. 1/2 IN. PG 64-28

9532.0000 TON -6.00 % 68.0000 -9.33 % 67.2500 -10.33 %

672,006.00 -42,894.00 648,176.00 -66,724.00 641,027.00 -73,873.00
75.0000

714,900.00
30 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,447.00 21,447.00 21,447.0021,447.00
31 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

14,298.00 14,298.00 14,298.0014,298.00
32 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

22,133.00 22,133.00 22,133.0022,133.00

EROSION CONTROL AND ROADSIDE PLANTING

250.0000
33 ESC LEAD 

45.0000 DAY 100.00 % 25.0000 -80.00 % 44.5000 -64.40 %

11,250.00 5,625.00 1,125.00 -4,500.00 2,002.50 -3,622.50
125.0000
5,625.00

34 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

500.0000
35 MULCHING WITH PAM 

9.0000 ACRE -37.50 % 3,400.0000 325.00 % 430.0000 -46.25 %

4,500.00 -2,700.00 30,600.00 23,400.00 3,870.00 -3,330.00
800.0000
7,200.00

3,300.0000
36 SEEDING, FERTILIZING, AND MULCHING 

9.0000 ACRE -17.50 % 7,200.0000 80.00 % 3,250.0000 -18.75 %

29,700.00 -6,300.00 64,800.00 28,800.00 29,250.00 -6,750.00
4,000.0000
36,000.00

37 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY JOHANSEN EXCAVATING, INC.
7131 N RAILROAD AVE 28215 112TH ST
99301-5923 98321-9264
PASCO   WA  993022738 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

3.2000
38 HIGH VISIBILITY FENCE 

1370.0000 L.F. 6.67 % 4.0000 33.33 % 4.0500 35.00 %

4,384.00 274.00 5,480.00 1,370.00 5,548.50 1,438.50
3.0000

4,110.00

TRAFFIC

14.7500
39 EXTRUDED CURB 

1550.0000 L.F. -1.67 % 16.0000 6.67 % 15.1500 1.00 %

22,862.50 -387.50 24,800.00 1,550.00 23,482.50 232.50
15.0000

23,250.00

26.0000
40 BEAM GUARDRAIL TYPE 31 

2738.0000 L.F. 4.00 % 22.0000 -12.00 % 20.5000 -18.00 %

71,188.00 2,738.00 60,236.00 -8,214.00 56,129.00 -12,321.00
25.0000

68,450.00

4,030.0000
41 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 24.00 % 3,500.0000 7.69 % 3,300.0000 1.54 %

16,120.00 3,120.00 14,000.00 1,000.00 13,200.00 200.00
3,250.0000
13,000.00

3,045.0000
42 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH 21.80 % 2,800.0000 12.00 % 2,650.0000 6.00 %

9,135.00 1,635.00 8,400.00 900.00 7,950.00 450.00
2,500.0000
7,500.00

1,525.0000
43 BEAM GUARDRAIL ANCHOR TYPE 5 

1.0000 EACH 27.08 % 1,200.0000 0.00 % 1,135.0000 -5.42 %

1,525.00 325.00 1,200.00 0.00 1,135.00 -65.00
1,200.0000
1,200.00

43.0000
44 FLEXIBLE GUIDE POST 

105.0000 EACH 43.33 % 52.0000 73.33 % 36.2500 20.83 %

4,515.00 1,365.00 5,460.00 2,310.00 3,806.25 656.25
30.0000
3,150.00

0.3300
45 PAINT LINE 

18400.0000 L.F. -67.00 % 0.3000 -70.00 % 0.5000 -50.00 %

6,072.00 -12,328.00 5,520.00 -12,880.00 9,200.00 -9,200.00
1.0000

18,400.00

8.7000
46 PLASTIC WIDE LANE LINE 

100.0000 L.F. 117.50 % 12.0000 200.00 % 12.0000 200.00 %

870.00 470.00 1,200.00 800.00 1,200.00 800.00
4.0000
400.00

18.0000
47 PLASTIC STOP LINE 

57.0000 L.F. 80.00 % 20.0000 100.00 % 18.4000 84.00 %

1,026.00 456.00 1,140.00 570.00 1,048.80 478.80
10.0000
570.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY JOHANSEN EXCAVATING, INC.
7131 N RAILROAD AVE 28215 112TH ST
99301-5923 98321-9264
PASCO   WA  993022738 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

335.0000
48 PLASTIC TRAFFIC ARROW 

2.0000 EACH 109.38 % 550.0000 243.75 % 378.7500 136.72 %

670.00 350.00 1,100.00 780.00 757.50 437.50
160.0000
320.00

7,980.0000
49 CENTERLINE RUMBLE STRIP 

0.7000 MI. -0.25 % 13,600.0000 70.00 % 8,115.0000 1.44 %

5,586.00 -14.00 9,520.00 3,920.00 5,680.50 80.50
8,000.0000
5,600.00

50 PERMANENT SIGNING 
L.S. 100.00 % 81.25 % 100.00 %

16,000.00 8,000.00 14,500.00 6,500.00 16,000.00 8,000.008,000.00

0.2000
51 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

5800.0000 L.F. -80.00 % 0.2500 -75.00 % 0.3000 -70.00 %

1,160.00 -4,640.00 1,450.00 -4,350.00 1,740.00 -4,060.00
1.0000

5,800.00
52 ILLUMINATION SYSTEM 

L.S. 94.81 % 59.26 % 48.15 %

52,600.00 25,600.00 43,000.00 16,000.00 40,000.00 13,000.0027,000.00

25.2000
53 CONDUIT PIPE 2 IN. DIAM. 

1584.0000 L.F. 68.00 % 30.0000 100.00 % 28.0000 86.67 %

39,916.80 16,156.80 47,520.00 23,760.00 44,352.00 20,592.00
15.0000

23,760.00

22.1000
54 CONDUIT PIPE 4 IN. DIAM. 

260.0000 L.F. 10.50 % 24.0000 20.00 % 22.7000 13.50 %

5,746.00 546.00 6,240.00 1,040.00 5,902.00 702.00
20.0000
5,200.00

55 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. 4.30 % 39.07 % -43.71 %

315,000.00 13,000.00 420,000.00 118,000.00 170,000.00 -132,000.00302,000.00

OTHER ITEMS
56 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 50.00 % 0.00 %

10,000.00 0.00 15,000.00 5,000.00 10,000.00 0.0010,000.00

50.0000
57 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

10.0000 C.Y. 150.00 % 55.0000 175.00 % 49.0000 145.00 %

500.00 300.00 550.00 350.00 490.00 290.00
20.0000
200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY JOHANSEN EXCAVATING, INC.
7131 N RAILROAD AVE 28215 112TH ST
99301-5923 98321-9264
PASCO   WA  993022738 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3.5000
58 SHORING OR EXTRA EXCAVATION CLASS B 

270.0000 S.F. -50.00 % 3.0000 -57.14 % 12.0000 71.43 %

945.00 -945.00 810.00 -1,080.00 3,240.00 1,350.00
7.0000

1,890.00

35.0000
59 GRAVEL BACKFILL FOR FOUNDATION CLASS B 

611.0000 C.Y. 16.67 % 44.0000 46.67 % 40.5000 35.00 %

21,385.00 3,055.00 26,884.00 8,554.00 24,745.50 6,415.50
30.0000

18,330.00

100.0000
60 GRAVEL BACKFILL FOR DRAIN 

13.0000 C.Y. 138.10 % 32.0000 -23.81 % 51.7500 23.21 %

1,300.00 754.00 416.00 -130.00 672.75 126.75
42.0000
546.00

3.7500
61 WATER 

29900.0000 MGAL -58.33 % 1.9000 -78.89 % 2.7000 -70.00 %

112,125.00 -156,975.00 56,810.00 -212,290.00 80,730.00 -188,370.00
9.0000

269,100.00
62 STRUCTURE SURVEYING 

L.S. 42.50 % 179.00 % 50.00 %

28,500.00 8,500.00 55,800.00 35,800.00 30,000.00 10,000.0020,000.00
63 ROADWAY SURVEYING 

L.S. 110.00 % 42.00 % 127.00 %

52,500.00 27,500.00 35,500.00 10,500.00 56,750.00 31,750.0025,000.00

15.8000
64 WIRE FENCE TYPE 1 

1420.0000 L.F. 216.00 % 27.0000 440.00 % 28.7000 474.00 %

22,436.00 15,336.00 38,340.00 31,240.00 40,754.00 33,654.00
5.0000

7,100.00

2,100.0000
65 DOUBLE WIRE GATE 20 FT. WIDE 

3.0000 EACH 110.00 % 1,250.0000 25.00 % 2,600.0000 160.00 %

6,300.00 3,300.00 3,750.00 750.00 7,800.00 4,800.00
1,000.0000
3,000.00

40.0000
66 TRAINING 

800.0000 HR  3,900.00 % 10.0000 900.00 % 1.0000 0.00 %

32,000.00 31,200.00 8,000.00 7,200.00 800.00 0.00
1.0000
800.00

67 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
68 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY JOHANSEN EXCAVATING, INC.
7131 N RAILROAD AVE 28215 112TH ST
99301-5923 98321-9264
PASCO   WA  993022738 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
69 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
70 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
71 SPCC PLAN 

L.S. 100.00 % 40.00 % 200.00 %

2,000.00 1,000.00 1,400.00 400.00 3,000.00 2,000.001,000.00

2.8000
72 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

840.0000 S.Y. 40.00 % 5.0000 150.00 % 8.5000 325.00 %

2,352.00 672.00 4,200.00 2,520.00 7,140.00 5,460.00
2.0000

1,680.00

27.3000
73 GEOSYNTHETIC RETAINING WALL 

3919.0000 S.F. 21.33 % 25.0000 11.11 % 20.0000 -11.11 %

106,988.70 18,811.20 97,975.00 9,797.50 78,380.00 -9,797.50
22.5000

88,177.50

24.3000
74 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

2820.0000 C.Y. -35.20 % 42.0000 12.00 % 36.1000 -3.73 %

68,526.00 -37,224.00 118,440.00 12,690.00 101,802.00 -3,948.00
37.5000

105,750.00

575.0000
75 MAILBOX SUPPORT TYPE 1

1.0000 EACH 64.29 % 480.0000 37.14 % 535.5000 53.00 %

575.00 225.00 480.00 130.00 535.50 185.50
350.0000
350.00

750.0000
76 MAILBOX SUPPORT TYPE 2

1.0000 EACH 114.29 % 790.0000 125.71 % 676.2500 93.21 %

750.00 400.00 790.00 440.00 676.25 326.25
350.0000
350.00

$7,789,186.15 22.92% $9,203,789.70 45.24% $9,289,976.15 46.60%$6,337,028.50CONTRACT TOTAL

$9,289,976.15$7,789,186.15 $9,203,789.70BASE TOTAL 22.92% 45.24% 46.60%$6,337,028.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 7TH BIDDER -------

SELLAND CONSTRUCTION, INC. KERR CONTRACTORS OREGON, INC.
1285 S WENATCHEE AVE 395 SHENANDOAH LANE NE
98801-3754 97071-9771
WENATCHEE   WA  988070119 WOODBURN   OR  970711060
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100450

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 63.48 % -2.72 % 55.86 %

840,242.94 326,262.94 500,000.00 -13,980.00 801,070.00 287,090.00513,980.00

2,446.5700
2 CLEARING AND GRUBBING 

12.6300 ACRE -18.45 % 8,000.0000 166.67 % 700.0000 -76.67 %

30,900.18 -6,989.82 101,040.00 63,150.00 8,841.00 -29,049.00
3,000.0000
37,890.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 825.93 % 270.37 % 85.19 %

250,000.00 223,000.00 100,000.00 73,000.00 50,000.00 23,000.0027,000.00
4 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. 50.00 % -25.00 % 0.00 %

15,000.00 5,000.00 7,500.00 -2,500.00 10,000.00 0.0010,000.00

GRADING

6.0700
5 ROADWAY EXCAVATION INCL. HAUL 

13497.0000 C.Y. -44.82 % 13.5000 22.73 % 8.0000 -27.27 %

81,926.79 -66,540.21 182,209.50 33,742.50 107,976.00 -40,491.00
11.0000

148,467.00

4.5000
6 COMMON BORROW INCL. HAUL 

312510.0000 C.Y. -10.00 % 5.5000 10.00 % 6.6000 32.00 %

1,406,295.00 -156,255.00 1,718,805.00 156,255.00 2,062,566.00 500,016.00
5.0000

1,562,550.00

1.0400
7 EMBANKMENT COMPACTION 

280661.0000 C.Y. 4.00 % 1.0000 0.00 % 3.0000 200.00 %

291,887.44 11,226.44 280,661.00 0.00 841,983.00 561,322.00
1.0000

280,661.00

DRAINAGE

2,000.0000
8 GRATE INLET TYPE 2 

2.0000 EACH -28.57 % 1,800.0000 -35.71 % 1,500.0000 -46.43 %

4,000.00 -1,600.00 3,600.00 -2,000.00 3,000.00 -2,600.00
2,800.0000
5,600.00

411.9400
9 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

2.0000 EACH -54.23 % 600.0000 -33.33 % 1,200.0000 33.33 %

823.88 -976.12 1,200.00 -600.00 2,400.00 600.00
900.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 7TH BIDDER -------

SELLAND CONSTRUCTION, INC. KERR CONTRACTORS OREGON, INC.
1285 S WENATCHEE AVE 395 SHENANDOAH LANE NE
98801-3754 97071-9771
WENATCHEE   WA  988070119 WOODBURN   OR  970711060
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100450

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

31.6300
10 QUARRY SPALLS 

259.0000 TON 12.96 % 75.0000 167.86 % 30.0000 7.14 %

8,192.17 940.17 19,425.00 12,173.00 7,770.00 518.00
28.0000
7,252.00

42.5600
11 UNDERDRAIN PIPE 6 IN. DIAM. 

95.0000 L.F. 57.63 % 8.0000 -70.37 % 19.0000 -29.63 %

4,043.20 1,478.20 760.00 -1,805.00 1,805.00 -760.00
27.0000
2,565.00

35.3800
12 DRAIN PIPE 6 IN. DIAM. 

225.0000 L.F. 121.13 % 12.0000 -25.00 % 31.0000 93.75 %

7,960.50 4,360.50 2,700.00 -900.00 6,975.00 3,375.00
16.0000
3,600.00

55.9700
13 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

25.0000 L.F. 39.92 % 100.0000 150.00 % 35.0000 -12.50 %

1,399.25 399.25 2,500.00 1,500.00 875.00 -125.00
40.0000
1,000.00

42.7400
14 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

55.0000 L.F. -14.52 % 110.0000 120.00 % 35.0000 -30.00 %

2,350.70 -399.30 6,050.00 3,300.00 1,925.00 -825.00
50.0000
2,750.00

STRUCTURE

38.2400
15 GRAVEL BACKFILL FOR WALL 

758.0000 C.Y. 9.26 % 35.0000 0.00 % 50.0000 42.86 %

28,985.92 2,455.92 26,530.00 0.00 37,900.00 11,370.00
35.0000

26,530.00

350.1100
16 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER 

85.0000 L.F. -4.08 % 475.0000 30.14 % 370.0000 1.37 %

29,759.35 -1,265.65 40,375.00 9,350.00 31,450.00 425.00
365.0000
31,025.00

0.8800
17 ST. REINF. BAR FOR BRIDGE 

152350.0000 LB. -12.00 % 1.1500 15.00 % 1.0000 0.00 %

134,068.00 -18,282.00 175,202.50 22,852.50 152,350.00 0.00
1.0000

152,350.00

461.3200
18 CONC. CLASS 4000 FOR BRIDGE 

1006.0000 C.Y. -7.74 % 450.0000 -10.00 % 500.0000 0.00 %

464,087.92 -38,912.08 452,700.00 -50,300.00 503,000.00 0.00
500.0000

503,000.00

398.1200
19 PRESTRESSED CONC. GIRDER - WF66G

737.5000 L.F. 32.71 % 375.0000 25.00 % 375.0000 25.00 %

293,613.50 72,363.50 276,562.50 55,312.50 276,562.50 55,312.50
300.0000

221,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 7TH BIDDER -------

SELLAND CONSTRUCTION, INC. KERR CONTRACTORS OREGON, INC.
1285 S WENATCHEE AVE 395 SHENANDOAH LANE NE
98801-3754 97071-9771
WENATCHEE   WA  988070119 WOODBURN   OR  970711060
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100450

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
20 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
21 SUPERSTRUCTURE - RAILROAD O'XING

L.S. 58.33 % -8.33 % 10.00 %

475,000.00 175,000.00 275,000.00 -25,000.00 330,000.00 30,000.00300,000.00

89.5300
22 BRIDGE RAILING TYPE TYPE BP

282.0000 L.F. 19.37 % 90.0000 20.00 % 75.0000 0.00 %

25,247.46 4,097.46 25,380.00 4,230.00 21,150.00 0.00
75.0000

21,150.00

100.0000
23 BRIDGE RAILING TYPE CHAIN LINK FENCE 

300.0000 L.F. 33.33 % 90.0000 20.00 % 101.2500 35.00 %

30,000.00 7,500.00 27,000.00 4,500.00 30,375.00 7,875.00
75.0000

22,500.00

145.0000
24 TRAFFIC BARRIER 

496.0000 L.F. 16.00 % 200.0000 60.00 % 100.0000 -20.00 %

71,920.00 9,920.00 99,200.00 37,200.00 49,600.00 -12,400.00
125.0000
62,000.00

25.0000
25 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

3705.0000 S.F. -24.24 % 85.0000 157.58 % 50.0000 51.52 %

92,625.00 -29,640.00 314,925.00 192,660.00 185,250.00 62,985.00
33.0000

122,265.00

292.2100
26 BRIDGE APPROACH SLAB 

412.0000 S.Y. 29.87 % 260.0000 15.56 % 205.0000 -8.89 %

120,390.52 27,690.52 107,120.00 14,420.00 84,460.00 -8,240.00
225.0000
92,700.00

SURFACING

17.0000
27 CRUSHED SURFACING BASE COURSE 

15210.0000 TON 13.33 % 14.0000 -6.67 % 19.0000 26.67 %

258,570.00 30,420.00 212,940.00 -15,210.00 288,990.00 60,840.00
15.0000

228,150.00

20.0000
28 CRUSHED SURFACING TOP COURSE 

1227.0000 TON 33.33 % 20.0000 33.33 % 23.0000 53.33 %

24,540.00 6,135.00 24,540.00 6,135.00 28,221.00 9,816.00
15.0000

18,405.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 7TH BIDDER -------

SELLAND CONSTRUCTION, INC. KERR CONTRACTORS OREGON, INC.
1285 S WENATCHEE AVE 395 SHENANDOAH LANE NE
98801-3754 97071-9771
WENATCHEE   WA  988070119 WOODBURN   OR  970711060
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100450

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

62.1500
29 HMA CL. 1/2 IN. PG 64-28

9532.0000 TON -17.13 % 65.0000 -13.33 % 62.1500 -17.13 %

592,413.80 -122,486.20 619,580.00 -95,320.00 592,413.80 -122,486.20
75.0000

714,900.00
30 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,447.00 21,447.00 21,447.0021,447.00
31 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

14,298.00 14,298.00 14,298.0014,298.00
32 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

22,133.00 22,133.00 22,133.0022,133.00

EROSION CONTROL AND ROADSIDE PLANTING

1,000.0000
33 ESC LEAD 

45.0000 DAY 700.00 % 5.0000 -96.00 % 50.0000 -60.00 %

45,000.00 39,375.00 225.00 -5,400.00 2,250.00 -3,375.00
125.0000
5,625.00

34 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

370.0000
35 MULCHING WITH PAM 

9.0000 ACRE -53.75 % 400.0000 -50.00 % 370.0000 -53.75 %

3,330.00 -3,870.00 3,600.00 -3,600.00 3,330.00 -3,870.00
800.0000
7,200.00

2,845.0000
36 SEEDING, FERTILIZING, AND MULCHING 

9.0000 ACRE -28.88 % 3,800.0000 -5.00 % 2,845.0000 -28.88 %

25,605.00 -10,395.00 34,200.00 -1,800.00 25,605.00 -10,395.00
4,000.0000
36,000.00

37 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 7TH BIDDER -------

SELLAND CONSTRUCTION, INC. KERR CONTRACTORS OREGON, INC.
1285 S WENATCHEE AVE 395 SHENANDOAH LANE NE
98801-3754 97071-9771
WENATCHEE   WA  988070119 WOODBURN   OR  970711060
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100450

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

3.1000
38 HIGH VISIBILITY FENCE 

1370.0000 L.F. 3.33 % 3.0000 0.00 % 2.3900 -20.33 %

4,247.00 137.00 4,110.00 0.00 3,274.30 -835.70
3.0000

4,110.00

TRAFFIC

15.0000
39 EXTRUDED CURB 

1550.0000 L.F. 0.00 % 10.0000 -33.33 % 14.0000 -6.67 %

23,250.00 0.00 15,500.00 -7,750.00 21,700.00 -1,550.00
15.0000

23,250.00

19.0000
40 BEAM GUARDRAIL TYPE 31 

2738.0000 L.F. -24.00 % 25.0000 0.00 % 23.0000 -8.00 %

52,022.00 -16,428.00 68,450.00 0.00 62,974.00 -5,476.00
25.0000

68,450.00

3,050.0000
41 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -6.15 % 3,800.0000 16.92 % 3,500.0000 7.69 %

12,200.00 -800.00 15,200.00 2,200.00 14,000.00 1,000.00
3,250.0000
13,000.00

2,450.0000
42 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH -2.00 % 2,800.0000 12.00 % 3,000.0000 20.00 %

7,350.00 -150.00 8,400.00 900.00 9,000.00 1,500.00
2,500.0000
7,500.00

1,050.0000
43 BEAM GUARDRAIL ANCHOR TYPE 5 

1.0000 EACH -12.50 % 1,500.0000 25.00 % 1,414.0000 17.83 %

1,050.00 -150.00 1,500.00 300.00 1,414.00 214.00
1,200.0000
1,200.00

18.0000
44 FLEXIBLE GUIDE POST 

105.0000 EACH -40.00 % 30.0000 0.00 % 33.5000 11.67 %

1,890.00 -1,260.00 3,150.00 0.00 3,517.50 367.50
30.0000
3,150.00

0.1800
45 PAINT LINE 

18400.0000 L.F. -82.00 % 0.2500 -75.00 % 0.4500 -55.00 %

3,312.00 -15,088.00 4,600.00 -13,800.00 8,280.00 -10,120.00
1.0000

18,400.00

4.0000
46 PLASTIC WIDE LANE LINE 

100.0000 L.F. 0.00 % 8.0000 100.00 % 11.0000 175.00 %

400.00 0.00 800.00 400.00 1,100.00 700.00
4.0000
400.00

8.0000
47 PLASTIC STOP LINE 

57.0000 L.F. -20.00 % 15.0000 50.00 % 17.0000 70.00 %

456.00 -114.00 855.00 285.00 969.00 399.00
10.0000
570.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 7TH BIDDER -------

SELLAND CONSTRUCTION, INC. KERR CONTRACTORS OREGON, INC.
1285 S WENATCHEE AVE 395 SHENANDOAH LANE NE
98801-3754 97071-9771
WENATCHEE   WA  988070119 WOODBURN   OR  970711060
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100450

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

600.0000
48 PLASTIC TRAFFIC ARROW 

2.0000 EACH 275.00 % 400.0000 150.00 % 350.0000 118.75 %

1,200.00 880.00 800.00 480.00 700.00 380.00
160.0000
320.00

1,584.0000
49 CENTERLINE RUMBLE STRIP 

0.7000 MI. -80.20 % 12,000.0000 50.00 % 7,500.0000 -6.25 %

1,108.80 -4,491.20 8,400.00 2,800.00 5,250.00 -350.00
8,000.0000
5,600.00

50 PERMANENT SIGNING 
L.S. 12.80 % 150.00 % 83.79 %

9,024.26 1,024.26 20,000.00 12,000.00 14,703.00 6,703.008,000.00

0.6000
51 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

5800.0000 L.F. -40.00 % 0.1500 -85.00 % 1.0000 0.00 %

3,480.00 -2,320.00 870.00 -4,930.00 5,800.00 0.00
1.0000

5,800.00
52 ILLUMINATION SYSTEM 

L.S. 40.74 % 40.74 % 40.74 %

38,000.00 11,000.00 38,000.00 11,000.00 38,000.00 11,000.0027,000.00

26.0000
53 CONDUIT PIPE 2 IN. DIAM. 

1584.0000 L.F. 73.33 % 26.0000 73.33 % 26.0000 73.33 %

41,184.00 17,424.00 41,184.00 17,424.00 41,184.00 17,424.00
15.0000

23,760.00

21.0000
54 CONDUIT PIPE 4 IN. DIAM. 

260.0000 L.F. 5.00 % 21.0000 5.00 % 21.0000 5.00 %

5,460.00 260.00 5,460.00 260.00 5,460.00 260.00
20.0000
5,200.00

55 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. -0.66 % 32.45 % -13.21 %

300,000.00 -2,000.00 400,000.00 98,000.00 262,100.00 -39,900.00302,000.00

OTHER ITEMS
56 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

31.6100
57 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

10.0000 C.Y. 58.05 % 50.0000 150.00 % 42.0000 110.00 %

316.10 116.10 500.00 300.00 420.00 220.00
20.0000
200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 7TH BIDDER -------

SELLAND CONSTRUCTION, INC. KERR CONTRACTORS OREGON, INC.
1285 S WENATCHEE AVE 395 SHENANDOAH LANE NE
98801-3754 97071-9771
WENATCHEE   WA  988070119 WOODBURN   OR  970711060
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100450

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

6.3200
58 SHORING OR EXTRA EXCAVATION CLASS B 

270.0000 S.F. -9.71 % 2.0000 -71.43 % 1.0000 -85.71 %

1,706.40 -183.60 540.00 -1,350.00 270.00 -1,620.00
7.0000

1,890.00

12.0000
59 GRAVEL BACKFILL FOR FOUNDATION CLASS B 

611.0000 C.Y. -60.00 % 50.0000 66.67 % 45.0000 50.00 %

7,332.00 -10,998.00 30,550.00 12,220.00 27,495.00 9,165.00
30.0000

18,330.00

30.0000
60 GRAVEL BACKFILL FOR DRAIN 

13.0000 C.Y. -28.57 % 25.0000 -40.48 % 65.0000 54.76 %

390.00 -156.00 325.00 -221.00 845.00 299.00
42.0000
546.00

8.0000
61 WATER 

29900.0000 MGAL -11.11 % 0.0100 -99.89 % 19.0000 111.11 %

239,200.00 -29,900.00 299.00 -268,801.00 568,100.00 299,000.00
9.0000

269,100.00
62 STRUCTURE SURVEYING 

L.S. -60.00 % -20.00 % -20.00 %

8,000.00 -12,000.00 16,000.00 -4,000.00 16,000.00 -4,000.0020,000.00
63 ROADWAY SURVEYING 

L.S. 20.00 % -12.00 % -12.00 %

30,000.00 5,000.00 22,000.00 -3,000.00 22,000.00 -3,000.0025,000.00

17.1400
64 WIRE FENCE TYPE 1 

1420.0000 L.F. 242.80 % 25.0000 400.00 % 26.5000 430.00 %

24,338.80 17,238.80 35,500.00 28,400.00 37,630.00 30,530.00
5.0000

7,100.00

800.0000
65 DOUBLE WIRE GATE 20 FT. WIDE 

3.0000 EACH -20.00 % 2,500.0000 150.00 % 1,250.0000 25.00 %

2,400.00 -600.00 7,500.00 4,500.00 3,750.00 750.00
1,000.0000
3,000.00

3.0000
66 TRAINING 

800.0000 HR  200.00 % 20.0000 1,900.00 % 7.0000 600.00 %

2,400.00 1,600.00 16,000.00 15,200.00 5,600.00 4,800.00
1.0000
800.00

67 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
68 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 7TH BIDDER -------

SELLAND CONSTRUCTION, INC. KERR CONTRACTORS OREGON, INC.
1285 S WENATCHEE AVE 395 SHENANDOAH LANE NE
98801-3754 97071-9771
WENATCHEE   WA  988070119 WOODBURN   OR  970711060
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100450

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
69 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
70 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
71 SPCC PLAN 

L.S. 650.00 % -50.00 % 0.00 %

7,500.00 6,500.00 500.00 -500.00 1,000.00 0.001,000.00

1.8600
72 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

840.0000 S.Y. -7.00 % 3.0000 50.00 % 2.2500 12.50 %

1,562.40 -117.60 2,520.00 840.00 1,890.00 210.00
2.0000

1,680.00

17.4200
73 GEOSYNTHETIC RETAINING WALL 

3919.0000 S.F. -22.58 % 37.0000 64.44 % 13.0000 -42.22 %

68,268.98 -19,908.52 145,003.00 56,825.50 50,947.00 -37,230.50
22.5000

88,177.50

16.0000
74 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

2820.0000 C.Y. -57.33 % 35.0000 -6.67 % 45.0000 20.00 %

45,120.00 -60,630.00 98,700.00 -7,050.00 126,900.00 21,150.00
37.5000

105,750.00

200.0000
75 MAILBOX SUPPORT TYPE 1

1.0000 EACH -42.86 % 500.0000 42.86 % 495.0000 41.43 %

200.00 -150.00 500.00 150.00 495.00 145.00
350.0000
350.00

200.0000
76 MAILBOX SUPPORT TYPE 2

1.0000 EACH -42.86 % 800.0000 128.57 % 625.0000 78.57 %

200.00 -150.00 800.00 450.00 625.00 275.00
350.0000
350.00

$6,710,627.26 5.90% $6,761,926.50 6.71% $8,019,366.10 26.55%$6,337,028.50CONTRACT TOTAL

NOTE : ALL BIDS  REJECTED.

$8,019,366.10$6,710,627.26 $6,761,926.50BASE TOTAL 5.90% 6.71% 26.55%$6,337,028.50

NOTE : ALL BIDS  REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986659303

9210 NE 62ND AVE
ROTSCHY, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100156CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 302.62 % -100.00 %

2,069,400.00 1,555,420.00 0.00513,980.00

12,000.0000
2 CLEARING AND GRUBBING 

12.6300 ACRE 300.00 % -100.00 %

151,560.00 113,670.00 0.00
3,000.0000
37,890.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 1,011.11 % -100.00 %

300,000.00 273,000.00 0.0027,000.00
4 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. 650.00 % -100.00 %

75,000.00 65,000.00 0.0010,000.00

GRADING

17.0000
5 ROADWAY EXCAVATION INCL. HAUL 

13497.0000 C.Y. 54.55 % -100.00 %

229,449.00 80,982.00 0.00
11.0000

148,467.00

3.0000
6 COMMON BORROW INCL. HAUL 

312510.0000 C.Y. -40.00 % -100.00 %

937,530.00 -625,020.00 0.00
5.0000

1,562,550.00

6.0000
7 EMBANKMENT COMPACTION 

280661.0000 C.Y. 500.00 % -100.00 %

1,683,966.00 1,403,305.00 0.00
1.0000

280,661.00

DRAINAGE

2,500.0000
8 GRATE INLET TYPE 2 

2.0000 EACH -10.71 % -100.00 %

5,000.00 -600.00 0.00
2,800.0000
5,600.00

400.0000
9 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

2.0000 EACH -55.56 % -100.00 %

800.00 -1,000.00 0.00
900.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986659303

9210 NE 62ND AVE
ROTSCHY, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100156CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

54.0000
10 QUARRY SPALLS 

259.0000 TON 92.86 % -100.00 %

13,986.00 6,734.00 0.00
28.0000
7,252.00

22.0000
11 UNDERDRAIN PIPE 6 IN. DIAM. 

95.0000 L.F. -18.52 % -100.00 %

2,090.00 -475.00 0.00
27.0000
2,565.00

25.0000
12 DRAIN PIPE 6 IN. DIAM. 

225.0000 L.F. 56.25 % -100.00 %

5,625.00 2,025.00 0.00
16.0000
3,600.00

86.0000
13 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

25.0000 L.F. 115.00 % -100.00 %

2,150.00 1,150.00 0.00
40.0000
1,000.00

90.0000
14 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

55.0000 L.F. 80.00 % -100.00 %

4,950.00 2,200.00 0.00
50.0000
2,750.00

STRUCTURE

40.0000
15 GRAVEL BACKFILL FOR WALL 

758.0000 C.Y. 14.29 % -100.00 %

30,320.00 3,790.00 0.00
35.0000

26,530.00

520.0000
16 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER 

85.0000 L.F. 42.47 % -100.00 %

44,200.00 13,175.00 0.00
365.0000
31,025.00

0.9500
17 ST. REINF. BAR FOR BRIDGE 

152350.0000 LB. -5.00 % -100.00 %

144,732.50 -7,617.50 0.00
1.0000

152,350.00

495.0000
18 CONC. CLASS 4000 FOR BRIDGE 

1006.0000 C.Y. -1.00 % -100.00 %

497,970.00 -5,030.00 0.00
500.0000

503,000.00

405.0000
19 PRESTRESSED CONC. GIRDER - WF66G

737.5000 L.F. 35.00 % -100.00 %

298,687.50 77,437.50 0.00
300.0000

221,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986659303

9210 NE 62ND AVE
ROTSCHY, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100156CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
20 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
21 SUPERSTRUCTURE - RAILROAD O'XING

L.S. 66.67 % -100.00 %

500,000.00 200,000.00 0.00300,000.00

99.0000
22 BRIDGE RAILING TYPE TYPE BP

282.0000 L.F. 32.00 % -100.00 %

27,918.00 6,768.00 0.00
75.0000

21,150.00

117.0000
23 BRIDGE RAILING TYPE CHAIN LINK FENCE 

300.0000 L.F. 56.00 % -100.00 %

35,100.00 12,600.00 0.00
75.0000

22,500.00

202.0000
24 TRAFFIC BARRIER 

496.0000 L.F. 61.60 % -100.00 %

100,192.00 38,192.00 0.00
125.0000
62,000.00

89.0000
25 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

3705.0000 S.F. 169.70 % -100.00 %

329,745.00 207,480.00 0.00
33.0000

122,265.00

286.0000
26 BRIDGE APPROACH SLAB 

412.0000 S.Y. 27.11 % -100.00 %

117,832.00 25,132.00 0.00
225.0000
92,700.00

SURFACING

15.0000
27 CRUSHED SURFACING BASE COURSE 

15210.0000 TON 0.00 % -100.00 %

228,150.00 0.00 0.00
15.0000

228,150.00

15.0000
28 CRUSHED SURFACING TOP COURSE 

1227.0000 TON 0.00 % -100.00 %

18,405.00 0.00 0.00
15.0000

18,405.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y009 REVISION NO : BIDS OPENED ON : Nov  9 2016 
CONTRACT NO :008971 REGION NO : 5 AWARDED ON : Nov 18 2016 
VERSION NO :4 WORK ORDER# : XL4496
HWY :SR 124
TITLE :SR 124

MONUMENT DR/RR XING - 
CONSTRUCT BRIDGE
15Y009

PROJECT :
COUNTY(S) :WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/21/2016
08:10

DOT_RGGB01

HSIP-0124(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986659303

9210 NE 62ND AVE
ROTSCHY, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100156CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

72.0000
29 HMA CL. 1/2 IN. PG 64-28

9532.0000 TON -4.00 % -100.00 %

686,304.00 -28,596.00 0.00
75.0000

714,900.00
30 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

21,447.00 0.0021,447.00
31 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

14,298.00 0.0014,298.00
32 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

22,133.00 0.0022,133.00

EROSION CONTROL AND ROADSIDE PLANTING

110.0000
33 ESC LEAD 

45.0000 DAY -12.00 % -100.00 %

4,950.00 -675.00 0.00
125.0000
5,625.00

34 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

8,000.00 0.008,000.00

465.0000
35 MULCHING WITH PAM 

9.0000 ACRE -41.88 % -100.00 %

4,185.00 -3,015.00 0.00
800.0000
7,200.00

3,700.0000
36 SEEDING, FERTILIZING, AND MULCHING 

9.0000 ACRE -7.50 % -100.00 %

33,300.00 -2,700.00 0.00
4,000.0000
36,000.00

37 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 %

20,000.00 0.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

5.0000
38 HIGH VISIBILITY FENCE 

1370.0000 L.F. 66.67 % -100.00 %

6,850.00 2,740.00 0.00
3.0000

4,110.00

TRAFFIC

16.0000
39 EXTRUDED CURB 

1550.0000 L.F. 6.67 % -100.00 %

24,800.00 1,550.00 0.00
15.0000

23,250.00

28.0000
40 BEAM GUARDRAIL TYPE 31 

2738.0000 L.F. 12.00 % -100.00 %

76,664.00 8,214.00 0.00
25.0000

68,450.00

4,050.0000
41 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 24.62 % -100.00 %

16,200.00 3,200.00 0.00
3,250.0000
13,000.00

3,500.0000
42 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH 40.00 % -100.00 %

10,500.00 3,000.00 0.00
2,500.0000
7,500.00

1,750.0000
43 BEAM GUARDRAIL ANCHOR TYPE 5 

1.0000 EACH 45.83 % -100.00 %

1,750.00 550.00 0.00
1,200.0000
1,200.00

39.0000
44 FLEXIBLE GUIDE POST 

105.0000 EACH 30.00 % -100.00 %

4,095.00 945.00 0.00
30.0000
3,150.00

0.5200
45 PAINT LINE 

18400.0000 L.F. -48.00 % -100.00 %

9,568.00 -8,832.00 0.00
1.0000

18,400.00

13.0000
46 PLASTIC WIDE LANE LINE 

100.0000 L.F. 225.00 % -100.00 %

1,300.00 900.00 0.00
4.0000
400.00

20.0000
47 PLASTIC STOP LINE 

57.0000 L.F. 100.00 % -100.00 %

1,140.00 570.00 0.00
10.0000
570.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

400.0000
48 PLASTIC TRAFFIC ARROW 

2.0000 EACH 150.00 % -100.00 %

800.00 480.00 0.00
160.0000
320.00

8,630.0000
49 CENTERLINE RUMBLE STRIP 

0.7000 MI. 7.88 % -100.00 %

6,041.00 441.00 0.00
8,000.0000
5,600.00

50 PERMANENT SIGNING 
L.S. 212.50 % -100.00 %

25,000.00 17,000.00 0.008,000.00

0.3500
51 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

5800.0000 L.F. -65.00 % -100.00 %

2,030.00 -3,770.00 0.00
1.0000

5,800.00
52 ILLUMINATION SYSTEM 

L.S. 92.59 % -100.00 %

52,000.00 25,000.00 0.0027,000.00

39.0000
53 CONDUIT PIPE 2 IN. DIAM. 

1584.0000 L.F. 160.00 % -100.00 %

61,776.00 38,016.00 0.00
15.0000

23,760.00

13.2800
54 CONDUIT PIPE 4 IN. DIAM. 

260.0000 L.F. -33.60 % -100.00 %

3,452.80 -1,747.20 0.00
20.0000
5,200.00

55 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. -17.22 % -100.00 %

250,000.00 -52,000.00 0.00302,000.00

OTHER ITEMS
56 TYPE B PROGRESS SCHEDULE 

L.S. 150.00 % -100.00 %

25,000.00 15,000.00 0.0010,000.00

28.0000
57 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

10.0000 C.Y. 40.00 % -100.00 %

280.00 80.00 0.00
20.0000
200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

6.0000
58 SHORING OR EXTRA EXCAVATION CLASS B 

270.0000 S.F. -14.29 % -100.00 %

1,620.00 -270.00 0.00
7.0000

1,890.00

48.0000
59 GRAVEL BACKFILL FOR FOUNDATION CLASS B 

611.0000 C.Y. 60.00 % -100.00 %

29,328.00 10,998.00 0.00
30.0000

18,330.00

165.0000
60 GRAVEL BACKFILL FOR DRAIN 

13.0000 C.Y. 292.86 % -100.00 %

2,145.00 1,599.00 0.00
42.0000
546.00

0.5000
61 WATER 

29900.0000 MGAL -94.44 % -100.00 %

14,950.00 -254,150.00 0.00
9.0000

269,100.00
62 STRUCTURE SURVEYING 

L.S. 400.00 % -100.00 %

100,000.00 80,000.00 0.0020,000.00
63 ROADWAY SURVEYING 

L.S. 300.00 % -100.00 %

100,000.00 75,000.00 0.0025,000.00

30.5000
64 WIRE FENCE TYPE 1 

1420.0000 L.F. 510.00 % -100.00 %

43,310.00 36,210.00 0.00
5.0000

7,100.00

1,550.0000
65 DOUBLE WIRE GATE 20 FT. WIDE 

3.0000 EACH 55.00 % -100.00 %

4,650.00 1,650.00 0.00
1,000.0000
3,000.00

30.0000
66 TRAINING 

800.0000 HR  2,900.00 % -100.00 %

24,000.00 23,200.00 0.00
1.0000
800.00

67 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00
68 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
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OTHER ITEMS
69 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
70 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
71 SPCC PLAN 

L.S. 1,900.00 % -100.00 %

20,000.00 19,000.00 0.001,000.00

2.0000
72 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

840.0000 S.Y. 0.00 % -100.00 %

1,680.00 0.00 0.00
2.0000

1,680.00

12.5000
73 GEOSYNTHETIC RETAINING WALL 

3919.0000 S.F. -44.44 % -100.00 %

48,987.50 -39,190.00 0.00
22.5000

88,177.50

55.0000
74 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

2820.0000 C.Y. 46.67 % -100.00 %

155,100.00 49,350.00 0.00
37.5000

105,750.00

550.0000
75 MAILBOX SUPPORT TYPE 1

1.0000 EACH 57.14 % -100.00 %

550.00 200.00 0.00
350.0000
350.00

750.0000
76 MAILBOX SUPPORT TYPE 2

1.0000 EACH 114.29 % -100.00 %

750.00 400.00 0.00
350.0000
350.00

$9,805,694.30 54.74% $0.00
10TH BIDDER REJECTED 

$6,337,028.50CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$9,805,694.30BASE TOTAL 54.74%$6,337,028.50

10TH BIDDER REJECTED


