
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Z002 REVISION NO : BIDS OPENED ON : May 13 2015 
CONTRACT NO :008757 REGION NO : 6 AWARDED ON : May 18 2015 
VERSION NO :4 WORK ORDER# : XL4552
HWY :SR 195
TITLE :US 195

EXCELSIOR RD TO JCT I-90
SB LANES - PCCP REHAB
15Z002

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/29/2015
07:36

DOT_RGGB01

STPF-0195(057)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

NEWMAN LAKE   WA  990250430
99025-8609
5516 N STARR RD
WM. WINKLER COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100715CONTRACTOR NUMBER :

------- 2ND BIDDER -------

ACME CONCRETE PAVING, INC.
4124 E BROADWAY

SPOKANE   WA  992024531
CONTRACTOR NUMBER : 100307

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -51.10 % -63.46 %

254,285.83 -265,714.17 190,000.00 -330,000.00520,000.00

3.9700
2 REMOVING GUIDE POST 

317.0000 EACH 13.43 % 3.3200 -5.14 %

1,258.49 148.99 1,052.44 -57.06
3.5000

1,109.50

0.9500
3 REMOVING PAINT LINE 

1400.0000 L.F. 11.76 % 0.8900 4.71 %

1,330.00 140.00 1,246.00 56.00
0.8500

1,190.00

58.7700
4 REMOVING MONUMENT CASE AND COVER

11.0000 EACH -76.49 % 301.5000 20.60 %

646.47 -2,103.53 3,316.50 566.50
250.0000
2,750.00

21.0600
5 REMOVING BRASS CAP

9.0000 EACH -78.94 % 191.2900 91.29 %

189.54 -710.46 1,721.61 821.61
100.0000
900.00

373.7300
6 REMOVING TRAFFIC SENSOR

3.0000 EACH 49.49 % 549.4400 119.78 %

1,121.19 371.19 1,648.32 898.32
250.0000
750.00

75.8100
7 REMOVING DEBRIS

5.0000 EACH -24.19 % 486.9400 386.94 %

379.05 -120.95 2,434.70 1,934.70
100.0000
500.00

GRADING

6.8000
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

12350.0000 S.Y. -6.21 % 7.5400 4.00 %

83,980.00 -5,557.50 93,119.00 3,581.50
7.2500

89,537.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Z002 REVISION NO : BIDS OPENED ON : May 13 2015 
CONTRACT NO :008757 REGION NO : 6 AWARDED ON : May 18 2015 
VERSION NO :4 WORK ORDER# : XL4552
HWY :SR 195
TITLE :US 195

EXCELSIOR RD TO JCT I-90
SB LANES - PCCP REHAB
15Z002

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/29/2015
07:36

DOT_RGGB01

STPF-0195(057)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

NEWMAN LAKE   WA  990250430
99025-8609
5516 N STARR RD
WM. WINKLER COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100715CONTRACTOR NUMBER :
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SURFACING

40.0000
9 CRUSHED SURFACING BASE COURSE 

24.0000 TON 14.29 % 59.4800 69.94 %

960.00 120.00 1,427.52 587.52
35.0000
840.00

CEMENT CONCRETE PAVEMENT
10 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

54,200.00 54,200.0054,200.00

140.6800
11 REPLACE CEMENT CONCRETE PANEL 

11000.0000 S.Y. -29.66 % 118.0000 -41.00 %

1,547,480.00 -652,520.00 1,298,000.00 -902,000.00
200.0000

2,200,000.00

140.6800
12 REPLACE CEMENT CONCRETE PANEL (TBD)

3350.0000 S.Y. -29.66 % 118.0000 -41.00 %

471,278.00 -198,722.00 395,300.00 -274,700.00
200.0000

670,000.00

1,106.6600
13 PANEL JACKING

94.0000 EACH 240.51 % 1,279.2400 293.61 %

104,026.04 73,476.04 120,248.56 89,698.56
325.0000
30,550.00

1,106.6600
14 PANEL JACKING (TBD)

30.0000 EACH 240.51 % 1,333.1800 310.21 %

33,199.80 23,449.80 39,995.40 30,245.40
325.0000
9,750.00

45.5000
15 CHEMICAL GROUT

1270.0000 GAL. 30.00 % 41.0300 17.23 %

57,785.00 13,335.00 52,108.10 7,658.10
35.0000

44,450.00

45.5000
16 CHEMICAL GROUT (TBD)

405.0000 GAL. 30.00 % 41.0300 17.23 %

18,427.50 4,252.50 16,617.15 2,442.15
35.0000

14,175.00
17 PARTIAL DEPTH SPALL REPAIR 

EST. 0.00 % 0.00 %

20,900.00 20,900.0020,900.00

4.4600
18 SEALING EXISTING CONCRETE RANDOM CRACK 

3239.0000 L.F. -10.80 % 3.7100 -25.80 %

14,445.94 -1,749.06 12,016.69 -4,178.31
5.0000

16,195.00
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CEMENT CONCRETE PAVEMENT

1.4200
19 SEALING TRANSVERSE AND LONGITUDINAL JOINTS 

193200.0000 L.F. 13.60 % 1.3800 10.40 %

274,344.00 32,844.00 266,616.00 25,116.00
1.2500

241,500.00

7.0000
20 CEMENT CONCRETE PAVEMENT GRINDING 

112900.0000 S.Y. -41.67 % 12.6000 5.00 %

790,300.00 -564,500.00 1,422,540.00 67,740.00
12.0000

1,354,800.00
21 REPLACE UNCOMPACTABLE MATERIAL 

EST. 0.00 % 0.00 %

36,000.00 36,000.0036,000.00

HOT MIX ASPHALT

1.0500
22 CRACK SEALING - RUBBERIZED SEALANT

18120.0000 L.F. 61.54 % 1.6600 155.38 %

19,026.00 7,248.00 30,079.20 18,301.20
0.6500

11,778.00

1.5700
23 PLANING BITUMINOUS PAVEMENT 

21080.0000 S.Y. 4.67 % 4.3200 188.00 %

33,095.60 1,475.60 91,065.60 59,445.60
1.5000

31,620.00

1.5700
24 MICROMILLING BITUMINOUS PAVEMENT

29300.0000 S.Y. -21.50 % 3.3500 67.50 %

46,001.00 -12,599.00 98,155.00 39,555.00
2.0000

58,600.00

105.0000
25 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28

2252.0000 TON 50.00 % 127.5300 82.19 %

236,460.00 78,820.00 287,197.56 129,557.56
70.0000

157,640.00

105.0000
26 HMA CL. 1/2 IN. PG 64-28

650.0000 TON 50.00 % 110.8900 58.41 %

68,250.00 22,750.00 72,078.50 26,578.50
70.0000

45,500.00
27 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1,000.00 1,000.001,000.00

105.0000
28 HMA FOR APPROACH CL. 1/2 IN. PG 64-28

310.0000 TON 50.00 % 110.8900 58.41 %

32,550.00 10,850.00 34,375.90 12,675.90
70.0000

21,700.00
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HOT MIX ASPHALT

5.2500
29 SLURRY SEAL

58400.0000 S.Y. 128.26 % 5.5400 140.87 %

306,600.00 172,280.00 323,536.00 189,216.00
2.3000

134,320.00

EROSION CNTL AND ROADSIDE RESTORATION

461.4700
30 ESC LEAD 

12.0000 DAY 130.74 % 393.9500 96.98 %

5,537.64 3,137.64 4,727.40 2,327.40
200.0000
2,400.00

50.0000
31 INLET PROTECTION 

22.0000 EACH -52.38 % 83.1700 -20.79 %

1,100.00 -1,210.00 1,829.74 -480.26
105.0000
2,310.00

32 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

TRAFFIC
33 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

26.1000
34 FLEXIBLE GUIDE POST 

330.0000 EACH -13.00 % 37.7000 25.67 %

8,613.00 -1,287.00 12,441.00 2,541.00
30.0000
9,900.00

0.0700
35 PAINT LINE 

124704.0000 L.F. -50.00 % 0.1300 -7.14 %

8,729.28 -8,729.28 16,211.52 -1,247.04
0.1400

17,458.56

0.3200
36 PAINTED WIDE LANE LINE 

3520.0000 L.F. -8.57 % 0.2700 -22.86 %

1,126.40 -105.60 950.40 -281.60
0.3500

1,232.00

2.8900
37 PAINTED STOP LINE 

210.0000 L.F. -35.78 % 4.4900 -0.22 %

606.90 -338.10 942.90 -2.10
4.5000
945.00
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TRAFFIC

34.5300
38 PAINTED TRAFFIC ARROW 

16.0000 EACH -30.94 % 49.8900 -0.22 %

552.48 -247.52 798.24 -1.76
50.0000
800.00

14.7000
39 PAINTED DRAINAGE MARKING 

50.0000 EACH -22.63 % 13.3200 -29.89 %

735.00 -215.00 666.00 -284.00
19.0000
950.00

0.1500
40 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

60600.0000 L.F. -40.00 % 1.0000 300.00 %

9,090.00 -6,060.00 60,600.00 45,450.00
0.2500

15,150.00

58.8500
41 DIRECTIONAL BORING 

78.0000 L.F. 17.70 % 92.5600 85.12 %

4,590.30 690.30 7,219.68 3,319.68
50.0000
3,900.00

12.0000
42 CONDUIT PIPE 2 IN. DIAM. 

164.0000 L.F. -40.00 % 49.9100 149.55 %

1,968.00 -1,312.00 8,185.24 4,905.24
20.0000
3,280.00

2.6300
43 PORTABLE CHANGEABLE MESSAGE SIGN 

2280.0000 HR  -47.40 % 2.7700 -44.60 %

5,996.40 -5,403.60 6,315.60 -5,084.40
5.0000

11,400.00
44 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -53.92 % -57.93 %

205,737.00 -240,763.00 187,841.73 -258,658.27446,500.00

10.5000
45 CONSTRUCTION SIGNS CLASS A 

570.0000 S.F. -34.38 % 11.1000 -30.62 %

5,985.00 -3,135.00 6,327.00 -2,793.00
16.0000
9,120.00

OTHER ITEMS

312.2600
46 ADJUST INLET 

2.0000 EACH -37.55 % 554.4900 10.90 %

624.52 -375.48 1,108.98 108.98
500.0000
1,000.00

0.0000
47 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00
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OTHER ITEMS
48 TRIMMING AND CLEANUP 

L.S. 0.00 % 150.61 %

5,000.00 0.00 12,530.64 7,530.645,000.00
49 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
50 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
51 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
52 SPCC PLAN 

L.S. 10.67 % -29.76 %

1,660.00 160.00 1,053.64 -446.361,500.00

259.3000
53 MAILBOX SUPPORT TYPE 1

4.0000 EACH -13.57 % 526.7700 75.59 %

1,037.20 -162.80 2,107.08 907.08
300.0000
1,200.00

$4,798,211.57 -24.15% $5,319,855.54 -15.91% $0.00
2ND BIDDER  REJECTED 

$6,326,303.56CONTRACT TOTAL

$4,798,211.57 $5,319,855.54BASE TOTAL -24.15% -15.91%$6,326,303.56

2ND BIDDER REJECTED


