
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16A807 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009078 REGION NO : 1 AWARDED ON : Jun  2 2017 
VERSION NO :16 WORK ORDER# : XL4991
HWY :SR 000,518
TITLE :SR 518

EB OFF-RAMP TO DES MOINES MEMORIAL DR
INTERCHANGE IMPROVEMENTS
16A807 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/09/2017
15:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

FLATIRON WEST, INC SCARSELLA BROS., INC.
1400 TALBOT RD S #500 8404 S 196TH ST

KENT WA  98031-1884
RENTON   WA  980554227 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -2.61 % 4.51 % 3.92 %

820,000.00 -22,000.00 880,000.00 38,000.00 875,000.00 33,000.00842,000.00

15,000.0000
2 CLEARING AND GRUBBING 

3.9000 ACRE 0.00 % 53,000.0000 253.33 % 12,500.0000 -16.67 %

58,500.00 0.00 206,700.00 148,200.00 48,750.00 -9,750.00
15,000.0000
58,500.00

800.0000
3 REMOVING DRAINAGE STRUCTURE 

4.0000 EACH 100.00 % 1,000.0000 150.00 % 500.0000 25.00 %

3,200.00 1,600.00 4,000.00 2,400.00 2,000.00 400.00
400.0000
1,600.00

16.0000
4 REMOVING STORM SEWER PIPE

176.0000 L.F. 6.67 % 55.0000 266.67 % 15.0000 0.00 %

2,816.00 176.00 9,680.00 7,040.00 2,640.00 0.00
15.0000
2,640.00

5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. -43.47 % -24.62 % 91.70 %

45,000.00 -34,600.00 60,000.00 -19,600.00 152,590.02 72,990.0279,600.00
6 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

18.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

2190.0000 S.Y. 157.14 % 11.0000 57.14 % 12.0000 71.43 %

39,420.00 24,090.00 24,090.00 8,760.00 26,280.00 10,950.00
7.0000

15,330.00

6.0000
8 REMOVING GUARDRAIL 

1400.0000 L.F. 20.00 % 5.0000 0.00 % 5.0000 0.00 %

8,400.00 1,400.00 7,000.00 0.00 7,000.00 0.00
5.0000

7,000.00

350.0000
9 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 40.00 % 250.0000 0.00 % 500.0000 100.00 %

1,400.00 400.00 1,000.00 0.00 2,000.00 1,000.00
250.0000
1,000.00

1.5000
10 REMOVING PAINT LINE 

950.0000 L.F. -25.00 % 1.2000 -40.00 % 1.2000 -40.00 %

1,425.00 -475.00 1,140.00 -760.00 1,140.00 -760.00
2.0000

1,900.00

9.0000
11 REMOVING PLASTIC LINE 

50.0000 L.F. -10.00 % 8.0000 -20.00 % 8.0000 -20.00 %

450.00 -50.00 400.00 -100.00 400.00 -100.00
10.0000
500.00
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PREPARATION

115.0000
12 KNOWN CONTAMINATED MATERIAL EXCAVATION INCL. HAUL

1640.0000 C.Y. 21.05 % 100.0000 5.26 % 100.0000 5.26 %

188,600.00 32,800.00 164,000.00 8,200.00 164,000.00 8,200.00
95.0000

155,800.00

GRADING

16.0000
13 ROADWAY EXCAVATION INCL. HAUL 

7140.0000 C.Y. -60.00 % 17.0000 -57.50 % 16.4500 -58.88 %

114,240.00 -171,360.00 121,380.00 -164,220.00 117,453.00 -168,147.00
40.0000

285,600.00

5.0000
14 EMBANKMENT COMPACTION 

4190.0000 C.Y. 66.67 % 12.0000 300.00 % 4.0000 33.33 %

20,950.00 8,380.00 50,280.00 37,710.00 16,760.00 4,190.00
3.0000

12,570.00

DRAINAGE

100.0000
15 DITCH EXCAVATION INCL. HAUL 

2.0000 C.Y. 66.67 % 200.0000 233.33 % 30.0000 -50.00 %

200.00 80.00 400.00 280.00 60.00 -60.00
60.0000
120.00

3,200.0000
16 GRATE INLET TYPE 2 

3.0000 EACH 6.67 % 4,200.0000 40.00 % 2,085.0000 -30.50 %

9,600.00 600.00 12,600.00 3,600.00 6,255.00 -2,745.00
3,000.0000
9,000.00

1,600.0000
17 COMBINATION INLET 

2.0000 EACH 6.67 % 4,200.0000 180.00 % 875.0000 -41.67 %

3,200.00 200.00 8,400.00 5,400.00 1,750.00 -1,250.00
1,500.0000
3,000.00

17.0000
18 CEMENT CONC. GUTTER 

858.0000 L.F. -32.00 % 40.0000 60.00 % 27.5000 10.00 %

14,586.00 -6,864.00 34,320.00 12,870.00 23,595.00 2,145.00
25.0000

21,450.00

200.0000
19 QUARRY SPALLS 

7.0000 C.Y. 166.67 % 350.0000 366.67 % 75.0000 0.00 %

1,400.00 875.00 2,450.00 1,925.00 525.00 0.00
75.0000
525.00

18.0000
20 UNDERDRAIN PIPE 6 IN. DIAM. 

1028.0000 L.F. 0.00 % 25.0000 38.89 % 16.2500 -9.72 %

18,504.00 0.00 25,700.00 7,196.00 16,705.00 -1,799.00
18.0000

18,504.00
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DRAINAGE

22.0000
21 DRAIN PIPE 6 IN. DIAM. 

1107.0000 L.F. 10.00 % 30.0000 50.00 % 14.8000 -26.00 %

24,354.00 2,214.00 33,210.00 11,070.00 16,383.60 -5,756.40
20.0000

22,140.00

STORM SEWER

500.0000
22 DRAIN PIPE CLEANOUT

11.0000 EACH 0.00 % 320.0000 -36.00 % 625.0000 25.00 %

5,500.00 0.00 3,520.00 -1,980.00 6,875.00 1,375.00
500.0000
5,500.00

2,200.0000
23 CATCH BASIN TYPE 1L

5.0000 EACH 29.41 % 4,800.0000 182.35 % 1,700.0000 0.00 %

11,000.00 2,500.00 24,000.00 15,500.00 8,500.00 0.00
1,700.0000
8,500.00

1,800.0000
24 CATCH BASIN TYPE 1 

20.0000 EACH 38.46 % 4,850.0000 273.08 % 1,505.0000 15.77 %

36,000.00 10,000.00 97,000.00 71,000.00 30,100.00 4,100.00
1,300.0000
26,000.00

4,000.0000
25 CATCH BASIN TYPE 2 48 IN. DIAM. 

1.0000 EACH 33.33 % 6,600.0000 120.00 % 2,550.0000 -15.00 %

4,000.00 1,000.00 6,600.00 3,600.00 2,550.00 -450.00
3,000.0000
3,000.00

600.0000
26 RECTANGULAR SOLID METAL COVER

5.0000 EACH -40.00 % 2,100.0000 110.00 % 335.0000 -66.50 %

3,000.00 -2,000.00 10,500.00 5,500.00 1,675.00 -3,325.00
1,000.0000
5,000.00

600.0000
27 BEEHIVE GRATE

1.0000 EACH 20.00 % 300.0000 -40.00 % 670.0000 34.00 %

600.00 100.00 300.00 -200.00 670.00 170.00
500.0000
500.00

3,500.0000
28 CURB DOOR

1.0000 EACH 250.00 % 675.0000 -32.50 % 3,000.0000 200.00 %

3,500.00 2,500.00 675.00 -325.00 3,000.00 2,000.00
1,000.0000
1,000.00

3,500.0000
29 SPLASH BASIN

1.0000 EACH 250.00 % 2,250.0000 125.00 % 750.0000 -25.00 %

3,500.00 2,500.00 2,250.00 1,250.00 750.00 -250.00
1,000.0000
1,000.00

4,000.0000
30 LEVEL SPREADER

4.0000 EACH 166.67 % 3,300.0000 120.00 % 3,500.0000 133.33 %

16,000.00 10,000.00 13,200.00 7,200.00 14,000.00 8,000.00
1,500.0000
6,000.00
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STORM SEWER

3,500.0000
31 GRADE CONTROL BOARD

1.0000 EACH 133.33 % 2,050.0000 36.67 % 1,000.0000 -33.33 %

3,500.00 2,000.00 2,050.00 550.00 1,000.00 -500.00
1,500.0000
1,500.00

7.0000
32 TESTING STORM SEWER PIPE 

1280.0000 L.F. 250.00 % 9.0000 350.00 % 4.0000 100.00 %

8,960.00 6,400.00 11,520.00 8,960.00 5,120.00 2,560.00
2.0000

2,560.00

53.0000
33 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1028.0000 L.F. 32.50 % 75.0000 87.50 % 39.0000 -2.50 %

54,484.00 13,364.00 77,100.00 35,980.00 40,092.00 -1,028.00
40.0000

41,120.00

10,000.0000
34 STORM SEWER DROP PIPE

1.0000 EACH 119.78 % 6,500.0000 42.86 % 4,500.0000 -1.10 %

10,000.00 5,450.00 6,500.00 1,950.00 4,500.00 -50.00
4,550.0000
4,550.00

SANITARY SEWER

90.0000
35 DUCTILE IRON SEWER PIPE 12 IN. DIAM. 

168.0000 L.F. -18.18 % 105.0000 -4.55 % 87.8500 -20.14 %

15,120.00 -3,360.00 17,640.00 -840.00 14,758.80 -3,721.20
110.0000
18,480.00

110.0000
36 DUCTILE IRON SEWER PIPE 18 IN. DIAM.

84.0000 L.F. -26.67 % 150.0000 0.00 % 130.0000 -13.33 %

9,240.00 -3,360.00 12,600.00 0.00 10,920.00 -1,680.00
150.0000
12,600.00

STRUCTURE

23.0000
37 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

5717.0000 C.Y. -23.33 % 26.0000 -13.33 % 28.3500 -5.50 %

131,491.00 -40,019.00 148,642.00 -22,868.00 162,076.95 -9,433.05
30.0000

171,510.00
38 SPU WATER MAIN PROTECTION

L.S. -70.00 % -88.80 % -80.00 %

7,500.00 -17,500.00 2,800.00 -22,200.00 5,000.00 -20,000.0025,000.00
39 SHORING OR EXTRA EXCAVATION CL. A RETAINING WALLS

L.S. 116.05 % 92.98 % 237.72 %

492,599.00 264,599.00 440,000.00 212,000.00 770,000.00 542,000.00228,000.00
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STRUCTURE
40 SHORING OR EXTRA EXCAVATION CL. A BRIDGE

L.S. 25.29 % 30.30 % 128.02 %

250,000.00 50,460.00 260,000.00 60,460.00 455,000.00 255,460.00199,540.00

85.0000
41 GRAVEL BACKFILL FOR WALL 

400.0000 C.Y. 112.50 % 44.0000 10.00 % 55.6000 39.00 %

34,000.00 18,000.00 17,600.00 1,600.00 22,240.00 6,240.00
40.0000

16,000.00

1.3500
42 ST. REINF. BAR FOR BRIDGE 

147000.0000 LB. 8.00 % 1.2500 0.00 % 1.3000 4.00 %

198,450.00 14,700.00 183,750.00 0.00 191,100.00 7,350.00
1.2500

183,750.00

550.0000
43 CONC. CLASS 4000 FOR BRIDGE 

710.0000 C.Y. 0.00 % 650.0000 18.18 % 538.0000 -2.18 %

390,500.00 0.00 461,500.00 71,000.00 381,980.00 -8,520.00
550.0000

390,500.00

300.0000
44 PRESTRESSED CONC. GIRDER WF50G

680.0000 L.F. -14.29 % 315.0000 -10.00 % 295.0000 -15.71 %

204,000.00 -34,000.00 214,200.00 -23,800.00 200,600.00 -37,400.00
350.0000

238,000.00
45 SUPERSTRUCTURE - BRIDGE 518/9E-N

L.S. -6.86 % 22.55 % -1.96 %

475,000.00 -35,000.00 625,000.00 115,000.00 500,000.00 -10,000.00510,000.00

135.0000
46 TRAFFIC BARRIER 

430.0000 L.F. -25.00 % 135.0000 -25.00 % 127.0000 -29.44 %

58,050.00 -19,350.00 58,050.00 -19,350.00 54,610.00 -22,790.00
180.0000
77,400.00

315.0000
47 SEW TRAFFIC BARRIER 

450.0000 L.F. -55.00 % 405.0000 -42.14 % 521.0000 -25.57 %

141,750.00 -173,250.00 182,250.00 -132,750.00 234,450.00 -80,550.00
700.0000

315,000.00

33.0000
48 CONCRETE FASCIA PANEL 

10127.0000 S.F. -26.67 % 29.0000 -35.56 % 37.5000 -16.67 %

334,191.00 -121,524.00 293,683.00 -162,032.00 379,762.50 -75,952.50
45.0000

455,715.00

825.0000
49 SOIL NAIL - EPOXY COATED 

439.0000 EACH -17.50 % 870.0000 -13.00 % 851.0000 -14.90 %

362,175.00 -76,825.00 381,930.00 -57,070.00 373,589.00 -65,411.00
1,000.0000
439,000.00

1,100.0000
50 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST 

25.0000 EACH 10.00 % 1,125.0000 12.50 % 1,100.0000 10.00 %

27,500.00 2,500.00 28,125.00 3,125.00 27,500.00 2,500.00
1,000.0000
25,000.00
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STRUCTURE

11.0000
51 PREFABRICATED DRAINAGE MAT 

410.0000 S.Y. -26.67 % 5.0000 -66.67 % 5.0000 -66.67 %

4,510.00 -1,640.00 2,050.00 -4,100.00 2,050.00 -4,100.00
15.0000
6,150.00

30.0000
52 STRUCTURAL EARTH WALL 

12733.0000 S.F. -25.00 % 35.0000 -12.50 % 32.2500 -19.38 %

381,990.00 -127,330.00 445,655.00 -63,665.00 410,639.25 -98,680.75
40.0000

509,320.00

320.0000
53 BRIDGE APPROACH SLAB 

250.0000 S.Y. 6.67 % 390.0000 30.00 % 300.0000 0.00 %

80,000.00 5,000.00 97,500.00 22,500.00 75,000.00 0.00
300.0000
75,000.00

98.0000
54 CONCRETE COPING AT WALL SE

347.0000 L.F. 22.50 % 205.0000 156.25 % 108.0000 35.00 %

34,006.00 6,246.00 71,135.00 43,375.00 37,476.00 9,716.00
80.0000

27,760.00

85.0000
55 CONCRETE COPING AT PIER 4 ABUTMENT WINGWALL

12.0000 L.F. 6.25 % 205.0000 156.25 % 110.0000 37.50 %

1,020.00 60.00 2,460.00 1,500.00 1,320.00 360.00
80.0000
960.00

SURFACING

65.0000
56 PERMEABLE BALLAST 

40.0000 C.Y. 8.33 % 160.0000 166.67 % 75.0000 25.00 %

2,600.00 200.00 6,400.00 4,000.00 3,000.00 600.00
60.0000
2,400.00

36.0000
57 CRUSHED SURFACING BASE COURSE 

1993.0000 TON 28.57 % 45.0000 60.71 % 35.4000 26.43 %

71,748.00 15,944.00 89,685.00 33,881.00 70,552.20 14,748.20
28.0000

55,804.00

CEMENT CONCRETE PAVEMENT

845.0000
58 CEMENT CONC. PAVEMENT 

14.0000 C.Y. -15.50 % 270.0000 -73.00 % 1,200.0000 20.00 %

11,830.00 -2,170.00 3,780.00 -10,220.00 16,800.00 2,800.00
1,000.0000
14,000.00
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CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

85.0000
59 HMA CL. 1/2 IN. PG 64-22

4140.0000 TON -5.56 % 78.0000 -13.33 % 77.0000 -14.44 %

351,900.00 -20,700.00 322,920.00 -49,680.00 318,780.00 -53,820.00
90.0000

372,600.00
60 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5,110.00 5,110.00 5,110.005,110.00
61 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,140.00 4,140.00 4,140.004,140.00
62 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

17,400.00 17,400.00 17,400.0017,400.00
63 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

EROSION CONTROL AND ROADSIDE PLANTING

30.0000
64 ESC LEAD 

250.0000 DAY -62.50 % 75.0000 -6.25 % 75.0000 -6.25 %

7,500.00 -12,500.00 18,750.00 -1,250.00 18,750.00 -1,250.00
80.0000

20,000.00
65 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -33.82 % -35.66 % -6.12 %

180,000.00 -92,000.00 175,000.00 -97,000.00 255,360.00 -16,640.00272,000.00

5,000.0000
66 SEEDING, FERTILIZING, AND MULCHING (TYPE A)

2.1400 ACRE 0.00 % 4,800.0000 -4.00 % 4,761.9500 -4.76 %

10,700.00 0.00 10,272.00 -428.00 10,190.57 -509.43
5,000.0000
10,700.00

6,500.0000
67 SEEDING, FERTILIZING, AND MULCHING (TYPE B)

0.0900 ACRE 30.00 % 6,200.0000 24.00 % 6,108.2200 22.16 %

585.00 135.00 558.00 108.00 549.74 99.74
5,000.0000

450.00

4,500.0000
68 SEEDING, FERTILIZING AND MULCHING (TYPE C)

0.2200 ACRE -10.00 % 4,200.0000 -16.00 % 4,176.8200 -16.46 %

990.00 -110.00 924.00 -176.00 918.90 -181.10
5,000.0000
1,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16A807 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009078 REGION NO : 1 AWARDED ON : Jun  2 2017 
VERSION NO :16 WORK ORDER# : XL4991
HWY :SR 000,518
TITLE :SR 518

EB OFF-RAMP TO DES MOINES MEMORIAL DR
INTERCHANGE IMPROVEMENTS
16A807 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/09/2017
15:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

FLATIRON WEST, INC SCARSELLA BROS., INC.
1400 TALBOT RD S #500 8404 S 196TH ST

KENT WA  98031-1884
RENTON   WA  980554227 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

23,000.0000
69 TOPSOIL TYPE A (4" DEPTH)

0.8500 ACRE -23.33 % 22,000.0000 -26.67 % 21,753.8400 -27.49 %

19,550.00 -5,950.00 18,700.00 -6,800.00 18,490.76 -7,009.24
30,000.0000
25,500.00

42,000.0000
70 TOPSOIL TYPE A (8" DEPTH)

0.0900 ACRE -30.00 % 41,000.0000 -31.67 % 40,557.1100 -32.40 %

3,780.00 -1,620.00 3,690.00 -1,710.00 3,650.14 -1,749.86
60,000.0000

5,400.00

120,000.0000
71 TOPSOIL TYPE A (24" DEPTH)

0.2000 ACRE -33.33 % 119,000.0000 -33.89 % 117,239.1000 -34.87 %

24,000.00 -12,000.00 23,800.00 -12,200.00 23,447.82 -12,552.18
180,000.0000

36,000.00

17.0000
72 PSIPE THUJA PLICATA 'HOGAN' - 18" HT. #2 CONT.

159.0000 EACH -15.00 % 17.0000 -15.00 % 16.6300 -16.85 %

2,703.00 -477.00 2,703.00 -477.00 2,644.17 -535.83
20.0000
3,180.00

17.0000
73 PSIPE PINUS CONTORTA 'CONTORTA' - 18": HT. #2 CONT.

70.0000 EACH -15.00 % 17.0000 -15.00 % 16.6300 -16.85 %

1,190.00 -210.00 1,190.00 -210.00 1,164.10 -235.90
20.0000
1,400.00

17.0000
74 PSIPE ACER GINNALA - 18" HT. #2 CONT.

78.0000 EACH -15.00 % 17.0000 -15.00 % 16.6300 -16.85 %

1,326.00 -234.00 1,326.00 -234.00 1,297.14 -262.86
20.0000
1,560.00

900.0000
75 PSIPE ULMUS AMERICANA - 2" CA, B&B

1.0000 EACH 157.14 % 880.0000 151.43 % 865.8900 147.40 %

900.00 550.00 880.00 530.00 865.89 515.89
350.0000
350.00

17.0000
76 PSIPE ACER CIRCINATUM - 18" HT. #2 CONT.

78.0000 EACH -15.00 % 17.0000 -15.00 % 16.6300 -16.85 %

1,326.00 -234.00 1,326.00 -234.00 1,297.14 -262.86
20.0000
1,560.00

14,000.0000
77 FINE COMPOST (3" DEPTH)

1.1400 ACRE -6.67 % 13,500.0000 -10.00 % 13,311.8200 -11.25 %

15,960.00 -1,140.00 15,390.00 -1,710.00 15,175.47 -1,924.53
15,000.0000
17,100.00

17,000.0000
78 FINE COMPOST (4" DEPTH)

1.0900 ACRE -15.00 % 16,600.0000 -17.00 % 16,331.8500 -18.34 %

18,530.00 -3,270.00 18,094.00 -3,706.00 17,801.72 -3,998.28
20,000.0000
21,800.00

79 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
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CONTRACT NO :009078 REGION NO : 1 AWARDED ON : Jun  2 2017 
VERSION NO :16 WORK ORDER# : XL4991
HWY :SR 000,518
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BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

FLATIRON WEST, INC SCARSELLA BROS., INC.
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CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

5.2500
80 BARK OR WOOD CHIP MULCH (3" DEPTH)

268.0000 S.Y. -65.00 % 5.0000 -66.67 % 4.8700 -67.53 %

1,407.00 -2,613.00 1,340.00 -2,680.00 1,305.16 -2,714.84
15.0000
4,020.00

1.0000
81 WIRE MESH

16100.0000 S.F. -80.00 % 1.1000 -78.00 % 1.2500 -75.00 %

16,100.00 -64,400.00 17,710.00 -62,790.00 20,125.00 -60,375.00
5.0000

80,500.00

16.0000
82 ROOT BARRIER (24" DEPTH)

30.0000 L.F. -73.33 % 15.0000 -75.00 % 15.1000 -74.83 %

480.00 -1,320.00 450.00 -1,350.00 453.00 -1,347.00
60.0000
1,800.00

1,100.0000
83 WATER BAG FOR ELMS

1.0000 EACH 2,100.00 % 1,040.0000 1,980.00 % 1,025.9600 1,951.92 %

1,100.00 1,050.00 1,040.00 990.00 1,025.96 975.96
50.0000
50.00

TRAFFIC

44.0000
84 CEMENT CONC. TRAFFIC CURB AND GUTTER 

1028.0000 L.F. 25.71 % 65.0000 85.71 % 32.0000 -8.57 %

45,232.00 9,252.00 66,820.00 30,840.00 32,896.00 -3,084.00
35.0000

35,980.00

45.0000
85 CEMENT CONC. TRAFFIC CURB 

59.0000 L.F. -25.00 % 24.0000 -60.00 % 32.0000 -46.67 %

2,655.00 -885.00 1,416.00 -2,124.00 1,888.00 -1,652.00
60.0000
3,540.00

46.0000
86 CEMENT CONC. PEDESTRIAN CURB 

104.0000 L.F. -23.33 % 70.0000 16.67 % 32.0000 -46.67 %

4,784.00 -1,456.00 7,280.00 1,040.00 3,328.00 -2,912.00
60.0000
6,240.00

12.0000
87 EXTRUDED CURB 

559.0000 L.F. 0.00 % 9.0000 -25.00 % 11.0000 -8.33 %

6,708.00 0.00 5,031.00 -1,677.00 6,149.00 -559.00
12.0000
6,708.00

35.0000
88 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

847.0000 L.F. 0.00 % 33.0000 -5.71 % 33.0000 -5.71 %

29,645.00 0.00 27,951.00 -1,694.00 27,951.00 -1,694.00
35.0000

29,645.00

30.0000
89 BEAM GUARDRAIL TYPE 31 

435.0000 L.F. 0.00 % 28.0000 -6.67 % 24.0000 -20.00 %

13,050.00 0.00 12,180.00 -870.00 10,440.00 -2,610.00
30.0000

13,050.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

5,000.0000
90 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 72.41 % 3,400.0000 17.24 % 5,000.0000 72.41 %

15,000.00 6,300.00 10,200.00 1,500.00 15,000.00 6,300.00
2,900.0000
8,700.00

3,500.0000
91 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 16.67 % 3,200.0000 6.67 % 3,110.0000 3.67 %

3,500.00 500.00 3,200.00 200.00 3,110.00 110.00
3,000.0000
3,000.00

0.0100
92 SINGLE SLOPE CONCRETE BARRIER 

1213.0000 L.F. -99.99 % 110.0000 29.41 % 1.0000 -98.82 %

12.13 -103,092.87 133,430.00 30,325.00 1,213.00 -101,892.00
85.0000

103,105.00

100.0000
93 CAST-IN-PLACE CONC. BARRIER 

858.0000 L.F. -16.67 % 120.0000 0.00 % 1.0000 -99.17 %

85,800.00 -17,160.00 102,960.00 0.00 858.00 -102,102.00
120.0000

102,960.00

17.0000
94 TEMPORARY BARRIER 

3280.0000 L.F. -43.33 % 25.0000 -16.67 % 15.0000 -50.00 %

55,760.00 -42,640.00 82,000.00 -16,400.00 49,200.00 -49,200.00
30.0000

98,400.00

3,000.0000
95 TEMPORARY IMPACT ATTENUATOR 

8.0000 EACH 0.00 % 3,000.0000 0.00 % 3,500.0000 16.67 %

24,000.00 0.00 24,000.00 0.00 28,000.00 4,000.00
3,000.0000
24,000.00

45,000.0000
96 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH 125.00 % 33,000.0000 65.00 % 37,500.0000 87.50 %

45,000.00 25,000.00 33,000.00 13,000.00 37,500.00 17,500.00
20,000.0000
20,000.00

3,500.0000
97 TRANSPORTABLE ATTENUATOR 

3.0000 EACH -56.25 % 7,400.0000 -7.50 % 5,000.0000 -37.50 %

10,500.00 -13,500.00 22,200.00 -1,800.00 15,000.00 -9,000.00
8,000.0000
24,000.00

60.0000
98 OPERATION OF TRANSPORTABLE ATTENUATOR 

128.0000 HR  9.09 % 65.0000 18.18 % 75.0000 36.36 %

7,680.00 640.00 8,320.00 1,280.00 9,600.00 2,560.00
55.0000
7,040.00

99 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

41.0000
100 BARRIER DELINEATOR 

56.0000 EACH 36.67 % 15.0000 -50.00 % 12.5000 -58.33 %

2,296.00 616.00 840.00 -840.00 700.00 -980.00
30.0000
1,680.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1.0000
101 PAINT LINE 

4070.0000 L.F. 0.00 % 0.5000 -50.00 % 0.5000 -50.00 %

4,070.00 0.00 2,035.00 -2,035.00 2,035.00 -2,035.00
1.0000

4,070.00

5.0000
102 PLASTIC LINE 

240.0000 L.F. -16.67 % 5.0000 -16.67 % 5.0000 -16.67 %

1,200.00 -240.00 1,200.00 -240.00 1,200.00 -240.00
6.0000

1,440.00

2.0000
103 PROFILED PLASTIC LINE 

1510.0000 L.F. -50.00 % 1.4000 -65.00 % 1.4000 -65.00 %

3,020.00 -3,020.00 2,114.00 -3,926.00 2,114.00 -3,926.00
4.0000

6,040.00

4.2500
104 PROFILED PLASTIC WIDE LANE LINE 

1950.0000 L.F. -15.00 % 4.0000 -20.00 % 4.0000 -20.00 %

8,287.50 -1,462.50 7,800.00 -1,950.00 7,800.00 -1,950.00
5.0000

9,750.00

9.0000
105 PLASTIC CROSSWALK LINE 

240.0000 S.F. -10.00 % 8.0000 -20.00 % 8.0000 -20.00 %

2,160.00 -240.00 1,920.00 -480.00 1,920.00 -480.00
10.0000
2,400.00

22.0000
106 PLASTIC STOP LINE 

40.0000 L.F. -12.00 % 20.0000 -20.00 % 20.0000 -20.00 %

880.00 -120.00 800.00 -200.00 800.00 -200.00
25.0000
1,000.00

215.0000
107 PLASTIC TRAFFIC ARROW 

4.0000 EACH -14.00 % 200.0000 -20.00 % 195.0000 -22.00 %

860.00 -140.00 800.00 -200.00 780.00 -220.00
250.0000
1,000.00

45.0000
108 PLASTIC DRAINAGE MARKING 

26.0000 EACH -10.00 % 40.0000 -20.00 % 40.0000 -20.00 %

1,170.00 -130.00 1,040.00 -260.00 1,040.00 -260.00
50.0000
1,300.00

700.0000
109 RAISED PAVEMENT MARKER TYPE 2 

0.7000 HUND -22.22 % 600.0000 -33.33 % 600.0000 -33.33 %

490.00 -140.00 420.00 -210.00 420.00 -210.00
900.0000
630.00

110 PERMANENT SIGNING 
L.S. -30.00 % -26.00 % -32.12 %

35,000.00 -15,000.00 37,000.00 -13,000.00 33,939.00 -16,061.0050,000.00

3.0000
111 TEMPORARY PAVEMENT MARKING-LONG DURATION 

12640.0000 L.F. -40.00 % 2.6000 -48.00 % 2.6500 -47.00 %

37,920.00 -25,280.00 32,864.00 -30,336.00 33,496.00 -29,704.00
5.0000

63,200.00
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TRAFFIC
112 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 25.00 % 10.00 % 6.11 %

100,000.00 20,000.00 88,000.00 8,000.00 84,884.00 4,884.0080,000.00
113 ILLUMINATION SYSTEM - SAS 5664

L.S. 49.90 % 45.56 % 44.88 %

69,000.00 22,970.00 67,000.00 20,970.00 66,686.00 20,656.0046,030.00
114 ILLUMINATION SYSTEM - SAU 5665

L.S. -36.19 % -37.25 % -37.59 %

120,000.00 -68,050.00 118,000.00 -70,050.00 117,371.00 -70,679.00188,050.00
115 ILLUMINATION SYSTEM - SAS 5666

L.S. 72.08 % 68.26 % 66.91 %

45,000.00 18,850.00 44,000.00 17,850.00 43,646.00 17,496.0026,150.00

30.0000
116 CONDUIT PIPE 2 IN. DIAM. 

460.0000 L.F. -14.29 % 29.0000 -17.14 % 28.8500 -17.57 %

13,800.00 -2,300.00 13,340.00 -2,760.00 13,271.00 -2,829.00
35.0000

16,100.00

25.0000
117 SEQUENTIAL ARROW SIGN 

104.0000 HR  316.67 % 2.0000 -66.67 % 5.0000 -16.67 %

2,600.00 1,976.00 208.00 -416.00 520.00 -104.00
6.0000
624.00

25.0000
118 PORTABLE CHANGEABLE MESSAGE SIGN 

314.0000 HR  150.00 % 5.0000 -50.00 % 15.0000 50.00 %

7,850.00 4,710.00 1,570.00 -1,570.00 4,710.00 1,570.00
10.0000
3,140.00

119 OTHER TEMPORARY TRAFFIC CONTROL 
L.S. -47.49 % 343.41 % -24.15 %

45,000.00 -40,700.00 380,000.00 294,300.00 65,000.00 -20,700.0085,700.00

55.0000
120 FLAGGERS 

496.0000 HR  0.00 % 60.0000 9.09 % 55.0000 0.00 %

27,280.00 0.00 29,760.00 2,480.00 27,280.00 0.00
55.0000

27,280.00

0.0100
121 OTHER TRAFFIC CONTROL LABOR 

6828.0000 HR  -99.98 % 1.0000 -98.33 % 50.0000 -16.67 %

68.28 -409,611.72 6,828.00 -402,852.00 341,400.00 -68,280.00
60.0000

409,680.00
122 TRAFFIC CONTROL SUPERVISOR 

L.S. 5.22 % -72.94 % -48.89 %

175,000.00 8,680.00 45,000.00 -121,320.00 85,000.00 -81,320.00166,320.00
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% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

FLATIRON WEST, INC SCARSELLA BROS., INC.
1400 TALBOT RD S #500 8404 S 196TH ST

KENT WA  98031-1884
RENTON   WA  980554227 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

35.0000
123 CONSTRUCTION SIGNS CLASS A 

200.0000 S.F. 40.00 % 12.0000 -52.00 % 30.0000 20.00 %

7,000.00 2,000.00 2,400.00 -2,600.00 6,000.00 1,000.00
25.0000
5,000.00

3.5000
124 PAINTED CROSSHATCH MARKING 

220.0000 L.F. -30.00 % 3.0000 -40.00 % 3.0000 -40.00 %

770.00 -330.00 660.00 -440.00 660.00 -440.00
5.0000

1,100.00

9.0000
125 PLASTIC CROSSHATCH MARKING 

90.0000 L.F. -10.00 % 8.0000 -20.00 % 8.0000 -20.00 %

810.00 -90.00 720.00 -180.00 720.00 -180.00
10.0000
900.00

90.0000
126 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

64.0000 HR  -28.00 % 170.0000 36.00 % 80.0000 -36.00 %

5,760.00 -2,240.00 10,880.00 2,880.00 5,120.00 -2,880.00
125.0000
8,000.00

OTHER ITEMS
127 TYPE C PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

20,000.00 0.00 20,000.00 0.00 20,000.00 0.0020,000.00

1,000.0000
128 SCHEDULE UPDATE 

17.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

17,000.00 0.00 17,000.00 0.00 17,000.00 0.00
1,000.0000
17,000.00

32.0000
129 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

736.0000 C.Y. 113.33 % 20.5000 36.67 % 10.0000 -33.33 %

23,552.00 12,512.00 15,088.00 4,048.00 7,360.00 -3,680.00
15.0000

11,040.00

1.5000
130 SHORING OR EXTRA EXCAVATION CLASS B 

2370.0000 S.F. 50.00 % 1.0000 0.00 % 1.0000 0.00 %

3,555.00 1,185.00 2,370.00 0.00 2,370.00 0.00
1.0000

2,370.00

60.0000
131 GRAVEL BACKFILL FOR DRAIN 

89.0000 C.Y. 50.00 % 35.0000 -12.50 % 50.0000 25.00 %

5,340.00 1,780.00 3,115.00 -445.00 4,450.00 890.00
40.0000
3,560.00

500.0000
132 PLUGGING EXISTING PIPE 

3.0000 EACH 42.86 % 625.0000 78.57 % 500.0000 42.86 %

1,500.00 450.00 1,875.00 825.00 1,500.00 450.00
350.0000
1,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16A807 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009078 REGION NO : 1 AWARDED ON : Jun  2 2017 
VERSION NO :16 WORK ORDER# : XL4991
HWY :SR 000,518
TITLE :SR 518

EB OFF-RAMP TO DES MOINES MEMORIAL DR
INTERCHANGE IMPROVEMENTS
16A807 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/09/2017
15:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

FLATIRON WEST, INC SCARSELLA BROS., INC.
1400 TALBOT RD S #500 8404 S 196TH ST

KENT WA  98031-1884
RENTON   WA  980554227 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
133 STRUCTURE SURVEYING 

L.S. 150.00 % 37.50 % -25.00 %

100,000.00 60,000.00 55,000.00 15,000.00 30,000.00 -10,000.0040,000.00
134 ROADWAY SURVEYING 

L.S. 150.00 % 62.50 % -25.00 %

100,000.00 60,000.00 65,000.00 25,000.00 30,000.00 -10,000.0040,000.00
135 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
136 ADA FEATURES SURVEYING

L.S. 275.00 % 100.00 % 25.00 %

7,500.00 5,500.00 4,000.00 2,000.00 2,500.00 500.002,000.00
137 DEFORMATION MONITORING ADJACENT TO BRIDGE NO. 518/9

L.S. 133.33 % 0.00 % 400.00 %

35,000.00 20,000.00 15,000.00 0.00 75,000.00 60,000.0015,000.00

83.0000
138 CEMENT CONC. SIDEWALK 

672.0000 S.Y. 38.33 % 140.0000 133.33 % 52.5000 -12.50 %

55,776.00 15,456.00 94,080.00 53,760.00 35,280.00 -5,040.00
60.0000

40,320.00

123.0000
139 CEMENT CONC. THICKENED SIDEWALK

17.0000 S.Y. 36.67 % 150.0000 66.67 % 100.0000 11.11 %

2,091.00 561.00 2,550.00 1,020.00 1,700.00 170.00
90.0000
1,530.00

150.0000
140 CEMENT CONC. DRIVEWAY ENTRANCE TYPE RESIDENTIAL

13.0000 S.Y. 87.50 % 50.0000 -37.50 % 110.0000 37.50 %

1,950.00 910.00 650.00 -390.00 1,430.00 390.00
80.0000
1,040.00

2,800.0000
141 CEMENT CONC. CURB RAMP TYPE PARALLEL B

2.0000 EACH -20.00 % 4,000.0000 14.29 % 2,475.0000 -29.29 %

5,600.00 -1,400.00 8,000.00 1,000.00 4,950.00 -2,050.00
3,500.0000
7,000.00

2,800.0000
142 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH -20.00 % 50.0000 -98.57 % 2,475.0000 -29.29 %

2,800.00 -700.00 50.00 -3,450.00 2,475.00 -1,025.00
3,500.0000
3,500.00

57.0000
143 DETECTABLE WARNING SURFACE 

51.0000 S.F. -5.00 % 50.0000 -16.67 % 50.0000 -16.67 %

2,907.00 -153.00 2,550.00 -510.00 2,550.00 -510.00
60.0000
3,060.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16A807 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009078 REGION NO : 1 AWARDED ON : Jun  2 2017 
VERSION NO :16 WORK ORDER# : XL4991
HWY :SR 000,518
TITLE :SR 518

EB OFF-RAMP TO DES MOINES MEMORIAL DR
INTERCHANGE IMPROVEMENTS
16A807 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/09/2017
15:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

FLATIRON WEST, INC SCARSELLA BROS., INC.
1400 TALBOT RD S #500 8404 S 196TH ST

KENT WA  98031-1884
RENTON   WA  980554227 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

44.0000
144 CONC. SLOPE PROTECTION 

570.0000 S.Y. -41.33 % 65.0000 -13.33 % 90.0000 20.00 %

25,080.00 -17,670.00 37,050.00 -5,700.00 51,300.00 8,550.00
75.0000

42,750.00

95.0000
145 CABLE FENCE 

1205.0000 L.F. 5.56 % 90.0000 0.00 % 91.5000 1.67 %

114,475.00 6,025.00 108,450.00 0.00 110,257.50 1,807.50
90.0000

108,450.00

17.0000
146 CHAIN LINK FENCE TYPE 3 

1020.0000 L.F. -32.00 % 16.0000 -36.00 % 16.0000 -36.00 %

17,340.00 -8,160.00 16,320.00 -9,180.00 16,320.00 -9,180.00
25.0000

25,500.00

240.0000
147 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

27.0000 EACH -4.00 % 225.0000 -10.00 % 230.0000 -8.00 %

6,480.00 -270.00 6,075.00 -675.00 6,210.00 -540.00
250.0000
6,750.00

700.0000
148 CONNECTION TO DRAINAGE STRUCTURE 

6.0000 EACH -22.22 % 2,100.0000 133.33 % 1,500.0000 66.67 %

4,200.00 -1,200.00 12,600.00 7,200.00 9,000.00 3,600.00
900.0000
5,400.00

980.0000
149 ADJUST CATCH BASIN 

4.0000 EACH 96.00 % 700.0000 40.00 % 400.0000 -20.00 %

3,920.00 1,920.00 2,800.00 800.00 1,600.00 -400.00
500.0000
2,000.00

150 FORCE ACCOUNT FOR POTHOLING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
151 FORCE ACCOUNT MISC. DRAINAGE WORK

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
152 FORCE ACCOUNT MISC. ELECTRICAL REPAIR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
153 FORCE ACCOUNT TCE AREA RESTORATION

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
154 FORCE ACCOUNT CONTAMINATED WATER HANDL. + DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16A807 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009078 REGION NO : 1 AWARDED ON : Jun  2 2017 
VERSION NO :16 WORK ORDER# : XL4991
HWY :SR 000,518
TITLE :SR 518

EB OFF-RAMP TO DES MOINES MEMORIAL DR
INTERCHANGE IMPROVEMENTS
16A807 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/09/2017
15:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

FLATIRON WEST, INC SCARSELLA BROS., INC.
1400 TALBOT RD S #500 8404 S 196TH ST

KENT WA  98031-1884
RENTON   WA  980554227 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
155 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
156 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
157 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
158 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

16,800.00 16,800.00 16,800.0016,800.00
159 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
160 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
161 SPCC PLAN 

L.S. 0.00 % -95.00 % 0.00 %

5,000.00 0.00 250.00 -4,750.00 5,000.00 0.005,000.00

2.0000
162 CONSTRUCTION GEOTEXTILE FOR DITCH LINING 

696.0000 S.Y. -83.33 % 6.5000 -45.83 % 3.5000 -70.83 %

1,392.00 -6,960.00 4,524.00 -3,828.00 2,436.00 -5,916.00
12.0000
8,352.00

2.0000
163 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

760.0000 S.Y. -33.33 % 0.6500 -78.33 % 3.5000 16.67 %

1,520.00 -760.00 494.00 -1,786.00 2,660.00 380.00
3.0000

2,280.00

49.0000
164 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

7321.0000 C.Y. 63.33 % 5.0000 -83.33 % 36.5000 21.67 %

358,729.00 139,099.00 36,605.00 -183,025.00 267,216.50 47,586.50
30.0000

219,630.00

400.0000
165 NO TRESPASSING SIGN 

4.0000 EACH -27.27 % 180.0000 -67.27 % 25.0000 -95.45 %

1,600.00 -600.00 720.00 -1,480.00 100.00 -2,100.00
550.0000
2,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16A807 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009078 REGION NO : 1 AWARDED ON : Jun  2 2017 
VERSION NO :16 WORK ORDER# : XL4991
HWY :SR 000,518
TITLE :SR 518

EB OFF-RAMP TO DES MOINES MEMORIAL DR
INTERCHANGE IMPROVEMENTS
16A807 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/09/2017
15:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

FLATIRON WEST, INC SCARSELLA BROS., INC.
1400 TALBOT RD S #500 8404 S 196TH ST

KENT WA  98031-1884
RENTON   WA  980554227 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
166 HEALTH AND SAFETY PLAN 

L.S. 0.00 % 0.00 % -50.00 %

5,000.00 0.00 5,000.00 0.00 2,500.00 -2,500.005,000.00

20.0000
167 SHOTCRETE FACING 

10127.0000 S.F. -33.33 % 15.0000 -50.00 % 15.0000 -50.00 %

202,540.00 -101,270.00 151,905.00 -151,905.00 151,905.00 -151,905.00
30.0000

303,810.00
168 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

$8,229,999.91 -11.25% $8,826,720.00 -4.82% $8,885,500.01 -4.18%$9,273,461.00CONTRACT TOTAL

$8,885,500.01$8,229,999.91 $8,826,720.00BASE TOTAL -11.25% -4.82% -4.18%$9,273,461.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16A807 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009078 REGION NO : 1 AWARDED ON : Jun  2 2017 
VERSION NO :16 WORK ORDER# : XL4991
HWY :SR 000,518
TITLE :SR 518

EB OFF-RAMP TO DES MOINES MEMORIAL DR
INTERCHANGE IMPROVEMENTS
16A807 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/09/2017
15:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

JOHANSEN EXCAVATING, INC.
28215 112TH ST
98321-9264
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -28.74 % 5.46 %

600,000.00 -242,000.00 888,000.00 46,000.00842,000.00

11,000.0000
2 CLEARING AND GRUBBING 

3.9000 ACRE -26.67 % 9,400.0000 -37.33 %

42,900.00 -15,600.00 36,660.00 -21,840.00
15,000.0000
58,500.00

400.0000
3 REMOVING DRAINAGE STRUCTURE 

4.0000 EACH 0.00 % 500.0000 25.00 %

1,600.00 0.00 2,000.00 400.00
400.0000
1,600.00

18.0000
4 REMOVING STORM SEWER PIPE

176.0000 L.F. 20.00 % 12.0000 -20.00 %

3,168.00 528.00 2,112.00 -528.00
15.0000
2,640.00

5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. -37.19 % -20.48 %

50,000.00 -29,600.00 63,300.00 -16,300.0079,600.00
6 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

20.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

2190.0000 S.Y. 185.71 % 31.0000 342.86 %

43,800.00 28,470.00 67,890.00 52,560.00
7.0000

15,330.00

5.0000
8 REMOVING GUARDRAIL 

1400.0000 L.F. 0.00 % 4.7500 -5.00 %

7,000.00 0.00 6,650.00 -350.00
5.0000

7,000.00

250.0000
9 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 0.00 % 245.0000 -2.00 %

1,000.00 0.00 980.00 -20.00
250.0000
1,000.00

1.0000
10 REMOVING PAINT LINE 

950.0000 L.F. -50.00 % 1.3000 -35.00 %

950.00 -950.00 1,235.00 -665.00
2.0000

1,900.00

9.0000
11 REMOVING PLASTIC LINE 

50.0000 L.F. -10.00 % 8.6000 -14.00 %

450.00 -50.00 430.00 -70.00
10.0000
500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16A807 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009078 REGION NO : 1 AWARDED ON : Jun  2 2017 
VERSION NO :16 WORK ORDER# : XL4991
HWY :SR 000,518
TITLE :SR 518

EB OFF-RAMP TO DES MOINES MEMORIAL DR
INTERCHANGE IMPROVEMENTS
16A807 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/09/2017
15:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

JOHANSEN EXCAVATING, INC.
28215 112TH ST
98321-9264
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

100.0000
12 KNOWN CONTAMINATED MATERIAL EXCAVATION INCL. HAUL

1640.0000 C.Y. 5.26 % 126.0000 32.63 %

164,000.00 8,200.00 206,640.00 50,840.00
95.0000

155,800.00

GRADING

44.0000
13 ROADWAY EXCAVATION INCL. HAUL 

7140.0000 C.Y. 10.00 % 8.2500 -79.38 %

314,160.00 28,560.00 58,905.00 -226,695.00
40.0000

285,600.00

5.0000
14 EMBANKMENT COMPACTION 

4190.0000 C.Y. 66.67 % 3.0000 0.00 %

20,950.00 8,380.00 12,570.00 0.00
3.0000

12,570.00

DRAINAGE

44.0000
15 DITCH EXCAVATION INCL. HAUL 

2.0000 C.Y. -26.67 % 132.0000 120.00 %

88.00 -32.00 264.00 144.00
60.0000
120.00

1,600.0000
16 GRATE INLET TYPE 2 

3.0000 EACH -46.67 % 1,800.0000 -40.00 %

4,800.00 -4,200.00 5,400.00 -3,600.00
3,000.0000
9,000.00

1,200.0000
17 COMBINATION INLET 

2.0000 EACH -20.00 % 1,250.0000 -16.67 %

2,400.00 -600.00 2,500.00 -500.00
1,500.0000
3,000.00

30.0000
18 CEMENT CONC. GUTTER 

858.0000 L.F. 20.00 % 20.0000 -20.00 %

25,740.00 4,290.00 17,160.00 -4,290.00
25.0000

21,450.00

100.0000
19 QUARRY SPALLS 

7.0000 C.Y. 33.33 % 120.5000 60.67 %

700.00 175.00 843.50 318.50
75.0000
525.00

24.0000
20 UNDERDRAIN PIPE 6 IN. DIAM. 

1028.0000 L.F. 33.33 % 20.0000 11.11 %

24,672.00 6,168.00 20,560.00 2,056.00
18.0000

18,504.00
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PS&E JOB NO :16A807 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009078 REGION NO : 1 AWARDED ON : Jun  2 2017 
VERSION NO :16 WORK ORDER# : XL4991
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TITLE :SR 518
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PROJECT :
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4116 BROOKDALE RD E
CECCANTI, INC.
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% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

JOHANSEN EXCAVATING, INC.
28215 112TH ST
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BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

24.0000
21 DRAIN PIPE 6 IN. DIAM. 

1107.0000 L.F. 20.00 % 30.0000 50.00 %

26,568.00 4,428.00 33,210.00 11,070.00
20.0000

22,140.00

STORM SEWER

500.0000
22 DRAIN PIPE CLEANOUT

11.0000 EACH 0.00 % 255.0000 -49.00 %

5,500.00 0.00 2,805.00 -2,695.00
500.0000
5,500.00

1,500.0000
23 CATCH BASIN TYPE 1L

5.0000 EACH -11.76 % 1,375.0000 -19.12 %

7,500.00 -1,000.00 6,875.00 -1,625.00
1,700.0000
8,500.00

1,400.0000
24 CATCH BASIN TYPE 1 

20.0000 EACH 7.69 % 1,160.0000 -10.77 %

28,000.00 2,000.00 23,200.00 -2,800.00
1,300.0000
26,000.00

5,000.0000
25 CATCH BASIN TYPE 2 48 IN. DIAM. 

1.0000 EACH 66.67 % 2,325.0000 -22.50 %

5,000.00 2,000.00 2,325.00 -675.00
3,000.0000
3,000.00

1,200.0000
26 RECTANGULAR SOLID METAL COVER

5.0000 EACH 20.00 % 480.0000 -52.00 %

6,000.00 1,000.00 2,400.00 -2,600.00
1,000.0000
5,000.00

800.0000
27 BEEHIVE GRATE

1.0000 EACH 60.00 % 595.0000 19.00 %

800.00 300.00 595.00 95.00
500.0000
500.00

2,000.0000
28 CURB DOOR

1.0000 EACH 100.00 % 1,000.0000 0.00 %

2,000.00 1,000.00 1,000.00 0.00
1,000.0000
1,000.00

2,000.0000
29 SPLASH BASIN

1.0000 EACH 100.00 % 5,050.0000 405.00 %

2,000.00 1,000.00 5,050.00 4,050.00
1,000.0000
1,000.00

650.0000
30 LEVEL SPREADER

4.0000 EACH -56.67 % 3,200.0000 113.33 %

2,600.00 -3,400.00 12,800.00 6,800.00
1,500.0000
6,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

1,200.0000
31 GRADE CONTROL BOARD

1.0000 EACH -20.00 % 535.0000 -64.33 %

1,200.00 -300.00 535.00 -965.00
1,500.0000
1,500.00

3.0000
32 TESTING STORM SEWER PIPE 

1280.0000 L.F. 50.00 % 4.0000 100.00 %

3,840.00 1,280.00 5,120.00 2,560.00
2.0000

2,560.00

70.0000
33 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1028.0000 L.F. 75.00 % 59.0000 47.50 %

71,960.00 30,840.00 60,652.00 19,532.00
40.0000

41,120.00

3,000.0000
34 STORM SEWER DROP PIPE

1.0000 EACH -34.07 % 4,575.0000 0.55 %

3,000.00 -1,550.00 4,575.00 25.00
4,550.0000
4,550.00

SANITARY SEWER

70.0000
35 DUCTILE IRON SEWER PIPE 12 IN. DIAM. 

168.0000 L.F. -36.36 % 82.5000 -25.00 %

11,760.00 -6,720.00 13,860.00 -4,620.00
110.0000
18,480.00

140.0000
36 DUCTILE IRON SEWER PIPE 18 IN. DIAM.

84.0000 L.F. -6.67 % 139.5000 -7.00 %

11,760.00 -840.00 11,718.00 -882.00
150.0000
12,600.00

STRUCTURE

24.0000
37 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

5717.0000 C.Y. -20.00 % 8.0000 -73.33 %

137,208.00 -34,302.00 45,736.00 -125,774.00
30.0000

171,510.00
38 SPU WATER MAIN PROTECTION

L.S. -12.00 % -54.00 %

22,000.00 -3,000.00 11,500.00 -13,500.0025,000.00
39 SHORING OR EXTRA EXCAVATION CL. A RETAINING WALLS

L.S. -12.28 % 0.88 %

200,000.00 -28,000.00 230,000.00 2,000.00228,000.00
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STRUCTURE
40 SHORING OR EXTRA EXCAVATION CL. A BRIDGE

L.S. -9.79 % 19.27 %

180,000.00 -19,540.00 238,000.00 38,460.00199,540.00

44.0000
41 GRAVEL BACKFILL FOR WALL 

400.0000 C.Y. 10.00 % 44.5000 11.25 %

17,600.00 1,600.00 17,800.00 1,800.00
40.0000

16,000.00

2.0000
42 ST. REINF. BAR FOR BRIDGE 

147000.0000 LB. 60.00 % 1.4000 12.00 %

294,000.00 110,250.00 205,800.00 22,050.00
1.2500

183,750.00

800.0000
43 CONC. CLASS 4000 FOR BRIDGE 

710.0000 C.Y. 45.45 % 700.0000 27.27 %

568,000.00 177,500.00 497,000.00 106,500.00
550.0000

390,500.00

250.0000
44 PRESTRESSED CONC. GIRDER WF50G

680.0000 L.F. -28.57 % 390.0000 11.43 %

170,000.00 -68,000.00 265,200.00 27,200.00
350.0000

238,000.00
45 SUPERSTRUCTURE - BRIDGE 518/9E-N

L.S. -5.88 % 56.86 %

480,000.00 -30,000.00 800,000.00 290,000.00510,000.00

300.0000
46 TRAFFIC BARRIER 

430.0000 L.F. 66.67 % 145.0000 -19.44 %

129,000.00 51,600.00 62,350.00 -15,050.00
180.0000
77,400.00

300.0000
47 SEW TRAFFIC BARRIER 

450.0000 L.F. -57.14 % 415.0000 -40.71 %

135,000.00 -180,000.00 186,750.00 -128,250.00
700.0000

315,000.00

80.0000
48 CONCRETE FASCIA PANEL 

10127.0000 S.F. 77.78 % 45.0000 0.00 %

810,160.00 354,445.00 455,715.00 0.00
45.0000

455,715.00

900.0000
49 SOIL NAIL - EPOXY COATED 

439.0000 EACH -10.00 % 950.0000 -5.00 %

395,100.00 -43,900.00 417,050.00 -21,950.00
1,000.0000
439,000.00

1,100.0000
50 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST 

25.0000 EACH 10.00 % 1,160.0000 16.00 %

27,500.00 2,500.00 29,000.00 4,000.00
1,000.0000
25,000.00
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STRUCTURE

10.0000
51 PREFABRICATED DRAINAGE MAT 

410.0000 S.Y. -33.33 % 8.5000 -43.33 %

4,100.00 -2,050.00 3,485.00 -2,665.00
15.0000
6,150.00

40.0000
52 STRUCTURAL EARTH WALL 

12733.0000 S.F. 0.00 % 45.5000 13.75 %

509,320.00 0.00 579,351.50 70,031.50
40.0000

509,320.00

400.0000
53 BRIDGE APPROACH SLAB 

250.0000 S.Y. 33.33 % 390.0000 30.00 %

100,000.00 25,000.00 97,500.00 22,500.00
300.0000
75,000.00

100.0000
54 CONCRETE COPING AT WALL SE

347.0000 L.F. 25.00 % 128.0000 60.00 %

34,700.00 6,940.00 44,416.00 16,656.00
80.0000

27,760.00

100.0000
55 CONCRETE COPING AT PIER 4 ABUTMENT WINGWALL

12.0000 L.F. 25.00 % 230.0000 187.50 %

1,200.00 240.00 2,760.00 1,800.00
80.0000
960.00

SURFACING

200.0000
56 PERMEABLE BALLAST 

40.0000 C.Y. 233.33 % 105.0000 75.00 %

8,000.00 5,600.00 4,200.00 1,800.00
60.0000
2,400.00

25.0000
57 CRUSHED SURFACING BASE COURSE 

1993.0000 TON -10.71 % 35.0000 25.00 %

49,825.00 -5,979.00 69,755.00 13,951.00
28.0000

55,804.00

CEMENT CONCRETE PAVEMENT

500.0000
58 CEMENT CONC. PAVEMENT 

14.0000 C.Y. -50.00 % 780.0000 -22.00 %

7,000.00 -7,000.00 10,920.00 -3,080.00
1,000.0000
14,000.00
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HOT MIX ASPHALT

90.0000
59 HMA CL. 1/2 IN. PG 64-22

4140.0000 TON 0.00 % 86.0000 -4.44 %

372,600.00 0.00 356,040.00 -16,560.00
90.0000

372,600.00
60 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

5,110.00 5,110.005,110.00
61 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

4,140.00 4,140.004,140.00
62 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

17,400.00 17,400.0017,400.00
63 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-4.00 -4.00-4.00

EROSION CONTROL AND ROADSIDE PLANTING

10.0000
64 ESC LEAD 

250.0000 DAY -87.50 % 200.0000 150.00 %

2,500.00 -17,500.00 50,000.00 30,000.00
80.0000

20,000.00
65 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -37.50 % -44.85 %

170,000.00 -102,000.00 150,000.00 -122,000.00272,000.00

5,000.0000
66 SEEDING, FERTILIZING, AND MULCHING (TYPE A)

2.1400 ACRE 0.00 % 5,075.0000 1.50 %

10,700.00 0.00 10,860.50 160.50
5,000.0000
10,700.00

14,000.0000
67 SEEDING, FERTILIZING, AND MULCHING (TYPE B)

0.0900 ACRE 180.00 % 6,440.0000 28.80 %

1,260.00 810.00 579.60 129.60
5,000.0000

450.00

2,300.0000
68 SEEDING, FERTILIZING AND MULCHING (TYPE C)

0.2200 ACRE -54.00 % 4,400.0000 -12.00 %

506.00 -594.00 968.00 -132.00
5,000.0000
1,100.00
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EROSION CONTROL AND ROADSIDE PLANTING

21,000.0000
69 TOPSOIL TYPE A (4" DEPTH)

0.8500 ACRE -30.00 % 22,945.0000 -23.52 %

17,850.00 -7,650.00 19,503.25 -5,996.75
30,000.0000
25,500.00

41,000.0000
70 TOPSOIL TYPE A (8" DEPTH)

0.0900 ACRE -31.67 % 42,750.0000 -28.75 %

3,690.00 -1,710.00 3,847.50 -1,552.50
60,000.0000

5,400.00

130,000.0000
71 TOPSOIL TYPE A (24" DEPTH)

0.2000 ACRE -27.78 % 123,650.0000 -31.31 %

26,000.00 -10,000.00 24,730.00 -11,270.00
180,000.0000

36,000.00

20.0000
72 PSIPE THUJA PLICATA 'HOGAN' - 18" HT. #2 CONT.

159.0000 EACH 0.00 % 31.7000 58.50 %

3,180.00 0.00 5,040.30 1,860.30
20.0000
3,180.00

20.0000
73 PSIPE PINUS CONTORTA 'CONTORTA' - 18": HT. #2 CONT.

70.0000 EACH 0.00 % 31.7000 58.50 %

1,400.00 0.00 2,219.00 819.00
20.0000
1,400.00

30.0000
74 PSIPE ACER GINNALA - 18" HT. #2 CONT.

78.0000 EACH 50.00 % 31.7000 58.50 %

2,340.00 780.00 2,472.60 912.60
20.0000
1,560.00

400.0000
75 PSIPE ULMUS AMERICANA - 2" CA, B&B

1.0000 EACH 14.29 % 913.0000 160.86 %

400.00 50.00 913.00 563.00
350.0000
350.00

22.0000
76 PSIPE ACER CIRCINATUM - 18" HT. #2 CONT.

78.0000 EACH 10.00 % 31.7000 58.50 %

1,716.00 156.00 2,472.60 912.60
20.0000
1,560.00

22,000.0000
77 FINE COMPOST (3" DEPTH)

1.1400 ACRE 46.67 % 20,850.0000 39.00 %

25,080.00 7,980.00 23,769.00 6,669.00
15,000.0000
17,100.00

27,000.0000
78 FINE COMPOST (4" DEPTH)

1.0900 ACRE 35.00 % 26,150.0000 30.75 %

29,430.00 7,630.00 28,503.50 6,703.50
20,000.0000
21,800.00

79 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00
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EROSION CONTROL AND ROADSIDE PLANTING

6.0000
80 BARK OR WOOD CHIP MULCH (3" DEPTH)

268.0000 S.Y. -60.00 % 5.3000 -64.67 %

1,608.00 -2,412.00 1,420.40 -2,599.60
15.0000
4,020.00

1.0000
81 WIRE MESH

16100.0000 S.F. -80.00 % 2.1000 -58.00 %

16,100.00 -64,400.00 33,810.00 -46,690.00
5.0000

80,500.00

44.0000
82 ROOT BARRIER (24" DEPTH)

30.0000 L.F. -26.67 % 16.0000 -73.33 %

1,320.00 -480.00 480.00 -1,320.00
60.0000
1,800.00

800.0000
83 WATER BAG FOR ELMS

1.0000 EACH 1,500.00 % 1,080.0000 2,060.00 %

800.00 750.00 1,080.00 1,030.00
50.0000
50.00

TRAFFIC

30.0000
84 CEMENT CONC. TRAFFIC CURB AND GUTTER 

1028.0000 L.F. -14.29 % 44.0000 25.71 %

30,840.00 -5,140.00 45,232.00 9,252.00
35.0000

35,980.00

30.0000
85 CEMENT CONC. TRAFFIC CURB 

59.0000 L.F. -50.00 % 48.0000 -20.00 %

1,770.00 -1,770.00 2,832.00 -708.00
60.0000
3,540.00

30.0000
86 CEMENT CONC. PEDESTRIAN CURB 

104.0000 L.F. -50.00 % 45.0000 -25.00 %

3,120.00 -3,120.00 4,680.00 -1,560.00
60.0000
6,240.00

12.0000
87 EXTRUDED CURB 

559.0000 L.F. 0.00 % 12.0000 0.00 %

6,708.00 0.00 6,708.00 0.00
12.0000
6,708.00

37.0000
88 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

847.0000 L.F. 5.71 % 36.0000 2.86 %

31,339.00 1,694.00 30,492.00 847.00
35.0000

29,645.00

31.0000
89 BEAM GUARDRAIL TYPE 31 

435.0000 L.F. 3.33 % 30.0000 0.00 %

13,485.00 435.00 13,050.00 0.00
30.0000

13,050.00
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TRAFFIC

4,000.0000
90 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 37.93 % 3,665.0000 26.38 %

12,000.00 3,300.00 10,995.00 2,295.00
2,900.0000
8,700.00

4,000.0000
91 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 33.33 % 3,455.0000 15.17 %

4,000.00 1,000.00 3,455.00 455.00
3,000.0000
3,000.00

100.0000
92 SINGLE SLOPE CONCRETE BARRIER 

1213.0000 L.F. 17.65 % 115.0000 35.29 %

121,300.00 18,195.00 139,495.00 36,390.00
85.0000

103,105.00

220.0000
93 CAST-IN-PLACE CONC. BARRIER 

858.0000 L.F. 83.33 % 135.0000 12.50 %

188,760.00 85,800.00 115,830.00 12,870.00
120.0000

102,960.00

20.0000
94 TEMPORARY BARRIER 

3280.0000 L.F. -33.33 % 25.7500 -14.17 %

65,600.00 -32,800.00 84,460.00 -13,940.00
30.0000

98,400.00

3,500.0000
95 TEMPORARY IMPACT ATTENUATOR 

8.0000 EACH 16.67 % 3,850.0000 28.33 %

28,000.00 4,000.00 30,800.00 6,800.00
3,000.0000
24,000.00

40,000.0000
96 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH 100.00 % 37,700.0000 88.50 %

40,000.00 20,000.00 37,700.00 17,700.00
20,000.0000
20,000.00

4,000.0000
97 TRANSPORTABLE ATTENUATOR 

3.0000 EACH -50.00 % 4,500.0000 -43.75 %

12,000.00 -12,000.00 13,500.00 -10,500.00
8,000.0000
24,000.00

90.0000
98 OPERATION OF TRANSPORTABLE ATTENUATOR 

128.0000 HR  63.64 % 28.0000 -49.09 %

11,520.00 4,480.00 3,584.00 -3,456.00
55.0000
7,040.00

99 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

14.0000
100 BARRIER DELINEATOR 

56.0000 EACH -53.33 % 24.5000 -18.33 %

784.00 -896.00 1,372.00 -308.00
30.0000
1,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16A807 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009078 REGION NO : 1 AWARDED ON : Jun  2 2017 
VERSION NO :16 WORK ORDER# : XL4991
HWY :SR 000,518
TITLE :SR 518

EB OFF-RAMP TO DES MOINES MEMORIAL DR
INTERCHANGE IMPROVEMENTS
16A807 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/09/2017
15:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

JOHANSEN EXCAVATING, INC.
28215 112TH ST
98321-9264
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1.0000
101 PAINT LINE 

4070.0000 L.F. 0.00 % 0.6000 -40.00 %

4,070.00 0.00 2,442.00 -1,628.00
1.0000

4,070.00

5.0000
102 PLASTIC LINE 

240.0000 L.F. -16.67 % 5.2500 -12.50 %

1,200.00 -240.00 1,260.00 -180.00
6.0000

1,440.00

2.0000
103 PROFILED PLASTIC LINE 

1510.0000 L.F. -50.00 % 1.5000 -62.50 %

3,020.00 -3,020.00 2,265.00 -3,775.00
4.0000

6,040.00

5.0000
104 PROFILED PLASTIC WIDE LANE LINE 

1950.0000 L.F. 0.00 % 4.2500 -15.00 %

9,750.00 0.00 8,287.50 -1,462.50
5.0000

9,750.00

9.0000
105 PLASTIC CROSSWALK LINE 

240.0000 S.F. -10.00 % 8.4500 -15.50 %

2,160.00 -240.00 2,028.00 -372.00
10.0000
2,400.00

20.0000
106 PLASTIC STOP LINE 

40.0000 L.F. -20.00 % 21.1000 -15.60 %

800.00 -200.00 844.00 -156.00
25.0000
1,000.00

200.0000
107 PLASTIC TRAFFIC ARROW 

4.0000 EACH -20.00 % 206.0000 -17.60 %

800.00 -200.00 824.00 -176.00
250.0000
1,000.00

50.0000
108 PLASTIC DRAINAGE MARKING 

26.0000 EACH 0.00 % 42.2500 -15.50 %

1,300.00 0.00 1,098.50 -201.50
50.0000
1,300.00

500.0000
109 RAISED PAVEMENT MARKER TYPE 2 

0.7000 HUND -44.44 % 634.0000 -29.56 %

350.00 -280.00 443.80 -186.20
900.0000
630.00

110 PERMANENT SIGNING 
L.S. -64.00 % -20.00 %

18,000.00 -32,000.00 40,000.00 -10,000.0050,000.00

2.0000
111 TEMPORARY PAVEMENT MARKING-LONG DURATION 

12640.0000 L.F. -60.00 % 2.8000 -44.00 %

25,280.00 -37,920.00 35,392.00 -27,808.00
5.0000

63,200.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
112 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 25.00 % 18.75 %

100,000.00 20,000.00 95,000.00 15,000.0080,000.00
113 ILLUMINATION SYSTEM - SAS 5664

L.S. 30.35 % 57.51 %

60,000.00 13,970.00 72,500.00 26,470.0046,030.00
114 ILLUMINATION SYSTEM - SAU 5665

L.S. -6.94 % -32.20 %

175,000.00 -13,050.00 127,500.00 -60,550.00188,050.00
115 ILLUMINATION SYSTEM - SAS 5666

L.S. 114.15 % 81.64 %

56,000.00 29,850.00 47,500.00 21,350.0026,150.00

37.0000
116 CONDUIT PIPE 2 IN. DIAM. 

460.0000 L.F. 5.71 % 32.8500 -6.14 %

17,020.00 920.00 15,111.00 -989.00
35.0000

16,100.00

1.0000
117 SEQUENTIAL ARROW SIGN 

104.0000 HR  -83.33 % 1.0000 -83.33 %

104.00 -520.00 104.00 -520.00
6.0000
624.00

4.0000
118 PORTABLE CHANGEABLE MESSAGE SIGN 

314.0000 HR  -60.00 % 3.0000 -70.00 %

1,256.00 -1,884.00 942.00 -2,198.00
10.0000
3,140.00

119 OTHER TEMPORARY TRAFFIC CONTROL 
L.S. -70.83 % -68.49 %

25,000.00 -60,700.00 27,000.00 -58,700.0085,700.00

50.0000
120 FLAGGERS 

496.0000 HR  -9.09 % 50.0000 -9.09 %

24,800.00 -2,480.00 24,800.00 -2,480.00
55.0000

27,280.00

55.0000
121 OTHER TRAFFIC CONTROL LABOR 

6828.0000 HR  -8.33 % 54.0000 -10.00 %

375,540.00 -34,140.00 368,712.00 -40,968.00
60.0000

409,680.00
122 TRAFFIC CONTROL SUPERVISOR 

L.S. 2.21 % -38.22 %

170,000.00 3,680.00 102,750.00 -63,570.00166,320.00
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TRAFFIC

30.0000
123 CONSTRUCTION SIGNS CLASS A 

200.0000 S.F. 20.00 % 10.0000 -60.00 %

6,000.00 1,000.00 2,000.00 -3,000.00
25.0000
5,000.00

4.0000
124 PAINTED CROSSHATCH MARKING 

220.0000 L.F. -20.00 % 3.3000 -34.00 %

880.00 -220.00 726.00 -374.00
5.0000

1,100.00

10.0000
125 PLASTIC CROSSHATCH MARKING 

90.0000 L.F. 0.00 % 9.0000 -10.00 %

900.00 0.00 810.00 -90.00
10.0000
900.00

100.0000
126 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

64.0000 HR  -20.00 % 134.5000 7.60 %

6,400.00 -1,600.00 8,608.00 608.00
125.0000
8,000.00

OTHER ITEMS
127 TYPE C PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 %

20,000.00 0.00 20,000.00 0.0020,000.00

1,000.0000
128 SCHEDULE UPDATE 

17.0000 EACH 0.00 % 18,000.0000 1,700.00 %

17,000.00 0.00 306,000.00 289,000.00
1,000.0000
17,000.00

24.0000
129 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

736.0000 C.Y. 60.00 % 20.0000 33.33 %

17,664.00 6,624.00 14,720.00 3,680.00
15.0000

11,040.00

1.0000
130 SHORING OR EXTRA EXCAVATION CLASS B 

2370.0000 S.F. 0.00 % 2.0000 100.00 %

2,370.00 0.00 4,740.00 2,370.00
1.0000

2,370.00

37.0000
131 GRAVEL BACKFILL FOR DRAIN 

89.0000 C.Y. -7.50 % 66.5000 66.25 %

3,293.00 -267.00 5,918.50 2,358.50
40.0000
3,560.00

500.0000
132 PLUGGING EXISTING PIPE 

3.0000 EACH 42.86 % 275.0000 -21.43 %

1,500.00 450.00 825.00 -225.00
350.0000
1,050.00
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OTHER ITEMS
133 STRUCTURE SURVEYING 

L.S. 25.00 % 43.75 %

50,000.00 10,000.00 57,500.00 17,500.0040,000.00
134 ROADWAY SURVEYING 

L.S. 25.00 % 25.00 %

50,000.00 10,000.00 50,000.00 10,000.0040,000.00
135 LICENSED SURVEYING 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
136 ADA FEATURES SURVEYING

L.S. 25.00 % 20.00 %

2,500.00 500.00 2,400.00 400.002,000.00
137 DEFORMATION MONITORING ADJACENT TO BRIDGE NO. 518/9

L.S. 113.33 % 356.67 %

32,000.00 17,000.00 68,500.00 53,500.0015,000.00

40.0000
138 CEMENT CONC. SIDEWALK 

672.0000 S.Y. -33.33 % 87.0000 45.00 %

26,880.00 -13,440.00 58,464.00 18,144.00
60.0000

40,320.00

100.0000
139 CEMENT CONC. THICKENED SIDEWALK

17.0000 S.Y. 11.11 % 123.0000 36.67 %

1,700.00 170.00 2,091.00 561.00
90.0000
1,530.00

80.0000
140 CEMENT CONC. DRIVEWAY ENTRANCE TYPE RESIDENTIAL

13.0000 S.Y. 0.00 % 128.0000 60.00 %

1,040.00 0.00 1,664.00 624.00
80.0000
1,040.00

3,500.0000
141 CEMENT CONC. CURB RAMP TYPE PARALLEL B

2.0000 EACH 0.00 % 2,740.0000 -21.71 %

7,000.00 0.00 5,480.00 -1,520.00
3,500.0000
7,000.00

3,500.0000
142 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH 0.00 % 2,740.0000 -21.71 %

3,500.00 0.00 2,740.00 -760.00
3,500.0000
3,500.00

60.0000
143 DETECTABLE WARNING SURFACE 

51.0000 S.F. 0.00 % 60.0000 0.00 %

3,060.00 0.00 3,060.00 0.00
60.0000
3,060.00
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OTHER ITEMS

60.0000
144 CONC. SLOPE PROTECTION 

570.0000 S.Y. -20.00 % 62.5000 -16.67 %

34,200.00 -8,550.00 35,625.00 -7,125.00
75.0000

42,750.00

100.0000
145 CABLE FENCE 

1205.0000 L.F. 11.11 % 92.0000 2.22 %

120,500.00 12,050.00 110,860.00 2,410.00
90.0000

108,450.00

18.0000
146 CHAIN LINK FENCE TYPE 3 

1020.0000 L.F. -28.00 % 16.0000 -36.00 %

18,360.00 -7,140.00 16,320.00 -9,180.00
25.0000

25,500.00

250.0000
147 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

27.0000 EACH 0.00 % 230.0000 -8.00 %

6,750.00 0.00 6,210.00 -540.00
250.0000
6,750.00

900.0000
148 CONNECTION TO DRAINAGE STRUCTURE 

6.0000 EACH 0.00 % 1,025.0000 13.89 %

5,400.00 0.00 6,150.00 750.00
900.0000
5,400.00

400.0000
149 ADJUST CATCH BASIN 

4.0000 EACH -20.00 % 910.0000 82.00 %

1,600.00 -400.00 3,640.00 1,640.00
500.0000
2,000.00

150 FORCE ACCOUNT FOR POTHOLING UTILITIES
EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
151 FORCE ACCOUNT MISC. DRAINAGE WORK

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00
152 FORCE ACCOUNT MISC. ELECTRICAL REPAIR

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00
153 FORCE ACCOUNT TCE AREA RESTORATION

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
154 FORCE ACCOUNT CONTAMINATED WATER HANDL. + DISPOSAL

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
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OTHER ITEMS
155 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
156 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
157 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
158 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

16,800.00 16,800.0016,800.00
159 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
160 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
161 SPCC PLAN 

L.S. -90.00 % -80.00 %

500.00 -4,500.00 1,000.00 -4,000.005,000.00

2.0000
162 CONSTRUCTION GEOTEXTILE FOR DITCH LINING 

696.0000 S.Y. -83.33 % 2.9500 -75.42 %

1,392.00 -6,960.00 2,053.20 -6,298.80
12.0000
8,352.00

2.0000
163 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

760.0000 S.Y. -33.33 % 4.2500 41.67 %

1,520.00 -760.00 3,230.00 950.00
3.0000

2,280.00

37.0000
164 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

7321.0000 C.Y. 23.33 % 10.0000 -66.67 %

270,877.00 51,247.00 73,210.00 -146,420.00
30.0000

219,630.00

150.0000
165 NO TRESPASSING SIGN 

4.0000 EACH -72.73 % 225.0000 -59.09 %

600.00 -1,600.00 900.00 -1,300.00
550.0000
2,200.00
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OTHER ITEMS
166 HEALTH AND SAFETY PLAN 

L.S. -70.00 % -50.00 %

1,500.00 -3,500.00 2,500.00 -2,500.005,000.00

20.0000
167 SHOTCRETE FACING 

10127.0000 S.F. -33.33 % 17.0000 -43.33 %

202,540.00 -101,270.00 172,159.00 -131,651.00
30.0000

303,810.00
168 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00

$9,144,110.00 -1.39% $9,260,858.75 -0.14% $0.00$9,273,461.00CONTRACT TOTAL

NO BID THIS ALTERNATE$9,144,110.00 $9,260,858.75BASE TOTAL -1.39% -0.14%$9,273,461.00


