
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C523 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009089 REGION NO : 3 AWARDED ON : Jun  2 2017 
VERSION NO :2 WORK ORDER# : XL5051
HWY :SR 003,304
TITLE :SR 3 

SR 304 I/C
 INTERCHANGE MODIFICATION
 16C523

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/06/2017
11:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
163 ECLIPSE IND PARKWAY
98363-9418
PORT ANGELES   WA  983620127
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 29.17 % 4.17 %

155,000.00 35,000.00 125,000.00 5,000.00120,000.00

20,000.0000
2 CLEARING AND GRUBBING 

0.1500 ACRE 100.00 % 120,207.1300 1,102.07 %

3,000.00 1,500.00 18,031.07 16,531.07
10,000.0000

1,500.00
3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -83.04 % 42.03 %

3,225.00 -15,785.00 27,000.00 7,990.0019,010.00

6.8000
4 REMOVING GUARDRAIL 

2190.0000 L.F. 109.23 % 5.0600 55.69 %

14,892.00 7,774.50 11,081.40 3,963.90
3.2500

7,117.50

400.0000
5 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH 0.00 % 255.8800 -36.03 %

400.00 0.00 255.88 -144.12
400.0000
400.00

2.3000
6 REMOVING PAINT LINE 

1260.0000 L.F. -42.50 % 2.4000 -40.00 %

2,898.00 -2,142.00 3,024.00 -2,016.00
4.0000

5,040.00

6.0000
7 REMOVING PLASTIC LINE 

260.0000 L.F. -14.29 % 6.0000 -14.29 %

1,560.00 -260.00 1,560.00 -260.00
7.0000

1,820.00

87.0000
8 REMOVING PLASTIC TRAFFIC MARKING 

16.0000 EACH -50.29 % 90.0000 -48.57 %

1,392.00 -1,408.00 1,440.00 -1,360.00
175.0000
2,800.00

GRADING

46.0000
9 ROADWAY EXCAVATION INCL. HAUL 

1250.0000 C.Y. 48.39 % 86.6800 179.61 %

57,500.00 18,750.00 108,350.00 69,600.00
31.0000

38,750.00

50.0000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

531.0000 S.Y. 31.58 % 149.3300 292.97 %

26,550.00 6,372.00 79,294.23 59,116.23
38.0000

20,178.00
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GRADING

117.0000
11 GRAVEL BORROW INCL. HAUL 

30.0000 TON 80.00 % 184.3500 183.62 %

3,510.00 1,560.00 5,530.50 3,580.50
65.0000
1,950.00

STRUCTURE

80.0000
12 BRIDGE RAILING TYPE BP

355.0000 L.F. -20.00 % 93.2800 -6.72 %

28,400.00 -7,100.00 33,114.40 -2,385.60
100.0000
35,500.00

SURFACING

45.0000
13 CRUSHED SURFACING BASE COURSE 

1620.0000 TON 40.63 % 92.9800 190.56 %

72,900.00 21,060.00 150,627.60 98,787.60
32.0000

51,840.00

HOT MIX ASPHALT

2.9000
14 PLANING BITUMINOUS PAVEMENT 

19420.0000 S.Y. -17.14 % 4.1700 19.14 %

56,318.00 -11,652.00 80,981.40 13,011.40
3.5000

67,970.00

133.0000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

310.0000 TON -29.26 % 236.0900 25.58 %

41,230.00 -17,050.00 73,187.90 14,907.90
188.0000
58,280.00

91.0000
16 HMA CL. 1/2 IN. PG 64-22

2960.0000 TON -6.19 % 118.0000 21.65 %

269,360.00 -17,760.00 349,280.00 62,160.00
97.0000

287,120.00
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

8,647.00 8,647.008,647.00
18 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

5,766.00 5,766.005,766.00
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HOT MIX ASPHALT
19 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1,500.00 1,500.001,500.00

60.0000
20 PAVED PANEL JOINT SEAL 

76.0000 L.F. 30.43 % 90.0000 95.65 %

4,560.00 1,064.00 6,840.00 3,344.00
46.0000
3,496.00

21 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-4.00 -4.00-4.00

3.5000
22 RUMBLE STRIP FILLING

1850.0000 L.F. 40.00 % 10.4800 319.20 %

6,475.00 1,850.00 19,388.00 14,763.00
2.5000

4,625.00

EROSION CONTROL AND ROADSIDE PLANTING

120.0000
23 INLET PROTECTION 

14.0000 EACH -14.29 % 101.2000 -27.71 %

1,680.00 -280.00 1,416.80 -543.20
140.0000
1,960.00

24 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

1.2500
25 SEEDING AND FERTILIZING BY HAND 

350.0000 S.Y. -83.33 % 5.7700 -23.07 %

437.50 -2,187.50 2,019.50 -605.50
7.5000

2,625.00

TRAFFIC

29.0000
26 BEAM GUARDRAIL TYPE 31 

1930.0000 L.F. 16.00 % 35.3000 41.20 %

55,970.00 7,720.00 68,129.00 19,879.00
25.0000

48,250.00

4,550.0000
27 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 46.77 % 4,084.6900 31.76 %

18,200.00 5,800.00 16,338.76 3,938.76
3,100.0000
12,400.00
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TRAFFIC

3,425.0000
28 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 11.20 % 3,054.7500 -0.82 %

6,850.00 690.00 6,109.50 -50.50
3,080.0000
6,160.00

1,025.0000
29 BEAM GUARDRAIL ANCHOR TYPE 10 

1.0000 EACH -10.87 % 942.9400 -18.01 %

1,025.00 -125.00 942.94 -207.06
1,150.0000
1,150.00

100.0000
30 PRECAST CONC. BARRIER TYPE 2

308.0000 L.F. 100.00 % 60.9500 21.90 %

30,800.00 15,400.00 18,772.60 3,372.60
50.0000

15,400.00

20.0000
31 TEMPORARY BARRIER 

1850.0000 L.F. 42.86 % 30.0100 114.36 %

37,000.00 11,100.00 55,518.50 29,618.50
14.0000

25,900.00

3,300.0000
32 TEMPORARY IMPACT ATTENUATOR 

2.0000 EACH -26.67 % 5,168.2400 14.85 %

6,600.00 -2,400.00 10,336.48 1,336.48
4,500.0000
9,000.00

46.0000
33 FLEXIBLE GUIDE POST 

27.0000 EACH -13.21 % 65.1000 22.83 %

1,242.00 -189.00 1,757.70 326.70
53.0000
1,431.00

13.0000
34 BARRIER DELINEATOR 

110.0000 EACH -13.33 % 21.7100 44.73 %

1,430.00 -220.00 2,388.10 738.10
15.0000
1,650.00

0.5000
35 PAINT LINE 

6280.0000 L.F. 38.89 % 0.3400 -5.56 %

3,140.00 879.20 2,135.20 -125.60
0.3600

2,260.80

1.9000
36 PLASTIC LINE 

5680.0000 L.F. -29.63 % 1.8000 -33.33 %

10,792.00 -4,544.00 10,224.00 -5,112.00
2.7000

15,336.00

1.2500
37 PROFILED PLASTIC LINE 

6110.0000 L.F. -26.47 % 2.7000 58.82 %

7,637.50 -2,749.50 16,497.00 6,110.00
1.7000

10,387.00

5.2500
38 PROFILED PLASTIC WIDE LANE LINE 

2830.0000 L.F. 31.25 % 6.3000 57.50 %

14,857.50 3,537.50 17,829.00 6,509.00
4.0000

11,320.00
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350.0000
39 PLASTIC TRAFFIC ARROW 

2.0000 EACH 27.27 % 210.0000 -23.64 %

700.00 150.00 420.00 -130.00
275.0000
550.00

46.0000
40 PLASTIC DRAINAGE MARKING 

11.0000 EACH -54.00 % 48.0000 -52.00 %

506.00 -594.00 528.00 -572.00
100.0000
1,100.00

40.0000
41 PLASTIC JUNCTION BOX MARKING 

22.0000 EACH -33.33 % 48.0000 -20.00 %

880.00 -440.00 1,056.00 -264.00
60.0000
1,320.00

5,700.0000
42 SHOULDER RUMBLE STRIP TYPE 1

1.3000 MI. 90.00 % 5,400.0000 80.00 %

7,410.00 3,510.00 7,020.00 3,120.00
3,000.0000
3,900.00

2,300.0000
43 RAISED PAVEMENT MARKER TYPE 2 

0.1000 HUND -0.86 % 12,000.0000 417.24 %

230.00 -2.00 1,200.00 968.00
2,320.0000

232.00

1,550.0000
44 RECESSED PAVEMENT MARKER 

3.2800 HUND -6.06 % 1,800.0000 9.09 %

5,084.00 -328.00 5,904.00 492.00
1,650.0000
5,412.00

45 PERMANENT SIGNING 
L.S. 69.40 % 137.66 %

31,000.00 12,700.00 43,491.60 25,191.6018,300.00

0.2700
46 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

53150.0000 L.F. 17.39 % 0.4200 82.61 %

14,350.50 2,126.00 22,323.00 10,098.50
0.2300

12,224.50
47 ILLUMINATION SYSTEM - COMPLETE

L.S. -29.64 % -16.71 %

47,000.00 -19,800.00 55,640.40 -11,159.6066,800.00
48 ITS - COMPLETE

L.S. 40.32 % 47.06 %

150,000.00 43,100.00 157,208.40 50,308.40106,900.00
49 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 228.19 % 65.20 %

319,000.00 221,800.00 160,574.55 63,374.5597,200.00
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7.0000
50 PLASTIC CROSSHATCH MARKING 

190.0000 L.F. -30.00 % 18.0000 80.00 %

1,330.00 -570.00 3,420.00 1,520.00
10.0000
1,900.00

OTHER ITEMS

1,375.0000
51 ADJUST INLET 

1.0000 EACH 111.54 % 632.5000 -2.69 %

1,375.00 725.00 632.50 -17.50
650.0000
650.00

950.0000
52 ADJUST MANHOLE 

3.0000 EACH 35.71 % 850.0000 21.43 %

2,850.00 750.00 2,550.00 450.00
700.0000
2,100.00

950.0000
53 ADJUST CATCH BASIN 

1.0000 EACH 79.25 % 700.0000 32.08 %

950.00 420.00 700.00 170.00
530.0000
530.00

625.0000
54 ADJUST VALVE BOX 

2.0000 EACH 17.92 % 400.0000 -24.53 %

1,250.00 190.00 800.00 -260.00
530.0000
1,060.00

55 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

24,000.00 24,000.0024,000.00
56 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
57 MINOR CHANGE 

CALC 0.00 % 0.00 %

-5.00 -5.00-5.00
58 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-4.00 -4.00-4.00
59 SPCC PLAN 

L.S. 455.56 % -44.44 %

5,000.00 4,100.00 500.00 -400.00900.00
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OTHER ITEMS
60 POT HOLING

EST. 0.00 % 0.00 %

7,500.00 7,500.007,500.00

$1,593,152.00 25.34% $1,845,774.91 45.21% $0.00$1,271,109.80CONTRACT TOTAL

$1,593,152.00 $1,845,774.91BASE TOTAL 25.34% 45.21%$1,271,109.80


