
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16X307 REVISION NO : BIDS OPENED ON : Jun  8 2016 
CONTRACT NO :008912 REGION NO : 4 AWARDED ON : Jun 13 2016 
VERSION NO :10 WORK ORDER# : 16X307
HWY :SR 012,506
TITLE :US 12 AND SR 506 

PAVEMENT REHABILITATION 

16X307
PROJECT :
COUNTY(S) :COWLITZ,LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/25/2016
09:58

DOT_RGGB01

NHPP-0012(227), STPF-0012(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CENTRAL WASHINGTON ASPHALT, IN LAKESIDE INDUSTRIES, INC.
13184 E WHEELER RD 2001 NE JOHNSON RD
98837-9118
MOSES LAKE   WA  988370142 CENTRALIA   WA  985311961
CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 33.50 % 70.03 % 57.43 %

530,000.00 133,000.00 675,000.00 278,000.00 625,000.00 228,000.00397,000.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 20.00 % 275.00 % 185.26 %

12,000.00 2,000.00 37,500.00 27,500.00 28,525.76 18,525.7610,000.00

GRADING

50.0000
3 ROADWAY EXCAVATION INCL. HAUL 

300.0000 C.Y. 25.00 % 85.0000 112.50 % 94.3200 135.80 %

15,000.00 3,000.00 25,500.00 13,500.00 28,296.00 16,296.00
40.0000

12,000.00

13.0000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

19797.0000 S.Y. 62.50 % 15.0000 87.50 % 21.7500 171.88 %

257,361.00 98,985.00 296,955.00 138,579.00 430,584.75 272,208.75
8.0000

158,376.00

STRUCTURE
5 EXPANSION JOINT MODIFICATION HEADER REMOVAL

L.S. -76.00 % -73.33 % -78.15 %

18,000.00 -57,000.00 20,000.00 -55,000.00 16,387.28 -58,612.7275,000.00

117.0000
6 BRIDGE DECK REPAIR 

190.0000 S.F. -33.14 % 175.0000 0.00 % 161.1900 -7.89 %

22,230.00 -11,020.00 33,250.00 0.00 30,626.10 -2,623.90
175.0000
33,250.00

16.0000
7 MEMBRANE WATERPROOFING (DECK SEAL) 

7507.0000 S.Y. -20.00 % 26.0000 30.00 % 26.8600 34.30 %

120,112.00 -30,028.00 195,182.00 45,042.00 201,638.02 51,498.02
20.0000

150,140.00

SURFACING

15,000.0000
8 SHOULDER FINISHING

0.4700 MI. 1,900.00 % 20,000.0000 2,566.67 % 14,432.4500 1,824.33 %

7,050.00 6,697.50 9,400.00 9,047.50 6,783.25 6,430.75
750.0000
352.50
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SURFACING

50.0000
9 CRUSHED SURFACING BASE COURSE 

278.0000 TON 42.86 % 85.0000 142.86 % 66.9000 91.14 %

13,900.00 4,170.00 23,630.00 13,900.00 18,598.20 8,868.20
35.0000
9,730.00

LIQUID ASPHALT

190.0000
10 EMULSIFIED ASPHALT CRS-2P 

913.0000 TON -74.67 % 415.0000 -44.67 % 554.9500 -26.01 %

173,470.00 -511,280.00 378,895.00 -305,855.00 506,669.35 -178,080.65
750.0000

684,750.00
11 CRS-2P COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

115.0000
12 ASPHALT FOR FOG SEAL 

290.0000 TON -82.31 % 350.0000 -46.15 % 311.6300 -52.06 %

33,350.00 -155,150.00 101,500.00 -87,000.00 90,372.70 -98,127.30
650.0000

188,500.00

BITUMINOUS SURFACE TREATMENT

1.1000
13 FURNISHING AND PLACING CRUSHED SCREENING 3/8" TO NO. 4

384440.0000 S.Y. 57.14 % 1.7500 150.00 % 1.3100 87.14 %

422,884.00 153,776.00 672,770.00 403,662.00 503,616.40 234,508.40
0.7000

269,108.00

0.2000
14 FURNISHING AND PLACING CRUSHED SCREENING NO. 4 TO 0

384440.0000 S.Y. 0.00 % 0.2500 25.00 % 0.2400 20.00 %

76,888.00 0.00 96,110.00 19,222.00 92,265.60 15,377.60
0.2000

76,888.00

250.0000
15 ADDITIONAL BROOMING 

50.0000 HR  66.67 % 250.0000 66.67 % 290.1400 93.43 %

12,500.00 5,000.00 12,500.00 5,000.00 14,507.00 7,007.00
150.0000
7,500.00
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CEMENT CONCRETE PAVEMENT

4.0000
16 SEALING TRANSVERSE AND LONGITUDINAL JOINTS 

182.0000 L.F. -38.46 % 32.0000 392.31 % 21.4900 230.62 %

728.00 -455.00 5,824.00 4,641.00 3,911.18 2,728.18
6.5000

1,183.00

HOT MIX ASPHALT

11.0000
17 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 

7507.0000 S.Y. 57.14 % 8.5000 21.43 % 78.4400 1,020.57 %

82,577.00 30,028.00 63,809.50 11,260.50 588,849.08 536,300.08
7.0000

52,549.00

2.2500
18 PLANING BITUMINOUS PAVEMENT 

194100.0000 S.Y. 50.00 % 2.0000 33.33 % 3.7300 148.67 %

436,725.00 145,575.00 388,200.00 97,050.00 723,993.00 432,843.00
1.5000

291,150.00

105.0000
19 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-22

5858.0000 TON -16.00 % 130.0000 4.00 % 125.0000 0.00 %

615,090.00 -117,160.00 761,540.00 29,290.00 732,250.00 0.00
125.0000

732,250.00

85.0000
20 HMA CL. 3/8 IN. PG 64-22

20310.0000 TON 21.43 % 92.0000 31.43 % 88.0000 25.71 %

1,726,350.00 304,650.00 1,868,520.00 446,820.00 1,787,280.00 365,580.00
70.0000

1,421,700.00
21 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-8.00 -8.00 -8.00-8.00
22 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

70,860.00 70,860.00 70,860.0070,860.00
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

52,180.00 52,180.00 52,180.0052,180.00
24 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

32,208.00 32,208.00 32,208.0032,208.00
25 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

15,091.00 15,091.00 15,091.0015,091.00
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HOT MIX ASPHALT

17.0000
26 BRIDGE TRANSVERSE JOINT SEAL 

384.0000 L.F. -32.00 % 30.0000 20.00 % 32.2400 28.96 %

6,528.00 -3,072.00 11,520.00 1,920.00 12,380.16 2,780.16
25.0000
9,600.00

EROSION CONTROL AND ROADSIDE PLANTING

90.0000
27 INLET PROTECTION 

98.0000 EACH 5.88 % 80.0000 -5.88 % 99.5100 17.07 %

8,820.00 490.00 7,840.00 -490.00 9,751.98 1,421.98
85.0000
8,330.00

28 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

10,500.00 10,500.00 10,500.0010,500.00

TRAFFIC

16,000.0000
29 TRANSPORTABLE ATTENUATOR 

2.0000 EACH 540.00 % 6,500.0000 160.00 % 13,432.1900 437.29 %

32,000.00 27,000.00 13,000.00 8,000.00 26,864.38 21,864.38
2,500.0000
5,000.00

70.0000
30 OPERATION OF TRANSPORTABLE ATTENUATOR 

111.0000 HR  16.67 % 30.0000 -50.00 % 73.0700 21.78 %

7,770.00 1,110.00 3,330.00 -3,330.00 8,110.77 1,450.77
60.0000
6,660.00

31 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

37.0000
32 FLEXIBLE GUIDE POST 

1505.0000 EACH 23.33 % 35.0000 16.67 % 37.6100 25.37 %

55,685.00 10,535.00 52,675.00 7,525.00 56,603.05 11,453.05
30.0000

45,150.00

0.1200
33 PAINT LINE 

641846.0000 L.F. -20.00 % 0.1500 0.00 % 0.1100 -26.67 %

77,021.52 -19,255.38 96,276.90 0.00 70,603.06 -25,673.84
0.1500

96,276.90

3.0000
34 PLASTIC WIDE LANE LINE 

1210.0000 L.F. 50.00 % 3.5000 75.00 % 2.9600 48.00 %

3,630.00 1,210.00 4,235.00 1,815.00 3,581.60 1,161.60
2.0000

2,420.00
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8.0000
35 PLASTIC CROSSWALK LINE 

290.0000 S.F. -52.94 % 8.0000 -52.94 % 8.3500 -50.88 %

2,320.00 -2,610.00 2,320.00 -2,610.00 2,421.50 -2,508.50
17.0000
4,930.00

7.0000
36 PLASTIC STOP LINE 

1970.0000 L.F. 40.00 % 7.0000 40.00 % 6.4500 29.00 %

13,790.00 3,940.00 13,790.00 3,940.00 12,706.50 2,856.50
5.0000

9,850.00

125.0000
37 PLASTIC TRAFFIC ARROW 

24.0000 EACH 0.00 % 150.0000 20.00 % 106.3800 -14.90 %

3,000.00 0.00 3,600.00 600.00 2,553.12 -446.88
125.0000
3,000.00

500.0000
38 PLASTIC RAILROAD CROSSING SYMBOL 

2.0000 EACH -13.04 % 650.0000 13.04 % 537.2900 -6.56 %

1,000.00 -150.00 1,300.00 150.00 1,074.58 -75.42
575.0000
1,150.00

30.0000
39 PLASTIC DRAINAGE MARKING 

313.0000 EACH -14.29 % 35.0000 0.00 % 37.6100 7.46 %

9,390.00 -1,565.00 10,955.00 0.00 11,771.93 816.93
35.0000

10,955.00

1,000.0000
40 CENTERLINE RUMBLE STRIP 

28.3000 MI. 0.00 % 950.0000 -5.00 % 823.1200 -17.69 %

28,300.00 0.00 26,885.00 -1,415.00 23,294.30 -5,005.70
1,000.0000
28,300.00

1,000.0000
41 SHOULDER RUMBLE STRIP TYPE TYPE 2

54.7000 MI. -23.08 % 950.0000 -26.92 % 823.1200 -36.68 %

54,700.00 -16,410.00 51,965.00 -19,145.00 45,024.66 -26,085.34
1,300.0000
71,110.00

400.0000
42 RAISED PAVEMENT MARKER TYPE 2 

8.0000 HUND -50.00 % 400.0000 -50.00 % 715.6700 -10.54 %

3,200.00 -3,200.00 3,200.00 -3,200.00 5,725.36 -674.64
800.0000
6,400.00

1,000.0000
43 RECESSED PAVEMENT MARKER 

21.9000 HUND 25.00 % 1,250.0000 56.25 % 804.8600 0.61 %

21,900.00 4,380.00 27,375.00 9,855.00 17,626.43 106.43
800.0000
17,520.00

0.2500
44 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

225757.0000 L.F. 25.00 % 0.2000 0.00 % 0.1500 -25.00 %

56,439.25 11,287.85 45,151.40 0.00 33,863.55 -11,287.85
0.2000

45,151.40
45 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 45.45 % 236.36 % 876.89 %

8,000.00 2,500.00 18,500.00 13,000.00 53,728.78 48,228.785,500.00
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15.0000
46 SEQUENTIAL ARROW SIGN 

96.0000 HR  50.00 % 5.0000 -50.00 % 21.4900 114.90 %

1,440.00 480.00 480.00 -480.00 2,063.04 1,103.04
10.0000
960.00

8.0000
47 PORTABLE CHANGEABLE MESSAGE SIGN 

2136.0000 HR  0.00 % 6.5000 -18.75 % 8.6000 7.50 %

17,088.00 0.00 13,884.00 -3,204.00 18,369.60 1,281.60
8.0000

17,088.00
48 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 12.50 % 21.19 % 111.56 %

90,000.00 10,000.00 96,952.97 16,952.97 169,245.65 89,245.6580,000.00

69.0000
49 FLAGGERS 

2504.0000 HR  15.00 % 58.0000 -3.33 % 67.7000 12.83 %

172,776.00 22,536.00 145,232.00 -5,008.00 169,520.80 19,280.80
60.0000

150,240.00

70.0000
50 OTHER TRAFFIC CONTROL LABOR 

1536.0000 HR  16.67 % 65.0000 8.33 % 67.7000 12.83 %

107,520.00 15,360.00 99,840.00 7,680.00 103,987.20 11,827.20
60.0000

92,160.00
51 TRAFFIC CONTROL SUPERVISOR 

L.S. -30.56 % 50.46 % 24.37 %

30,000.00 -13,200.00 65,000.00 21,800.00 53,728.78 10,528.7843,200.00

16.0000
52 CONSTRUCTION SIGNS CLASS A 

2390.0000 S.F. -11.11 % 22.0000 22.22 % 30.0900 67.17 %

38,240.00 -4,780.00 52,580.00 9,560.00 71,915.10 28,895.10
18.0000

43,020.00

2.0000
53 PLASTIC CROSSHATCH MARKING 

580.0000 L.F. -42.86 % 5.5000 57.14 % 4.8900 39.71 %

1,160.00 -870.00 3,190.00 1,160.00 2,836.20 806.20
3.5000

2,030.00

OTHER ITEMS
54 STRUCTURE SURVEYING 

L.S. -11.11 % 66.67 % -42.15 %

8,000.00 -1,000.00 15,000.00 6,000.00 5,206.32 -3,793.689,000.00

600.0000
55 REMOVING AND REPLACING MONUMENT CASE AND COVER

8.0000 EACH 60.00 % 800.0000 113.33 % 537.2900 43.28 %

4,800.00 1,800.00 6,400.00 3,400.00 4,298.32 1,298.32
375.0000
3,000.00
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OTHER ITEMS
56 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
57 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
58 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-13.00 -13.00 -13.00-13.00
60 SPCC PLAN 

L.S. -60.00 % -60.00 % -35.53 %

1,000.00 -1,500.00 1,000.00 -1,500.00 1,611.86 -888.142,500.00

500.0000
61 ADJUST MONUMENT CASE AND COVER 

2.0000 EACH 42.86 % 1,200.0000 242.86 % 491.7000 40.49 %

1,000.00 300.00 2,400.00 1,700.00 983.40 283.40
350.0000
700.00

62 FORCE ACCOUNT BRIDGE 12/266 WEST APPROACH REPAIR
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

$5,658,547.77 0.89% $6,777,777.77 20.85% $7,647,420.66 36.36%
3RD BIDDER  REJECTED 

$5,608,442.80CONTRACT TOTAL

$7,647,420.66$5,658,547.77 $6,777,777.77BASE TOTAL 0.89% 20.85% 36.36%$5,608,442.80

3RD BIDDER REJECTED


