

PS&E JOB NO : 16Y002 REVISION NO :
 CONTRACT NO : 008877 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4890
 HWY : SR 129
 TITLE : SR 129
 2ND ST TO HIGHLAND AVE
 PAVING & ADA COMPLIANCE
 16Y002
 PROJECT : STPF 0129(010)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

----- LOW BIDDER -----
 POE ASPHALT PAVING, INC.
 302 15TH ST
 CLARKSTON WA 99403-2372
 LEWISTON ID 835010449
 CONTRACTOR NUMBER : 661800

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | |
|-----------------|---------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
| PREPARATION | | | | | |
| 1 | MOBILIZATION | L.S. | 102,775.03 | 132,000.00 | 28.44 % |
| | | | | | -100.00 % |
| 2 | REMOVING CEMENT CONC. SIDEWALK | S.Y. | 20.0000 | 45.0000 | 125.00 % |
| | 229.5000 | | 4,590.00 | 10,327.50 | 5,737.50 |
| | | | | | 0.00 |
| 3 | REMOVING CEMENT CONC. CURB AND GUTTER | L.F. | 15.0000 | 43.0000 | 186.67 % |
| | 294.0000 | | 4,410.00 | 12,642.00 | 8,232.00 |
| | | | | | 0.00 |
| 4 | REMOVING ASPHALT CONC. CURB | L.F. | 4.0000 | 9.9000 | 147.50 % |
| | 365.0000 | | 1,460.00 | 3,613.50 | 2,153.50 |
| | | | | | 0.00 |
| LIQUID ASPHALT | | | | | |
| 5 | ASPHALT FOR FOG SEAL | TON | 1,200.0000 | 800.0000 | -33.33 % |
| | 5.9000 | | 7,080.00 | 4,720.00 | -2,360.00 |
| | | | | | 0.00 |
| HOT MIX ASPHALT | | | | | |
| 6 | CRACK SEALING - FA | EST. | 20,000.00 | 20,000.00 | 0.00 % |
| | | | | | 0.00 |
| 7 | BRIDGE TRANSVERSE JOINT SEAL | L.F. | 40.0000 | 55.0000 | 37.50 % |
| | 52.0000 | | 2,080.00 | 2,860.00 | 780.00 |
| | | | | | 0.00 |
| 8 | PLANING BITUMINOUS PAVEMENT | S.Y. | 2.1500 | 2.0000 | -6.98 % |
| | 80135.0000 | | 172,290.25 | 160,270.00 | -12,020.25 |
| | | | | | 0.00 |
| 9 | HMA PATCHING | EST. | 20,000.00 | 20,000.00 | 0.00 % |
| | | | | | 0.00 |

PS&E JOB NO : 16Y002 REVISION NO :
 CONTRACT NO : 008877 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4890
 HWY : SR 129
 TITLE : SR 129
 2ND ST TO HIGHLAND AVE
 PAVING & ADA COMPLIANCE
 16Y002
 PROJECT : STPF 0129(010)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

----- LOW BIDDER -----
 POE ASPHALT PAVING, INC.
 302 15TH ST
 CLARKSTON WA 99403-2372
 LEWISTON ID 835010449
 CONTRACTOR NUMBER : 661800

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|---------------------------------------|--------------------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| HOT MIX ASPHALT | | | | | |
| 10 | HMA CL. 1/2 IN. PG 64-28 8216.0000 | TON | 75.0000 616,200.00 | 85.0000 698,360.00 | 13.33 % 82,160.00 |
| 11 | JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC | | 23,810.00 | 23,810.00 | 0.00 % |
| 12 | COMPACTION PRICE ADJUSTMENT CALC | | 15,870.00 | 15,870.00 | 0.00 % |
| 13 | ASPHALT COST PRICE ADJUSTMENT CALC | | 2,908.00 | 2,908.00 | 0.00 % |
| 14 | CYCLIC DENSITY PRICE ADJUSTMENT CALC | | -1.00 | -1.00 | 0.00 % |
| 15 | ASPHALT BINDER REVISION CALC | | -1.00 | -1.00 | 0.00 % |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | |
| 16 | INLET PROTECTION 14.0000 | EACH | 100.0000 1,400.00 | 100.0000 1,400.00 | 0.00 % 0.00 |
| 17 | EROSION/WATER POLLUTION CONTROL EST. | | 500.00 | 500.00 | 0.00 % |
| TRAFFIC | | | | | |
| 18 | CEMENT CONC. TRAFFIC CURB AND GUTTER 299.0000 | L.F. | 40.0000 11,960.00 | 40.0000 11,960.00 | 0.00 % 0.00 |

PS&E JOB NO : 16Y002 REVISION NO :
 CONTRACT NO : 008877 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4890
 HWY : SR 129
 TITLE : SR 129
 2ND ST TO HIGHLAND AVE
 PAVING & ADA COMPLIANCE
 16Y002
 PROJECT : STPF 0129(010)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

----- LOW BIDDER -----
 POE ASPHALT PAVING, INC.
 302 15TH ST
 CLARKSTON WA 99403-2372
 LEWISTON ID 835010449
 CONTRACTOR NUMBER : 661800

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|----------|-------------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| TRAFFIC | | | | | |
| 19 | CEMENT CONC. PEDESTRIAN CURB | | | | |
| | 381.0000 | L.F. | 27.0000 | 23.0000 | -14.81 % |
| | | | 10,287.00 | 8,763.00 | -1,524.00 |
| | | | | | 0.00 |
| 20 | EXTRUDED CURB | | | | |
| | 365.0000 | L.F. | 15.0000 | 20.0000 | 33.33 % |
| | | | 5,475.00 | 7,300.00 | 1,825.00 |
| | | | | | 0.00 |
| 21 | FLEXIBLE GUIDE POST | | | | |
| | 316.0000 | EACH | 38.0000 | 40.0000 | 5.26 % |
| | | | 12,008.00 | 12,640.00 | 632.00 |
| | | | | | 0.00 |
| 22 | PAINT LINE | | | | |
| | 81950.0000 | L.F. | 0.1800 | 0.2000 | 11.11 % |
| | | | 14,751.00 | 16,390.00 | 1,639.00 |
| | | | | | 0.00 |
| 23 | PLASTIC WIDE LANE LINE | | | | |
| | 676.0000 | L.F. | 6.0000 | 2.5000 | -58.33 % |
| | | | 4,056.00 | 1,690.00 | -2,366.00 |
| | | | | | 0.00 |
| 24 | PLASTIC CROSSWALK LINE | | | | |
| | 1504.0000 | S.F. | 6.5000 | 4.7500 | -26.92 % |
| | | | 9,776.00 | 7,144.00 | -2,632.00 |
| | | | | | 0.00 |
| 25 | PLASTIC STOP LINE | | | | |
| | 597.0000 | L.F. | 10.0000 | 7.0000 | -30.00 % |
| | | | 5,970.00 | 4,179.00 | -1,791.00 |
| | | | | | 0.00 |
| 26 | PLASTIC TRAFFIC ARROW | | | | |
| | 26.0000 | EACH | 175.0000 | 110.0000 | -37.14 % |
| | | | 4,550.00 | 2,860.00 | -1,690.00 |
| | | | | | 0.00 |
| 27 | PAINTED DRAINAGE MARKING | | | | |
| | 54.0000 | EACH | 25.0000 | 20.2500 | -19.00 % |
| | | | 1,350.00 | 1,093.50 | -256.50 |
| | | | | | 0.00 |
| 28 | RECESSED PAVEMENT MARKER | | | | |
| | 5.7500 | HUND | 1,500.0000 | 1,156.0000 | -22.93 % |
| | | | 8,625.00 | 6,647.00 | -1,978.00 |
| | | | | | 0.00 |
| 29 | TEMPORARY PAVEMENT MARKING-SHORT DURATION | | | | |
| | 61248.0000 | L.F. | 0.2000 | 0.1900 | -5.00 % |
| | | | 12,249.60 | 11,637.12 | -612.48 |
| | | | | | 0.00 |

PS&E JOB NO : 16Y002 REVISION NO :
 CONTRACT NO : 008877 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4890
 HWY : SR 129
 TITLE : SR 129
 2ND ST TO HIGHLAND AVE
 PAVING & ADA COMPLIANCE
 16Y002
 PROJECT : STPF 0129(010)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

----- LOW BIDDER -----
 POE ASPHALT PAVING, INC.
 302 15TH ST
 CLARKSTON WA 99403-2372
 LEWISTON ID 835010449
 CONTRACTOR NUMBER : 661800

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|-------------|------------------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| TRAFFIC | | | | | |
| 30 | PROJECT TEMPORARY TRAFFIC CONTROL | | | | |
| | | L.S. | | 73.33 % | -100.00 % |
| | | | 75,000.00 | 130,000.00 | 0.00 |
| 31 | CONSTRUCTION SIGNS CLASS A | | | | |
| | 366.0000 | S.F. | 20.0000 | 14.4000 | -100.00 % |
| | | | 7,320.00 | 5,270.40 | 0.00 |
| OTHER ITEMS | | | | | |
| 32 | CEMENT CONC. SIDEWALK | | | | |
| | 98.5000 | S.Y. | 80.0000 | 78.0000 | -100.00 % |
| | | | 7,880.00 | 7,683.00 | 0.00 |
| 33 | CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B | | | | |
| | 1.0000 | EACH | 2,000.0000 | 1,755.0000 | -100.00 % |
| | | | 2,000.00 | 1,755.00 | 0.00 |
| 34 | CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A | | | | |
| | 6.0000 | EACH | 2,000.0000 | 1,080.0000 | -100.00 % |
| | | | 12,000.00 | 6,480.00 | 0.00 |
| 35 | CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION B | | | | |
| | 4.0000 | EACH | 2,000.0000 | 1,435.0000 | -100.00 % |
| | | | 8,000.00 | 5,740.00 | 0.00 |
| 36 | CEMENT CONC. CURB RAMP TYPE PARALLEL A | | | | |
| | 1.0000 | EACH | 2,000.0000 | 1,400.0000 | -100.00 % |
| | | | 2,000.00 | 1,400.00 | 0.00 |
| 37 | CEMENT CONC. CURB RAMP TYPE PARALLEL B | | | | |
| | 2.0000 | EACH | 2,000.0000 | 1,080.0000 | -100.00 % |
| | | | 4,000.00 | 2,160.00 | 0.00 |
| 38 | CEMENT CONC. CURB RAMP TYPE DUAL DIRECTION A | | | | |
| | 4.0000 | EACH | 3,000.0000 | 1,440.0000 | -100.00 % |
| | | | 12,000.00 | 5,760.00 | 0.00 |
| 39 | CEMENT CONC. CURB RAMP TYPE DUAL DIRECTION B | | | | |
| | 1.0000 | EACH | 3,500.0000 | 2,040.0000 | -100.00 % |
| | | | 3,500.00 | 2,040.00 | 0.00 |

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/14/2016

*** BID CHECK REPORT ***

TIME: 11:56

PS&E JOB NO : 16Y002 REVISION NO :
 CONTRACT NO : 008877 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4890
 HWY : SR 129
 TITLE : SR 129
 2ND ST TO HIGHLAND AVE
 PAVING & ADA COMPLIANCE
 16Y002
 PROJECT : STPF 0129(010)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

----- LOW BIDDER -----
 POE ASPHALT PAVING, INC.
 302 15TH ST
 CLARKSTON WA 99403-2372
 LEWISTON ID 835010449
 CONTRACTOR NUMBER : 661800

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | |
|----------------|---------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|-----------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | |
| OTHER ITEMS | | | | | | |
| 40 | DETECTABLE WARNING SURFACE | | | | | |
| | 70.0000 | S.F. | 42.0000 | 60.0000 | 42.86 % | -100.00 % |
| | | | 2,940.00 | 4,200.00 | 1,260.00 | 0.00 |
| 41 | REMOVE AND RESET CASE & COVER | | | | | |
| | 19.0000 | EACH | 300.0000 | 1,000.0000 | 233.33 % | -100.00 % |
| | | | 5,700.00 | 19,000.00 | 13,300.00 | 0.00 |
| 42 | ROADSIDE CLEANUP | | | | | |
| | | EST. | | | 0.00 % | 0.00 % |
| | | | 2,000.00 | 2,000.00 | | 0.00 |
| 43 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | | | | | |
| | | EST. | | | 0.00 % | 0.00 % |
| | | | 5.00 | 5.00 | | 0.00 |
| 44 | MINOR CHANGE | | | | | |
| | | CALC | | | 0.00 % | 0.00 % |
| | | | -5.00 | -5.00 | | 0.00 |
| 45 | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | | | | | |
| | | CALC | | | 0.00 % | 0.00 % |
| | | | -1.00 | -1.00 | | 0.00 |
| 46 | SPCC PLAN | | | | | |
| | | L.S. | | | -23.08 % | -100.00 % |
| | | | 1,300.00 | 1,000.00 | -300.00 | 0.00 |
| CONTRACT TOTAL | | | <u>\$1,242,067.88</u> | <u>\$1,396,070.02</u> | <u>12.40%</u> | \$0.00 |
| BASE TOTAL | | | <u>\$1,242,067.88</u> | <u>\$1,396,070.02</u> | <u>12.40%</u> | |