
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16Y012 REVISION NO : BIDS OPENED ON : Nov 30 2016 
CONTRACT NO :008982 REGION NO : 5 AWARDED ON : Dec  6 2016 
VERSION NO :3 WORK ORDER# : XL5151
HWY :SR 082
TITLE :I-82/1 MILE W OF BENTON CITY TO I-182

I/C VIC - PAVING

16Y012
PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2016
14:51

DOT_RGGB01

STBG-0823(066)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RICHLAND   WA  993524670

955 W LACEY
CPM DEVELOPMENT CORPORATION

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

406000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CENTRAL WASHINGTON ASPHALT, IN GRANITE CONSTRUCTION COMPANY
13184 E WHEELER RD 7131 N RAILROAD AVE
98837-9118 99301-5923
MOSES LAKE   WA  988370142 PASCO   WA  993022738
CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -44.91 % -65.57 % -67.44 %

80,000.00 -65,224.00 50,000.00 -95,224.00 47,282.00 -97,942.00145,224.00

LIQUID ASPHALT

575.0000
2 ASPHALT FOR FOG SEAL 

26.1000 TON -17.86 % 750.0000 7.14 % 775.0000 10.71 %

15,007.50 -3,262.50 19,575.00 1,305.00 20,227.50 1,957.50
700.0000
18,270.00

HOT MIX ASPHALT
3 CRACK SEALING WITH SAND SLURRY

EST. 0.00 % 0.00 % 0.00 %

43,486.00 43,486.00 43,486.0043,486.00

1,400.0000
4 CRACK SEALING WITH HOT POURED SEALANT

12.0800 MI. -56.25 % 1,500.0000 -53.13 % 1,600.0000 -50.00 %

16,912.00 -21,744.00 18,120.00 -20,536.00 19,328.00 -19,328.00
3,200.0000
38,656.00

0.8000
5 PLANING BITUMINOUS PAVEMENT 

169520.0000 S.Y. -54.29 % 0.8500 -51.43 % 1.1500 -34.29 %

135,616.00 -161,044.00 144,092.00 -152,568.00 194,948.00 -101,712.00
1.7500

296,660.00

51.0000
6 HMA CL. 1/2 IN. PG 70-28

17380.0000 TON -21.54 % 55.0000 -15.38 % 64.0000 -1.54 %

886,380.00 -243,320.00 955,900.00 -173,800.00 1,112,320.00 -17,380.00
65.0000

1,129,700.00
7 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

33,900.00 33,900.00 33,900.0033,900.00
8 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

22,600.00 22,600.00 22,600.0022,600.00
9 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

28,609.00 28,609.00 28,609.0028,609.00
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HOT MIX ASPHALT

18.0000
10 HMA SAWCUT AND SEAL 

462.0000 L.F. -20.00 % 19.0000 -15.56 % 23.0000 2.22 %

8,316.00 -2,079.00 8,778.00 -1,617.00 10,626.00 231.00
22.5000

10,395.00

TRAFFIC

33.0000
11 FLEXIBLE GUIDE POST 

407.0000 EACH -5.71 % 36.0000 2.86 % 30.0000 -14.29 %

13,431.00 -814.00 14,652.00 407.00 12,210.00 -2,035.00
35.0000

14,245.00

0.0000
12 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0000
0.00

0.1200
13 PAINT LINE 

120480.0000 L.F. -20.00 % 0.1200 -20.00 % 0.1300 -13.33 %

14,457.60 -3,614.40 14,457.60 -3,614.40 15,662.40 -2,409.60
0.1500

18,072.00

0.4500
14 GROOVED PLASTIC LINE 

56080.0000 L.F. -55.00 % 0.4500 -55.00 % 0.4700 -53.00 %

25,236.00 -30,844.00 25,236.00 -30,844.00 26,357.60 -29,722.40
1.0000

56,080.00

0.5500
15 PAINTED WIDE LANE LINE 

600.0000 L.F. -63.33 % 0.5500 -63.33 % 0.5800 -61.33 %

330.00 -570.00 330.00 -570.00 348.00 -552.00
1.5000
900.00

1.2500
16 PLASTIC WIDE LANE LINE 

3420.0000 L.F. -50.00 % 1.2500 -50.00 % 1.3100 -47.60 %

4,275.00 -4,275.00 4,275.00 -4,275.00 4,480.20 -4,069.80
2.5000

8,550.00

7.0000
17 PLASTIC STOP LINE 

70.0000 L.F. -53.33 % 7.0000 -53.33 % 7.3500 -51.00 %

490.00 -560.00 490.00 -560.00 514.50 -535.50
15.0000
1,050.00

135.0000
18 PLASTIC TRAFFIC ARROW 

2.0000 EACH -66.25 % 135.0000 -66.25 % 141.7500 -64.56 %

270.00 -530.00 270.00 -530.00 283.50 -516.50
400.0000
800.00

19.0000
19 PAINTED DRAINAGE MARKING 

142.0000 EACH -24.00 % 19.0000 -24.00 % 19.9500 -20.20 %

2,698.00 -852.00 2,698.00 -852.00 2,832.90 -717.10
25.0000
3,550.00
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0.2000
20 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

113180.0000 L.F. 0.00 % 0.2000 0.00 % 0.2000 0.00 %

22,636.00 0.00 22,636.00 0.00 22,636.00 0.00
0.2000

22,636.00
21 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 85.48 % 93.55 % 85.48 %

115,000.00 52,999.00 120,000.00 57,999.00 115,000.00 52,999.0062,001.00

OTHER ITEMS

750.0000
22 REMOVE AND RESET CASE AND COVER

1.0000 EACH 25.00 % 750.0000 25.00 % 350.0000 -41.67 %

750.00 150.00 750.00 150.00 350.00 -250.00
600.0000
600.00

23 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
24 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
25 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
26 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
27 SPCC PLAN 

L.S. -50.00 % 0.00 % -50.00 %

500.00 -500.00 1,000.00 0.00 500.00 -500.001,000.00
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OTHER ITEMS

50.0000
28 BARRIER DELINEATOR STRIPS

44.0000 EACH 42.86 % 75.0000 114.29 % 35.0000 0.00 %

2,200.00 660.00 3,300.00 1,760.00 1,540.00 0.00
35.0000
1,540.00

$1,475,103.10 -24.76% $1,537,157.60 -21.59% $1,738,044.60 -11.35%$1,960,527.00CONTRACT TOTAL

$1,738,044.60$1,475,103.10 $1,537,157.60BASE TOTAL -24.76% -21.59% -11.35%$1,960,527.00


