
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y014 REVISION NO : BIDS OPENED ON : Jan 25 2017 
CONTRACT NO :009012 REGION NO : 5 AWARDED ON : Jan 30 2017 
VERSION NO :3 WORK ORDER# : XL5195
HWY :SR 129
TITLE :SR 129

SR129 SPUR INTERSECTION -
REPLACE SIGNAL
16Y014

PROJECT :
COUNTY(S) :ASOTIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/16/2016
07:39

DOT_RGGB01

STPF-0129(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202507
99202-4617
E 3327 OLIVE AVE
POWER CITY ELECTRIC, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

670200CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

COLVICO, INC. TRANSPORTATION SYSTEMS, INC.
2812 N PITTSBURG ST 6917 166TH AVE E
99207-4854
SPOKANE   WA  992202682 SUMNER   WA  983902908
CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 100854

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 5.66 % -29.47 % 18.98 %

28,000.00 1,500.00 18,690.00 -7,810.00 31,530.00 5,030.0026,500.00

6.7500
2 REMOVING PLASTIC CROSSWALK LINE 

504.0000 S.F. 68.75 % 8.2500 106.25 % 6.7500 68.75 %

3,402.00 1,386.00 4,158.00 2,142.00 3,402.00 1,386.00
4.0000

2,016.00
3 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 317.81 % 32.20 % 12.25 %

16,750.00 12,741.00 5,300.00 1,291.00 4,500.00 491.004,009.00

125.0000
4 ROADWAY EXCAVATION INCL. HAUL 

7.1000 C.Y. 30.21 % 85.0000 -11.46 % 500.0000 420.83 %

887.50 205.90 603.50 -78.10 3,550.00 2,868.40
96.0000
681.60

SURFACING

90.0000
5 CRUSHED SURFACING BASE COURSE 

28.0000 TON 50.00 % 72.0000 20.00 % 145.0000 141.67 %

2,520.00 840.00 2,016.00 336.00 4,060.00 2,380.00
60.0000
1,680.00

HOT MIX ASPHALT

1,100.0000
6 COMMERCIAL HMA 

7.0000 TON 95.38 % 1,025.0000 82.06 % 800.0000 42.10 %

7,700.00 3,759.00 7,175.00 3,234.00 5,600.00 1,659.00
563.0000
3,941.00

EROSION CONTROL AND ROADSIDE PLANTING

150.0000
7 INLET PROTECTION 

4.0000 EACH -40.00 % 150.0000 -40.00 % 110.0000 -56.00 %

600.00 -400.00 600.00 -400.00 440.00 -560.00
250.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y014 REVISION NO : BIDS OPENED ON : Jan 25 2017 
CONTRACT NO :009012 REGION NO : 5 AWARDED ON : Jan 30 2017 
VERSION NO :3 WORK ORDER# : XL5195
HWY :SR 129
TITLE :SR 129

SR129 SPUR INTERSECTION -
REPLACE SIGNAL
16Y014

PROJECT :
COUNTY(S) :ASOTIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/16/2016
07:39

DOT_RGGB01

STPF-0129(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202507
99202-4617
E 3327 OLIVE AVE
POWER CITY ELECTRIC, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

670200CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

COLVICO, INC. TRANSPORTATION SYSTEMS, INC.
2812 N PITTSBURG ST 6917 166TH AVE E
99207-4854
SPOKANE   WA  992202682 SUMNER   WA  983902908
CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 100854

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
8 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

TRAFFIC

46.0000
9 CEMENT CONC. TRAFFIC CURB AND GUTTER 

251.0000 L.F. 12.20 % 44.0000 7.32 % 67.0000 63.41 %

11,546.00 1,255.00 11,044.00 753.00 16,817.00 6,526.00
41.0000

10,291.00

40.0000
10 CEMENT CONC. PEDESTRIAN CURB 

161.0000 L.F. -2.44 % 38.5000 -6.10 % 83.0000 102.44 %

6,440.00 -161.00 6,198.50 -402.50 13,363.00 6,762.00
41.0000
6,601.00

9.0000
11 PLASTIC CROSSWALK LINE 

512.0000 S.F. 0.00 % 8.8000 -2.22 % 10.0000 11.11 %

4,608.00 0.00 4,505.60 -102.40 5,120.00 512.00
9.0000

4,608.00
12 TRAFFIC SIGNAL SYSTEM 

L.S. -0.78 % 2.60 % 13.02 %

190,500.00 -1,500.00 197,000.00 5,000.00 217,000.00 25,000.00192,000.00
13 ITS CCTV

L.S. 39.41 % 47.06 % 29.41 %

11,850.00 3,350.00 12,500.00 4,000.00 11,000.00 2,500.008,500.00
14 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -30.00 % 16.00 % -26.00 %

35,000.00 -15,000.00 58,000.00 8,000.00 37,000.00 -13,000.0050,000.00

OTHER ITEMS

79.0000
15 CEMENT CONC. SIDEWALK 

33.2000 S.Y. -35.25 % 77.0000 -36.89 % 245.0000 100.82 %

2,622.80 -1,427.60 2,556.40 -1,494.00 8,134.00 4,083.60
122.0000
4,050.40

115.0000
16 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

22.3000 S.Y. -14.18 % 110.0000 -17.91 % 435.0000 224.63 %

2,564.50 -423.70 2,453.00 -535.20 9,700.50 6,712.30
134.0000
2,988.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y014 REVISION NO : BIDS OPENED ON : Jan 25 2017 
CONTRACT NO :009012 REGION NO : 5 AWARDED ON : Jan 30 2017 
VERSION NO :3 WORK ORDER# : XL5195
HWY :SR 129
TITLE :SR 129

SR129 SPUR INTERSECTION -
REPLACE SIGNAL
16Y014

PROJECT :
COUNTY(S) :ASOTIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/16/2016
07:39

DOT_RGGB01

STPF-0129(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202507
99202-4617
E 3327 OLIVE AVE
POWER CITY ELECTRIC, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

670200CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

COLVICO, INC. TRANSPORTATION SYSTEMS, INC.
2812 N PITTSBURG ST 6917 166TH AVE E
99207-4854
SPOKANE   WA  992202682 SUMNER   WA  983902908
CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 100854

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,900.0000
17 CEMENT CONC. CURB RAMP TYPE PARALLEL A MODIFIED

1.0000 EACH 1.60 % 1,875.0000 0.27 % 3,150.0000 68.45 %

1,900.00 30.00 1,875.00 5.00 3,150.00 1,280.00
1,870.0000
1,870.00

1,900.0000
18 CEMENT CONC. CURB RAMP TYPE PARALLEL B MODIFIED

5.0000 EACH 1.60 % 1,875.0000 0.27 % 3,300.0000 76.47 %

9,500.00 150.00 9,375.00 25.00 16,500.00 7,150.00
1,870.0000
9,350.00

1,900.0000
19 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH 1.60 % 1,875.0000 0.27 % 3,300.0000 76.47 %

1,900.00 30.00 1,875.00 5.00 3,300.00 1,430.00
1,870.0000
1,870.00

56.0000
20 DETECTABLE WARNING SURFACE 

30.0000 S.F. 3.70 % 55.0000 1.85 % 85.0000 57.41 %

1,680.00 60.00 1,650.00 30.00 2,550.00 930.00
54.0000
1,620.00

1,500.0000
21 ADJUST MANHOLE 

1.0000 EACH 66.67 % 750.0000 -16.67 % 1,000.0000 11.11 %

1,500.00 600.00 750.00 -150.00 1,000.00 100.00
900.0000
900.00

22 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
23 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
24 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
25 SPCC PLAN 

L.S. 50.00 % 20.00 % 256.00 %

750.00 250.00 600.00 100.00 1,780.00 1,280.00500.00

$342,723.80 2.16% $349,428.00 4.16% $399,999.50 19.23%$335,479.20CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y014 REVISION NO : BIDS OPENED ON : Jan 25 2017 
CONTRACT NO :009012 REGION NO : 5 AWARDED ON : Jan 30 2017 
VERSION NO :3 WORK ORDER# : XL5195
HWY :SR 129
TITLE :SR 129

SR129 SPUR INTERSECTION -
REPLACE SIGNAL
16Y014

PROJECT :
COUNTY(S) :ASOTIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/16/2016
07:39

DOT_RGGB01

STPF-0129(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202507
99202-4617
E 3327 OLIVE AVE
POWER CITY ELECTRIC, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

670200CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

COLVICO, INC. TRANSPORTATION SYSTEMS, INC.
2812 N PITTSBURG ST 6917 166TH AVE E
99207-4854
SPOKANE   WA  992202682 SUMNER   WA  983902908
CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 100854

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

$399,999.50$342,723.80 $349,428.00BASE TOTAL 2.16% 4.16% 19.23%$335,479.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y014 REVISION NO : BIDS OPENED ON : Jan 25 2017 
CONTRACT NO :009012 REGION NO : 5 AWARDED ON : Jan 30 2017 
VERSION NO :3 WORK ORDER# : XL5195
HWY :SR 129
TITLE :SR 129

SR129 SPUR INTERSECTION -
REPLACE SIGNAL
16Y014

PROJECT :
COUNTY(S) :ASOTIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/16/2016
07:39

DOT_RGGB01

STPF-0129(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988374306

4703 KELLY PLACE
NEPPEL ELECTRICAL & CONTROLS, 

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100780CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 39.62 % -100.00 %

37,000.00 10,500.00 0.0026,500.00

9.0000
2 REMOVING PLASTIC CROSSWALK LINE 

504.0000 S.F. 125.00 % -100.00 %

4,536.00 2,520.00 0.00
4.0000

2,016.00
3 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 70.87 % -100.00 %

6,850.00 2,841.00 0.004,009.00

100.0000
4 ROADWAY EXCAVATION INCL. HAUL 

7.1000 C.Y. 4.17 % -100.00 %

710.00 28.40 0.00
96.0000
681.60

SURFACING

80.0000
5 CRUSHED SURFACING BASE COURSE 

28.0000 TON 33.33 % -100.00 %

2,240.00 560.00 0.00
60.0000
1,680.00

HOT MIX ASPHALT

285.0000
6 COMMERCIAL HMA 

7.0000 TON -49.38 % -100.00 %

1,995.00 -1,946.00 0.00
563.0000
3,941.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
7 INLET PROTECTION 

4.0000 EACH -60.00 % -100.00 %

400.00 -600.00 0.00
250.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y014 REVISION NO : BIDS OPENED ON : Jan 25 2017 
CONTRACT NO :009012 REGION NO : 5 AWARDED ON : Jan 30 2017 
VERSION NO :3 WORK ORDER# : XL5195
HWY :SR 129
TITLE :SR 129

SR129 SPUR INTERSECTION -
REPLACE SIGNAL
16Y014

PROJECT :
COUNTY(S) :ASOTIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/16/2016
07:39

DOT_RGGB01

STPF-0129(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988374306

4703 KELLY PLACE
NEPPEL ELECTRICAL & CONTROLS, 

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100780CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
8 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

500.00 0.00500.00

TRAFFIC

55.0000
9 CEMENT CONC. TRAFFIC CURB AND GUTTER 

251.0000 L.F. 34.15 % -100.00 %

13,805.00 3,514.00 0.00
41.0000

10,291.00

48.0000
10 CEMENT CONC. PEDESTRIAN CURB 

161.0000 L.F. 17.07 % -100.00 %

7,728.00 1,127.00 0.00
41.0000
6,601.00

10.0000
11 PLASTIC CROSSWALK LINE 

512.0000 S.F. 11.11 % -100.00 %

5,120.00 512.00 0.00
9.0000

4,608.00
12 TRAFFIC SIGNAL SYSTEM 

L.S. 6.77 % -100.00 %

205,000.00 13,000.00 0.00192,000.00
13 ITS CCTV

L.S. 252.94 % -100.00 %

30,000.00 21,500.00 0.008,500.00
14 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 2.00 % -100.00 %

51,000.00 1,000.00 0.0050,000.00

OTHER ITEMS

100.0000
15 CEMENT CONC. SIDEWALK 

33.2000 S.Y. -18.03 % -100.00 %

3,320.00 -730.40 0.00
122.0000
4,050.40

115.0000
16 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

22.3000 S.Y. -14.18 % -100.00 %

2,564.50 -423.70 0.00
134.0000
2,988.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y014 REVISION NO : BIDS OPENED ON : Jan 25 2017 
CONTRACT NO :009012 REGION NO : 5 AWARDED ON : Jan 30 2017 
VERSION NO :3 WORK ORDER# : XL5195
HWY :SR 129
TITLE :SR 129

SR129 SPUR INTERSECTION -
REPLACE SIGNAL
16Y014

PROJECT :
COUNTY(S) :ASOTIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/16/2016
07:39

DOT_RGGB01

STPF-0129(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988374306

4703 KELLY PLACE
NEPPEL ELECTRICAL & CONTROLS, 

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100780CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2,500.0000
17 CEMENT CONC. CURB RAMP TYPE PARALLEL A MODIFIED

1.0000 EACH 33.69 % -100.00 %

2,500.00 630.00 0.00
1,870.0000
1,870.00

2,000.0000
18 CEMENT CONC. CURB RAMP TYPE PARALLEL B MODIFIED

5.0000 EACH 6.95 % -100.00 %

10,000.00 650.00 0.00
1,870.0000
9,350.00

1,900.0000
19 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH 1.60 % -100.00 %

1,900.00 30.00 0.00
1,870.0000
1,870.00

40.0000
20 DETECTABLE WARNING SURFACE 

30.0000 S.F. -25.93 % -100.00 %

1,200.00 -420.00 0.00
54.0000
1,620.00

550.0000
21 ADJUST MANHOLE 

1.0000 EACH -38.89 % -100.00 %

550.00 -350.00 0.00
900.0000
900.00

22 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 %

5.00 0.005.00
23 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
24 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
25 SPCC PLAN 

L.S. 150.00 % -100.00 %

1,250.00 750.00 0.00500.00

$390,171.50 16.30% $0.00
3RD BIDDER REJECTED 

$335,479.20CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y014 REVISION NO : BIDS OPENED ON : Jan 25 2017 
CONTRACT NO :009012 REGION NO : 5 AWARDED ON : Jan 30 2017 
VERSION NO :3 WORK ORDER# : XL5195
HWY :SR 129
TITLE :SR 129

SR129 SPUR INTERSECTION -
REPLACE SIGNAL
16Y014

PROJECT :
COUNTY(S) :ASOTIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/16/2016
07:39

DOT_RGGB01

STPF-0129(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988374306

4703 KELLY PLACE
NEPPEL ELECTRICAL & CONTROLS, 

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100780CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

NO BID THIS ALTERNATENO BID THIS ALTERNATE$390,171.50BASE TOTAL 16.30%$335,479.20

3RD BIDDER REJECTED


