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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Z020 REVISION NO : BIDS OPENED ON : Dec 14 2016 
CONTRACT NO :008977 REGION NO : 6 AWARDED ON : Dec 22 2016 
VERSION NO :5 WORK ORDER# : XL4987
HWY :SR 000,090
TITLE :I-90

ADAMS CO LINE TO 
SPOKANE CO LINE - PAVING
16Z020

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/08/2016
15:16

DOT_RGGB01

NHPP-0905(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100450CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

POE ASPHALT PAVING, INC. CENTRAL WASHINGTON ASPHALT, IN
302 15TH ST 13184 E WHEELER RD
CLARKSTON WA 99403-2372 98837-9118
LEWISTON   ID  835010449 MOSES LAKE   WA  988370142
CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -13.86 % -60.05 % -6.25 %

826,966.00 -133,034.00 383,500.00 -576,500.00 900,000.00 -60,000.00960,000.00

4.0000
2 STRIPPING INCL. HAUL - SITE QS-T-64

1768.0000 C.Y. 100.00 % 3.0000 50.00 % 1.0000 -50.00 %

7,072.00 3,536.00 5,304.00 1,768.00 1,768.00 -1,768.00
2.0000

3,536.00

3.0000
3 REMOVING CEMENT CONC. CURB 

1082.0000 L.F. -14.29 % 6.2600 78.86 % 4.5000 28.57 %

3,246.00 -541.00 6,773.32 2,986.32 4,869.00 1,082.00
3.5000

3,787.00

3.2000
4 REMOVING ASPHALT CONC. PAVEMENT 

120.0000 S.Y. -36.00 % 27.2700 445.40 % 15.0000 200.00 %

384.00 -216.00 3,272.40 2,672.40 1,800.00 1,200.00
5.0000
600.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 43.98 % -18.19 % -14.92 %

11,000.00 3,360.00 6,250.00 -1,390.00 6,500.00 -1,140.007,640.00

178.0000
6 REMOVING MONUMENT CASE AND COVER

77.0000 EACH 69.52 % 235.0000 123.81 % 150.0000 42.86 %

13,706.00 5,621.00 18,095.00 10,010.00 11,550.00 3,465.00
105.0000
8,085.00

GRADING

1.1000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

135835.0000 S.Y. -21.43 % 1.9200 37.14 % 1.1500 -17.86 %

149,418.50 -40,750.50 260,803.20 70,634.20 156,210.25 -33,958.75
1.4000

190,169.00

334.0000
8 SLOPE FINISHING

70.3600 MI. 11.33 % 1,045.0000 248.33 % 1,000.0000 233.33 %

23,500.24 2,392.24 73,526.20 52,418.20 70,360.00 49,252.00
300.0000
21,108.00

STRUCTURE
9 EXPANSION JOINT MODIFICATION - RCS & HEADERS 90/403N

L.S. -68.00 % -68.80 % -85.00 %

16,000.00 -34,000.00 15,600.00 -34,400.00 7,500.00 -42,500.0050,000.00
10 EXPANSION JOINT MODIFICATION - REMOVE HEADERS 90/405N

L.S. -75.00 % -77.50 % -88.75 %

10,000.00 -30,000.00 9,000.00 -31,000.00 4,500.00 -35,500.0040,000.00
11 EXPANSION JOINT MODIFICATION - REMOVE HEADERS 90/405S

L.S. -75.00 % -77.50 % -88.75 %

10,000.00 -30,000.00 9,000.00 -31,000.00 4,500.00 -35,500.0040,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Z020 REVISION NO : BIDS OPENED ON : Dec 14 2016 
CONTRACT NO :008977 REGION NO : 6 AWARDED ON : Dec 22 2016 
VERSION NO :5 WORK ORDER# : XL4987
HWY :SR 000,090
TITLE :I-90

ADAMS CO LINE TO 
SPOKANE CO LINE - PAVING
16Z020
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NO.

ITEM DESCRIPTION UNIT
MEAS
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
12 EXPANSION JOINT MODIFICATION - REPL COMP SEAL & HEADERS

L.S. -48.00 % -48.00 % -55.00 %

26,000.00 -24,000.00 26,000.00 -24,000.00 22,500.00 -27,500.0050,000.00

123.0000
13 BRIDGE DECK REPAIR - BR. NO. 90/405N

11.0000 S.F. -72.67 % 190.0000 -57.78 % 300.0000 -33.33 %

1,353.00 -3,597.00 2,090.00 -2,860.00 3,300.00 -1,650.00
450.0000
4,950.00

123.0000
14 BRIDGE DECK REPAIR - BR. NO. 90/405S

11.0000 S.F. -72.67 % 190.0000 -57.78 % 300.0000 -33.33 %

1,353.00 -3,597.00 2,090.00 -2,860.00 3,300.00 -1,650.00
450.0000
4,950.00

123.0000
15 BRIDGE DECK REPAIR - BR. NO. 90/408N

12.0000 S.F. -69.25 % 190.0000 -52.50 % 300.0000 -25.00 %

1,476.00 -3,324.00 2,280.00 -2,520.00 3,600.00 -1,200.00
400.0000
4,800.00

123.0000
16 BRIDGE DECK REPAIR - BR. NO. 90/408S

20.0000 S.F. -50.80 % 190.0000 -24.00 % 300.0000 20.00 %

2,460.00 -2,540.00 3,800.00 -1,200.00 6,000.00 1,000.00
250.0000
5,000.00

123.0000
17 BRIDGE DECK REPAIR - BR. NO. 90/412

15.0000 S.F. -62.73 % 190.0000 -42.42 % 300.0000 -9.09 %

1,845.00 -3,105.00 2,850.00 -2,100.00 4,500.00 -450.00
330.0000
4,950.00

18.0000
18 MEMBRANE WATERPROOFING (DECK SEAL) - BR. NO. 90/405N

486.0000 S.Y. -10.00 % 32.0000 60.00 % 22.0000 10.00 %

8,748.00 -972.00 15,552.00 5,832.00 10,692.00 972.00
20.0000
9,720.00

18.0000
19 MEMBRANE WATERPROOFING (DECK SEAL) - BR. NO. 90/405S

486.0000 S.Y. -10.00 % 32.0000 60.00 % 22.5000 12.50 %

8,748.00 -972.00 15,552.00 5,832.00 10,935.00 1,215.00
20.0000
9,720.00

18.0000
20 MEMBRANE WATERPROOFING (DECK SEAL) - BR. NO. 90/408N

540.0000 S.Y. -10.00 % 32.0000 60.00 % 20.0000 0.00 %

9,720.00 -1,080.00 17,280.00 6,480.00 10,800.00 0.00
20.0000

10,800.00

18.0000
21 MEMBRANE WATERPROOFING (DECK SEAL) - BR. NO. 90/408S

540.0000 S.Y. -10.00 % 32.0000 60.00 % 20.0000 0.00 %

9,720.00 -1,080.00 17,280.00 6,480.00 10,800.00 0.00
20.0000

10,800.00

18.0000
22 MEMBRANE WATERPROOFING (DECK SEAL) - BR. NO. 90/412

664.0000 S.Y. -10.00 % 32.0000 60.00 % 24.0000 20.00 %

11,952.00 -1,328.00 21,248.00 7,968.00 15,936.00 2,656.00
20.0000

13,280.00

HOT MIX ASPHALT

8.2000
23 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/405N

486.0000 S.Y. -62.73 % 14.7100 -33.14 % 40.0000 81.82 %

3,985.20 -6,706.80 7,149.06 -3,542.94 19,440.00 8,748.00
22.0000

10,692.00
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HOT MIX ASPHALT

8.2000
24 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/405S

486.0000 S.Y. -62.73 % 15.1300 -31.23 % 40.0000 81.82 %

3,985.20 -6,706.80 7,353.18 -3,338.82 19,440.00 8,748.00
22.0000

10,692.00

8.0000
25 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/408N

540.0000 S.Y. -60.00 % 14.0900 -29.55 % 40.0000 100.00 %

4,320.00 -6,480.00 7,608.60 -3,191.40 21,600.00 10,800.00
20.0000

10,800.00

8.0000
26 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/408S

540.0000 S.Y. -60.00 % 14.0900 -29.55 % 40.0000 100.00 %

4,320.00 -6,480.00 7,608.60 -3,191.40 21,600.00 10,800.00
20.0000

10,800.00

6.0000
27 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/412

664.0000 S.Y. -76.00 % 15.2400 -39.04 % 40.0000 60.00 %

3,984.00 -12,616.00 10,119.36 -6,480.64 26,560.00 9,960.00
25.0000

16,600.00

1.1000
28 PLANING BITUMINOUS PAVEMENT 

801264.0000 S.Y. 57.14 % 1.7300 147.14 % 1.1500 64.29 %

881,390.40 320,505.60 1,386,186.72 825,301.92 921,453.60 360,568.80
0.7000

560,884.80

64.0000
29 SMA CL. 1/2 IN. PG 76-28

26920.0000 TON -20.00 % 69.0000 -13.75 % 75.0000 -6.25 %

1,722,880.00 -430,720.00 1,857,480.00 -296,120.00 2,019,000.00 -134,600.00
80.0000

2,153,600.00

0.5000
30 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT

172000.0000 L.F. 25.00 % 0.4500 12.50 % 0.4800 20.00 %

86,000.00 17,200.00 77,400.00 8,600.00 82,560.00 13,760.00
0.4000

68,800.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

184,850.00 184,850.00 184,850.00184,850.00
32 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

80,280.00 80,280.00 80,280.0080,280.00
33 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

216,992.00 216,992.00 216,992.00216,992.00

25.0000
34 HMA SAWCUT AND SEAL 

152.0000 L.F. 108.33 % 25.0000 108.33 % 25.0000 108.33 %

3,800.00 1,976.00 3,800.00 1,976.00 3,800.00 1,976.00
12.0000
1,824.00

25.0000
35 PAVED PANEL JOINT SEAL 

170.0000 L.F. 0.00 % 25.0000 0.00 % 30.0000 20.00 %

4,250.00 0.00 4,250.00 0.00 5,100.00 850.00
25.0000
4,250.00

36 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :16Z020 REVISION NO : BIDS OPENED ON : Dec 14 2016 
CONTRACT NO :008977 REGION NO : 6 AWARDED ON : Dec 22 2016 
VERSION NO :5 WORK ORDER# : XL4987
HWY :SR 000,090
TITLE :I-90

ADAMS CO LINE TO 
SPOKANE CO LINE - PAVING
16Z020

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/08/2016
15:16

DOT_RGGB01

NHPP-0905(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- LOW BIDDER -------
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
37 ASPHALT BINDER REVISION 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
38 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

187,364.00 187,364.00 187,364.00187,364.00

EROSION CNTL AND ROADSIDE RESTORATION

104.0000
39 ESC LEAD 

14.0000 DAY 4.00 % 750.0000 650.00 % 50.0000 -50.00 %

1,456.00 56.00 10,500.00 9,100.00 700.00 -700.00
100.0000
1,400.00

100.0000
40 INLET PROTECTION 

15.0000 EACH 17.65 % 85.0000 0.00 % 65.0000 -23.53 %

1,500.00 225.00 1,275.00 0.00 975.00 -300.00
85.0000
1,275.00

8.0000
41 SILT FENCE 

814.0000 L.F. 100.00 % 8.0000 100.00 % 5.0000 25.00 %

6,512.00 3,256.00 6,512.00 3,256.00 4,070.00 814.00
4.0000

3,256.00
42 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1.0000
43 TACKIFIER 

2.8000 ACRE -99.93 % 1.0000 -99.93 % 1.0000 -99.93 %

2.80 -4,197.20 2.80 -4,197.20 2.80 -4,197.20
1,500.0000
4,200.00

3,521.0000
44 SEEDING, FERTILIZING, AND MULCHING - SITE QS-T-64

2.8000 ACRE -11.98 % 3,521.0000 -11.98 % 3,750.0000 -6.25 %

9,858.80 -1,341.20 9,858.80 -1,341.20 10,500.00 -700.00
4,000.0000
11,200.00

8.0000
45 HIGH VISIBILITY FENCE 

207.0000 L.F. 110.53 % 8.0000 110.53 % 5.0000 31.58 %

1,656.00 869.40 1,656.00 869.40 1,035.00 248.40
3.8000
786.60

TRAFFIC

75.0000
46 EXTRUDED CURB 

20.0000 L.F. 200.00 % 200.0000 700.00 % 125.0000 400.00 %

1,500.00 1,000.00 4,000.00 3,500.00 2,500.00 2,000.00
25.0000
500.00

8.0000
47 REMOVING AND RESETTING GUARDRAIL BLOCKS

1860.0000 L.F. -27.27 % 8.0000 -27.27 % 8.0000 -27.27 %

14,880.00 -5,580.00 14,880.00 -5,580.00 14,880.00 -5,580.00
11.0000

20,460.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

20.0000
48 BEAM GUARDRAIL BLOCK 

20.0000 EACH 100.00 % 40.0000 300.00 % 40.0000 300.00 %

400.00 200.00 800.00 600.00 800.00 600.00
10.0000
200.00

49 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

29.0000
50 FLEXIBLE GUIDE POST 

1378.0000 EACH 4.32 % 29.0000 4.32 % 30.0000 7.91 %

39,962.00 1,653.60 39,962.00 1,653.60 41,340.00 3,031.60
27.8000

38,308.40

0.1000
51 PAINT LINE 

553140.0000 L.F. 0.00 % 0.1300 30.00 % 0.1000 0.00 %

55,314.00 0.00 71,908.20 16,594.20 55,314.00 0.00
0.1000

55,314.00

0.4000
52 PAINTED WIDE LANE LINE 

11090.0000 L.F. 53.85 % 0.4000 53.85 % 0.4500 73.08 %

4,436.00 1,552.60 4,436.00 1,552.60 4,990.50 2,107.10
0.2600

2,883.40

2.0000
53 PAINTED BARRIER CENTER LINE 

540.0000 L.F. 33.33 % 2.0000 33.33 % 2.0000 33.33 %

1,080.00 270.00 1,080.00 270.00 1,080.00 270.00
1.5000
810.00

11.0000
54 PAINTED STOP LINE 

230.0000 L.F. 144.44 % 11.0000 144.44 % 12.0000 166.67 %

2,530.00 1,495.00 2,530.00 1,495.00 2,760.00 1,725.00
4.5000

1,035.00

50.0000
55 PAINTED TRAFFIC ARROW 

16.0000 EACH 23.46 % 50.0000 23.46 % 65.0000 60.49 %

800.00 152.00 800.00 152.00 1,040.00 392.00
40.5000
648.00

65.0000
56 PAINTED ACCESS PARKING SPACE SYMBOL 

6.0000 EACH 25.00 % 65.0000 25.00 % 70.0000 34.62 %

390.00 78.00 390.00 78.00 420.00 108.00
52.0000
312.00

30.0000
57 PAINTED DRAINAGE MARKING 

274.0000 EACH 87.50 % 30.0000 87.50 % 35.0000 118.75 %

8,220.00 3,836.00 8,220.00 3,836.00 9,590.00 5,206.00
16.0000
4,384.00

40.0000
58 PAINTED AERIAL SURVEILLANCE FULL MARKER 

10.0000 EACH 60.00 % 40.0000 60.00 % 50.0000 100.00 %

400.00 150.00 400.00 150.00 500.00 250.00
25.0000
250.00

55.0000
59 PAINTED AERIAL SURVEILLANCE 1/2 MARKER 

8.0000 EACH 44.74 % 55.0000 44.74 % 60.0000 57.89 %

440.00 136.00 440.00 136.00 480.00 176.00
38.0000
304.00

1,053.0000
60 SHOULDER RUMBLE STRIP TYPE 1

64.6100 MI. 42.30 % 900.0000 21.62 % 950.0000 28.38 %

68,034.33 20,222.93 58,149.00 10,337.60 61,379.50 13,568.10
740.0000
47,811.40
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TRAFFIC

0.1800
61 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

345410.0000 L.F. -40.00 % 0.1300 -56.67 % 0.1400 -53.33 %

62,173.80 -41,449.20 44,903.30 -58,719.70 48,357.40 -55,265.60
0.3000

103,623.00

5.0000
62 PORTABLE CHANGEABLE MESSAGE SIGN 

3600.0000 HR  0.00 % 5.0000 0.00 % 5.0000 0.00 %

18,000.00 0.00 18,000.00 0.00 18,000.00 0.00
5.0000

18,000.00
63 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -43.52 % 0.00 % -20.00 %

282,400.00 -217,600.00 500,000.00 0.00 400,000.00 -100,000.00500,000.00

15.0000
64 CONSTRUCTION SIGNS CLASS A 

248.0000 S.F. -28.57 % 15.0000 -28.57 % 15.0000 -28.57 %

3,720.00 -1,488.00 3,720.00 -1,488.00 3,720.00 -1,488.00
21.0000
5,208.00

OTHER ITEMS
65 STRUCTURE SURVEYING 

L.S. -42.03 % -42.03 % -96.67 %

8,695.00 -6,305.00 8,695.00 -6,305.00 500.00 -14,500.0015,000.00
66 ROADWAY SURVEYING 

L.S. -46.96 % -88.85 % -92.62 %

35,950.00 -31,830.00 7,560.00 -60,220.00 5,000.00 -62,780.0067,780.00

6.0000
67 WIRE FENCE TYPE 2 

2710.0000 L.F. 100.00 % 12.5800 319.33 % 6.0000 100.00 %

16,260.00 8,130.00 34,091.80 25,961.80 16,260.00 8,130.00
3.0000

8,130.00
68 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
69 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
70 EXCESS MATERIAL REIMBURSEMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
71 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Z020 REVISION NO : BIDS OPENED ON : Dec 14 2016 
CONTRACT NO :008977 REGION NO : 6 AWARDED ON : Dec 22 2016 
VERSION NO :5 WORK ORDER# : XL4987
HWY :SR 000,090
TITLE :I-90

ADAMS CO LINE TO 
SPOKANE CO LINE - PAVING
16Z020

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/08/2016
15:16

DOT_RGGB01

NHPP-0905(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100450CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

POE ASPHALT PAVING, INC. CENTRAL WASHINGTON ASPHALT, IN
302 15TH ST 13184 E WHEELER RD
CLARKSTON WA 99403-2372 98837-9118
LEWISTON   ID  835010449 MOSES LAKE   WA  988370142
CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
72 SPCC PLAN 

L.S. -50.00 % 10.00 % 0.00 %

500.00 -500.00 1,100.00 100.00 1,000.00 0.001,000.00

$5,799,156.05$5,821,459.54$5,200,141.27 -11.81 % -1.27 % -1.65 %$5,896,404.60BASE TOTAL

ALTERNATE A1

67.0000
73 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 76-28

15420.0000 TON -22.99 % 51.6400 -40.64 % 0.0000 -100.00 %

1,033,140.00 -308,400.00 796,288.80 -545,251.20 0.00 1,341,540.00
87.0000

1,341,540.00

54.0000
74 HMA CL. 3/8 IN. PG 76-28

64600.0000 TON -12.90 % 52.4900 -15.34 % 0.0000 -100.00 %

3,488,400.00 -516,800.00 3,390,854.00 -614,346.00 0.00 4,005,200.00
62.0000

4,005,200.00

NO BID THIS ALTERNATE$4,187,142.80$4,521,540.00 -15.43 % -21.69 %$5,346,740.00ALTERNATE A1 TOTAL

ALTERNATE A2

0.0000
75 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 70-28

15420.0000 TON -100.00 % 51.6400 -40.64 % 53.0000 -39.08 %

0.00 1,341,540.00 796,288.80 -545,251.20 817,260.00 -524,280.00
87.0000

1,341,540.00

0.0000
76 HMA CL. 3/8 IN. PG 70-28

64600.0000 TON -100.00 % 52.4900 -15.34 % 53.0000 -14.52 %

0.00 4,005,200.00 3,390,854.00 -614,346.00 3,423,800.00 -581,400.00
62.0000

4,005,200.00

NO BID THIS ALTERNATE $4,241,060.00$4,187,142.80 -21.69 % -20.68 %$5,346,740.00ALTERNATE A2 TOTAL

$5,799,156.05$5,200,141.27 $5,821,459.54BASE TOTAL -11.81% -1.27% -1.65%$5,896,404.60

NO BID THIS ALTERNATE$9,721,681.27 $10,008,602.34BASE + A1 CONTRACT TOTAL (A) -13.53% -10.98%$11,243,144.60

NO BID THIS ALTERNATE $10,040,216.05$10,008,602.34BASE + A2 CONTRACT TOTAL (A) -10.98% -10.70%$11,243,144.60
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Z020 REVISION NO : BIDS OPENED ON : Dec 14 2016 
CONTRACT NO :008977 REGION NO : 6 AWARDED ON : Dec 22 2016 
VERSION NO :5 WORK ORDER# : XL4987
HWY :SR 000,090
TITLE :I-90

ADAMS CO LINE TO 
SPOKANE CO LINE - PAVING
16Z020

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/08/2016
15:16

DOT_RGGB01

NHPP-0905(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KALISPELL   MT  599035370
KALISPELL, MT  59901-6503
304 JELLISON RD
NELCON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100399CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 39.58 % -100.00 %

1,340,000.23 380,000.23 0.00960,000.00

2.0000
2 STRIPPING INCL. HAUL - SITE QS-T-64

1768.0000 C.Y. 0.00 % -100.00 %

3,536.00 0.00 0.00
2.0000

3,536.00

11.6700
3 REMOVING CEMENT CONC. CURB 

1082.0000 L.F. 233.43 % -100.00 %

12,626.94 8,839.94 0.00
3.5000

3,787.00

25.0000
4 REMOVING ASPHALT CONC. PAVEMENT 

120.0000 S.Y. 400.00 % -100.00 %

3,000.00 2,400.00 0.00
5.0000
600.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -14.92 % -100.00 %

6,500.00 -1,140.00 0.007,640.00

250.0000
6 REMOVING MONUMENT CASE AND COVER

77.0000 EACH 138.10 % -100.00 %

19,250.00 11,165.00 0.00
105.0000
8,085.00

GRADING

2.0000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

135835.0000 S.Y. 42.86 % -100.00 %

271,670.00 81,501.00 0.00
1.4000

190,169.00

1,500.0000
8 SLOPE FINISHING

70.3600 MI. 400.00 % -100.00 %

105,540.00 84,432.00 0.00
300.0000
21,108.00

STRUCTURE
9 EXPANSION JOINT MODIFICATION - RCS & HEADERS 90/403N

L.S. -80.00 % -100.00 %

10,000.00 -40,000.00 0.0050,000.00
10 EXPANSION JOINT MODIFICATION - REMOVE HEADERS 90/405N

L.S. -75.00 % -100.00 %

10,000.00 -30,000.00 0.0040,000.00
11 EXPANSION JOINT MODIFICATION - REMOVE HEADERS 90/405S

L.S. -75.00 % -100.00 %

10,000.00 -30,000.00 0.0040,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Z020 REVISION NO : BIDS OPENED ON : Dec 14 2016 
CONTRACT NO :008977 REGION NO : 6 AWARDED ON : Dec 22 2016 
VERSION NO :5 WORK ORDER# : XL4987
HWY :SR 000,090
TITLE :I-90

ADAMS CO LINE TO 
SPOKANE CO LINE - PAVING
16Z020

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/08/2016
15:16

DOT_RGGB01

NHPP-0905(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KALISPELL   MT  599035370
KALISPELL, MT  59901-6503
304 JELLISON RD
NELCON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100399CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
12 EXPANSION JOINT MODIFICATION - REPL COMP SEAL & HEADERS

L.S. -80.00 % -100.00 %

10,000.00 -40,000.00 0.0050,000.00

123.0000
13 BRIDGE DECK REPAIR - BR. NO. 90/405N

11.0000 S.F. -72.67 % -100.00 %

1,353.00 -3,597.00 0.00
450.0000
4,950.00

123.0000
14 BRIDGE DECK REPAIR - BR. NO. 90/405S

11.0000 S.F. -72.67 % -100.00 %

1,353.00 -3,597.00 0.00
450.0000
4,950.00

123.0000
15 BRIDGE DECK REPAIR - BR. NO. 90/408N

12.0000 S.F. -69.25 % -100.00 %

1,476.00 -3,324.00 0.00
400.0000
4,800.00

123.0000
16 BRIDGE DECK REPAIR - BR. NO. 90/408S

20.0000 S.F. -50.80 % -100.00 %

2,460.00 -2,540.00 0.00
250.0000
5,000.00

123.0000
17 BRIDGE DECK REPAIR - BR. NO. 90/412

15.0000 S.F. -62.73 % -100.00 %

1,845.00 -3,105.00 0.00
330.0000
4,950.00

18.0000
18 MEMBRANE WATERPROOFING (DECK SEAL) - BR. NO. 90/405N

486.0000 S.Y. -10.00 % -100.00 %

8,748.00 -972.00 0.00
20.0000
9,720.00

18.0000
19 MEMBRANE WATERPROOFING (DECK SEAL) - BR. NO. 90/405S

486.0000 S.Y. -10.00 % -100.00 %

8,748.00 -972.00 0.00
20.0000
9,720.00

18.0000
20 MEMBRANE WATERPROOFING (DECK SEAL) - BR. NO. 90/408N

540.0000 S.Y. -10.00 % -100.00 %

9,720.00 -1,080.00 0.00
20.0000

10,800.00

18.0000
21 MEMBRANE WATERPROOFING (DECK SEAL) - BR. NO. 90/408S

540.0000 S.Y. -10.00 % -100.00 %

9,720.00 -1,080.00 0.00
20.0000

10,800.00

18.0000
22 MEMBRANE WATERPROOFING (DECK SEAL) - BR. NO. 90/412

664.0000 S.Y. -10.00 % -100.00 %

11,952.00 -1,328.00 0.00
20.0000

13,280.00

HOT MIX ASPHALT

40.0000
23 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/405N

486.0000 S.Y. 81.82 % -100.00 %

19,440.00 8,748.00 0.00
22.0000

10,692.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Z020 REVISION NO : BIDS OPENED ON : Dec 14 2016 
CONTRACT NO :008977 REGION NO : 6 AWARDED ON : Dec 22 2016 
VERSION NO :5 WORK ORDER# : XL4987
HWY :SR 000,090
TITLE :I-90

ADAMS CO LINE TO 
SPOKANE CO LINE - PAVING
16Z020

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/08/2016
15:16

DOT_RGGB01

NHPP-0905(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KALISPELL   MT  599035370
KALISPELL, MT  59901-6503
304 JELLISON RD
NELCON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100399CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

40.0000
24 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/405S

486.0000 S.Y. 81.82 % -100.00 %

19,440.00 8,748.00 0.00
22.0000

10,692.00

40.0000
25 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/408N

540.0000 S.Y. 100.00 % -100.00 %

21,600.00 10,800.00 0.00
20.0000

10,800.00

40.0000
26 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/408S

540.0000 S.Y. 100.00 % -100.00 %

21,600.00 10,800.00 0.00
20.0000

10,800.00

40.0000
27 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/412

664.0000 S.Y. 60.00 % -100.00 %

26,560.00 9,960.00 0.00
25.0000

16,600.00

1.7500
28 PLANING BITUMINOUS PAVEMENT 

801264.0000 S.Y. 150.00 % -100.00 %

1,402,212.00 841,327.20 0.00
0.7000

560,884.80

82.0000
29 SMA CL. 1/2 IN. PG 76-28

26920.0000 TON 2.50 % -100.00 %

2,207,440.00 53,840.00 0.00
80.0000

2,153,600.00

0.4500
30 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT

172000.0000 L.F. 12.50 % -100.00 %

77,400.00 8,600.00 0.00
0.4000

68,800.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

184,850.00 0.00184,850.00
32 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

80,280.00 0.0080,280.00
33 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

216,992.00 0.00216,992.00

25.0000
34 HMA SAWCUT AND SEAL 

152.0000 L.F. 108.33 % -100.00 %

3,800.00 1,976.00 0.00
12.0000
1,824.00

20.0000
35 PAVED PANEL JOINT SEAL 

170.0000 L.F. -20.00 % -100.00 %

3,400.00 -850.00 0.00
25.0000
4,250.00

36 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-1.00 0.00-1.00



PAGE : 11-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Z020 REVISION NO : BIDS OPENED ON : Dec 14 2016 
CONTRACT NO :008977 REGION NO : 6 AWARDED ON : Dec 22 2016 
VERSION NO :5 WORK ORDER# : XL4987
HWY :SR 000,090
TITLE :I-90

ADAMS CO LINE TO 
SPOKANE CO LINE - PAVING
16Z020

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/08/2016
15:16

DOT_RGGB01

NHPP-0905(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KALISPELL   MT  599035370
KALISPELL, MT  59901-6503
304 JELLISON RD
NELCON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100399CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
37 ASPHALT BINDER REVISION 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
38 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

187,364.00 0.00187,364.00

EROSION CNTL AND ROADSIDE RESTORATION

1,500.0000
39 ESC LEAD 

14.0000 DAY 1,400.00 % -100.00 %

21,000.00 19,600.00 0.00
100.0000
1,400.00

400.0000
40 INLET PROTECTION 

15.0000 EACH 370.59 % -100.00 %

6,000.00 4,725.00 0.00
85.0000
1,275.00

11.0000
41 SILT FENCE 

814.0000 L.F. 175.00 % -100.00 %

8,954.00 5,698.00 0.00
4.0000

3,256.00
42 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

5,000.00 0.005,000.00

795.0000
43 TACKIFIER 

2.8000 ACRE -47.00 % -100.00 %

2,226.00 -1,974.00 0.00
1,500.0000
4,200.00

3,865.0000
44 SEEDING, FERTILIZING, AND MULCHING - SITE QS-T-64

2.8000 ACRE -3.38 % -100.00 %

10,822.00 -378.00 0.00
4,000.0000
11,200.00

11.0000
45 HIGH VISIBILITY FENCE 

207.0000 L.F. 189.47 % -100.00 %

2,277.00 1,490.40 0.00
3.8000
786.60

TRAFFIC

225.0000
46 EXTRUDED CURB 

20.0000 L.F. 800.00 % -100.00 %

4,500.00 4,000.00 0.00
25.0000
500.00

8.0000
47 REMOVING AND RESETTING GUARDRAIL BLOCKS

1860.0000 L.F. -27.27 % -100.00 %

14,880.00 -5,580.00 0.00
11.0000

20,460.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Z020 REVISION NO : BIDS OPENED ON : Dec 14 2016 
CONTRACT NO :008977 REGION NO : 6 AWARDED ON : Dec 22 2016 
VERSION NO :5 WORK ORDER# : XL4987
HWY :SR 000,090
TITLE :I-90

ADAMS CO LINE TO 
SPOKANE CO LINE - PAVING
16Z020

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/08/2016
15:16

DOT_RGGB01

NHPP-0905(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KALISPELL   MT  599035370
KALISPELL, MT  59901-6503
304 JELLISON RD
NELCON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100399CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

11.0000
48 BEAM GUARDRAIL BLOCK 

20.0000 EACH 10.00 % -100.00 %

220.00 20.00 0.00
10.0000
200.00

49 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 %

5,000.00 0.005,000.00

35.0000
50 FLEXIBLE GUIDE POST 

1378.0000 EACH 25.90 % -100.00 %

48,230.00 9,921.60 0.00
27.8000

38,308.40

0.1000
51 PAINT LINE 

553140.0000 L.F. 0.00 % -100.00 %

55,314.00 0.00 0.00
0.1000

55,314.00

0.1900
52 PAINTED WIDE LANE LINE 

11090.0000 L.F. -26.92 % -100.00 %

2,107.10 -776.30 0.00
0.2600

2,883.40

0.4800
53 PAINTED BARRIER CENTER LINE 

540.0000 L.F. -68.00 % -100.00 %

259.20 -550.80 0.00
1.5000
810.00

5.0000
54 PAINTED STOP LINE 

230.0000 L.F. 11.11 % -100.00 %

1,150.00 115.00 0.00
4.5000

1,035.00

55.0000
55 PAINTED TRAFFIC ARROW 

16.0000 EACH 35.80 % -100.00 %

880.00 232.00 0.00
40.5000
648.00

100.0000
56 PAINTED ACCESS PARKING SPACE SYMBOL 

6.0000 EACH 92.31 % -100.00 %

600.00 288.00 0.00
52.0000
312.00

17.0000
57 PAINTED DRAINAGE MARKING 

274.0000 EACH 6.25 % -100.00 %

4,658.00 274.00 0.00
16.0000
4,384.00

40.0000
58 PAINTED AERIAL SURVEILLANCE FULL MARKER 

10.0000 EACH 60.00 % -100.00 %

400.00 150.00 0.00
25.0000
250.00

65.0000
59 PAINTED AERIAL SURVEILLANCE 1/2 MARKER 

8.0000 EACH 71.05 % -100.00 %

520.00 216.00 0.00
38.0000
304.00

1,173.6300
60 SHOULDER RUMBLE STRIP TYPE 1

64.6100 MI. 58.60 % -100.00 %

75,828.23 28,016.83 0.00
740.0000
47,811.40
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Z020 REVISION NO : BIDS OPENED ON : Dec 14 2016 
CONTRACT NO :008977 REGION NO : 6 AWARDED ON : Dec 22 2016 
VERSION NO :5 WORK ORDER# : XL4987
HWY :SR 000,090
TITLE :I-90

ADAMS CO LINE TO 
SPOKANE CO LINE - PAVING
16Z020

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/08/2016
15:16

DOT_RGGB01

NHPP-0905(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KALISPELL   MT  599035370
KALISPELL, MT  59901-6503
304 JELLISON RD
NELCON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100399CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

0.1300
61 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

345410.0000 L.F. -56.67 % -100.00 %

44,903.30 -58,719.70 0.00
0.3000

103,623.00

7.0000
62 PORTABLE CHANGEABLE MESSAGE SIGN 

3600.0000 HR  40.00 % -100.00 %

25,200.00 7,200.00 0.00
5.0000

18,000.00
63 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -44.00 % -100.00 %

280,000.00 -220,000.00 0.00500,000.00

20.0000
64 CONSTRUCTION SIGNS CLASS A 

248.0000 S.F. -4.76 % -100.00 %

4,960.00 -248.00 0.00
21.0000
5,208.00

OTHER ITEMS
65 STRUCTURE SURVEYING 

L.S. 0.00 % -100.00 %

15,000.00 0.00 0.0015,000.00
66 ROADWAY SURVEYING 

L.S. -93.36 % -100.00 %

4,500.00 -63,280.00 0.0067,780.00

12.5000
67 WIRE FENCE TYPE 2 

2710.0000 L.F. 316.67 % -100.00 %

33,875.00 25,745.00 0.00
3.0000

8,130.00
68 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
69 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
70 EXCESS MATERIAL REIMBURSEMENT

CALC 0.00 % 0.00 %

1.00 0.001.00
71 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Z020 REVISION NO : BIDS OPENED ON : Dec 14 2016 
CONTRACT NO :008977 REGION NO : 6 AWARDED ON : Dec 22 2016 
VERSION NO :5 WORK ORDER# : XL4987
HWY :SR 000,090
TITLE :I-90

ADAMS CO LINE TO 
SPOKANE CO LINE - PAVING
16Z020

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/08/2016
15:16

DOT_RGGB01

NHPP-0905(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KALISPELL   MT  599035370
KALISPELL, MT  59901-6503
304 JELLISON RD
NELCON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100399CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
72 SPCC PLAN 

L.S. 600.00 % -100.00 %

7,000.00 6,000.00 0.001,000.00

$7,018,142.00 19.02 % %$5,896,404.60BASE TOTAL

ALTERNATE A1

0.0000
73 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 76-28

15420.0000 TON -100.00 % -100.00 %

0.00 1,341,540.00 0.00
87.0000

1,341,540.00

0.0000
74 HMA CL. 3/8 IN. PG 76-28

64600.0000 TON -100.00 % -100.00 %

0.00 4,005,200.00 0.00
62.0000

4,005,200.00

NO BID THIS ALTERNATE$5,346,740.00ALTERNATE A1 TOTAL

ALTERNATE A2

81.0000
75 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 70-28

15420.0000 TON -6.90 % -100.00 %

1,249,020.00 -92,520.00 0.00
87.0000

1,341,540.00

69.0000
76 HMA CL. 3/8 IN. PG 70-28

64600.0000 TON 11.29 % -100.00 %

4,457,400.00 452,200.00 0.00
62.0000

4,005,200.00

$5,706,420.00 6.73 %$5,346,740.00ALTERNATE A2 TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$7,018,142.00BASE TOTAL 19.02%$5,896,404.60

NO BID THIS ALTERNATE NO BID THIS ALTERNATENO BID THIS ALTERNATEBASE + A1 CONTRACT TOTAL (A) $11,243,144.60

NO BID THIS ALTERNATENO BID THIS ALTERNATE$12,724,562.00BASE + A2 CONTRACT TOTAL (A) 13.18%$11,243,144.60

4TH BIDDER REJECTED
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 16Z020 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
008977 * * *   RANKED BY DOLLAR AMOUNT   * * * Dec 14 2016 

I-90
ADAMS CO LINE TO
SPOKANE CO LINE - PAVING
16Z020

REGION: 6 

HWY: SR 000,090

CONTRACT NO:

TITLE:

395 SHENANDOAH LANE NE
97071-9771
PO BOX 1060
WOODBURN, OR  970711060

KERR CONTRACTORS OREGON, INC.$9,721,681.27 BASE + A11

302 15TH ST
CLARKSTON WA 99403-2372
PO BOX 449
LEWISTON, ID  835010449

POE ASPHALT PAVING, INC.$10,008,602.34 BASE + A12

302 15TH ST
CLARKSTON WA 99403-2372
PO BOX 449
LEWISTON, ID  835010449

POE ASPHALT PAVING, INC.$10,008,602.34 BASE + A23

13184 E WHEELER RD
98837-9118
PO BOX 939
MOSES LAKE, WA  988370142

CENTRAL WASHINGTON ASPHALT, INC.$10,040,216.05 BASE + A24

304 JELLISON RD
KALISPELL, MT  59901-6503
PO BOX 5370
KALISPELL, MT  599035370

NELCON, INC.$12,724,562.00 BASE + A25


