
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION ACTIVE CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
PACIFIC   WA  980472103 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -21.42 % 102.07 % 135.28 %

140,000.00 -38,160.00 360,000.00 181,840.00 419,172.60 241,012.60178,160.00
2 MOBILIZATION FOR GCB2572

L.S. -68.51 % 25.94 % 844.58 %

2,500.00 -5,440.00 10,000.00 2,060.00 75,000.00 67,060.007,940.00
3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -18.21 % 292.58 % 990.51 %

15,000.00 -3,340.00 72,000.00 53,660.00 200,000.00 181,660.0018,340.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS FOR GCB2572

L.S. -66.89 % -33.77 % 562.25 %

500.00 -1,010.00 1,000.00 -510.00 10,000.00 8,490.001,510.00

25.0000
5 REMOVING CEMENT CONC. CURB AND GUTTER 

1032.0000 L.F. 495.24 % 17.5000 316.67 % 12.0000 185.71 %

25,800.00 21,465.60 18,060.00 13,725.60 12,384.00 8,049.60
4.2000

4,334.40

25.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER FOR GCB2572

40.0000 L.F. 0.00 % 17.5000 -30.00 % 30.0000 20.00 %

1,000.00 0.00 700.00 -300.00 1,200.00 200.00
25.0000
1,000.00

25.0000
7 REMOVING TRAFFIC CURB 

800.0000 L.F. 354.55 % 6.2500 13.64 % 8.0000 45.45 %

20,000.00 15,600.00 5,000.00 600.00 6,400.00 2,000.00
5.5000

4,400.00

1.0000
8 REMOVING PLASTIC LINE FOR GCB2572

1420.0000 L.F. 0.00 % 1.7500 75.00 % 2.0000 100.00 %

1,420.00 0.00 2,485.00 1,065.00 2,840.00 1,420.00
1.0000

1,420.00

GRADING

150.0000
9 ROADWAY EXCAVATION INCL. HAUL 

10.0000 C.Y. 0.00 % 305.0000 103.33 % 425.0000 183.33 %

1,500.00 0.00 3,050.00 1,550.00 4,250.00 2,750.00
150.0000
1,500.00

150.0000
10 ROADWAY EXCAVATION INCL. HAUL FOR GCB2572

20.0000 C.Y. 150.00 % 305.0000 408.33 % 425.0000 608.33 %

3,000.00 1,800.00 6,100.00 4,900.00 8,500.00 7,300.00
60.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION ACTIVE CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
PACIFIC   WA  980472103 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

70.0000
11 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

975.0000 S.Y. 7.69 % 45.0000 -30.77 % 22.0000 -66.15 %

68,250.00 4,875.00 43,875.00 -19,500.00 21,450.00 -41,925.00
65.0000

63,375.00

SURFACING

71.0000
12 CRUSHED SURFACING BASE COURSE 

230.0000 TON -19.32 % 37.0000 -57.95 % 90.0000 2.27 %

16,330.00 -3,910.00 8,510.00 -11,730.00 20,700.00 460.00
88.0000

20,240.00

71.0000
13 CHRUSHED SURFACING BASE COURSE FOR GCB2572

10.0000 TON -19.32 % 37.0000 -57.95 % 200.0000 127.27 %

710.00 -170.00 370.00 -510.00 2,000.00 1,120.00
88.0000
880.00

HOT MIX ASPHALT

2.0000
14 CRACK SEALING - LF 

14920.0000 L.F. 100.00 % 1.6000 60.00 % 2.0000 100.00 %

29,840.00 14,920.00 23,872.00 8,952.00 29,840.00 14,920.00
1.0000

14,920.00

2.0000
15 CRACK SEALING - LF FOR GCB2572

80.0000 L.F. 100.00 % 1.6000 60.00 % 2.0000 100.00 %

160.00 80.00 128.00 48.00 160.00 80.00
1.0000
80.00

3.5000
16 PLANING BITUMINOUS PAVEMENT

34770.0000 S.Y. -43.09 % 4.0000 -34.96 % 4.0000 -34.96 %

121,695.00 -92,140.50 139,080.00 -74,755.50 139,080.00 -74,755.50
6.1500

213,835.50

16.0000
17 PLANING PAVEMENT FOR PARTIAL DEPTH REPAIR

1390.0000 S.Y. 100.00 % 16.0000 100.00 % 14.0000 75.00 %

22,240.00 11,120.00 22,240.00 11,120.00 19,460.00 8,340.00
8.0000

11,120.00

132.0000
18 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

610.0000 TON -22.35 % 185.0000 8.82 % 180.0000 5.88 %

80,520.00 -23,180.00 112,850.00 9,150.00 109,800.00 6,100.00
170.0000

103,700.00

79.0000
19 HMA CL. 1/2 IN. PG 64-22

3730.0000 TON -18.56 % 80.0000 -17.53 % 132.0000 36.08 %

294,670.00 -67,140.00 298,400.00 -63,410.00 492,360.00 130,550.00
97.0000

361,810.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION ACTIVE CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
PACIFIC   WA  980472103 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

79.0000
20 HMA CL. 1/2 IN. PG 64-22 FOR GCB2572

20.0000 TON -18.56 % 80.0000 -17.53 % 190.0000 95.88 %

1,580.00 -360.00 1,600.00 -340.00 3,800.00 1,860.00
97.0000
1,940.00

21 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

15,490.00 15,490.00 15,490.0015,490.00
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT FOR GCB2572

CALC 0.00 % 0.00 % 0.00 %

60.00 60.00 60.0060.00
23 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,330.00 10,330.00 10,330.0010,330.00
24 COMPACTION PRICE ADJUSTMENT FOR GCB2572

CALC 0.00 % 0.00 % 0.00 %

40.00 40.00 40.0040.00
25 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

6,020.00 6,020.00 6,020.006,020.00
26 ASPHALT COST PRICE ADJUSTMENT FOR GCB2572

CALC 0.00 % 0.00 % 0.00 %

20.00 20.00 20.0020.00

30.0000
27 LONGITUDINAL JOINT SEAL 

64.0000 L.F. 0.00 % 35.0000 16.67 % 46.0000 53.33 %

1,920.00 0.00 2,240.00 320.00 2,944.00 1,024.00
30.0000
1,920.00

75.0000
28 HMA SAWCUT AND SEAL 

16.0000 L.F. -37.50 % 85.0000 -29.17 % 91.0000 -24.17 %

1,200.00 -720.00 1,360.00 -560.00 1,456.00 -464.00
120.0000
1,920.00

EROSION CONTROL AND ROADSIDE PLANTING

50.0000
29 ESC LEAD 

18.0000 DAY -75.00 % 300.0000 50.00 % 100.0000 -50.00 %

900.00 -2,700.00 5,400.00 1,800.00 1,800.00 -1,800.00
200.0000
3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION ACTIVE CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
PACIFIC   WA  980472103 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

50.0000
30 ESC LEAD FOR GCB2572

3.0000 DAY -75.00 % 300.0000 50.00 % 500.0000 150.00 %

150.00 -450.00 900.00 300.00 1,500.00 900.00
200.0000
600.00

100.0000
31 INLET PROTECTION 

49.0000 EACH 25.00 % 65.0000 -18.75 % 100.0000 25.00 %

4,900.00 980.00 3,185.00 -735.00 4,900.00 980.00
80.0000
3,920.00

100.0000
32 INLET PROTECTION FOR GCB2572

11.0000 EACH 25.00 % 65.0000 -18.75 % 100.0000 25.00 %

1,100.00 220.00 715.00 -165.00 1,100.00 220.00
80.0000
880.00

33 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

36,000.00 36,000.00 36,000.0036,000.00
34 EROSION/WATER POLLUTION CONTROL FOR GCB2572

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

TRAFFIC

72.0000
35 CEMENT CONC. TRAFFIC CURB AND GUTTER 

1032.0000 L.F. 41.18 % 48.0000 -5.88 % 35.0000 -31.37 %

74,304.00 21,672.00 49,536.00 -3,096.00 36,120.00 -16,512.00
51.0000

52,632.00

72.0000
36 CEMENT CONC. TRAFFIC CURB AND GUTTER FOR GCB2572

33.0000 L.F. -20.00 % 48.0000 -46.67 % 50.0000 -44.44 %

2,376.00 -594.00 1,584.00 -1,386.00 1,650.00 -1,320.00
90.0000
2,970.00

85.0000
37 CEMENT CONC. TRAFFIC CURB 

25.0000 L.F. 21.43 % 48.0000 -31.43 % 50.0000 -28.57 %

2,125.00 375.00 1,200.00 -550.00 1,250.00 -500.00
70.0000
1,750.00

75.0000
38 CEMENT CONC. PEDESTRIAN CURB 

533.0000 L.F. 20.97 % 45.0000 -27.42 % 30.0000 -51.61 %

39,975.00 6,929.00 23,985.00 -9,061.00 15,990.00 -17,056.00
62.0000

33,046.00

25.0000
39 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

724.0000 L.F. 0.00 % 28.7500 15.00 % 30.0000 20.00 %

18,100.00 0.00 20,815.00 2,715.00 21,720.00 3,620.00
25.0000

18,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION ACTIVE CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
PACIFIC   WA  980472103 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

37.0000
40 BEAM GUARDRAIL TYPE 31 

400.0000 L.F. 37.04 % 41.5000 53.70 % 48.0000 77.78 %

14,800.00 4,000.00 16,600.00 5,800.00 19,200.00 8,400.00
27.0000

10,800.00

4,000.0000
41 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 14.29 % 4,600.0000 31.43 % 7,000.0000 100.00 %

4,000.00 500.00 4,600.00 1,100.00 7,000.00 3,500.00
3,500.0000
3,500.00

3,300.0000
42 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 0.92 % 3,800.0000 16.21 % 5,000.0000 52.91 %

3,300.00 30.00 3,800.00 530.00 5,000.00 1,730.00
3,270.0000
3,270.00

17,000.0000
43 TRANSPORTABLE ATTENUATOR 

1.0000 EACH 10.39 % 17,300.0000 12.34 % 30,000.0000 94.81 %

17,000.00 1,600.00 17,300.00 1,900.00 30,000.00 14,600.00
15,400.0000
15,400.00

70.0000
44 OPERATION OF TRANSPORTABLE ATTENUATOR 

84.0000 HR  0.00 % 85.0000 21.43 % 60.0000 -14.29 %

5,880.00 0.00 7,140.00 1,260.00 5,040.00 -840.00
70.0000
5,880.00

45 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

52.0000
46 FLEXIBLE GUIDE POST 

15.0000 EACH -76.89 % 59.0000 -73.78 % 375.0000 66.67 %

780.00 -2,595.00 885.00 -2,490.00 5,625.00 2,250.00
225.0000
3,375.00

32.0000
47 BARRIER DELINEATOR 

2.0000 EACH -36.00 % 18.0000 -64.00 % 285.0000 470.00 %

64.00 -36.00 36.00 -64.00 570.00 470.00
50.0000
100.00

3.5000
48 PLASTIC LINE 

620.0000 L.F. 25.00 % 1.2500 -55.36 % 1.2500 -55.36 %

2,170.00 434.00 775.00 -961.00 775.00 -961.00
2.8000

1,736.00

2.0000
49 PLASTIC LINE FOR GCB2572

1770.0000 L.F. -28.57 % 1.2500 -55.36 % 1.2500 -55.36 %

3,540.00 -1,416.00 2,212.50 -2,743.50 2,212.50 -2,743.50
2.8000

4,956.00

1.2500
50 PROFILED PLASTIC LINE 

21930.0000 L.F. -21.88 % 1.5000 -6.25 % 1.7000 6.25 %

27,412.50 -7,675.50 32,895.00 -2,193.00 37,281.00 2,193.00
1.6000

35,088.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION ACTIVE CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
PACIFIC   WA  980472103 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4.0000
51 PROFILED PLASTIC WIDE LANE LINE 

1850.0000 L.F. -9.09 % 4.2500 -3.41 % 5.0000 13.64 %

7,400.00 -740.00 7,862.50 -277.50 9,250.00 1,110.00
4.4000

8,140.00

4.0000
52 PROFILED PLASTIC WIDE LANE LINE FOR GCB2572

260.0000 L.F. -9.09 % 4.2500 -3.41 % 5.0000 13.64 %

1,040.00 -104.00 1,105.00 -39.00 1,300.00 156.00
4.4000

1,144.00

3.7500
53 PLASTIC WIDE LANE LINE 

360.0000 L.F. 13.64 % 3.5000 6.06 % 3.5000 6.06 %

1,350.00 162.00 1,260.00 72.00 1,260.00 72.00
3.3000

1,188.00

3.7500
54 PLASTIC WIDE LANE LINE FOR GCB2572

1090.0000 L.F. 13.64 % 3.5000 6.06 % 3.5000 6.06 %

4,087.50 490.50 3,815.00 218.00 3,815.00 218.00
3.3000

3,597.00

5.2500
55 PLASTIC CROSSWALK LINE 

1620.0000 S.F. -30.00 % 7.0000 -6.67 % 7.0000 -6.67 %

8,505.00 -3,645.00 11,340.00 -810.00 11,340.00 -810.00
7.5000

12,150.00

5.2500
56 PLASTIC CROSSWALK LINE FOR GCB2572

550.0000 S.F. -30.00 % 7.0000 -6.67 % 7.0000 -6.67 %

2,887.50 -1,237.50 3,850.00 -275.00 3,850.00 -275.00
7.5000

4,125.00

9.0000
57 PLASTIC STOP LINE 

550.0000 L.F. -43.40 % 11.0000 -30.82 % 11.0000 -30.82 %

4,950.00 -3,795.00 6,050.00 -2,695.00 6,050.00 -2,695.00
15.9000
8,745.00

9.0000
58 PLASTIC STOP LINE FOR GCB2572

30.0000 L.F. -43.40 % 11.0000 -30.82 % 11.0000 -30.82 %

270.00 -207.00 330.00 -147.00 330.00 -147.00
15.9000
477.00

125.0000
59 PLASTIC TRAFFIC ARROW 

30.0000 EACH -34.90 % 175.0000 -8.85 % 175.0000 -8.85 %

3,750.00 -2,010.00 5,250.00 -510.00 5,250.00 -510.00
192.0000
5,760.00

125.0000
60 PLASTIC TRAFFIC ARROW FOR GCB2572

4.0000 EACH -34.90 % 175.0000 -8.85 % 175.0000 -8.85 %

500.00 -268.00 700.00 -68.00 700.00 -68.00
192.0000
768.00

575.0000
61 RAISED PAVEMENT MARKER TYPE 2 

10.1000 HUND 5.31 % 550.0000 0.73 % 550.0000 0.73 %

5,807.50 292.90 5,555.00 40.40 5,555.00 40.40
546.0000
5,514.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION ACTIVE CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
PACIFIC   WA  980472103 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

575.0000
62 RAISED PAVEMENT MARKER TYPE 2 FOR GCB2572

0.7000 HUND 5.31 % 550.0000 0.73 % 550.0000 0.73 %

402.50 20.30 385.00 2.80 385.00 2.80
546.0000
382.20

63 PERMANENT SIGNING 
L.S. -2.17 % 8.70 % 226.09 %

4,500.00 -100.00 5,000.00 400.00 15,000.00 10,400.004,600.00

0.3000
64 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

54060.0000 L.F. 0.00 % 0.0500 -83.33 % 0.0500 -83.33 %

16,218.00 0.00 2,703.00 -13,515.00 2,703.00 -13,515.00
0.3000

16,218.00

0.3000
65 TEMPORARY PAVEMENT MARKING-SHORT DURATION FOR GCB2572

6270.0000 L.F. 0.00 % 0.0500 -83.33 % 0.0500 -83.33 %

1,881.00 0.00 313.50 -1,567.50 313.50 -1,567.50
0.3000

1,881.00
66 TEMPORARY VIDEO DETECTION

L.S. -70.59 % -66.12 % -58.82 %

25,000.00 -60,000.00 28,800.00 -56,200.00 35,000.00 -50,000.0085,000.00
67 TRAFFIC SIGNAL SYSTEM 1

L.S. -1.77 % 13.16 % 13.95 %

50,000.00 -900.00 57,600.00 6,700.00 58,000.00 7,100.0050,900.00
68 TRAFFIC SIGNAL SYSTEM 2

L.S. 11.36 % 28.06 % 33.63 %

40,000.00 4,080.00 46,000.00 10,080.00 48,000.00 12,080.0035,920.00
69 TRAFFIC SIGNAL SYSTEM 3

L.S. 32.29 % 52.65 % 18.72 %

39,000.00 9,520.00 45,000.00 15,520.00 35,000.00 5,520.0029,480.00
70 TRAFFIC SIGNAL SYSTEM 4

L.S. 893.38 % 1,025.83 % 429.80 %

15,000.00 13,490.00 17,000.00 15,490.00 8,000.00 6,490.001,510.00
71 TRAFFIC SIGNAL SYSTEM 5

L.S. -30.42 % -19.99 % -6.07 %

40,000.00 -17,490.00 46,000.00 -11,490.00 54,000.00 -3,490.0057,490.00
72 TRAFFIC SIGNAL SYSTEM 5 FOR GCB2572

L.S. 0.81 % 17.61 % 14.25 %

30,000.00 240.00 35,000.00 5,240.00 34,000.00 4,240.0029,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION ACTIVE CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
PACIFIC   WA  980472103 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
73 TRAFFIC SIGNAL SYSTEM 6

L.S. -3.85 % 12.18 % 36.22 %

12,000.00 -480.00 14,000.00 1,520.00 17,000.00 4,520.0012,480.00
74 ITS TRAFFIC DATA  ACCUMULATION AND RAMP METERING SYSTEM

L.S. -5.66 % 3.77 % 17.92 %

10,000.00 -600.00 11,000.00 400.00 12,500.00 1,900.0010,600.00

5.0000
75 SEQUENTIAL ARROW SIGN 

990.0000 HR  0.00 % 5.7500 15.00 % 2.0000 -60.00 %

4,950.00 0.00 5,692.50 742.50 1,980.00 -2,970.00
5.0000

4,950.00

5.0000
76 SEQUENTIAL ARROW SIGN FOR GCB2572

80.0000 HR  0.00 % 5.7500 15.00 % 2.0000 -60.00 %

400.00 0.00 460.00 60.00 160.00 -240.00
5.0000
400.00

6.0000
77 PORTABLE CHANGEABLE MESSAGE SIGN 

3450.0000 HR  -28.57 % 5.2500 -37.50 % 4.0000 -52.38 %

20,700.00 -8,280.00 18,112.50 -10,867.50 13,800.00 -15,180.00
8.4000

28,980.00
78 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 276.09 % 186.96 % 21.79 %

173,000.00 127,000.00 132,000.00 86,000.00 56,025.40 10,025.4046,000.00
79 OTHER TEMPORARY TRAFFIC CONTROL FOR GCB2572

L.S. -87.50 % 187.50 % 275.00 %

500.00 -3,500.00 11,500.00 7,500.00 15,000.00 11,000.004,000.00

75.0000
80 OTHER TRAFFIC CONTROL LABOR 

2320.0000 HR  10.29 % 86.0000 26.47 % 81.0000 19.12 %

174,000.00 16,240.00 199,520.00 41,760.00 187,920.00 30,160.00
68.0000

157,760.00

75.0000
81 OTHER TRAFFIC CONTROL LABOR FOR GCB2572

200.0000 HR  10.29 % 86.0000 26.47 % 81.0000 19.12 %

15,000.00 1,400.00 17,200.00 3,600.00 16,200.00 2,600.00
68.0000

13,600.00
82 TRAFFIC CONTROL SUPERVISOR 

L.S. 109.44 % 74.97 % 85.58 %

79,000.00 41,280.00 66,000.00 28,280.00 70,000.00 32,280.0037,720.00
83 TRAFFIC CONTROL SUPERVISOR FOR GCB2572

L.S. -84.52 % 85.76 % 23.84 %

500.00 -2,730.00 6,000.00 2,770.00 4,000.00 770.003,230.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION ACTIVE CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
PACIFIC   WA  980472103 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

30.0000
84 CONSTRUCTION SIGNS CLASS A 

252.0000 S.F. 50.00 % 31.0000 55.00 % 38.0000 90.00 %

7,560.00 2,520.00 7,812.00 2,772.00 9,576.00 4,536.00
20.0000
5,040.00

85 PEDESTRIAN TRAFFIC CONTROL 
L.S. 40.00 % 45.00 % -78.75 %

28,000.00 8,000.00 29,000.00 9,000.00 4,250.00 -15,750.0020,000.00

5.0000
86 PLASTIC CROSSHATCH MARKING 

630.0000 L.F. -30.56 % 5.7500 -20.14 % 4.5000 -37.50 %

3,150.00 -1,386.00 3,622.50 -913.50 2,835.00 -1,701.00
7.2000

4,536.00
87 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

L.S. -50.66 % 179.61 % -75.33 %

30,000.00 -30,800.00 170,000.00 109,200.00 15,000.00 -45,800.0060,800.00
88 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER FOR GCB257

L.S. -95.54 % -82.14 % -77.68 %

500.00 -10,700.00 2,000.00 -9,200.00 2,500.00 -8,700.0011,200.00

65.0000
89 DELINEATOR MARKER

34.0000 EACH -40.91 % 75.0000 -31.82 % 75.0000 -31.82 %

2,210.00 -1,530.00 2,550.00 -1,190.00 2,550.00 -1,190.00
110.0000
3,740.00

65.0000
90 DELINEATOR MARKER FOR GCB2572

2.0000 EACH -40.91 % 75.0000 -31.82 % 75.0000 -31.82 %

130.00 -90.00 150.00 -70.00 150.00 -70.00
110.0000
220.00

OTHER ITEMS
91 TYPE B PROGRESS SCHEDULE 

L.S. 8.70 % 8.70 % 8.70 %

5,000.00 400.00 5,000.00 400.00 5,000.00 400.004,600.00
92 TYPE B PROGRESS SCHEDULE FOR GCB2572

L.S. 1,150.00 % 1,150.00 % 1,150.00 %

5,000.00 4,600.00 5,000.00 4,600.00 5,000.00 4,600.00400.00
93 ROADWAY SURVEYING 

L.S. 144.44 % -66.67 % -58.33 %

22,000.00 13,000.00 3,000.00 -6,000.00 3,750.00 -5,250.009,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION ACTIVE CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
PACIFIC   WA  980472103 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
94 ROADWAY SURVEYING FOR GCB2572

L.S. -50.00 % -50.00 % 50.00 %

500.00 -500.00 500.00 -500.00 1,500.00 500.001,000.00
95 ADA FEATURES SURVEYING

L.S. 18.28 % 211.83 % 168.82 %

11,000.00 1,700.00 29,000.00 19,700.00 25,000.00 15,700.009,300.00
96 ADA FEATURES SURVEYING FOR GCB2572

L.S. -28.57 % 214.29 % 685.71 %

500.00 -200.00 2,200.00 1,500.00 5,500.00 4,800.00700.00

1,000.0000
97 ADJUST MONUMENT CASE AND COVER 

1.0000 EACH -16.67 % 4,000.0000 233.33 % 1,200.0000 0.00 %

1,000.00 -200.00 4,000.00 2,800.00 1,200.00 0.00
1,200.0000
1,200.00

180.0000
98 CEMENT CONC. SIDEWALK 

235.0000 S.Y. 20.00 % 113.0000 -24.67 % 80.0000 -46.67 %

42,300.00 7,050.00 26,555.00 -8,695.00 18,800.00 -16,450.00
150.0000
35,250.00

25.0000
99 ASPHALT CONC. SIDEWALK 

81.0000 S.Y. -64.29 % 45.0000 -35.71 % 85.0000 21.43 %

2,025.00 -3,645.00 3,645.00 -2,025.00 6,885.00 1,215.00
70.0000
5,670.00

6,900.0000
100 CEMENT CONC. CURB RAMP TYPE PARALLEL A

14.0000 EACH 155.56 % 2,700.0000 0.00 % 3,000.0000 11.11 %

96,600.00 58,800.00 37,800.00 0.00 42,000.00 4,200.00
2,700.0000
37,800.00

6,900.0000
101 CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD

2.0000 EACH 165.38 % 2,700.0000 3.85 % 3,000.0000 15.38 %

13,800.00 8,600.00 5,400.00 200.00 6,000.00 800.00
2,600.0000
5,200.00

6,900.0000
102 CEMENT CONC. CURB RAMP TYPE PARALLEL B

6.0000 EACH 228.57 % 2,700.0000 28.57 % 3,000.0000 42.86 %

41,400.00 28,800.00 16,200.00 3,600.00 18,000.00 5,400.00
2,100.0000
12,600.00

6,900.0000
103 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

3.0000 EACH 176.00 % 2,700.0000 8.00 % 3,000.0000 20.00 %

20,700.00 13,200.00 8,100.00 600.00 9,000.00 1,500.00
2,500.0000
7,500.00

50.0000
104 DETECTABLE WARNING SURFACE 

110.0000 S.F. -3.85 % 45.0000 -13.46 % 100.0000 92.31 %

5,500.00 -220.00 4,950.00 -770.00 11,000.00 5,280.00
52.0000
5,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION ACTIVE CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
PACIFIC   WA  980472103 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,000.0000
105 ADJUST MANHOLE 

1.0000 EACH 42.86 % 4,000.0000 471.43 % 1,200.0000 71.43 %

1,000.00 300.00 4,000.00 3,300.00 1,200.00 500.00
700.0000
700.00

1,000.0000
106 ADJUST JUNCTION BOX 

7.0000 EACH 150.00 % 225.0000 -43.75 % 1,000.0000 150.00 %

7,000.00 4,200.00 1,575.00 -1,225.00 7,000.00 4,200.00
400.0000
2,800.00

107 FORCE ACCOUNT MISC. ELECTRICAL REPAIRS
EST. 0.00 % 0.00 % 0.00 %

9,700.00 9,700.00 9,700.009,700.00
108 FORCE ACCOUNT MISC. ELECTRICAL REPAIRS FOR GCB2572

EST. 0.00 % 0.00 % 0.00 %

300.00 300.00 300.00300.00
109 FORCE ACCOUNT ROADSIDE RESTORATION

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00
110 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
111 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
112 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
113 MINOR CHANGE FOR GCB2572

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
114 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
115 AGGREGATE COMPLIANCE PRICE ADJUSTMENT FOR GCB2572

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION ACTIVE CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
PACIFIC   WA  980472103 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
116 SPCC PLAN 

L.S. -77.78 % -33.33 % -77.78 %

500.00 -1,750.00 1,500.00 -750.00 500.00 -1,750.002,250.00
117 SPCC PLAN FOR GCB2572

L.S. -60.00 % 500.00 % 100.00 %

100.00 -150.00 1,500.00 1,250.00 500.00 250.00250.00
118 CEMENT CONC. PEDESTRIAN TRAFFIC ISLAND FOR GCB2572

L.S. 148.45 % 33.54 % -6.83 %

40,000.00 23,900.00 21,500.00 5,400.00 15,000.00 -1,100.0016,100.00
119 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 0.00 % 80.00 % 50.00 %

10,000.00 0.00 18,000.00 8,000.00 15,000.00 5,000.0010,000.00
120 TEMPORARY VIDEO DETECTION FOR GCB2572

L.S. -87.89 % -86.16 % -74.05 %

7,000.00 -50,800.00 8,000.00 -49,800.00 15,000.00 -42,800.0057,800.00

$2,373,740.50 1.57% $2,665,402.00 14.05% $2,868,868.00 22.76%$2,336,948.70CONTRACT TOTAL

$2,868,868.00$2,373,740.50 $2,665,402.00BASE TOTAL 1.57% 14.05% 22.76%$2,336,948.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 393.94 % 141.36 %

880,000.00 701,840.00 430,000.00 251,840.00178,160.00
2 MOBILIZATION FOR GCB2572

L.S. 25.94 % 378.59 %

10,000.00 2,060.00 38,000.00 30,060.007,940.00
3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 129.01 % 445.26 %

42,000.00 23,660.00 100,000.00 81,660.0018,340.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS FOR GCB2572

L.S. 32.45 % 1,224.50 %

2,000.00 490.00 20,000.00 18,490.001,510.00

50.0000
5 REMOVING CEMENT CONC. CURB AND GUTTER 

1032.0000 L.F. 1,090.48 % 15.0000 257.14 %

51,600.00 47,265.60 15,480.00 11,145.60
4.2000

4,334.40

50.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER FOR GCB2572

40.0000 L.F. 100.00 % 15.0000 -40.00 %

2,000.00 1,000.00 600.00 -400.00
25.0000
1,000.00

30.0000
7 REMOVING TRAFFIC CURB 

800.0000 L.F. 445.45 % 15.0000 172.73 %

24,000.00 19,600.00 12,000.00 7,600.00
5.5000

4,400.00

1.0000
8 REMOVING PLASTIC LINE FOR GCB2572

1420.0000 L.F. 0.00 % 1.0000 0.00 %

1,420.00 0.00 1,420.00 0.00
1.0000

1,420.00

GRADING

200.0000
9 ROADWAY EXCAVATION INCL. HAUL 

10.0000 C.Y. 33.33 % 500.0000 233.33 %

2,000.00 500.00 5,000.00 3,500.00
150.0000
1,500.00

200.0000
10 ROADWAY EXCAVATION INCL. HAUL FOR GCB2572

20.0000 C.Y. 233.33 % 500.0000 733.33 %

4,000.00 2,800.00 10,000.00 8,800.00
60.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

50.0000
11 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

975.0000 S.Y. -23.08 % 75.0000 15.38 %

48,750.00 -14,625.00 73,125.00 9,750.00
65.0000

63,375.00

SURFACING

30.0000
12 CRUSHED SURFACING BASE COURSE 

230.0000 TON -65.91 % 60.0000 -31.82 %

6,900.00 -13,340.00 13,800.00 -6,440.00
88.0000

20,240.00

30.0000
13 CHRUSHED SURFACING BASE COURSE FOR GCB2572

10.0000 TON -65.91 % 60.0000 -31.82 %

300.00 -580.00 600.00 -280.00
88.0000
880.00

HOT MIX ASPHALT

3.0000
14 CRACK SEALING - LF 

14920.0000 L.F. 200.00 % 2.5000 150.00 %

44,760.00 29,840.00 37,300.00 22,380.00
1.0000

14,920.00

3.0000
15 CRACK SEALING - LF FOR GCB2572

80.0000 L.F. 200.00 % 2.5000 150.00 %

240.00 160.00 200.00 120.00
1.0000
80.00

4.0000
16 PLANING BITUMINOUS PAVEMENT

34770.0000 S.Y. -34.96 % 5.2000 -15.45 %

139,080.00 -74,755.50 180,804.00 -33,031.50
6.1500

213,835.50

10.0000
17 PLANING PAVEMENT FOR PARTIAL DEPTH REPAIR

1390.0000 S.Y. 25.00 % 26.0000 225.00 %

13,900.00 2,780.00 36,140.00 25,020.00
8.0000

11,120.00

150.0000
18 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

610.0000 TON -11.76 % 195.0000 14.71 %

91,500.00 -12,200.00 118,950.00 15,250.00
170.0000

103,700.00

112.0000
19 HMA CL. 1/2 IN. PG 64-22

3730.0000 TON 15.46 % 110.0000 13.40 %

417,760.00 55,950.00 410,300.00 48,490.00
97.0000

361,810.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

112.0000
20 HMA CL. 1/2 IN. PG 64-22 FOR GCB2572

20.0000 TON 15.46 % 110.0000 13.40 %

2,240.00 300.00 2,200.00 260.00
97.0000
1,940.00

21 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

15,490.00 15,490.0015,490.00
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT FOR GCB2572

CALC 0.00 % 0.00 %

60.00 60.0060.00
23 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

10,330.00 10,330.0010,330.00
24 COMPACTION PRICE ADJUSTMENT FOR GCB2572

CALC 0.00 % 0.00 %

40.00 40.0040.00
25 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

6,020.00 6,020.006,020.00
26 ASPHALT COST PRICE ADJUSTMENT FOR GCB2572

CALC 0.00 % 0.00 %

20.00 20.0020.00

25.0000
27 LONGITUDINAL JOINT SEAL 

64.0000 L.F. -16.67 % 30.0000 0.00 %

1,600.00 -320.00 1,920.00 0.00
30.0000
1,920.00

65.0000
28 HMA SAWCUT AND SEAL 

16.0000 L.F. -45.83 % 80.0000 -33.33 %

1,040.00 -880.00 1,280.00 -640.00
120.0000
1,920.00

EROSION CONTROL AND ROADSIDE PLANTING

15.0000
29 ESC LEAD 

18.0000 DAY -92.50 % 100.0000 -50.00 %

270.00 -3,330.00 1,800.00 -1,800.00
200.0000
3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

15.0000
30 ESC LEAD FOR GCB2572

3.0000 DAY -92.50 % 100.0000 -50.00 %

45.00 -555.00 300.00 -300.00
200.0000
600.00

100.0000
31 INLET PROTECTION 

49.0000 EACH 25.00 % 120.0000 50.00 %

4,900.00 980.00 5,880.00 1,960.00
80.0000
3,920.00

100.0000
32 INLET PROTECTION FOR GCB2572

11.0000 EACH 25.00 % 120.0000 50.00 %

1,100.00 220.00 1,320.00 440.00
80.0000
880.00

33 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

36,000.00 36,000.0036,000.00
34 EROSION/WATER POLLUTION CONTROL FOR GCB2572

EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00

TRAFFIC

21.0000
35 CEMENT CONC. TRAFFIC CURB AND GUTTER 

1032.0000 L.F. -58.82 % 60.0000 17.65 %

21,672.00 -30,960.00 61,920.00 9,288.00
51.0000

52,632.00

21.0000
36 CEMENT CONC. TRAFFIC CURB AND GUTTER FOR GCB2572

33.0000 L.F. -76.67 % 60.0000 -33.33 %

693.00 -2,277.00 1,980.00 -990.00
90.0000
2,970.00

21.0000
37 CEMENT CONC. TRAFFIC CURB 

25.0000 L.F. -70.00 % 60.0000 -14.29 %

525.00 -1,225.00 1,500.00 -250.00
70.0000
1,750.00

21.0000
38 CEMENT CONC. PEDESTRIAN CURB 

533.0000 L.F. -66.13 % 60.0000 -3.23 %

11,193.00 -21,853.00 31,980.00 -1,066.00
62.0000

33,046.00

25.0000
39 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

724.0000 L.F. 0.00 % 30.0000 20.00 %

18,100.00 0.00 21,720.00 3,620.00
25.0000

18,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

40.0000
40 BEAM GUARDRAIL TYPE 31 

400.0000 L.F. 48.15 % 30.0000 11.11 %

16,000.00 5,200.00 12,000.00 1,200.00
27.0000

10,800.00

6,500.0000
41 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 85.71 % 5,000.0000 42.86 %

6,500.00 3,000.00 5,000.00 1,500.00
3,500.0000
3,500.00

5,000.0000
42 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 52.91 % 4,000.0000 22.32 %

5,000.00 1,730.00 4,000.00 730.00
3,270.0000
3,270.00

10,000.0000
43 TRANSPORTABLE ATTENUATOR 

1.0000 EACH -35.06 % 13,000.0000 -15.58 %

10,000.00 -5,400.00 13,000.00 -2,400.00
15,400.0000
15,400.00

86.0000
44 OPERATION OF TRANSPORTABLE ATTENUATOR 

84.0000 HR  22.86 % 85.0000 21.43 %

7,224.00 1,344.00 7,140.00 1,260.00
70.0000
5,880.00

45 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

100.0000
46 FLEXIBLE GUIDE POST 

15.0000 EACH -55.56 % 50.0000 -77.78 %

1,500.00 -1,875.00 750.00 -2,625.00
225.0000
3,375.00

100.0000
47 BARRIER DELINEATOR 

2.0000 EACH 100.00 % 25.0000 -50.00 %

200.00 100.00 50.00 -50.00
50.0000
100.00

3.5000
48 PLASTIC LINE 

620.0000 L.F. 25.00 % 4.0000 42.86 %

2,170.00 434.00 2,480.00 744.00
2.8000

1,736.00

2.0000
49 PLASTIC LINE FOR GCB2572

1770.0000 L.F. -28.57 % 2.5000 -10.71 %

3,540.00 -1,416.00 4,425.00 -531.00
2.8000

4,956.00

1.2500
50 PROFILED PLASTIC LINE 

21930.0000 L.F. -21.88 % 1.5000 -6.25 %

27,412.50 -7,675.50 32,895.00 -2,193.00
1.6000

35,088.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4.0000
51 PROFILED PLASTIC WIDE LANE LINE 

1850.0000 L.F. -9.09 % 5.0000 13.64 %

7,400.00 -740.00 9,250.00 1,110.00
4.4000

8,140.00

4.0000
52 PROFILED PLASTIC WIDE LANE LINE FOR GCB2572

260.0000 L.F. -9.09 % 5.0000 13.64 %

1,040.00 -104.00 1,300.00 156.00
4.4000

1,144.00

3.7500
53 PLASTIC WIDE LANE LINE 

360.0000 L.F. 13.64 % 5.0000 51.52 %

1,350.00 162.00 1,800.00 612.00
3.3000

1,188.00

2.7500
54 PLASTIC WIDE LANE LINE FOR GCB2572

1090.0000 L.F. -16.67 % 4.0000 21.21 %

2,997.50 -599.50 4,360.00 763.00
3.3000

3,597.00

5.2500
55 PLASTIC CROSSWALK LINE 

1620.0000 S.F. -30.00 % 6.0000 -20.00 %

8,505.00 -3,645.00 9,720.00 -2,430.00
7.5000

12,150.00

5.2500
56 PLASTIC CROSSWALK LINE FOR GCB2572

550.0000 S.F. -30.00 % 6.0000 -20.00 %

2,887.50 -1,237.50 3,300.00 -825.00
7.5000

4,125.00

9.0000
57 PLASTIC STOP LINE 

550.0000 L.F. -43.40 % 10.0000 -37.11 %

4,950.00 -3,795.00 5,500.00 -3,245.00
15.9000
8,745.00

9.0000
58 PLASTIC STOP LINE FOR GCB2572

30.0000 L.F. -43.40 % 10.0000 -37.11 %

270.00 -207.00 300.00 -177.00
15.9000
477.00

125.0000
59 PLASTIC TRAFFIC ARROW 

30.0000 EACH -34.90 % 150.0000 -21.88 %

3,750.00 -2,010.00 4,500.00 -1,260.00
192.0000
5,760.00

125.0000
60 PLASTIC TRAFFIC ARROW FOR GCB2572

4.0000 EACH -34.90 % 150.0000 -21.88 %

500.00 -268.00 600.00 -168.00
192.0000
768.00

575.0000
61 RAISED PAVEMENT MARKER TYPE 2 

10.1000 HUND 5.31 % 700.0000 28.21 %

5,807.50 292.90 7,070.00 1,555.40
546.0000
5,514.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

575.0000
62 RAISED PAVEMENT MARKER TYPE 2 FOR GCB2572

0.7000 HUND 5.31 % 700.0000 28.21 %

402.50 20.30 490.00 107.80
546.0000
382.20

63 PERMANENT SIGNING 
L.S. 106.52 % -13.04 %

9,500.00 4,900.00 4,000.00 -600.004,600.00

0.5000
64 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

54060.0000 L.F. 66.67 % 0.5000 66.67 %

27,030.00 10,812.00 27,030.00 10,812.00
0.3000

16,218.00

0.5000
65 TEMPORARY PAVEMENT MARKING-SHORT DURATION FOR GCB2572

6270.0000 L.F. 66.67 % 0.5000 66.67 %

3,135.00 1,254.00 3,135.00 1,254.00
0.3000

1,881.00
66 TEMPORARY VIDEO DETECTION

L.S. -70.59 % -64.71 %

25,000.00 -60,000.00 30,000.00 -55,000.0085,000.00
67 TRAFFIC SIGNAL SYSTEM 1

L.S. -1.77 % 17.88 %

50,000.00 -900.00 60,000.00 9,100.0050,900.00
68 TRAFFIC SIGNAL SYSTEM 2

L.S. 11.36 % 39.20 %

40,000.00 4,080.00 50,000.00 14,080.0035,920.00
69 TRAFFIC SIGNAL SYSTEM 3

L.S. 32.29 % 69.61 %

39,000.00 9,520.00 50,000.00 20,520.0029,480.00
70 TRAFFIC SIGNAL SYSTEM 4

L.S. 893.38 % 1,224.50 %

15,000.00 13,490.00 20,000.00 18,490.001,510.00
71 TRAFFIC SIGNAL SYSTEM 5

L.S. -30.42 % -13.03 %

40,000.00 -17,490.00 50,000.00 -7,490.0057,490.00
72 TRAFFIC SIGNAL SYSTEM 5 FOR GCB2572

L.S. 0.81 % 34.41 %

30,000.00 240.00 40,000.00 10,240.0029,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
73 TRAFFIC SIGNAL SYSTEM 6

L.S. -3.85 % 20.19 %

12,000.00 -480.00 15,000.00 2,520.0012,480.00
74 ITS TRAFFIC DATA  ACCUMULATION AND RAMP METERING SYSTEM

L.S. -5.66 % 41.51 %

10,000.00 -600.00 15,000.00 4,400.0010,600.00

3.5000
75 SEQUENTIAL ARROW SIGN 

990.0000 HR  -30.00 % 5.0000 0.00 %

3,465.00 -1,485.00 4,950.00 0.00
5.0000

4,950.00

3.5000
76 SEQUENTIAL ARROW SIGN FOR GCB2572

80.0000 HR  -30.00 % 5.0000 0.00 %

280.00 -120.00 400.00 0.00
5.0000
400.00

5.0000
77 PORTABLE CHANGEABLE MESSAGE SIGN 

3450.0000 HR  -40.48 % 6.5000 -22.62 %

17,250.00 -11,730.00 22,425.00 -6,555.00
8.4000

28,980.00
78 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 356.52 % 465.22 %

210,000.00 164,000.00 260,000.00 214,000.0046,000.00
79 OTHER TEMPORARY TRAFFIC CONTROL FOR GCB2572

L.S. 25.00 % 400.00 %

5,000.00 1,000.00 20,000.00 16,000.004,000.00

86.0000
80 OTHER TRAFFIC CONTROL LABOR 

2320.0000 HR  26.47 % 85.0000 25.00 %

199,520.00 41,760.00 197,200.00 39,440.00
68.0000

157,760.00

86.0000
81 OTHER TRAFFIC CONTROL LABOR FOR GCB2572

200.0000 HR  26.47 % 85.0000 25.00 %

17,200.00 3,600.00 17,000.00 3,400.00
68.0000

13,600.00
82 TRAFFIC CONTROL SUPERVISOR 

L.S. 80.28 % 231.39 %

68,000.00 30,280.00 125,000.00 87,280.0037,720.00
83 TRAFFIC CONTROL SUPERVISOR FOR GCB2572

L.S. -38.08 % 132.20 %

2,000.00 -1,230.00 7,500.00 4,270.003,230.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

35.0000
84 CONSTRUCTION SIGNS CLASS A 

252.0000 S.F. 75.00 % 40.0000 100.00 %

8,820.00 3,780.00 10,080.00 5,040.00
20.0000
5,040.00

85 PEDESTRIAN TRAFFIC CONTROL 
L.S. 150.00 % 525.00 %

50,000.00 30,000.00 125,000.00 105,000.0020,000.00

5.0000
86 PLASTIC CROSSHATCH MARKING 

630.0000 L.F. -30.56 % 6.0000 -16.67 %

3,150.00 -1,386.00 3,780.00 -756.00
7.2000

4,536.00
87 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

L.S. 31.58 % 253.62 %

80,000.00 19,200.00 215,000.00 154,200.0060,800.00
88 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER FOR GCB257

L.S. -55.36 % 145.54 %

5,000.00 -6,200.00 27,500.00 16,300.0011,200.00

65.0000
89 DELINEATOR MARKER

34.0000 EACH -40.91 % 75.0000 -31.82 %

2,210.00 -1,530.00 2,550.00 -1,190.00
110.0000
3,740.00

65.0000
90 DELINEATOR MARKER FOR GCB2572

2.0000 EACH -40.91 % 75.0000 -31.82 %

130.00 -90.00 150.00 -70.00
110.0000
220.00

OTHER ITEMS
91 TYPE B PROGRESS SCHEDULE 

L.S. 8.70 % 443.48 %

5,000.00 400.00 25,000.00 20,400.004,600.00
92 TYPE B PROGRESS SCHEDULE FOR GCB2572

L.S. 1,150.00 % 1,400.00 %

5,000.00 4,600.00 6,000.00 5,600.00400.00
93 ROADWAY SURVEYING 

L.S. 123.73 % -44.44 %

20,136.00 11,136.00 5,000.00 -4,000.009,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
94 ROADWAY SURVEYING FOR GCB2572

L.S. 372.00 % -40.00 %

4,720.00 3,720.00 600.00 -400.001,000.00
95 ADA FEATURES SURVEYING

L.S. -66.91 % 168.82 %

3,077.00 -6,223.00 25,000.00 15,700.009,300.00
96 ADA FEATURES SURVEYING FOR GCB2572

L.S. 68.57 % 71.43 %

1,180.00 480.00 1,200.00 500.00700.00

2,000.0000
97 ADJUST MONUMENT CASE AND COVER 

1.0000 EACH 66.67 % 500.0000 -58.33 %

2,000.00 800.00 500.00 -700.00
1,200.0000
1,200.00

30.0000
98 CEMENT CONC. SIDEWALK 

235.0000 S.Y. -80.00 % 140.0000 -6.67 %

7,050.00 -28,200.00 32,900.00 -2,350.00
150.0000
35,250.00

40.0000
99 ASPHALT CONC. SIDEWALK 

81.0000 S.Y. -42.86 % 120.0000 71.43 %

3,240.00 -2,430.00 9,720.00 4,050.00
70.0000
5,670.00

1,800.0000
100 CEMENT CONC. CURB RAMP TYPE PARALLEL A

14.0000 EACH -33.33 % 3,300.0000 22.22 %

25,200.00 -12,600.00 46,200.00 8,400.00
2,700.0000
37,800.00

1,800.0000
101 CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD

2.0000 EACH -30.77 % 3,300.0000 26.92 %

3,600.00 -1,600.00 6,600.00 1,400.00
2,600.0000
5,200.00

1,800.0000
102 CEMENT CONC. CURB RAMP TYPE PARALLEL B

6.0000 EACH -14.29 % 3,300.0000 57.14 %

10,800.00 -1,800.00 19,800.00 7,200.00
2,100.0000
12,600.00

1,800.0000
103 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

3.0000 EACH -28.00 % 3,300.0000 32.00 %

5,400.00 -2,100.00 9,900.00 2,400.00
2,500.0000
7,500.00

75.0000
104 DETECTABLE WARNING SURFACE 

110.0000 S.F. 44.23 % 60.0000 15.38 %

8,250.00 2,530.00 6,600.00 880.00
52.0000
5,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2,000.0000
105 ADJUST MANHOLE 

1.0000 EACH 185.71 % 700.0000 0.00 %

2,000.00 1,300.00 700.00 0.00
700.0000
700.00

200.0000
106 ADJUST JUNCTION BOX 

7.0000 EACH -50.00 % 250.0000 -37.50 %

1,400.00 -1,400.00 1,750.00 -1,050.00
400.0000
2,800.00

107 FORCE ACCOUNT MISC. ELECTRICAL REPAIRS
EST. 0.00 % 0.00 %

9,700.00 9,700.009,700.00
108 FORCE ACCOUNT MISC. ELECTRICAL REPAIRS FOR GCB2572

EST. 0.00 % 0.00 %

300.00 300.00300.00
109 FORCE ACCOUNT ROADSIDE RESTORATION

EST. 0.00 % 0.00 %

7,000.00 7,000.007,000.00
110 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
111 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
112 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
113 MINOR CHANGE FOR GCB2572

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
114 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-7.00 -7.00-7.00
115 AGGREGATE COMPLIANCE PRICE ADJUSTMENT FOR GCB2572

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A001 REVISION NO : BIDS OPENED ON : Feb 14 2018 
CONTRACT NO :009182 REGION NO : 1 AWARDED ON : Feb 21 2018 
VERSION NO :12 WORK ORDER# : XL4985
HWY :SR 164
TITLE :SR 164

SR 18 TO 17TH ST SE
PAVING AND ADA COMPLIANCE
17A001 (REV. 1/30/2018) 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
16:43

DOT_RGGB01

STPF-9999(744)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
116 SPCC PLAN 

L.S. -33.33 % -55.56 %

1,500.00 -750.00 1,000.00 -1,250.002,250.00
117 SPCC PLAN FOR GCB2572

L.S. -60.00 % -40.00 %

100.00 -150.00 150.00 -100.00250.00
118 CEMENT CONC. PEDESTRIAN TRAFFIC ISLAND FOR GCB2572

L.S. -53.42 % 148.45 %

7,500.00 -8,600.00 40,000.00 23,900.0016,100.00
119 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 43.37 % 50.00 %

14,337.00 4,337.00 15,000.00 5,000.0010,000.00
120 TEMPORARY VIDEO DETECTION FOR GCB2572

L.S. -87.89 % -87.89 %

7,000.00 -50,800.00 7,000.00 -50,800.0057,800.00

$3,180,129.50 36.08% $3,534,724.00 51.25% $0.00$2,336,948.70CONTRACT TOTAL

NO BID THIS ALTERNATE$3,180,129.50 $3,534,724.00BASE TOTAL 36.08% 51.25%$2,336,948.70


