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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TIGER CONSTRUCTION, LTD. JOHANSEN EXCAVATING, INC.
6280 EVERSON GOSHEN RD 28215 112TH ST
98247-9764 98321-9264
EVERSON   WA  982470368 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 159.16 % 206.64 % -25.99 %

339,678.00 208,608.00 401,916.38 270,846.38 97,000.00 -34,070.00131,070.00

15,000.0000
2 CLEARING AND GRUBBING 

1.6000 ACRE 0.00 % 12,421.6700 -17.19 % 10,630.0000 -29.13 %

24,000.00 0.00 19,874.67 -4,125.33 17,008.00 -6,992.00
15,000.0000
24,000.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 1.69 % 31.98 % 5.93 %

12,000.00 200.00 15,573.93 3,773.93 12,500.00 700.0011,800.00
5 TEMPORARY CONSTRUCTION ACCESS

L.S. 15.96 % 177.71 % -41.34 %

85,000.00 11,700.00 203,560.98 130,260.98 43,000.00 -30,300.0073,300.00

GRADING

24.0000
6 SELECT BORROW INCL. HAUL 

1230.0000 TON 200.00 % 30.6200 282.75 % 20.7500 159.38 %

29,520.00 19,680.00 37,662.60 27,822.60 25,522.50 15,682.50
8.0000

9,840.00

10.0000
7 EMBANKMENT COMPACTION 

670.0000 C.Y. 100.00 % 8.7800 75.60 % 30.0000 500.00 %

6,700.00 3,350.00 5,882.60 2,532.60 20,100.00 16,750.00
5.0000

3,350.00

DRAINAGE

47.0000
8 STREAMBED SEDIMENT 

2020.0000 TON 56.67 % 43.2600 44.20 % 50.0000 66.67 %

94,940.00 34,340.00 87,385.20 26,785.20 101,000.00 40,400.00
30.0000

60,600.00

450.0000
9 HEAVY LOOSE RIPRAP 

2.0000 TON 500.00 % 381.1600 408.21 % 137.0000 82.67 %

900.00 750.00 762.32 612.32 274.00 124.00
75.0000
150.00

39.0000
10 STREAMBED COBBLES 6 IN. 

1660.0000 TON 11.43 % 43.2600 23.60 % 37.0000 5.71 %

64,740.00 6,640.00 71,811.60 13,711.60 61,420.00 3,320.00
35.0000

58,100.00

45.0000
11 STREAMBED COBBLES 12 IN. 

750.0000 TON 12.50 % 51.9100 29.78 % 48.5000 21.25 %

33,750.00 3,750.00 38,932.50 8,932.50 36,375.00 6,375.00
40.0000

30,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
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BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :
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TIGER CONSTRUCTION, LTD. JOHANSEN EXCAVATING, INC.
6280 EVERSON GOSHEN RD 28215 112TH ST
98247-9764 98321-9264
EVERSON   WA  982470368 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

110.0000
12 STREAMBED BOULDER TWO MAN 

60.0000 EACH -37.14 % 53.4200 -69.47 % 170.5000 -2.57 %

6,600.00 -3,900.00 3,205.20 -7,294.80 10,230.00 -270.00
175.0000
10,500.00

115.0000
13 STREAMBED BOULDER THREE MAN 

42.0000 EACH -42.50 % 99.1100 -50.44 % 230.0000 15.00 %

4,830.00 -3,570.00 4,162.62 -4,237.38 9,660.00 1,260.00
200.0000
8,400.00

14 TEMPORARY STREAM DIVERSION 
L.S. -3.51 % -56.74 % 0.88 %

55,000.00 -2,000.00 24,659.73 -32,340.27 57,500.00 500.0057,000.00
15 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

STORM SEWER

4,500.0000
16 CATCH BASIN TYPE 1 

1.0000 EACH 125.00 % 1,617.8000 -19.11 % 1,120.0000 -44.00 %

4,500.00 2,500.00 1,617.80 -382.20 1,120.00 -880.00
2,000.0000
2,000.00

95.0000
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

50.0000 L.F. 111.11 % 63.8600 41.91 % 127.0000 182.22 %

4,750.00 2,500.00 3,193.00 943.00 6,350.00 4,100.00
45.0000
2,250.00

SURFACING

45.0000
18 CRUSHED SURFACING BASE COURSE 

430.0000 TON 12.50 % 25.3900 -36.53 % 32.0000 -20.00 %

19,350.00 2,150.00 10,917.70 -6,282.30 13,760.00 -3,440.00
40.0000

17,200.00

HOT MIX ASPHALT

4.0000
19 CRACK SEALING - LF 

1670.0000 L.F. 33.33 % 6.0500 101.67 % 6.0000 100.00 %

6,680.00 1,670.00 10,103.50 5,093.50 10,020.00 5,010.00
3.0000

5,010.00

13.0000
20 PLANING BITUMINOUS PAVEMENT 

460.0000 S.Y. 160.00 % 13.1600 163.20 % 12.5000 150.00 %

5,980.00 3,680.00 6,053.60 3,753.60 5,750.00 3,450.00
5.0000

2,300.00

110.0000
21 HMA CL. 1/2 IN. PG 64-22

1170.0000 TON 15.79 % 106.8900 12.52 % 103.5000 8.95 %

128,700.00 17,550.00 125,061.30 13,911.30 121,095.00 9,945.00
95.0000

111,150.00
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HOT MIX ASPHALT
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,340.00 3,340.00 3,340.003,340.00
23 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,230.00 2,230.00 2,230.002,230.00
24 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,310.00 2,310.00 2,310.002,310.00

EROSION CONTROL AND ROADSIDE PLANTING

9.0000
25 COMPOST SOCK 

1840.0000 L.F. 38.46 % 8.7700 34.92 % 5.8000 -10.77 %

16,560.00 4,600.00 16,136.80 4,176.80 10,672.00 -1,288.00
6.5000

11,960.00
26 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -52.86 % -84.52 % -90.21 %

65,000.00 -72,900.00 21,343.00 -116,557.00 13,500.00 -124,400.00137,900.00

4.0000
27 COIR LOG 

440.0000 L.F. -60.00 % 17.3200 73.20 % 11.0000 10.00 %

1,760.00 -2,640.00 7,620.80 3,220.80 4,840.00 440.00
10.0000
4,400.00

10,000.0000
28 SEEDING AND MULCHING 

0.3000 ACRE 233.33 % 15,348.1200 411.60 % 10,600.0000 253.33 %

3,000.00 2,100.00 4,604.44 3,704.44 3,180.00 2,280.00
3,000.0000

900.00

6.0000
29 PLANT SELECTION HOOKER'S WILLOW (LIVE STAKE CUTTING)

230.0000 EACH -25.00 % 3.2900 -58.88 % 10.5000 31.25 %

1,380.00 -460.00 756.70 -1,083.30 2,415.00 575.00
8.0000

1,840.00

6.0000
30 PLANT SELECTION PACIFIC WILLOW (LIVE STAKE CUTTING)

205.0000 EACH -33.33 % 3.2900 -63.44 % 10.5000 16.67 %

1,230.00 -615.00 674.45 -1,170.55 2,152.50 307.50
9.0000

1,845.00

8.0000
31 PLANT SELECTION STINK CURRANT (NO. 1 CONT.)

235.0000 EACH 0.00 % 10.9600 37.00 % 15.9000 98.75 %

1,880.00 0.00 2,575.60 695.60 3,736.50 1,856.50
8.0000

1,880.00

8.0000
32 PLANT SELECTION LADY FERN (NO. 1 CONT.)

225.0000 EACH 0.00 % 10.9600 37.00 % 15.9000 98.75 %

1,800.00 0.00 2,466.00 666.00 3,577.50 1,777.50
8.0000

1,800.00

8.0000
33 PLANT SELECTION SLOUGH SLEDGE (NO. 1 CONT.)

309.0000 EACH 0.00 % 10.9600 37.00 % 15.9000 98.75 %

2,472.00 0.00 3,386.64 914.64 4,913.10 2,441.10
8.0000

2,472.00
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EROSION CONTROL AND ROADSIDE PLANTING

8.0000
34 PSIPE RED OSIER DOGWOOD (NO. 1 CONT.)

128.0000 EACH 0.00 % 10.9600 37.00 % 15.9000 98.75 %

1,024.00 0.00 1,402.88 378.88 2,035.20 1,011.20
8.0000

1,024.00

8.0000
35 PSIPE BITTER CHERRY (NO. 1 CONT.)

44.0000 EACH -46.67 % 10.9600 -26.93 % 15.9000 6.00 %

352.00 -308.00 482.24 -177.76 699.60 39.60
15.0000
660.00

15.0000
36 PSIPE DOUGLAS FIR (NO. 2 CONT.)

73.0000 EACH -6.25 % 16.4400 2.75 % 21.2000 32.50 %

1,095.00 -73.00 1,200.12 32.12 1,547.60 379.60
16.0000
1,168.00

15.0000
37 PSIPE PACIFIC DOGWOOD (NO. 2 CONT.)

60.0000 EACH -11.76 % 16.4400 -3.29 % 31.8500 87.35 %

900.00 -120.00 986.40 -33.60 1,911.00 891.00
17.0000
1,020.00

15.0000
38 PSIPE SITKA SPRUCE (NO. 2 CONT.)

95.0000 EACH -16.67 % 16.4400 -8.67 % 21.2000 17.78 %

1,425.00 -285.00 1,561.80 -148.20 2,014.00 304.00
18.0000
1,710.00

15.0000
39 PSIPE BEAKED HAZELNUT (NO. 1 CONT.)

124.0000 EACH 100.00 % 10.9600 46.13 % 15.9000 112.00 %

1,860.00 930.00 1,359.04 429.04 1,971.60 1,041.60
7.5000
930.00

9.0000
40 PSIPE BLACK TWINBERRY (NO. 1 CONT.)

106.0000 EACH 20.00 % 10.9600 46.13 % 15.9000 112.00 %

954.00 159.00 1,161.76 366.76 1,685.40 890.40
7.5000
795.00

9.0000
41 PSIPE CLUSTERED ROSE (NO. 1 CONT.)

208.0000 EACH 12.50 % 10.9600 37.00 % 15.9000 98.75 %

1,872.00 208.00 2,279.68 615.68 3,307.20 1,643.20
8.0000

1,664.00

9.0000
42 PSIPE PACIFIC NINEBARK (NO. 1 CONT.)

93.0000 EACH 12.50 % 10.9600 37.00 % 15.9000 98.75 %

837.00 93.00 1,019.28 275.28 1,478.70 734.70
8.0000
744.00

9.0000
43 PSIPE RED FLOWERING CURRENT (NO. 1 CONT.)

40.0000 EACH 12.50 % 10.9600 37.00 % 15.9000 98.75 %

360.00 40.00 438.40 118.40 636.00 316.00
8.0000
320.00

9.0000
44 PSIPE SALMONBERRY (NO. 1 CONT.)

233.0000 EACH 12.50 % 10.9600 37.00 % 15.9000 98.75 %

2,097.00 233.00 2,553.68 689.68 3,704.70 1,840.70
8.0000

1,864.00

9.0000
45 PSIPE SNOWBERRY (NO. 1 CONT.)

1227.0000 EACH 12.50 % 10.9600 37.00 % 15.9000 98.75 %

11,043.00 1,227.00 13,447.92 3,631.92 19,509.30 9,693.30
8.0000

9,816.00

11.0000
46 PSIPE TALL OREGON GRAPE (NO. 1 CONT.)

29.0000 EACH 37.50 % 10.9600 37.00 % 15.9000 98.75 %

319.00 87.00 317.84 85.84 461.10 229.10
8.0000
232.00
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EROSION CONTROL AND ROADSIDE PLANTING

11.0000
47 PSIPE THIMBLEBERRY (NO. 1 CONT.)

334.0000 EACH 22.22 % 1.1000 -87.78 % 15.9000 76.67 %

3,674.00 668.00 367.40 -2,638.60 5,310.60 2,304.60
9.0000

3,006.00

10.0000
48 PSIPE VINE MAPLE (NO. 1 CONT.)

111.0000 EACH 11.11 % 10.9600 21.78 % 15.9000 76.67 %

1,110.00 111.00 1,216.56 217.56 1,764.90 765.90
9.0000
999.00

75.0000
49 FASCINES 

440.0000 L.F. 200.00 % 18.6400 -25.44 % 42.0000 68.00 %

33,000.00 22,000.00 8,201.60 -2,798.40 18,480.00 7,480.00
25.0000

11,000.00
50 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -72.87 % -96.48 % -86.44 %

10,000.00 -26,860.00 1,296.10 -35,563.90 5,000.00 -31,860.0036,860.00
51 TESC COMPLIANCE INCENTIVE 

CALC 0.00 % 0.00 % 0.00 %

6,900.00 6,900.00 6,900.006,900.00

4.0000
52 BARK OR WOOD CHIP MULCH

4950.0000 S.Y. 14.29 % 2.6400 -24.57 % 5.8000 65.71 %

19,800.00 2,475.00 13,068.00 -4,257.00 28,710.00 11,385.00
3.5000

17,325.00

3,500.0000
53 HERBICIDE APPLICATIONS PRIOR TO CLEARING AND GRUBBING

0.2000 ACRE -30.00 % 32,888.8200 557.78 % 28,000.0000 460.00 %

700.00 -300.00 6,577.76 5,577.76 5,600.00 4,600.00
5,000.0000
1,000.00

4.0000
54 SOIL AMENDMENT

5391.0000 S.Y. 14.29 % 3.0700 -12.29 % 2.6500 -24.29 %

21,564.00 2,695.50 16,550.37 -2,318.13 14,286.15 -4,582.35
3.5000

18,868.50

12.0000
55 SOIL DECOMPACTION

510.0000 S.Y. 140.00 % 10.9600 119.20 % 5.3000 6.00 %

6,120.00 3,570.00 5,589.60 3,039.60 2,703.00 153.00
5.0000

2,550.00

32.0000
56 TOPSOIL TYPE A

660.0000 C.Y. -8.57 % 32.8900 -6.03 % 53.0000 51.43 %

21,120.00 -1,980.00 21,707.40 -1,392.60 34,980.00 11,880.00
35.0000

23,100.00
57 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2,500.0000
58 LARGE WOODY MATERIAL TYPE A

4.0000 EACH 13.64 % 2,818.7400 28.12 % 1,850.0000 -15.91 %

10,000.00 1,200.00 11,274.96 2,474.96 7,400.00 -1,400.00
2,200.0000
8,800.00

4,000.0000
59 LARGE WOODY MATERIAL TYPE B

6.0000 EACH 81.82 % 3,776.5600 71.66 % 2,300.0000 4.55 %

24,000.00 10,800.00 22,659.36 9,459.36 13,800.00 600.00
2,200.0000
13,200.00
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EROSION CONTROL AND ROADSIDE PLANTING

5,800.0000
60 LARGE WOODY MATERIAL TYPE C

5.0000 EACH 45.00 % 5,547.1700 38.68 % 7,300.0000 82.50 %

29,000.00 9,000.00 27,735.85 7,735.85 36,500.00 16,500.00
4,000.0000
20,000.00

61 TEMPORARY DEWATERING SYSTEM
L.S. 41.51 % 204.63 % 201.89 %

75,000.00 22,000.00 161,455.49 108,455.49 160,000.00 107,000.0053,000.00

TRAFFIC

13.0000
62 EXTRUDED CURB 

588.0000 L.F. 8.33 % 16.4400 37.00 % 12.5000 4.17 %

7,644.00 588.00 9,666.72 2,610.72 7,350.00 294.00
12.0000
7,056.00

37.0000
63 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST 

538.0000 L.F. 2.78 % 35.0800 -2.56 % 38.0000 5.56 %

19,906.00 538.00 18,873.04 -494.96 20,444.00 1,076.00
36.0000

19,368.00

32.0000
64 BEAM GUARDRAIL TYPE 31 

540.0000 L.F. -3.03 % 32.8900 -0.33 % 31.0000 -6.06 %

17,280.00 -540.00 17,760.60 -59.40 16,740.00 -1,080.00
33.0000

17,820.00

4,500.0000
65 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 50.00 % 3,288.8800 9.63 % 3,360.0000 12.00 %

9,000.00 3,000.00 6,577.76 577.76 6,720.00 720.00
3,000.0000
6,000.00

85.0000
66 FLEXIBLE GUIDE POST 

35.0000 EACH 70.00 % 54.8100 9.62 % 58.3000 16.60 %

2,975.00 1,225.00 1,918.35 168.35 2,040.50 290.50
50.0000
1,750.00

6.0000
67 PROFILED PLASTIC LINE 

2760.0000 L.F. 140.00 % 3.8400 53.60 % 5.3000 112.00 %

16,560.00 9,660.00 10,598.40 3,698.40 14,628.00 7,728.00
2.5000

6,900.00

9.0000
68 PROFILED PLASTIC WIDE LANE LINE 

430.0000 L.F. 200.00 % 5.6500 88.33 % 8.5000 183.33 %

3,870.00 2,580.00 2,429.50 1,139.50 3,655.00 2,365.00
3.0000

1,290.00

30.0000
69 PLASTIC STOP LINE 

40.0000 L.F. 100.00 % 43.8500 192.33 % 26.5000 76.67 %

1,200.00 600.00 1,754.00 1,154.00 1,060.00 460.00
15.0000
600.00

325.0000
70 PLASTIC TRAFFIC ARROW 

5.0000 EACH 62.50 % 493.3300 146.67 % 318.5000 59.25 %

1,625.00 625.00 2,466.65 1,466.65 1,592.50 592.50
200.0000
1,000.00

100.0000
71 PLASTIC DRAINAGE MARKING 

5.0000 EACH 33.33 % 219.2600 192.35 % 90.2500 20.33 %

500.00 125.00 1,096.30 721.30 451.25 76.25
75.0000
375.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TIGER CONSTRUCTION, LTD. JOHANSEN EXCAVATING, INC.
6280 EVERSON GOSHEN RD 28215 112TH ST
98247-9764 98321-9264
EVERSON   WA  982470368 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2,100.0000
72 RAISED PAVEMENT MARKER TYPE 2 

0.5000 HUND 180.00 % 1,918.5100 155.80 % 2,120.0000 182.67 %

1,050.00 675.00 959.26 584.26 1,060.00 685.00
750.0000
375.00

73 PERMANENT SIGNING 
L.S. 820.25 % 236.29 % 544.17 %

15,000.00 13,370.00 5,481.47 3,851.47 10,500.00 8,870.001,630.00

2.0000
74 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

3195.0000 L.F. 300.00 % 2.3600 372.00 % 1.0500 110.00 %

6,390.00 4,792.50 7,540.20 5,942.70 3,354.75 1,757.25
0.5000

1,597.50
75 ILLUMINATION SYSTEM SAC 3977

L.S. 0.00 % 24.88 % -4.00 %

25,000.00 0.00 31,220.32 6,220.32 24,000.00 -1,000.0025,000.00
76 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -9.91 % 93.44 % -6.31 %

200,000.00 -22,000.00 429,440.34 207,440.34 208,000.00 -14,000.00222,000.00
77 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

L.S. -40.97 % 91.59 % -23.61 %

17,000.00 -11,800.00 55,178.68 26,378.68 22,000.00 -6,800.0028,800.00

OTHER ITEMS
78 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

60.0000
79 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

40.0000 C.Y. 87.50 % 32.8600 2.69 % 18.8000 -41.25 %

2,400.00 1,120.00 1,314.40 34.40 752.00 -528.00
32.0000
1,280.00

1.0000
80 SHORING OR EXTRA EXCAVATION CLASS B 

280.0000 S.F. -80.00 % 1.6700 -66.60 % 1.0500 -79.00 %

280.00 -1,120.00 467.60 -932.40 294.00 -1,106.00
5.0000

1,400.00

1,500.0000
81 PLUGGING EXISTING PIPE 

2.0000 EACH 20.00 % 492.9600 -60.56 % 225.0000 -82.00 %

3,000.00 500.00 985.92 -1,514.08 450.00 -2,050.00
1,250.0000
2,500.00

82 STRUCTURE SURVEYING 
L.S. 100.00 % 61.67 % 926.67 %

15,000.00 7,500.00 12,125.01 4,625.01 77,000.00 69,500.007,500.00
83 ROADWAY SURVEYING 

L.S. 300.00 % 23.44 % 1,060.00 %

20,000.00 15,000.00 6,172.14 1,172.14 58,000.00 53,000.005,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TIGER CONSTRUCTION, LTD. JOHANSEN EXCAVATING, INC.
6280 EVERSON GOSHEN RD 28215 112TH ST
98247-9764 98321-9264
EVERSON   WA  982470368 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
84 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
85 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
86 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
87 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
88 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
89 SPCC PLAN 

L.S. 66.67 % -48.03 % -33.33 %

2,500.00 1,000.00 779.61 -720.39 1,000.00 -500.001,500.00

65.0000
90 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

10.0000 S.Y. 1,200.00 % 26.8100 436.20 % 10.8500 117.00 %

650.00 600.00 268.10 218.10 108.50 58.50
5.0000
50.00

91 REFERENCING EXISTING PAVEMENT MARKINGS
L.S. 233.33 % -62.79 % -66.67 %

5,000.00 3,500.00 558.20 -941.80 500.00 -1,000.001,500.00
92 PROJECT SPECIFIC PARTNERING

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

$1,630,650.65$2,158,228.72$1,770,539.00 21.96 % 48.66 % 12.32 %$1,451,747.00BASE TOTAL

ALTERNATE A1

93 0001 - MOBILIZATION - ALT 1
L.S. -100.00 % -100.00 % -100.00 %

0.00 -220,220.00 0.00 -220,220.00 0.00 -220,220.00220,220.00
94 4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 1

L.S. -100.00 % -100.00 % -100.00 %

0.00 -198,000.00 0.00 -198,000.00 0.00 -198,000.00198,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TIGER CONSTRUCTION, LTD. JOHANSEN EXCAVATING, INC.
6280 EVERSON GOSHEN RD 28215 112TH ST
98247-9764 98321-9264
EVERSON   WA  982470368 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A1

0.0000
95 4480-CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL-ALT 1

3178.0000 S.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -95,340.00 0.00 -95,340.00 0.00 -95,340.00
30.0000

95,340.00

0.0000
96 7015 - CONTROLLED DENSITY FILL - ALT 1

360.0000 C.Y. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -36,000.00 0.00 -36,000.00 0.00 -36,000.00
100.0000
36,000.00

0.0000
97 7080 - CABLE FENCE - ALT 1

248.0000 L.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -62,000.00 0.00 -62,000.00 0.00 -62,000.00
250.0000
62,000.00

0.0000
98 7559 - GEOSYNTHETIC RETAINING WALL - ALT 1

2935.0000 S.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -146,750.00 0.00 -146,750.00 0.00 -146,750.00
50.0000

146,750.00
99 EARTHWORK - ALT 1

L.S. -100.00 % -100.00 % -100.00 %

0.00 -603,300.00 0.00 -603,300.00 0.00 -603,300.00603,300.00

0.0000
100 JET GROUT SCC GROUND IMPROVEMENT - ALT 1

1420.0000 C.Y. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -195,250.00 0.00 -195,250.00 0.00 -195,250.00
137.5000

195,250.00

0.0000
101 LOAD DISTRIBUTION MAT - ALT 1

5440.0000 S.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -38,080.00 0.00 -38,080.00 0.00 -38,080.00
7.0000

38,080.00
102 PRC THREE SIDED STRUCTURE NO. 1 - ALT 1

L.S. -100.00 % -100.00 % -100.00 %

0.00 -837,000.00 0.00 -837,000.00 0.00 -837,000.00837,000.00

NO BID THIS ALTERNATENO BID THIS ALTERNATE NO BID THIS ALTERNATE$2,431,940.00ALTERNATE A1 TOTAL

ALTERNATE A2

103 0001 - MOBILIZATION - ALT 2
L.S. -100.00 % -100.00 % -100.00 %

0.00 -209,800.00 0.00 -209,800.00 0.00 -209,800.00209,800.00
104 4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 2

L.S. -100.00 % -100.00 % -100.00 %

0.00 -187,940.00 0.00 -187,940.00 0.00 -187,940.00187,940.00

0.0000
105 4480-CONCRETE FACIA PANEL FOR GEOSYNTHETIC WALL - ALT 2

2630.0000 S.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -78,900.00 0.00 -78,900.00 0.00 -78,900.00
30.0000

78,900.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TIGER CONSTRUCTION, LTD. JOHANSEN EXCAVATING, INC.
6280 EVERSON GOSHEN RD 28215 112TH ST
98247-9764 98321-9264
EVERSON   WA  982470368 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A2

0.0000
106 7015 - CONTROLLED DENSITY FILL - ALT 2

360.0000 C.Y. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -36,000.00 0.00 -36,000.00 0.00 -36,000.00
100.0000
36,000.00

0.0000
107 7080 - CABLE FENCE - ALT 2

270.0000 L.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -67,500.00 0.00 -67,500.00 0.00 -67,500.00
250.0000
67,500.00

108 EARTHWORK - ALT 2
L.S. -100.00 % -100.00 % -100.00 %

0.00 -571,900.00 0.00 -571,900.00 0.00 -571,900.00571,900.00

0.0000
109 7759 - GEOSTHETIC RETAINING WALL - ALT 2

2455.0000 S.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -122,750.00 0.00 -122,750.00 0.00 -122,750.00
50.0000

122,750.00

0.0000
110 JET GROUT SCC GROUND IMPROVEMENT - ALT 2

1920.0000 C.Y. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -264,000.00 0.00 -264,000.00 0.00 -264,000.00
137.5000

264,000.00

0.0000
111 LOAD DISTRIBUTION MAT - ALT 2

4930.0000 S.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -34,510.00 0.00 -34,510.00 0.00 -34,510.00
7.0000

34,510.00
112 PRETEK STRUCTURE SYSTEM - ALT 2

L.S. -100.00 % -100.00 % -100.00 %

0.00 -933,100.00 0.00 -933,100.00 0.00 -933,100.00933,100.00

NO BID THIS ALTERNATENO BID THIS ALTERNATE NO BID THIS ALTERNATE$2,506,400.00ALTERNATE A2 TOTAL

ALTERNATE A3

113 0001 - MOBILIZATION - ALT 3
L.S. 7.64 % 10.86 % -2.67 %

240,000.00 17,040.00 247,164.17 24,204.17 217,000.00 -5,960.00222,960.00
114 4013 - SHORING OR EXTRA EXCAVATION CL. A - ALT 3

L.S. -37.17 % -60.08 % -38.80 %

115,000.00 -68,020.00 73,070.42 -109,949.58 112,000.00 -71,020.00183,020.00

157.0000
115 7015 - CONTROLLED DENSITY FILL - ALT 3

230.0000 C.Y. 57.00 % 396.4200 296.42 % 185.0000 85.00 %

36,110.00 13,110.00 91,176.60 68,176.60 42,550.00 19,550.00
100.0000
23,000.00

150.0000
116 7080 - CABLE FENCE - ALT 3

300.0000 L.F. -40.00 % 349.7700 39.91 % 338.0000 35.20 %

45,000.00 -30,000.00 104,931.00 29,931.00 101,400.00 26,400.00
250.0000
75,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120
GRAHAM CONTRACTING, LTD.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TIGER CONSTRUCTION, LTD. JOHANSEN EXCAVATING, INC.
6280 EVERSON GOSHEN RD 28215 112TH ST
98247-9764 98321-9264
EVERSON   WA  982470368 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A3

117 EARTHWORK - ALT 3
L.S. 33.95 % -20.80 % 14.33 %

700,000.00 177,400.00 413,886.62 -108,713.38 597,500.00 74,900.00522,600.00

260.0000
118 JET GROUT SCC GROUND IMPROVEMENT - ALT 3

1900.0000 C.Y. 89.09 % 265.0100 92.73 % 430.0000 212.73 %

494,000.00 232,750.00 503,519.00 242,269.00 817,000.00 555,750.00
137.5000

261,250.00

3.0000
119 LOAD DISTRIBUTION MAT - ALT 3

5450.0000 S.F. -57.14 % 3.2900 -53.00 % 30.0000 328.57 %

16,350.00 -21,800.00 17,930.50 -20,219.50 163,500.00 125,350.00
7.0000

38,150.00
120 CONTECH STRUCTURE SYSTEM - ALT 3

L.S. -11.23 % -19.88 % -17.00 %

1,000,000.00 -126,530.00 902,531.44 -223,998.56 935,000.00 -191,530.001,126,530.00

$2,985,950.00$2,354,209.75$2,646,460.00 7.91 % -4.01 % 21.75 %$2,452,510.00ALTERNATE A3 TOTAL

$1,630,650.65$1,770,539.00 $2,158,228.72BASE TOTAL 21.96% 48.66% 12.32%$1,451,747.00

NO BID THIS ALTERNATE NO BID THIS ALTERNATENO BID THIS ALTERNATEBASE + A1 CONTRACT TOTAL (A) $3,883,687.00

NO BID THIS ALTERNATE NO BID THIS ALTERNATENO BID THIS ALTERNATEBASE + A2 CONTRACT TOTAL (A) $3,958,147.00

$4,616,600.65$4,416,999.00 $4,512,438.47BASE + A3 CONTRACT TOTAL (A) 13.13% 15.58% 18.25%$3,904,257.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TAPANI, INC. MARSHBANK CONSTRUCTION, INC.
1904 SE 6TH PLACE 3304 OLD HARTFORD RD
98604-8300 98258-8699
BATTLE GROUND   WA  986041900 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 7.58 % 22.07 % -0.82 %

141,000.00 9,930.00 160,000.00 28,930.00 130,000.00 -1,070.00131,070.00

4,600.0000
2 CLEARING AND GRUBBING 

1.6000 ACRE -69.33 % 25,000.0000 66.67 % 13,500.0000 -10.00 %

7,360.00 -16,640.00 40,000.00 16,000.00 21,600.00 -2,400.00
15,000.0000
24,000.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -19.49 % 27.12 % -27.12 %

9,500.00 -2,300.00 15,000.00 3,200.00 8,600.00 -3,200.0011,800.00
5 TEMPORARY CONSTRUCTION ACCESS

L.S. -18.14 % 70.53 % 28.24 %

60,000.00 -13,300.00 125,000.00 51,700.00 94,000.00 20,700.0073,300.00

GRADING

12.1000
6 SELECT BORROW INCL. HAUL 

1230.0000 TON 51.25 % 7.0000 -12.50 % 20.5000 156.25 %

14,883.00 5,043.00 8,610.00 -1,230.00 25,215.00 15,375.00
8.0000

9,840.00

7.0000
7 EMBANKMENT COMPACTION 

670.0000 C.Y. 40.00 % 10.0000 100.00 % 3.0000 -40.00 %

4,690.00 1,340.00 6,700.00 3,350.00 2,010.00 -1,340.00
5.0000

3,350.00

DRAINAGE

20.1000
8 STREAMBED SEDIMENT 

2020.0000 TON -33.00 % 45.0000 50.00 % 39.0000 30.00 %

40,602.00 -19,998.00 90,900.00 30,300.00 78,780.00 18,180.00
30.0000

60,600.00

1,000.0000
9 HEAVY LOOSE RIPRAP 

2.0000 TON 1,233.33 % 150.0000 100.00 % 188.0000 150.67 %

2,000.00 1,850.00 300.00 150.00 376.00 226.00
75.0000
150.00

27.1000
10 STREAMBED COBBLES 6 IN. 

1660.0000 TON -22.57 % 45.0000 28.57 % 39.0000 11.43 %

44,986.00 -13,114.00 74,700.00 16,600.00 64,740.00 6,640.00
35.0000

58,100.00

32.1000
11 STREAMBED COBBLES 12 IN. 

750.0000 TON -19.75 % 45.0000 12.50 % 39.0000 -2.50 %

24,075.00 -5,925.00 33,750.00 3,750.00 29,250.00 -750.00
40.0000

30,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TAPANI, INC. MARSHBANK CONSTRUCTION, INC.
1904 SE 6TH PLACE 3304 OLD HARTFORD RD
98604-8300 98258-8699
BATTLE GROUND   WA  986041900 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

45.0000
12 STREAMBED BOULDER TWO MAN 

60.0000 EACH -74.29 % 150.0000 -14.29 % 60.0000 -65.71 %

2,700.00 -7,800.00 9,000.00 -1,500.00 3,600.00 -6,900.00
175.0000
10,500.00

135.0000
13 STREAMBED BOULDER THREE MAN 

42.0000 EACH -32.50 % 175.0000 -12.50 % 78.0000 -61.00 %

5,670.00 -2,730.00 7,350.00 -1,050.00 3,276.00 -5,124.00
200.0000
8,400.00

14 TEMPORARY STREAM DIVERSION 
L.S. 101.75 % 31.58 % -40.35 %

115,000.00 58,000.00 75,000.00 18,000.00 34,000.00 -23,000.0057,000.00
15 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

STORM SEWER

1,250.0000
16 CATCH BASIN TYPE 1 

1.0000 EACH -37.50 % 2,000.0000 0.00 % 1,200.0000 -40.00 %

1,250.00 -750.00 2,000.00 0.00 1,200.00 -800.00
2,000.0000
2,000.00

115.0000
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

50.0000 L.F. 155.56 % 150.0000 233.33 % 86.0000 91.11 %

5,750.00 3,500.00 7,500.00 5,250.00 4,300.00 2,050.00
45.0000
2,250.00

SURFACING

27.0000
18 CRUSHED SURFACING BASE COURSE 

430.0000 TON -32.50 % 38.0000 -5.00 % 28.0000 -30.00 %

11,610.00 -5,590.00 16,340.00 -860.00 12,040.00 -5,160.00
40.0000

17,200.00

HOT MIX ASPHALT

7.0000
19 CRACK SEALING - LF 

1670.0000 L.F. 133.33 % 10.0000 233.33 % 6.4000 113.33 %

11,690.00 6,680.00 16,700.00 11,690.00 10,688.00 5,678.00
3.0000

5,010.00

14.0000
20 PLANING BITUMINOUS PAVEMENT 

460.0000 S.Y. 180.00 % 18.0000 260.00 % 12.0000 140.00 %

6,440.00 4,140.00 8,280.00 5,980.00 5,520.00 3,220.00
5.0000

2,300.00

110.0000
21 HMA CL. 1/2 IN. PG 64-22

1170.0000 TON 15.79 % 105.0000 10.53 % 104.0000 9.47 %

128,700.00 17,550.00 122,850.00 11,700.00 121,680.00 10,530.00
95.0000

111,150.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TAPANI, INC. MARSHBANK CONSTRUCTION, INC.
1904 SE 6TH PLACE 3304 OLD HARTFORD RD
98604-8300 98258-8699
BATTLE GROUND   WA  986041900 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,340.00 3,340.00 3,340.003,340.00
23 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,230.00 2,230.00 2,230.002,230.00
24 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,310.00 2,310.00 2,310.002,310.00

EROSION CONTROL AND ROADSIDE PLANTING

12.5500
25 COMPOST SOCK 

1840.0000 L.F. 93.08 % 7.5000 15.38 % 14.0000 115.38 %

23,092.00 11,132.00 13,800.00 1,840.00 25,760.00 13,800.00
6.5000

11,960.00
26 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -2.10 % -70.99 % -92.02 %

135,000.00 -2,900.00 40,000.00 -97,900.00 11,000.00 -126,900.00137,900.00

11.5000
27 COIR LOG 

440.0000 L.F. 15.00 % 8.0000 -20.00 % 15.0000 50.00 %

5,060.00 660.00 3,520.00 -880.00 6,600.00 2,200.00
10.0000
4,400.00

10,000.0000
28 SEEDING AND MULCHING 

0.3000 ACRE 233.33 % 20,000.0000 566.67 % 7,000.0000 133.33 %

3,000.00 2,100.00 6,000.00 5,100.00 2,100.00 1,200.00
3,000.0000

900.00

9.9000
29 PLANT SELECTION HOOKER'S WILLOW (LIVE STAKE CUTTING)

230.0000 EACH 23.75 % 3.0000 -62.50 % 6.0000 -25.00 %

2,277.00 437.00 690.00 -1,150.00 1,380.00 -460.00
8.0000

1,840.00

9.9000
30 PLANT SELECTION PACIFIC WILLOW (LIVE STAKE CUTTING)

205.0000 EACH 10.00 % 3.0000 -66.67 % 6.0000 -33.33 %

2,029.50 184.50 615.00 -1,230.00 1,230.00 -615.00
9.0000

1,845.00

11.2000
31 PLANT SELECTION STINK CURRANT (NO. 1 CONT.)

235.0000 EACH 40.00 % 11.0000 37.50 % 8.5000 6.25 %

2,632.00 752.00 2,585.00 705.00 1,997.50 117.50
8.0000

1,880.00

11.2000
32 PLANT SELECTION LADY FERN (NO. 1 CONT.)

225.0000 EACH 40.00 % 11.0000 37.50 % 8.5000 6.25 %

2,520.00 720.00 2,475.00 675.00 1,912.50 112.50
8.0000

1,800.00

11.2000
33 PLANT SELECTION SLOUGH SLEDGE (NO. 1 CONT.)

309.0000 EACH 40.00 % 11.0000 37.50 % 8.5000 6.25 %

3,460.80 988.80 3,399.00 927.00 2,626.50 154.50
8.0000

2,472.00
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CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :
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TAPANI, INC. MARSHBANK CONSTRUCTION, INC.
1904 SE 6TH PLACE 3304 OLD HARTFORD RD
98604-8300 98258-8699
BATTLE GROUND   WA  986041900 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

11.2000
34 PSIPE RED OSIER DOGWOOD (NO. 1 CONT.)

128.0000 EACH 40.00 % 11.0000 37.50 % 8.5000 6.25 %

1,433.60 409.60 1,408.00 384.00 1,088.00 64.00
8.0000

1,024.00

11.2000
35 PSIPE BITTER CHERRY (NO. 1 CONT.)

44.0000 EACH -25.33 % 11.0000 -26.67 % 8.5000 -43.33 %

492.80 -167.20 484.00 -176.00 374.00 -286.00
15.0000
660.00

11.2000
36 PSIPE DOUGLAS FIR (NO. 2 CONT.)

73.0000 EACH -30.00 % 16.0000 0.00 % 15.0000 -6.25 %

817.60 -350.40 1,168.00 0.00 1,095.00 -73.00
16.0000
1,168.00

11.2000
37 PSIPE PACIFIC DOGWOOD (NO. 2 CONT.)

60.0000 EACH -34.12 % 16.0000 -5.88 % 15.0000 -11.76 %

672.00 -348.00 960.00 -60.00 900.00 -120.00
17.0000
1,020.00

11.2000
38 PSIPE SITKA SPRUCE (NO. 2 CONT.)

95.0000 EACH -37.78 % 16.0000 -11.11 % 15.0000 -16.67 %

1,064.00 -646.00 1,520.00 -190.00 1,425.00 -285.00
18.0000
1,710.00

11.2000
39 PSIPE BEAKED HAZELNUT (NO. 1 CONT.)

124.0000 EACH 49.33 % 11.0000 46.67 % 15.0000 100.00 %

1,388.80 458.80 1,364.00 434.00 1,860.00 930.00
7.5000
930.00

11.2000
40 PSIPE BLACK TWINBERRY (NO. 1 CONT.)

106.0000 EACH 49.33 % 11.0000 46.67 % 8.5000 13.33 %

1,187.20 392.20 1,166.00 371.00 901.00 106.00
7.5000
795.00

11.2000
41 PSIPE CLUSTERED ROSE (NO. 1 CONT.)

208.0000 EACH 40.00 % 11.0000 37.50 % 8.5000 6.25 %

2,329.60 665.60 2,288.00 624.00 1,768.00 104.00
8.0000

1,664.00

11.2000
42 PSIPE PACIFIC NINEBARK (NO. 1 CONT.)

93.0000 EACH 40.00 % 11.0000 37.50 % 8.5000 6.25 %

1,041.60 297.60 1,023.00 279.00 790.50 46.50
8.0000
744.00

11.2000
43 PSIPE RED FLOWERING CURRENT (NO. 1 CONT.)

40.0000 EACH 40.00 % 11.0000 37.50 % 8.5000 6.25 %

448.00 128.00 440.00 120.00 340.00 20.00
8.0000
320.00

11.2000
44 PSIPE SALMONBERRY (NO. 1 CONT.)

233.0000 EACH 40.00 % 11.0000 37.50 % 8.5000 6.25 %

2,609.60 745.60 2,563.00 699.00 1,980.50 116.50
8.0000

1,864.00

11.2000
45 PSIPE SNOWBERRY (NO. 1 CONT.)

1227.0000 EACH 40.00 % 11.0000 37.50 % 8.5000 6.25 %

13,742.40 3,926.40 13,497.00 3,681.00 10,429.50 613.50
8.0000

9,816.00

11.2000
46 PSIPE TALL OREGON GRAPE (NO. 1 CONT.)

29.0000 EACH 40.00 % 11.0000 37.50 % 10.5000 31.25 %

324.80 92.80 319.00 87.00 304.50 72.50
8.0000
232.00
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CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/
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TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :
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TAPANI, INC. MARSHBANK CONSTRUCTION, INC.
1904 SE 6TH PLACE 3304 OLD HARTFORD RD
98604-8300 98258-8699
BATTLE GROUND   WA  986041900 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

11.2000
47 PSIPE THIMBLEBERRY (NO. 1 CONT.)

334.0000 EACH 24.44 % 11.0000 22.22 % 8.5000 -5.56 %

3,740.80 734.80 3,674.00 668.00 2,839.00 -167.00
9.0000

3,006.00

11.2000
48 PSIPE VINE MAPLE (NO. 1 CONT.)

111.0000 EACH 24.44 % 11.0000 22.22 % 8.5000 -5.56 %

1,243.20 244.20 1,221.00 222.00 943.50 -55.50
9.0000
999.00

34.3500
49 FASCINES 

440.0000 L.F. 37.40 % 18.0000 -28.00 % 77.0000 208.00 %

15,114.00 4,114.00 7,920.00 -3,080.00 33,880.00 22,880.00
25.0000

11,000.00
50 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -93.22 % -86.44 % -89.96 %

2,500.00 -34,360.00 5,000.00 -31,860.00 3,700.00 -33,160.0036,860.00
51 TESC COMPLIANCE INCENTIVE 

CALC 0.00 % 0.00 % 0.00 %

6,900.00 6,900.00 6,900.006,900.00

3.7500
52 BARK OR WOOD CHIP MULCH

4950.0000 S.Y. 7.14 % 3.0000 -14.29 % 4.0000 14.29 %

18,562.50 1,237.50 14,850.00 -2,475.00 19,800.00 2,475.00
3.5000

17,325.00

30,250.0000
53 HERBICIDE APPLICATIONS PRIOR TO CLEARING AND GRUBBING

0.2000 ACRE 505.00 % 20,000.0000 300.00 % 3,200.0000 -36.00 %

6,050.00 5,050.00 4,000.00 3,000.00 640.00 -360.00
5,000.0000
1,000.00

3.8500
54 SOIL AMENDMENT

5391.0000 S.Y. 10.00 % 3.0000 -14.29 % 4.2500 21.43 %

20,755.35 1,886.85 16,173.00 -2,695.50 22,911.75 4,043.25
3.5000

18,868.50

10.5000
55 SOIL DECOMPACTION

510.0000 S.Y. 110.00 % 5.0000 0.00 % 1.6000 -68.00 %

5,355.00 2,805.00 2,550.00 0.00 816.00 -1,734.00
5.0000

2,550.00

31.5000
56 TOPSOIL TYPE A

660.0000 C.Y. -10.00 % 35.0000 0.00 % 36.0000 2.86 %

20,790.00 -2,310.00 23,100.00 0.00 23,760.00 660.00
35.0000

23,100.00
57 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2,200.0000
58 LARGE WOODY MATERIAL TYPE A

4.0000 EACH 0.00 % 2,000.0000 -9.09 % 2,300.0000 4.55 %

8,800.00 0.00 8,000.00 -800.00 9,200.00 400.00
2,200.0000
8,800.00

2,100.0000
59 LARGE WOODY MATERIAL TYPE B

6.0000 EACH -4.55 % 2,300.0000 4.55 % 2,300.0000 4.55 %

12,600.00 -600.00 13,800.00 600.00 13,800.00 600.00
2,200.0000
13,200.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TAPANI, INC. MARSHBANK CONSTRUCTION, INC.
1904 SE 6TH PLACE 3304 OLD HARTFORD RD
98604-8300 98258-8699
BATTLE GROUND   WA  986041900 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

2,600.0000
60 LARGE WOODY MATERIAL TYPE C

5.0000 EACH -35.00 % 4,000.0000 0.00 % 6,000.0000 50.00 %

13,000.00 -7,000.00 20,000.00 0.00 30,000.00 10,000.00
4,000.0000
20,000.00

61 TEMPORARY DEWATERING SYSTEM
L.S. 211.32 % 135.85 % 230.19 %

165,000.00 112,000.00 125,000.00 72,000.00 175,000.00 122,000.0053,000.00

TRAFFIC

12.3500
62 EXTRUDED CURB 

588.0000 L.F. 2.92 % 18.0000 50.00 % 16.0000 33.33 %

7,261.80 205.80 10,584.00 3,528.00 9,408.00 2,352.00
12.0000
7,056.00

33.6000
63 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST 

538.0000 L.F. -6.67 % 38.0000 5.56 % 34.0000 -5.56 %

18,076.80 -1,291.20 20,444.00 1,076.00 18,292.00 -1,076.00
36.0000

19,368.00

31.5000
64 BEAM GUARDRAIL TYPE 31 

540.0000 L.F. -4.55 % 30.0000 -9.09 % 32.0000 -3.03 %

17,010.00 -810.00 16,200.00 -1,620.00 17,280.00 -540.00
33.0000

17,820.00

3,150.0000
65 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 5.00 % 3,300.0000 10.00 % 3,200.0000 6.67 %

6,300.00 300.00 6,600.00 600.00 6,400.00 400.00
3,000.0000
6,000.00

52.0500
66 FLEXIBLE GUIDE POST 

35.0000 EACH 4.10 % 50.0000 0.00 % 53.0000 6.00 %

1,821.75 71.75 1,750.00 0.00 1,855.00 105.00
50.0000
1,750.00

5.2500
67 PROFILED PLASTIC LINE 

2760.0000 L.F. 110.00 % 4.0000 60.00 % 4.0000 60.00 %

14,490.00 7,590.00 11,040.00 4,140.00 11,040.00 4,140.00
2.5000

6,900.00

8.4000
68 PROFILED PLASTIC WIDE LANE LINE 

430.0000 L.F. 180.00 % 5.0000 66.67 % 5.5000 83.33 %

3,612.00 2,322.00 2,150.00 860.00 2,365.00 1,075.00
3.0000

1,290.00

26.2500
69 PLASTIC STOP LINE 

40.0000 L.F. 75.00 % 45.0000 200.00 % 42.0000 180.00 %

1,050.00 450.00 1,800.00 1,200.00 1,680.00 1,080.00
15.0000
600.00

325.0000
70 PLASTIC TRAFFIC ARROW 

5.0000 EACH 62.50 % 450.0000 125.00 % 480.0000 140.00 %

1,625.00 625.00 2,250.00 1,250.00 2,400.00 1,400.00
200.0000
1,000.00

89.0000
71 PLASTIC DRAINAGE MARKING 

5.0000 EACH 18.67 % 225.0000 200.00 % 215.0000 186.67 %

445.00 70.00 1,125.00 750.00 1,075.00 700.00
75.0000
375.00
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TAPANI, INC. MARSHBANK CONSTRUCTION, INC.
1904 SE 6TH PLACE 3304 OLD HARTFORD RD
98604-8300 98258-8699
BATTLE GROUND   WA  986041900 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2,100.0000
72 RAISED PAVEMENT MARKER TYPE 2 

0.5000 HUND 180.00 % 2,000.0000 166.67 % 1,800.0000 140.00 %

1,050.00 675.00 1,000.00 625.00 900.00 525.00
750.0000
375.00

73 PERMANENT SIGNING 
L.S. 636.20 % 206.75 % 366.26 %

12,000.00 10,370.00 5,000.00 3,370.00 7,600.00 5,970.001,630.00

1.3500
74 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

3195.0000 L.F. 170.00 % 2.5000 400.00 % 1.4000 180.00 %

4,313.25 2,715.75 7,987.50 6,390.00 4,473.00 2,875.50
0.5000

1,597.50
75 ILLUMINATION SYSTEM SAC 3977

L.S. 8.00 % 20.00 % 0.00 %

27,000.00 2,000.00 30,000.00 5,000.00 25,000.00 0.0025,000.00
76 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -67.12 % 12.61 % 39.64 %

73,000.00 -149,000.00 250,000.00 28,000.00 310,000.00 88,000.00222,000.00
77 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

L.S. 40.83 % 21.53 % 94.44 %

40,560.00 11,760.00 35,000.00 6,200.00 56,000.00 27,200.0028,800.00

OTHER ITEMS
78 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

30.0000
79 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

40.0000 C.Y. -6.25 % 90.0000 181.25 % 23.0000 -28.13 %

1,200.00 -80.00 3,600.00 2,320.00 920.00 -360.00
32.0000
1,280.00

5.0000
80 SHORING OR EXTRA EXCAVATION CLASS B 

280.0000 S.F. 0.00 % 6.0000 20.00 % 1.1000 -78.00 %

1,400.00 0.00 1,680.00 280.00 308.00 -1,092.00
5.0000

1,400.00

350.0000
81 PLUGGING EXISTING PIPE 

2.0000 EACH -72.00 % 1,000.0000 -20.00 % 7,900.0000 532.00 %

700.00 -1,800.00 2,000.00 -500.00 15,800.00 13,300.00
1,250.0000
2,500.00

82 STRUCTURE SURVEYING 
L.S. 9.33 % 100.00 % 26.67 %

8,200.00 700.00 15,000.00 7,500.00 9,500.00 2,000.007,500.00
83 ROADWAY SURVEYING 

L.S. 200.00 % 60.00 % 180.00 %

15,000.00 10,000.00 8,000.00 3,000.00 14,000.00 9,000.005,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TAPANI, INC. MARSHBANK CONSTRUCTION, INC.
1904 SE 6TH PLACE 3304 OLD HARTFORD RD
98604-8300 98258-8699
BATTLE GROUND   WA  986041900 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
84 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
85 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
86 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
87 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
88 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
89 SPCC PLAN 

L.S. 233.33 % -33.33 % -53.33 %

5,000.00 3,500.00 1,000.00 -500.00 700.00 -800.001,500.00

10.0000
90 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

10.0000 S.Y. 100.00 % 5.0000 0.00 % 10.0000 100.00 %

100.00 50.00 50.00 0.00 100.00 50.00
5.0000
50.00

91 REFERENCING EXISTING PAVEMENT MARKINGS
L.S. 0.00 % 133.33 % -33.33 %

1,500.00 0.00 3,500.00 2,000.00 1,000.00 -500.001,500.00
92 PROJECT SPECIFIC PARTNERING

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

$1,658,906.75$1,679,095.50$1,475,538.75 1.64 % 15.66 % 14.27 %$1,451,747.00BASE TOTAL

ALTERNATE A1

93 0001 - MOBILIZATION - ALT 1
L.S. 0.58 % -100.00 % 15.79 %

221,500.00 1,280.00 0.00 -220,220.00 255,000.00 34,780.00220,220.00
94 4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 1

L.S. 25.25 % -100.00 % 51.52 %

248,000.00 50,000.00 0.00 -198,000.00 300,000.00 102,000.00198,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TAPANI, INC. MARSHBANK CONSTRUCTION, INC.
1904 SE 6TH PLACE 3304 OLD HARTFORD RD
98604-8300 98258-8699
BATTLE GROUND   WA  986041900 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A1

17.1000
95 4480-CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL-ALT 1

3178.0000 S.F. -43.00 % 0.0000 -100.00 % 45.0000 50.00 %

54,343.80 -40,996.20 0.00 -95,340.00 143,010.00 47,670.00
30.0000

95,340.00

146.0000
96 7015 - CONTROLLED DENSITY FILL - ALT 1

360.0000 C.Y. 46.00 % 0.0000 -100.00 % 150.0000 50.00 %

52,560.00 16,560.00 0.00 -36,000.00 54,000.00 18,000.00
100.0000
36,000.00

290.0000
97 7080 - CABLE FENCE - ALT 1

248.0000 L.F. 16.00 % 0.0000 -100.00 % 280.0000 12.00 %

71,920.00 9,920.00 0.00 -62,000.00 69,440.00 7,440.00
250.0000
62,000.00

22.0000
98 7559 - GEOSYNTHETIC RETAINING WALL - ALT 1

2935.0000 S.F. -56.00 % 0.0000 -100.00 % 15.0000 -70.00 %

64,570.00 -82,180.00 0.00 -146,750.00 44,025.00 -102,725.00
50.0000

146,750.00
99 EARTHWORK - ALT 1

L.S. -40.33 % -100.00 % 16.03 %

360,000.00 -243,300.00 0.00 -603,300.00 700,000.00 96,700.00603,300.00

449.4000
100 JET GROUT SCC GROUND IMPROVEMENT - ALT 1

1420.0000 C.Y. 226.84 % 0.0000 -100.00 % 450.0000 227.27 %

638,148.00 442,898.00 0.00 -195,250.00 639,000.00 443,750.00
137.5000

195,250.00

3.3500
101 LOAD DISTRIBUTION MAT - ALT 1

5440.0000 S.F. -52.14 % 0.0000 -100.00 % 7.0000 0.00 %

18,224.00 -19,856.00 0.00 -38,080.00 38,080.00 0.00
7.0000

38,080.00
102 PRC THREE SIDED STRUCTURE NO. 1 - ALT 1

L.S. 94.74 % -100.00 % 43.37 %

1,630,000.00 793,000.00 0.00 -837,000.00 1,200,000.00 363,000.00837,000.00

NO BID THIS ALTERNATE $3,442,555.00$3,359,265.80 38.13 % 41.56 %$2,431,940.00ALTERNATE A1 TOTAL

ALTERNATE A2

103 0001 - MOBILIZATION - ALT 2
L.S. -100.00 % -100.00 % -100.00 %

0.00 -209,800.00 0.00 -209,800.00 0.00 -209,800.00209,800.00
104 4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 2

L.S. -100.00 % -100.00 % -100.00 %

0.00 -187,940.00 0.00 -187,940.00 0.00 -187,940.00187,940.00

0.0000
105 4480-CONCRETE FACIA PANEL FOR GEOSYNTHETIC WALL - ALT 2

2630.0000 S.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -78,900.00 0.00 -78,900.00 0.00 -78,900.00
30.0000

78,900.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TAPANI, INC. MARSHBANK CONSTRUCTION, INC.
1904 SE 6TH PLACE 3304 OLD HARTFORD RD
98604-8300 98258-8699
BATTLE GROUND   WA  986041900 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A2

0.0000
106 7015 - CONTROLLED DENSITY FILL - ALT 2

360.0000 C.Y. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -36,000.00 0.00 -36,000.00 0.00 -36,000.00
100.0000
36,000.00

0.0000
107 7080 - CABLE FENCE - ALT 2

270.0000 L.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -67,500.00 0.00 -67,500.00 0.00 -67,500.00
250.0000
67,500.00

108 EARTHWORK - ALT 2
L.S. -100.00 % -100.00 % -100.00 %

0.00 -571,900.00 0.00 -571,900.00 0.00 -571,900.00571,900.00

0.0000
109 7759 - GEOSTHETIC RETAINING WALL - ALT 2

2455.0000 S.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -122,750.00 0.00 -122,750.00 0.00 -122,750.00
50.0000

122,750.00

0.0000
110 JET GROUT SCC GROUND IMPROVEMENT - ALT 2

1920.0000 C.Y. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -264,000.00 0.00 -264,000.00 0.00 -264,000.00
137.5000

264,000.00

0.0000
111 LOAD DISTRIBUTION MAT - ALT 2

4930.0000 S.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -34,510.00 0.00 -34,510.00 0.00 -34,510.00
7.0000

34,510.00
112 PRETEK STRUCTURE SYSTEM - ALT 2

L.S. -100.00 % -100.00 % -100.00 %

0.00 -933,100.00 0.00 -933,100.00 0.00 -933,100.00933,100.00

NO BID THIS ALTERNATENO BID THIS ALTERNATE NO BID THIS ALTERNATE$2,506,400.00ALTERNATE A2 TOTAL

ALTERNATE A3

113 0001 - MOBILIZATION - ALT 3
L.S. -100.00 % 48.01 % -100.00 %

0.00 -222,960.00 330,000.00 107,040.00 0.00 -222,960.00222,960.00
114 4013 - SHORING OR EXTRA EXCAVATION CL. A - ALT 3

L.S. -100.00 % 145.87 % -100.00 %

0.00 -183,020.00 450,000.00 266,980.00 0.00 -183,020.00183,020.00

0.0000
115 7015 - CONTROLLED DENSITY FILL - ALT 3

230.0000 C.Y. -100.00 % 190.0000 90.00 % 0.0000 -100.00 %

0.00 -23,000.00 43,700.00 20,700.00 0.00 -23,000.00
100.0000
23,000.00

0.0000
116 7080 - CABLE FENCE - ALT 3

300.0000 L.F. -100.00 % 175.0000 -30.00 % 0.0000 -100.00 %

0.00 -75,000.00 52,500.00 -22,500.00 0.00 -75,000.00
250.0000
75,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750158
LYNNWOOD WA 98087-1549
3405 - 121ST ST SW
KLB CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100310CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TAPANI, INC. MARSHBANK CONSTRUCTION, INC.
1904 SE 6TH PLACE 3304 OLD HARTFORD RD
98604-8300 98258-8699
BATTLE GROUND   WA  986041900 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A3

117 EARTHWORK - ALT 3
L.S. -100.00 % 72.22 % -100.00 %

0.00 -522,600.00 900,000.00 377,400.00 0.00 -522,600.00522,600.00

0.0000
118 JET GROUT SCC GROUND IMPROVEMENT - ALT 3

1900.0000 C.Y. -100.00 % 375.0000 172.73 % 0.0000 -100.00 %

0.00 -261,250.00 712,500.00 451,250.00 0.00 -261,250.00
137.5000

261,250.00

0.0000
119 LOAD DISTRIBUTION MAT - ALT 3

5450.0000 S.F. -100.00 % 2.5000 -64.29 % 0.0000 -100.00 %

0.00 -38,150.00 13,625.00 -24,525.00 0.00 -38,150.00
7.0000

38,150.00
120 CONTECH STRUCTURE SYSTEM - ALT 3

L.S. -100.00 % -26.77 % -100.00 %

0.00 1,126,530.00 825,000.00 -301,530.00 0.00 1,126,530.001,126,530.00

NO BID THIS ALTERNATENO BID THIS ALTERNATE $3,327,325.00 35.67 %$2,452,510.00ALTERNATE A3 TOTAL

$1,658,906.75$1,475,538.75 $1,679,095.50BASE TOTAL 1.64% 15.66% 14.27%$1,451,747.00

NO BID THIS ALTERNATE $5,101,461.75$4,834,804.55BASE + A1 CONTRACT TOTAL (A) 24.49% 31.36%$3,883,687.00

NO BID THIS ALTERNATE NO BID THIS ALTERNATENO BID THIS ALTERNATEBASE + A2 CONTRACT TOTAL (A) $3,958,147.00

NO BID THIS ALTERNATE NO BID THIS ALTERNATE$5,006,420.50BASE + A3 CONTRACT TOTAL (A) 28.23%$3,904,257.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SNOHOMISH    WA  982968316

20607 STATE ROUTE 9 SE
A-1 LANDSCAPING AND CONSTRUCTI

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100388CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MCCLURE AND SONS, INC. SCARSELLA BROS., INC.
15714 COUNTRY CLUB DR 8404 S 196TH ST

KENT WA  98031-1884
MILL CREEK   WA  980121203 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 128.89 % -6.15 % 67.85 %

300,000.00 168,930.00 123,015.00 -8,055.00 220,000.00 88,930.00131,070.00

9,800.0000
2 CLEARING AND GRUBBING 

1.6000 ACRE -34.67 % 24,000.0000 60.00 % 15,000.0000 0.00 %

15,680.00 -8,320.00 38,400.00 14,400.00 24,000.00 0.00
15,000.0000
24,000.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 58.47 % 577.97 % 14.41 %

18,700.00 6,900.00 80,000.00 68,200.00 13,500.00 1,700.0011,800.00
5 TEMPORARY CONSTRUCTION ACCESS

L.S. -75.44 % -72.71 % 445.70 %

18,000.00 -55,300.00 20,000.00 -53,300.00 400,000.00 326,700.0073,300.00

GRADING

38.0000
6 SELECT BORROW INCL. HAUL 

1230.0000 TON 375.00 % 25.0000 212.50 % 20.4000 155.00 %

46,740.00 36,900.00 30,750.00 20,910.00 25,092.00 15,252.00
8.0000

9,840.00

3.0000
7 EMBANKMENT COMPACTION 

670.0000 C.Y. -40.00 % 40.0000 700.00 % 5.0000 0.00 %

2,010.00 -1,340.00 26,800.00 23,450.00 3,350.00 0.00
5.0000

3,350.00

DRAINAGE

95.0000
8 STREAMBED SEDIMENT 

2020.0000 TON 216.67 % 37.0000 23.33 % 48.4000 61.33 %

191,900.00 131,300.00 74,740.00 14,140.00 97,768.00 37,168.00
30.0000

60,600.00

120.0000
9 HEAVY LOOSE RIPRAP 

2.0000 TON 60.00 % 360.0000 380.00 % 200.0000 166.67 %

240.00 90.00 720.00 570.00 400.00 250.00
75.0000
150.00

85.0000
10 STREAMBED COBBLES 6 IN. 

1660.0000 TON 142.86 % 45.0000 28.57 % 41.0000 17.14 %

141,100.00 83,000.00 74,700.00 16,600.00 68,060.00 9,960.00
35.0000

58,100.00

95.0000
11 STREAMBED COBBLES 12 IN. 

750.0000 TON 137.50 % 45.0000 12.50 % 48.0000 20.00 %

71,250.00 41,250.00 33,750.00 3,750.00 36,000.00 6,000.00
40.0000

30,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SNOHOMISH    WA  982968316

20607 STATE ROUTE 9 SE
A-1 LANDSCAPING AND CONSTRUCTI

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100388CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MCCLURE AND SONS, INC. SCARSELLA BROS., INC.
15714 COUNTRY CLUB DR 8404 S 196TH ST

KENT WA  98031-1884
MILL CREEK   WA  980121203 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

135.0000
12 STREAMBED BOULDER TWO MAN 

60.0000 EACH -22.86 % 373.0000 113.14 % 150.0000 -14.29 %

8,100.00 -2,400.00 22,380.00 11,880.00 9,000.00 -1,500.00
175.0000
10,500.00

140.0000
13 STREAMBED BOULDER THREE MAN 

42.0000 EACH -30.00 % 375.0000 87.50 % 225.0000 12.50 %

5,880.00 -2,520.00 15,750.00 7,350.00 9,450.00 1,050.00
200.0000
8,400.00

14 TEMPORARY STREAM DIVERSION 
L.S. 311.40 % -50.88 % 14.94 %

234,500.00 177,500.00 28,000.00 -29,000.00 65,515.00 8,515.0057,000.00
15 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

STORM SEWER

3,800.0000
16 CATCH BASIN TYPE 1 

1.0000 EACH 90.00 % 2,500.0000 25.00 % 1,200.0000 -40.00 %

3,800.00 1,800.00 2,500.00 500.00 1,200.00 -800.00
2,000.0000
2,000.00

125.0000
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

50.0000 L.F. 177.78 % 95.0000 111.11 % 50.0000 11.11 %

6,250.00 4,000.00 4,750.00 2,500.00 2,500.00 250.00
45.0000
2,250.00

SURFACING

75.0000
18 CRUSHED SURFACING BASE COURSE 

430.0000 TON 87.50 % 30.0000 -25.00 % 35.3000 -11.75 %

32,250.00 15,050.00 12,900.00 -4,300.00 15,179.00 -2,021.00
40.0000

17,200.00

HOT MIX ASPHALT

20.0000
19 CRACK SEALING - LF 

1670.0000 L.F. 566.67 % 6.0000 100.00 % 5.0000 66.67 %

33,400.00 28,390.00 10,020.00 5,010.00 8,350.00 3,340.00
3.0000

5,010.00

18.0000
20 PLANING BITUMINOUS PAVEMENT 

460.0000 S.Y. 260.00 % 53.0000 960.00 % 20.0000 300.00 %

8,280.00 5,980.00 24,380.00 22,080.00 9,200.00 6,900.00
5.0000

2,300.00

175.0000
21 HMA CL. 1/2 IN. PG 64-22

1170.0000 TON 84.21 % 133.0000 40.00 % 102.0000 7.37 %

204,750.00 93,600.00 155,610.00 44,460.00 119,340.00 8,190.00
95.0000

111,150.00
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17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:
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CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,340.00 3,340.00 3,340.003,340.00
23 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,230.00 2,230.00 2,230.002,230.00
24 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,310.00 2,310.00 2,310.002,310.00

EROSION CONTROL AND ROADSIDE PLANTING

14.0000
25 COMPOST SOCK 

1840.0000 L.F. 115.38 % 8.0000 23.08 % 8.5000 30.77 %

25,760.00 13,800.00 14,720.00 2,760.00 15,640.00 3,680.00
6.5000

11,960.00
26 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -78.34 % -68.09 % -70.99 %

29,870.00 -108,030.00 44,000.00 -93,900.00 40,000.00 -97,900.00137,900.00

18.0000
27 COIR LOG 

440.0000 L.F. 80.00 % 10.0000 0.00 % 15.8000 58.00 %

7,920.00 3,520.00 4,400.00 0.00 6,952.00 2,552.00
10.0000
4,400.00

6,500.0000
28 SEEDING AND MULCHING 

0.3000 ACRE 116.67 % 11,500.0000 283.33 % 14,000.0000 366.67 %

1,950.00 1,050.00 3,450.00 2,550.00 4,200.00 3,300.00
3,000.0000

900.00

5.0000
29 PLANT SELECTION HOOKER'S WILLOW (LIVE STAKE CUTTING)

230.0000 EACH -37.50 % 11.0000 37.50 % 3.0000 -62.50 %

1,150.00 -690.00 2,530.00 690.00 690.00 -1,150.00
8.0000

1,840.00

5.0000
30 PLANT SELECTION PACIFIC WILLOW (LIVE STAKE CUTTING)

205.0000 EACH -44.44 % 11.0000 22.22 % 3.0000 -66.67 %

1,025.00 -820.00 2,255.00 410.00 615.00 -1,230.00
9.0000

1,845.00

18.0000
31 PLANT SELECTION STINK CURRANT (NO. 1 CONT.)

235.0000 EACH 125.00 % 13.0000 62.50 % 10.0000 25.00 %

4,230.00 2,350.00 3,055.00 1,175.00 2,350.00 470.00
8.0000

1,880.00

18.0000
32 PLANT SELECTION LADY FERN (NO. 1 CONT.)

225.0000 EACH 125.00 % 13.0000 62.50 % 10.0000 25.00 %

4,050.00 2,250.00 2,925.00 1,125.00 2,250.00 450.00
8.0000

1,800.00

18.0000
33 PLANT SELECTION SLOUGH SLEDGE (NO. 1 CONT.)

309.0000 EACH 125.00 % 13.0000 62.50 % 10.0000 25.00 %

5,562.00 3,090.00 4,017.00 1,545.00 3,090.00 618.00
8.0000

2,472.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

16.0000
34 PSIPE RED OSIER DOGWOOD (NO. 1 CONT.)

128.0000 EACH 100.00 % 13.0000 62.50 % 10.0000 25.00 %

2,048.00 1,024.00 1,664.00 640.00 1,280.00 256.00
8.0000

1,024.00

18.0000
35 PSIPE BITTER CHERRY (NO. 1 CONT.)

44.0000 EACH 20.00 % 13.0000 -13.33 % 10.0000 -33.33 %

792.00 132.00 572.00 -88.00 440.00 -220.00
15.0000
660.00

22.0000
36 PSIPE DOUGLAS FIR (NO. 2 CONT.)

73.0000 EACH 37.50 % 13.0000 -18.75 % 15.0000 -6.25 %

1,606.00 438.00 949.00 -219.00 1,095.00 -73.00
16.0000
1,168.00

22.0000
37 PSIPE PACIFIC DOGWOOD (NO. 2 CONT.)

60.0000 EACH 29.41 % 13.0000 -23.53 % 15.0000 -11.76 %

1,320.00 300.00 780.00 -240.00 900.00 -120.00
17.0000
1,020.00

22.0000
38 PSIPE SITKA SPRUCE (NO. 2 CONT.)

95.0000 EACH 22.22 % 13.0000 -27.78 % 15.0000 -16.67 %

2,090.00 380.00 1,235.00 -475.00 1,425.00 -285.00
18.0000
1,710.00

19.0000
39 PSIPE BEAKED HAZELNUT (NO. 1 CONT.)

124.0000 EACH 153.33 % 13.0000 73.33 % 10.0000 33.33 %

2,356.00 1,426.00 1,612.00 682.00 1,240.00 310.00
7.5000
930.00

16.0000
40 PSIPE BLACK TWINBERRY (NO. 1 CONT.)

106.0000 EACH 113.33 % 13.0000 73.33 % 10.0000 33.33 %

1,696.00 901.00 1,378.00 583.00 1,060.00 265.00
7.5000
795.00

16.0000
41 PSIPE CLUSTERED ROSE (NO. 1 CONT.)

208.0000 EACH 100.00 % 13.0000 62.50 % 10.0000 25.00 %

3,328.00 1,664.00 2,704.00 1,040.00 2,080.00 416.00
8.0000

1,664.00

16.0000
42 PSIPE PACIFIC NINEBARK (NO. 1 CONT.)

93.0000 EACH 100.00 % 13.0000 62.50 % 10.0000 25.00 %

1,488.00 744.00 1,209.00 465.00 930.00 186.00
8.0000
744.00

18.0000
43 PSIPE RED FLOWERING CURRENT (NO. 1 CONT.)

40.0000 EACH 125.00 % 13.0000 62.50 % 10.0000 25.00 %

720.00 400.00 520.00 200.00 400.00 80.00
8.0000
320.00

18.0000
44 PSIPE SALMONBERRY (NO. 1 CONT.)

233.0000 EACH 125.00 % 13.0000 62.50 % 10.0000 25.00 %

4,194.00 2,330.00 3,029.00 1,165.00 2,330.00 466.00
8.0000

1,864.00

16.0000
45 PSIPE SNOWBERRY (NO. 1 CONT.)

1227.0000 EACH 100.00 % 13.0000 62.50 % 10.0000 25.00 %

19,632.00 9,816.00 15,951.00 6,135.00 12,270.00 2,454.00
8.0000

9,816.00

19.0000
46 PSIPE TALL OREGON GRAPE (NO. 1 CONT.)

29.0000 EACH 137.50 % 13.0000 62.50 % 10.0000 25.00 %

551.00 319.00 377.00 145.00 290.00 58.00
8.0000
232.00
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EROSION CONTROL AND ROADSIDE PLANTING

18.0000
47 PSIPE THIMBLEBERRY (NO. 1 CONT.)

334.0000 EACH 100.00 % 13.0000 44.44 % 10.0000 11.11 %

6,012.00 3,006.00 4,342.00 1,336.00 3,340.00 334.00
9.0000

3,006.00

18.0000
48 PSIPE VINE MAPLE (NO. 1 CONT.)

111.0000 EACH 100.00 % 13.0000 44.44 % 10.0000 11.11 %

1,998.00 999.00 1,443.00 444.00 1,110.00 111.00
9.0000
999.00

110.0000
49 FASCINES 

440.0000 L.F. 340.00 % 40.0000 60.00 % 17.0000 -32.00 %

48,400.00 37,400.00 17,600.00 6,600.00 7,480.00 -3,520.00
25.0000

11,000.00
50 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -66.22 % -59.31 % 76.34 %

12,450.00 -24,410.00 15,000.00 -21,860.00 65,000.00 28,140.0036,860.00
51 TESC COMPLIANCE INCENTIVE 

CALC 0.00 % 0.00 % 0.00 %

6,900.00 6,900.00 6,900.006,900.00

75.0000
52 BARK OR WOOD CHIP MULCH

4950.0000 S.Y. 2,042.86 % 6.0000 71.43 % 2.5000 -28.57 %

371,250.00 353,925.00 29,700.00 12,375.00 12,375.00 -4,950.00
3.5000

17,325.00

9,800.0000
53 HERBICIDE APPLICATIONS PRIOR TO CLEARING AND GRUBBING

0.2000 ACRE 96.00 % 32,000.0000 540.00 % 10,000.0000 100.00 %

1,960.00 960.00 6,400.00 5,400.00 2,000.00 1,000.00
5,000.0000
1,000.00

45.0000
54 SOIL AMENDMENT

5391.0000 S.Y. 1,185.71 % 5.0000 42.86 % 2.8000 -20.00 %

242,595.00 223,726.50 26,955.00 8,086.50 15,094.80 -3,773.70
3.5000

18,868.50

25.0000
55 SOIL DECOMPACTION

510.0000 S.Y. 400.00 % 6.0000 20.00 % 2.5000 -50.00 %

12,750.00 10,200.00 3,060.00 510.00 1,275.00 -1,275.00
5.0000

2,550.00

60.0000
56 TOPSOIL TYPE A

660.0000 C.Y. 71.43 % 35.0000 0.00 % 30.0000 -14.29 %

39,600.00 16,500.00 23,100.00 0.00 19,800.00 -3,300.00
35.0000

23,100.00
57 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

1,800.0000
58 LARGE WOODY MATERIAL TYPE A

4.0000 EACH -18.18 % 3,000.0000 36.36 % 1,900.0000 -13.64 %

7,200.00 -1,600.00 12,000.00 3,200.00 7,600.00 -1,200.00
2,200.0000
8,800.00

2,600.0000
59 LARGE WOODY MATERIAL TYPE B

6.0000 EACH 18.18 % 4,000.0000 81.82 % 2,325.0000 5.68 %

15,600.00 2,400.00 24,000.00 10,800.00 13,950.00 750.00
2,200.0000
13,200.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

2,800.0000
60 LARGE WOODY MATERIAL TYPE C

5.0000 EACH -30.00 % 6,000.0000 50.00 % 5,375.0000 34.38 %

14,000.00 -6,000.00 30,000.00 10,000.00 26,875.00 6,875.00
4,000.0000
20,000.00

61 TEMPORARY DEWATERING SYSTEM
L.S. 149.06 % 522.64 % 239.62 %

132,000.00 79,000.00 330,000.00 277,000.00 180,000.00 127,000.0053,000.00

TRAFFIC

19.0000
62 EXTRUDED CURB 

588.0000 L.F. 58.33 % 17.0000 41.67 % 15.0000 25.00 %

11,172.00 4,116.00 9,996.00 2,940.00 8,820.00 1,764.00
12.0000
7,056.00

70.0000
63 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST 

538.0000 L.F. 94.44 % 37.0000 2.78 % 32.0000 -11.11 %

37,660.00 18,292.00 19,906.00 538.00 17,216.00 -2,152.00
36.0000

19,368.00

55.0000
64 BEAM GUARDRAIL TYPE 31 

540.0000 L.F. 66.67 % 30.0000 -9.09 % 30.0000 -9.09 %

29,700.00 11,880.00 16,200.00 -1,620.00 16,200.00 -1,620.00
33.0000

17,820.00

3,500.0000
65 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 16.67 % 3,500.0000 16.67 % 3,000.0000 0.00 %

7,000.00 1,000.00 7,000.00 1,000.00 6,000.00 0.00
3,000.0000
6,000.00

550.0000
66 FLEXIBLE GUIDE POST 

35.0000 EACH 1,000.00 % 116.0000 132.00 % 50.0000 0.00 %

19,250.00 17,500.00 4,060.00 2,310.00 1,750.00 0.00
50.0000
1,750.00

4.0000
67 PROFILED PLASTIC LINE 

2760.0000 L.F. 60.00 % 5.0000 100.00 % 3.5000 40.00 %

11,040.00 4,140.00 13,800.00 6,900.00 9,660.00 2,760.00
2.5000

6,900.00

4.0000
68 PROFILED PLASTIC WIDE LANE LINE 

430.0000 L.F. 33.33 % 7.0000 133.33 % 5.1500 71.67 %

1,720.00 430.00 3,010.00 1,720.00 2,214.50 924.50
3.0000

1,290.00

60.0000
69 PLASTIC STOP LINE 

40.0000 L.F. 300.00 % 20.0000 33.33 % 40.0000 166.67 %

2,400.00 1,800.00 800.00 200.00 1,600.00 1,000.00
15.0000
600.00

150.0000
70 PLASTIC TRAFFIC ARROW 

5.0000 EACH -25.00 % 402.0000 101.00 % 450.0000 125.00 %

750.00 -250.00 2,010.00 1,010.00 2,250.00 1,250.00
200.0000
1,000.00

150.0000
71 PLASTIC DRAINAGE MARKING 

5.0000 EACH 100.00 % 129.0000 72.00 % 200.0000 166.67 %

750.00 375.00 645.00 270.00 1,000.00 625.00
75.0000
375.00
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TRAFFIC

1,600.0000
72 RAISED PAVEMENT MARKER TYPE 2 

0.5000 HUND 113.33 % 1,034.0000 37.87 % 1,750.0000 133.33 %

800.00 425.00 517.00 142.00 875.00 500.00
750.0000
375.00

73 PERMANENT SIGNING 
L.S. 636.20 % 636.20 % 268.10 %

12,000.00 10,370.00 12,000.00 10,370.00 6,000.00 4,370.001,630.00

1.0000
74 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

3195.0000 L.F. 100.00 % 6.0000 1,100.00 % 2.1500 330.00 %

3,195.00 1,597.50 19,170.00 17,572.50 6,869.25 5,271.75
0.5000

1,597.50
75 ILLUMINATION SYSTEM SAC 3977

L.S. 52.00 % 84.00 % -15.80 %

38,000.00 13,000.00 46,000.00 21,000.00 21,050.00 -3,950.0025,000.00
76 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 59.91 % 35.14 % 104.95 %

355,000.00 133,000.00 300,000.00 78,000.00 455,000.00 233,000.00222,000.00
77 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

L.S. 56.25 % 21.53 % -6.25 %

45,000.00 16,200.00 35,000.00 6,200.00 27,000.00 -1,800.0028,800.00

OTHER ITEMS
78 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

80.0000
79 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

40.0000 C.Y. 150.00 % 50.0000 56.25 % 35.0000 9.38 %

3,200.00 1,920.00 2,000.00 720.00 1,400.00 120.00
32.0000
1,280.00

18.0000
80 SHORING OR EXTRA EXCAVATION CLASS B 

280.0000 S.F. 260.00 % 20.0000 300.00 % 1.7500 -65.00 %

5,040.00 3,640.00 5,600.00 4,200.00 490.00 -910.00
5.0000

1,400.00

800.0000
81 PLUGGING EXISTING PIPE 

2.0000 EACH -36.00 % 50,000.0000 3,900.00 % 500.0000 -60.00 %

1,600.00 -900.00 100,000.00 97,500.00 1,000.00 -1,500.00
1,250.0000
2,500.00

82 STRUCTURE SURVEYING 
L.S. 206.67 % 100.00 % 33.33 %

23,000.00 15,500.00 15,000.00 7,500.00 10,000.00 2,500.007,500.00
83 ROADWAY SURVEYING 

L.S. 260.00 % 400.00 % 230.00 %

18,000.00 13,000.00 25,000.00 20,000.00 16,500.00 11,500.005,000.00



PAGE : 30-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SNOHOMISH    WA  982968316

20607 STATE ROUTE 9 SE
A-1 LANDSCAPING AND CONSTRUCTI

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100388CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MCCLURE AND SONS, INC. SCARSELLA BROS., INC.
15714 COUNTRY CLUB DR 8404 S 196TH ST

KENT WA  98031-1884
MILL CREEK   WA  980121203 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
84 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
85 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
86 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
87 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
88 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
89 SPCC PLAN 

L.S. 153.33 % 233.33 % 0.00 %

3,800.00 2,300.00 5,000.00 3,500.00 1,500.00 0.001,500.00

70.0000
90 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

10.0000 S.Y. 1,300.00 % 100.0000 1,900.00 % 10.0000 100.00 %

700.00 650.00 1,000.00 950.00 100.00 50.00
5.0000
50.00

91 REFERENCING EXISTING PAVEMENT MARKINGS
L.S. 6,566.67 % 233.33 % -33.33 %

100,000.00 98,500.00 5,000.00 3,500.00 1,000.00 -500.001,500.00
92 PROJECT SPECIFIC PARTNERING

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

$2,275,608.55$2,139,594.00$3,177,543.00 118.88 % 47.38 % 56.75 %$1,451,747.00BASE TOTAL

ALTERNATE A1

93 0001 - MOBILIZATION - ALT 1
L.S. 72.55 % -100.00 % -100.00 %

380,000.00 159,780.00 0.00 -220,220.00 0.00 -220,220.00220,220.00
94 4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 1

L.S. -48.23 % -100.00 % -100.00 %

102,500.00 -95,500.00 0.00 -198,000.00 0.00 -198,000.00198,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SNOHOMISH    WA  982968316

20607 STATE ROUTE 9 SE
A-1 LANDSCAPING AND CONSTRUCTI

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100388CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MCCLURE AND SONS, INC. SCARSELLA BROS., INC.
15714 COUNTRY CLUB DR 8404 S 196TH ST

KENT WA  98031-1884
MILL CREEK   WA  980121203 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A1

220.0000
95 4480-CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL-ALT 1

3178.0000 S.F. 633.33 % 0.0000 -100.00 % 0.0000 -100.00 %

699,160.00 603,820.00 0.00 -95,340.00 0.00 -95,340.00
30.0000

95,340.00

180.0000
96 7015 - CONTROLLED DENSITY FILL - ALT 1

360.0000 C.Y. 80.00 % 0.0000 -100.00 % 0.0000 -100.00 %

64,800.00 28,800.00 0.00 -36,000.00 0.00 -36,000.00
100.0000
36,000.00

210.0000
97 7080 - CABLE FENCE - ALT 1

248.0000 L.F. -16.00 % 0.0000 -100.00 % 0.0000 -100.00 %

52,080.00 -9,920.00 0.00 -62,000.00 0.00 -62,000.00
250.0000
62,000.00

180.0000
98 7559 - GEOSYNTHETIC RETAINING WALL - ALT 1

2935.0000 S.F. 260.00 % 0.0000 -100.00 % 0.0000 -100.00 %

528,300.00 381,550.00 0.00 -146,750.00 0.00 -146,750.00
50.0000

146,750.00
99 EARTHWORK - ALT 1

L.S. -37.01 % -100.00 % -100.00 %

380,000.00 -223,300.00 0.00 -603,300.00 0.00 -603,300.00603,300.00

450.0000
100 JET GROUT SCC GROUND IMPROVEMENT - ALT 1

1420.0000 C.Y. 227.27 % 0.0000 -100.00 % 0.0000 -100.00 %

639,000.00 443,750.00 0.00 -195,250.00 0.00 -195,250.00
137.5000

195,250.00

110.0000
101 LOAD DISTRIBUTION MAT - ALT 1

5440.0000 S.F. 1,471.43 % 0.0000 -100.00 % 0.0000 -100.00 %

598,400.00 560,320.00 0.00 -38,080.00 0.00 -38,080.00
7.0000

38,080.00
102 PRC THREE SIDED STRUCTURE NO. 1 - ALT 1

L.S. 264.40 % -100.00 % -100.00 %

3,050,000.00 2,213,000.00 0.00 -837,000.00 0.00 -837,000.00837,000.00

NO BID THIS ALTERNATENO BID THIS ALTERNATE$6,494,240.00 167.04 %$2,431,940.00ALTERNATE A1 TOTAL

ALTERNATE A2

103 0001 - MOBILIZATION - ALT 2
L.S. 7.24 % -100.00 % -100.00 %

225,000.00 15,200.00 0.00 -209,800.00 0.00 -209,800.00209,800.00
104 4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 2

L.S. -57.43 % -100.00 % -100.00 %

80,000.00 -107,940.00 0.00 -187,940.00 0.00 -187,940.00187,940.00

220.0000
105 4480-CONCRETE FACIA PANEL FOR GEOSYNTHETIC WALL - ALT 2

2630.0000 S.F. 633.33 % 0.0000 -100.00 % 0.0000 -100.00 %

578,600.00 499,700.00 0.00 -78,900.00 0.00 -78,900.00
30.0000

78,900.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SNOHOMISH    WA  982968316

20607 STATE ROUTE 9 SE
A-1 LANDSCAPING AND CONSTRUCTI

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100388CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MCCLURE AND SONS, INC. SCARSELLA BROS., INC.
15714 COUNTRY CLUB DR 8404 S 196TH ST

KENT WA  98031-1884
MILL CREEK   WA  980121203 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A2

180.0000
106 7015 - CONTROLLED DENSITY FILL - ALT 2

360.0000 C.Y. 80.00 % 0.0000 -100.00 % 0.0000 -100.00 %

64,800.00 28,800.00 0.00 -36,000.00 0.00 -36,000.00
100.0000
36,000.00

70.0000
107 7080 - CABLE FENCE - ALT 2

270.0000 L.F. -72.00 % 0.0000 -100.00 % 0.0000 -100.00 %

18,900.00 -48,600.00 0.00 -67,500.00 0.00 -67,500.00
250.0000
67,500.00

108 EARTHWORK - ALT 2
L.S. -56.29 % -100.00 % -100.00 %

250,000.00 -321,900.00 0.00 -571,900.00 0.00 -571,900.00571,900.00

180.0000
109 7759 - GEOSTHETIC RETAINING WALL - ALT 2

2455.0000 S.F. 260.00 % 0.0000 -100.00 % 0.0000 -100.00 %

441,900.00 319,150.00 0.00 -122,750.00 0.00 -122,750.00
50.0000

122,750.00

450.0000
110 JET GROUT SCC GROUND IMPROVEMENT - ALT 2

1920.0000 C.Y. 227.27 % 0.0000 -100.00 % 0.0000 -100.00 %

864,000.00 600,000.00 0.00 -264,000.00 0.00 -264,000.00
137.5000

264,000.00

110.0000
111 LOAD DISTRIBUTION MAT - ALT 2

4930.0000 S.F. 1,471.43 % 0.0000 -100.00 % 0.0000 -100.00 %

542,300.00 507,790.00 0.00 -34,510.00 0.00 -34,510.00
7.0000

34,510.00
112 PRETEK STRUCTURE SYSTEM - ALT 2

L.S. -73.21 % -100.00 % -100.00 %

250,000.00 -683,100.00 0.00 -933,100.00 0.00 -933,100.00933,100.00

NO BID THIS ALTERNATENO BID THIS ALTERNATE$3,315,500.00 32.28 %$2,506,400.00ALTERNATE A2 TOTAL

ALTERNATE A3

113 0001 - MOBILIZATION - ALT 3
L.S. -37.21 % 21.10 % 39.94 %

140,000.00 -82,960.00 270,000.00 47,040.00 312,000.00 89,040.00222,960.00
114 4013 - SHORING OR EXTRA EXCAVATION CL. A - ALT 3

L.S. -80.88 % -7.11 % 59.48 %

35,000.00 -148,020.00 170,000.00 -13,020.00 291,881.45 108,861.45183,020.00

180.0000
115 7015 - CONTROLLED DENSITY FILL - ALT 3

230.0000 C.Y. 80.00 % 167.0000 67.00 % 125.0000 25.00 %

41,400.00 18,400.00 38,410.00 15,410.00 28,750.00 5,750.00
100.0000
23,000.00

70.0000
116 7080 - CABLE FENCE - ALT 3

300.0000 L.F. -72.00 % 115.0000 -54.00 % 275.0000 10.00 %

21,000.00 -54,000.00 34,500.00 -40,500.00 82,500.00 7,500.00
250.0000
75,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SNOHOMISH    WA  982968316

20607 STATE ROUTE 9 SE
A-1 LANDSCAPING AND CONSTRUCTI

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100388CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MCCLURE AND SONS, INC. SCARSELLA BROS., INC.
15714 COUNTRY CLUB DR 8404 S 196TH ST

KENT WA  98031-1884
MILL CREEK   WA  980121203 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A3

117 EARTHWORK - ALT 3
L.S. -67.47 % 33.95 % 57.86 %

170,000.00 -352,600.00 700,000.00 177,400.00 825,000.00 302,400.00522,600.00

450.0000
118 JET GROUT SCC GROUND IMPROVEMENT - ALT 3

1900.0000 C.Y. 227.27 % 205.0000 49.09 % 360.0000 161.82 %

855,000.00 593,750.00 389,500.00 128,250.00 684,000.00 422,750.00
137.5000

261,250.00

110.0000
119 LOAD DISTRIBUTION MAT - ALT 3

5450.0000 S.F. 1,471.43 % 7.0000 0.00 % 2.8000 -60.00 %

599,500.00 561,350.00 38,150.00 0.00 15,260.00 -22,890.00
7.0000

38,150.00
120 CONTECH STRUCTURE SYSTEM - ALT 3

L.S. -89.35 % 28.71 % -19.22 %

120,000.00 1,006,530.00 1,450,000.00 323,470.00 910,000.00 -216,530.001,126,530.00

$3,149,391.45$3,090,560.00$1,981,900.00 -19.19 % 26.02 % 28.42 %$2,452,510.00ALTERNATE A3 TOTAL

$2,275,608.55$3,177,543.00 $2,139,594.00BASE TOTAL 118.88% 47.38% 56.75%$1,451,747.00

NO BID THIS ALTERNATENO BID THIS ALTERNATE$9,671,783.00BASE + A1 CONTRACT TOTAL (A) 149.04%$3,883,687.00

NO BID THIS ALTERNATENO BID THIS ALTERNATE$6,493,043.00BASE + A2 CONTRACT TOTAL (A) 64.04%$3,958,147.00

$5,425,000.00$5,159,443.00 $5,230,154.00BASE + A3 CONTRACT TOTAL (A) 32.15% 33.96% 38.95%$3,904,257.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980388272

22430 SE 231ST ST
J. R. HAYES & SONS, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100553CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 52.59 % -100.00 %

200,000.00 68,930.00 0.00131,070.00

30,000.0000
2 CLEARING AND GRUBBING 

1.6000 ACRE 100.00 % -100.00 %

48,000.00 24,000.00 0.00
15,000.0000
24,000.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -15.25 % -100.00 %

10,000.00 -1,800.00 0.0011,800.00
5 TEMPORARY CONSTRUCTION ACCESS

L.S. 241.06 % -100.00 %

250,000.00 176,700.00 0.0073,300.00

GRADING

16.0000
6 SELECT BORROW INCL. HAUL 

1230.0000 TON 100.00 % -100.00 %

19,680.00 9,840.00 0.00
8.0000

9,840.00

7.5000
7 EMBANKMENT COMPACTION 

670.0000 C.Y. 50.00 % -100.00 %

5,025.00 1,675.00 0.00
5.0000

3,350.00

DRAINAGE

41.0000
8 STREAMBED SEDIMENT 

2020.0000 TON 36.67 % -100.00 %

82,820.00 22,220.00 0.00
30.0000

60,600.00

175.0000
9 HEAVY LOOSE RIPRAP 

2.0000 TON 133.33 % -100.00 %

350.00 200.00 0.00
75.0000
150.00

41.0000
10 STREAMBED COBBLES 6 IN. 

1660.0000 TON 17.14 % -100.00 %

68,060.00 9,960.00 0.00
35.0000

58,100.00

41.0000
11 STREAMBED COBBLES 12 IN. 

750.0000 TON 2.50 % -100.00 %

30,750.00 750.00 0.00
40.0000

30,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980388272

22430 SE 231ST ST
J. R. HAYES & SONS, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100553CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

65.0000
12 STREAMBED BOULDER TWO MAN 

60.0000 EACH -62.86 % -100.00 %

3,900.00 -6,600.00 0.00
175.0000
10,500.00

100.0000
13 STREAMBED BOULDER THREE MAN 

42.0000 EACH -50.00 % -100.00 %

4,200.00 -4,200.00 0.00
200.0000
8,400.00

14 TEMPORARY STREAM DIVERSION 
L.S. 75.44 % -100.00 %

100,000.00 43,000.00 0.0057,000.00
15 FISH EXCLUSION 

EST. 0.00 % 0.00 %

5,000.00 0.005,000.00

STORM SEWER

2,000.0000
16 CATCH BASIN TYPE 1 

1.0000 EACH 0.00 % -100.00 %

2,000.00 0.00 0.00
2,000.0000
2,000.00

65.0000
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

50.0000 L.F. 44.44 % -100.00 %

3,250.00 1,000.00 0.00
45.0000
2,250.00

SURFACING

28.2500
18 CRUSHED SURFACING BASE COURSE 

430.0000 TON -29.38 % -100.00 %

12,147.50 -5,052.50 0.00
40.0000

17,200.00

HOT MIX ASPHALT

2.5000
19 CRACK SEALING - LF 

1670.0000 L.F. -16.67 % -100.00 %

4,175.00 -835.00 0.00
3.0000

5,010.00

13.0000
20 PLANING BITUMINOUS PAVEMENT 

460.0000 S.Y. 160.00 % -100.00 %

5,980.00 3,680.00 0.00
5.0000

2,300.00

100.0000
21 HMA CL. 1/2 IN. PG 64-22

1170.0000 TON 5.26 % -100.00 %

117,000.00 5,850.00 0.00
95.0000

111,150.00



PAGE : 36-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
HWY :SR 092
TITLE :SR 92 

LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980388272

22430 SE 231ST ST
J. R. HAYES & SONS, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100553CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

3,340.00 0.003,340.00
23 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

2,230.00 0.002,230.00
24 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

2,310.00 0.002,310.00

EROSION CONTROL AND ROADSIDE PLANTING

7.5000
25 COMPOST SOCK 

1840.0000 L.F. 15.38 % -100.00 %

13,800.00 1,840.00 0.00
6.5000

11,960.00
26 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -45.61 % -100.00 %

75,000.00 -62,900.00 0.00137,900.00

3.2500
27 COIR LOG 

440.0000 L.F. -67.50 % -100.00 %

1,430.00 -2,970.00 0.00
10.0000
4,400.00

9,200.0000
28 SEEDING AND MULCHING 

0.3000 ACRE 206.67 % -100.00 %

2,760.00 1,860.00 0.00
3,000.0000

900.00

6.2500
29 PLANT SELECTION HOOKER'S WILLOW (LIVE STAKE CUTTING)

230.0000 EACH -21.88 % -100.00 %

1,437.50 -402.50 0.00
8.0000

1,840.00

6.2500
30 PLANT SELECTION PACIFIC WILLOW (LIVE STAKE CUTTING)

205.0000 EACH -30.56 % -100.00 %

1,281.25 -563.75 0.00
9.0000

1,845.00

8.0000
31 PLANT SELECTION STINK CURRANT (NO. 1 CONT.)

235.0000 EACH 0.00 % -100.00 %

1,880.00 0.00 0.00
8.0000

1,880.00

8.0000
32 PLANT SELECTION LADY FERN (NO. 1 CONT.)

225.0000 EACH 0.00 % -100.00 %

1,800.00 0.00 0.00
8.0000

1,800.00

8.0000
33 PLANT SELECTION SLOUGH SLEDGE (NO. 1 CONT.)

309.0000 EACH 0.00 % -100.00 %

2,472.00 0.00 0.00
8.0000

2,472.00
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PS&E JOB NO :17A023 REVISION NO : BIDS OPENED ON : Jan 24 2018 
CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
VERSION NO :5 WORK ORDER# : XL5031
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LITTLE PILCHUCK CREEK 
FISH PASSAGE 
17A023     REVISED 12-18-2017

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980388272

22430 SE 231ST ST
J. R. HAYES & SONS, INC.

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100553CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

8.0000
34 PSIPE RED OSIER DOGWOOD (NO. 1 CONT.)

128.0000 EACH 0.00 % -100.00 %

1,024.00 0.00 0.00
8.0000

1,024.00

8.0000
35 PSIPE BITTER CHERRY (NO. 1 CONT.)

44.0000 EACH -46.67 % -100.00 %

352.00 -308.00 0.00
15.0000
660.00

8.0000
36 PSIPE DOUGLAS FIR (NO. 2 CONT.)

73.0000 EACH -50.00 % -100.00 %

584.00 -584.00 0.00
16.0000
1,168.00

8.0000
37 PSIPE PACIFIC DOGWOOD (NO. 2 CONT.)

60.0000 EACH -52.94 % -100.00 %

480.00 -540.00 0.00
17.0000
1,020.00

8.0000
38 PSIPE SITKA SPRUCE (NO. 2 CONT.)

95.0000 EACH -55.56 % -100.00 %

760.00 -950.00 0.00
18.0000
1,710.00

8.0000
39 PSIPE BEAKED HAZELNUT (NO. 1 CONT.)

124.0000 EACH 6.67 % -100.00 %

992.00 62.00 0.00
7.5000
930.00

8.0000
40 PSIPE BLACK TWINBERRY (NO. 1 CONT.)

106.0000 EACH 6.67 % -100.00 %

848.00 53.00 0.00
7.5000
795.00

8.0000
41 PSIPE CLUSTERED ROSE (NO. 1 CONT.)

208.0000 EACH 0.00 % -100.00 %

1,664.00 0.00 0.00
8.0000

1,664.00

8.0000
42 PSIPE PACIFIC NINEBARK (NO. 1 CONT.)

93.0000 EACH 0.00 % -100.00 %

744.00 0.00 0.00
8.0000
744.00

8.0000
43 PSIPE RED FLOWERING CURRENT (NO. 1 CONT.)

40.0000 EACH 0.00 % -100.00 %

320.00 0.00 0.00
8.0000
320.00

8.0000
44 PSIPE SALMONBERRY (NO. 1 CONT.)

233.0000 EACH 0.00 % -100.00 %

1,864.00 0.00 0.00
8.0000

1,864.00

8.0000
45 PSIPE SNOWBERRY (NO. 1 CONT.)

1227.0000 EACH 0.00 % -100.00 %

9,816.00 0.00 0.00
8.0000

9,816.00

8.0000
46 PSIPE TALL OREGON GRAPE (NO. 1 CONT.)

29.0000 EACH 0.00 % -100.00 %

232.00 0.00 0.00
8.0000
232.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
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% DIFF./
AMT.DIFF.
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------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

8.0000
47 PSIPE THIMBLEBERRY (NO. 1 CONT.)

334.0000 EACH -11.11 % -100.00 %

2,672.00 -334.00 0.00
9.0000

3,006.00

8.0000
48 PSIPE VINE MAPLE (NO. 1 CONT.)

111.0000 EACH -11.11 % -100.00 %

888.00 -111.00 0.00
9.0000
999.00

24.0000
49 FASCINES 

440.0000 L.F. -4.00 % -100.00 %

10,560.00 -440.00 0.00
25.0000

11,000.00
50 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -72.87 % -100.00 %

10,000.00 -26,860.00 0.0036,860.00
51 TESC COMPLIANCE INCENTIVE 

CALC 0.00 % 0.00 %

6,900.00 0.006,900.00

2.5000
52 BARK OR WOOD CHIP MULCH

4950.0000 S.Y. -28.57 % -100.00 %

12,375.00 -4,950.00 0.00
3.5000

17,325.00

20,500.0000
53 HERBICIDE APPLICATIONS PRIOR TO CLEARING AND GRUBBING

0.2000 ACRE 310.00 % -100.00 %

4,100.00 3,100.00 0.00
5,000.0000
1,000.00

3.6000
54 SOIL AMENDMENT

5391.0000 S.Y. 2.86 % -100.00 %

19,407.60 539.10 0.00
3.5000

18,868.50

2.0000
55 SOIL DECOMPACTION

510.0000 S.Y. -60.00 % -100.00 %

1,020.00 -1,530.00 0.00
5.0000

2,550.00

30.0000
56 TOPSOIL TYPE A

660.0000 C.Y. -14.29 % -100.00 %

19,800.00 -3,300.00 0.00
35.0000

23,100.00
57 WEED AND PEST CONTROL

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00

1,400.0000
58 LARGE WOODY MATERIAL TYPE A

4.0000 EACH -36.36 % -100.00 %

5,600.00 -3,200.00 0.00
2,200.0000
8,800.00

2,100.0000
59 LARGE WOODY MATERIAL TYPE B

6.0000 EACH -4.55 % -100.00 %

12,600.00 -600.00 0.00
2,200.0000
13,200.00



PAGE : 39-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009186 REGION NO : 1 AWARDED ON : Feb  5 2018 
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NO.

ITEM DESCRIPTION UNIT
MEAS
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PRICE PER UNIT/
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------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

4,000.0000
60 LARGE WOODY MATERIAL TYPE C

5.0000 EACH 0.00 % -100.00 %

20,000.00 0.00 0.00
4,000.0000
20,000.00

61 TEMPORARY DEWATERING SYSTEM
L.S. 258.49 % -100.00 %

190,000.00 137,000.00 0.0053,000.00

TRAFFIC

16.0000
62 EXTRUDED CURB 

588.0000 L.F. 33.33 % -100.00 %

9,408.00 2,352.00 0.00
12.0000
7,056.00

33.0000
63 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST 

538.0000 L.F. -8.33 % -100.00 %

17,754.00 -1,614.00 0.00
36.0000

19,368.00

31.0000
64 BEAM GUARDRAIL TYPE 31 

540.0000 L.F. -6.06 % -100.00 %

16,740.00 -1,080.00 0.00
33.0000

17,820.00

3,100.0000
65 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 3.33 % -100.00 %

6,200.00 200.00 0.00
3,000.0000
6,000.00

50.0000
66 FLEXIBLE GUIDE POST 

35.0000 EACH 0.00 % -100.00 %

1,750.00 0.00 0.00
50.0000
1,750.00

3.5000
67 PROFILED PLASTIC LINE 

2760.0000 L.F. 40.00 % -100.00 %

9,660.00 2,760.00 0.00
2.5000

6,900.00

5.0000
68 PROFILED PLASTIC WIDE LANE LINE 

430.0000 L.F. 66.67 % -100.00 %

2,150.00 860.00 0.00
3.0000

1,290.00

42.0000
69 PLASTIC STOP LINE 

40.0000 L.F. 180.00 % -100.00 %

1,680.00 1,080.00 0.00
15.0000
600.00

465.0000
70 PLASTIC TRAFFIC ARROW 

5.0000 EACH 132.50 % -100.00 %

2,325.00 1,325.00 0.00
200.0000
1,000.00

200.0000
71 PLASTIC DRAINAGE MARKING 

5.0000 EACH 166.67 % -100.00 %

1,000.00 625.00 0.00
75.0000
375.00
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ITEM DESCRIPTION UNIT
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EST. QUANTITY

DATE:
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01/04/2018
08:58

DOT_RGGB01

PRICE PER UNIT/
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J. R. HAYES & SONS, INC.
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% DIFF./
AMT.DIFF.

100553CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,810.0000
72 RAISED PAVEMENT MARKER TYPE 2 

0.5000 HUND 141.33 % -100.00 %

905.00 530.00 0.00
750.0000
375.00

73 PERMANENT SIGNING 
L.S. 206.75 % -100.00 %

5,000.00 3,370.00 0.001,630.00

1.5000
74 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

3195.0000 L.F. 200.00 % -100.00 %

4,792.50 3,195.00 0.00
0.5000

1,597.50
75 ILLUMINATION SYSTEM SAC 3977

L.S. 0.00 % -100.00 %

25,000.00 0.00 0.0025,000.00
76 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 91.44 % -100.00 %

425,000.00 203,000.00 0.00222,000.00
77 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

L.S. -30.56 % -100.00 %

20,000.00 -8,800.00 0.0028,800.00

OTHER ITEMS
78 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % -100.00 %

10,000.00 0.00 0.0010,000.00

25.0000
79 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

40.0000 C.Y. -21.88 % -100.00 %

1,000.00 -280.00 0.00
32.0000
1,280.00

1.0000
80 SHORING OR EXTRA EXCAVATION CLASS B 

280.0000 S.F. -80.00 % -100.00 %

280.00 -1,120.00 0.00
5.0000

1,400.00

300.0000
81 PLUGGING EXISTING PIPE 

2.0000 EACH -76.00 % -100.00 %

600.00 -1,900.00 0.00
1,250.0000
2,500.00

82 STRUCTURE SURVEYING 
L.S. 33.33 % -100.00 %

10,000.00 2,500.00 0.007,500.00
83 ROADWAY SURVEYING 

L.S. 280.00 % -100.00 %

19,000.00 14,000.00 0.005,000.00
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------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
84 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 %

5,000.00 0.005,000.00
85 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00
86 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
87 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
88 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
89 SPCC PLAN 

L.S. 233.33 % -100.00 %

5,000.00 3,500.00 0.001,500.00

10.0000
90 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

10.0000 S.Y. 100.00 % -100.00 %

100.00 50.00 0.00
5.0000
50.00

91 REFERENCING EXISTING PAVEMENT MARKINGS
L.S. 200.00 % -100.00 %

4,500.00 3,000.00 0.001,500.00
92 PROJECT SPECIFIC PARTNERING

CALC 0.00 % 0.00 %

10,000.00 0.0010,000.00

$2,062,528.35 42.07 % %$1,451,747.00BASE TOTAL

ALTERNATE A1

93 0001 - MOBILIZATION - ALT 1
L.S. -100.00 % -100.00 %

0.00 -220,220.00 0.00220,220.00
94 4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 1

L.S. -100.00 % -100.00 %

0.00 -198,000.00 0.00198,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A1

0.0000
95 4480-CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL-ALT 1

3178.0000 S.F. -100.00 % -100.00 %

0.00 -95,340.00 0.00
30.0000

95,340.00

0.0000
96 7015 - CONTROLLED DENSITY FILL - ALT 1

360.0000 C.Y. -100.00 % -100.00 %

0.00 -36,000.00 0.00
100.0000
36,000.00

0.0000
97 7080 - CABLE FENCE - ALT 1

248.0000 L.F. -100.00 % -100.00 %

0.00 -62,000.00 0.00
250.0000
62,000.00

0.0000
98 7559 - GEOSYNTHETIC RETAINING WALL - ALT 1

2935.0000 S.F. -100.00 % -100.00 %

0.00 -146,750.00 0.00
50.0000

146,750.00
99 EARTHWORK - ALT 1

L.S. -100.00 % -100.00 %

0.00 -603,300.00 0.00603,300.00

0.0000
100 JET GROUT SCC GROUND IMPROVEMENT - ALT 1

1420.0000 C.Y. -100.00 % -100.00 %

0.00 -195,250.00 0.00
137.5000

195,250.00

0.0000
101 LOAD DISTRIBUTION MAT - ALT 1

5440.0000 S.F. -100.00 % -100.00 %

0.00 -38,080.00 0.00
7.0000

38,080.00
102 PRC THREE SIDED STRUCTURE NO. 1 - ALT 1

L.S. -100.00 % -100.00 %

0.00 -837,000.00 0.00837,000.00

NO BID THIS ALTERNATE$2,431,940.00ALTERNATE A1 TOTAL

ALTERNATE A2

103 0001 - MOBILIZATION - ALT 2
L.S. -100.00 % -100.00 %

0.00 -209,800.00 0.00209,800.00
104 4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 2

L.S. -100.00 % -100.00 %

0.00 -187,940.00 0.00187,940.00

0.0000
105 4480-CONCRETE FACIA PANEL FOR GEOSYNTHETIC WALL - ALT 2

2630.0000 S.F. -100.00 % -100.00 %

0.00 -78,900.00 0.00
30.0000

78,900.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A2

0.0000
106 7015 - CONTROLLED DENSITY FILL - ALT 2

360.0000 C.Y. -100.00 % -100.00 %

0.00 -36,000.00 0.00
100.0000
36,000.00

0.0000
107 7080 - CABLE FENCE - ALT 2

270.0000 L.F. -100.00 % -100.00 %

0.00 -67,500.00 0.00
250.0000
67,500.00

108 EARTHWORK - ALT 2
L.S. -100.00 % -100.00 %

0.00 -571,900.00 0.00571,900.00

0.0000
109 7759 - GEOSTHETIC RETAINING WALL - ALT 2

2455.0000 S.F. -100.00 % -100.00 %

0.00 -122,750.00 0.00
50.0000

122,750.00

0.0000
110 JET GROUT SCC GROUND IMPROVEMENT - ALT 2

1920.0000 C.Y. -100.00 % -100.00 %

0.00 -264,000.00 0.00
137.5000

264,000.00

0.0000
111 LOAD DISTRIBUTION MAT - ALT 2

4930.0000 S.F. -100.00 % -100.00 %

0.00 -34,510.00 0.00
7.0000

34,510.00
112 PRETEK STRUCTURE SYSTEM - ALT 2

L.S. -100.00 % -100.00 %

0.00 -933,100.00 0.00933,100.00

NO BID THIS ALTERNATE$2,506,400.00ALTERNATE A2 TOTAL

ALTERNATE A3

113 0001 - MOBILIZATION - ALT 3
L.S. 74.92 % -100.00 %

390,000.00 167,040.00 0.00222,960.00
114 4013 - SHORING OR EXTRA EXCAVATION CL. A - ALT 3

L.S. 85.77 % -100.00 %

340,000.00 156,980.00 0.00183,020.00

210.0000
115 7015 - CONTROLLED DENSITY FILL - ALT 3

230.0000 C.Y. 110.00 % -100.00 %

48,300.00 25,300.00 0.00
100.0000
23,000.00

330.0000
116 7080 - CABLE FENCE - ALT 3

300.0000 L.F. 32.00 % -100.00 %

99,000.00 24,000.00 0.00
250.0000
75,000.00
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CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A3

117 EARTHWORK - ALT 3
L.S. 110.49 % -100.00 %

1,100,000.00 577,400.00 0.00522,600.00

472.0000
118 JET GROUT SCC GROUND IMPROVEMENT - ALT 3

1900.0000 C.Y. 243.27 % -100.00 %

896,800.00 635,550.00 0.00
137.5000

261,250.00

3.0000
119 LOAD DISTRIBUTION MAT - ALT 3

5450.0000 S.F. -57.14 % -100.00 %

16,350.00 -21,800.00 0.00
7.0000

38,150.00
120 CONTECH STRUCTURE SYSTEM - ALT 3

L.S. -9.01 % -100.00 %

1,025,000.00 -101,530.00 0.001,126,530.00

$3,915,450.00 59.65 %$2,452,510.00ALTERNATE A3 TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$2,062,528.35BASE TOTAL 42.07%$1,451,747.00

NO BID THIS ALTERNATE NO BID THIS ALTERNATENO BID THIS ALTERNATEBASE + A1 CONTRACT TOTAL (A) $3,883,687.00

NO BID THIS ALTERNATE NO BID THIS ALTERNATENO BID THIS ALTERNATEBASE + A2 CONTRACT TOTAL (A) $3,958,147.00

NO BID THIS ALTERNATENO BID THIS ALTERNATE$5,977,978.35BASE + A3 CONTRACT TOTAL (A) 53.11%$3,904,257.00
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CONTRACT NO:

TITLE:

13555 SE 36TH ST SUITE 120
BELLEVUE, WA  980061442

GRAHAM CONTRACTING, LTD.$4,416,999.00 BASE + A31

6280 EVERSON GOSHEN RD
98247-9764
PO BOX 368
EVERSON, WA  982470368

TIGER CONSTRUCTION, LTD.$4,512,438.47 BASE + A32

28215 112TH ST
98321-9264
PO BOX 674
BUCKLEY, WA  983210674

JOHANSEN EXCAVATING, INC.$4,616,600.65 BASE + A33

3405 - 121ST ST SW
LYNNWOOD WA 98087-1549
PO BOX 158
MUKILTEO, WA  982750158

KLB CONSTRUCTION, INC.$4,834,804.55 BASE + A14

1904 SE 6TH PLACE
98604-8300
PO BOX 1900
BATTLE GROUND, WA  986041900

TAPANI, INC.$5,006,420.50 BASE + A35

3304 OLD HARTFORD RD
98258-8699
PO BOX 97
LAKE STEVENS, WA  982580097

MARSHBANK CONSTRUCTION, INC.$5,101,461.75 BASE + A16

20607 STATE ROUTE 9 SE
SNOHOMISH , WA  982968316

A-1 LANDSCAPING AND CONSTRUCTION,

INC.
$5,159,443.00 BASE + A37

15714 COUNTRY CLUB DR
MILL CREEK, WA  980121203

MCCLURE AND SONS, INC.$5,230,154.00 BASE + A38
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TITLE:

8404 S 196TH ST
KENT WA  98031-1884
PO BOX 68697
SEATTLE, WA  981680697

SCARSELLA BROS., INC.$5,425,000.00 BASE + A39

22430 SE 231ST ST
MAPLE VALLEY, WA  980388272

J. R. HAYES & SONS, INC.$5,977,978.35 BASE + A310

20607 STATE ROUTE 9 SE
SNOHOMISH , WA  982968316

A-1 LANDSCAPING AND CONSTRUCTION,

INC.
$6,493,043.00 BASE + A211

20607 STATE ROUTE 9 SE
SNOHOMISH , WA  982968316

A-1 LANDSCAPING AND CONSTRUCTION,

INC.
$9,671,783.00 BASE + A112


