
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A024 REVISION NO : BIDS OPENED ON : Feb 28 2018 
CONTRACT NO :009213 REGION NO : 1 AWARDED ON : Mar 14 2018 
VERSION NO :4 WORK ORDER# : XL5148
HWY :SR 090
TITLE :I-90

E SUNSET WAY I/C VIC TO 436TH AVE I/C VIC
PAVEMENT REPAIR
17A024

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/12/2018
09:24

DOT_RGGB01

, NHPP-0901(492)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992024531

4124 E BROADWAY
ACME CONCRETE PAVING, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100307CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MYERS & SONS CONSTRUCTION LP C.A. CAREY CORPORATION
4600 NORTHGATE BLVD #100 537 NW LOCUST ST

98027-2412
SACRAMENTO   CA  958341121 ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100834 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -9.11 % 27.17 % -2.76 %

1,215,000.00 -121,837.00 1,700,000.00 363,163.00 1,300,000.00 -36,837.001,336,837.00

19.5000
2 REMOVING GUARDRAIL 

330.0000 L.F. 178.57 % 18.0000 157.14 % 7.0000 0.00 %

6,435.00 4,125.00 5,940.00 3,630.00 2,310.00 0.00
7.0000

2,310.00

23.3500
3 REMOVING GUIDE POST 

309.0000 EACH 191.88 % 15.0000 87.50 % 6.0000 -25.00 %

7,215.15 4,743.15 4,635.00 2,163.00 1,854.00 -618.00
8.0000

2,472.00

3.4500
4 REMOVING PLASTIC LINE 

4236.0000 L.F. 130.00 % 3.2500 116.67 % 2.0000 33.33 %

14,614.20 8,260.20 13,767.00 7,413.00 8,472.00 2,118.00
1.5000

6,354.00

GRADING

49.0000
5 ROADWAY EXCAVATION INCL. HAUL 

1301.9000 C.Y. 40.00 % 50.0000 42.86 % 185.0000 428.57 %

63,793.10 18,226.60 65,095.00 19,528.50 240,851.50 195,285.00
35.0000

45,566.50

STRUCTURE

84.0000
6 MODIFIED CONC. OVERLAY 

3930.0000 C.F. 180.00 % 38.0000 26.67 % 80.0000 166.67 %

330,120.00 212,220.00 149,340.00 31,440.00 314,400.00 196,500.00
30.0000

117,900.00

27.0000
7 FINISHING AND CURING MODIFIED CONC. OVERLAY 

3540.0000 S.Y. -55.00 % 53.0000 -11.67 % 10.0000 -83.33 %

95,580.00 -116,820.00 187,620.00 -24,780.00 35,400.00 -177,000.00
60.0000

212,400.00

270.0000
8 SCARIFYING CONC. SURFACE 

3540.0000 S.Y. 170.00 % 75.0000 -25.00 % 60.0000 -40.00 %

955,800.00 601,800.00 265,500.00 -88,500.00 212,400.00 -141,600.00
100.0000

354,000.00
9 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
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STRUCTURE

110.0000
10 FURTHER DECK PREPARATION - EXIST. REPAIR MATL. 90/77N

200.0000 S.F. 120.00 % 200.0000 300.00 % 30.0000 -40.00 %

22,000.00 12,000.00 40,000.00 30,000.00 6,000.00 -4,000.00
50.0000

10,000.00

110.0000
11 FURTHER DECK PREPARATION - EXIST. REPAIR MATL. 90/80S

100.0000 S.F. 120.00 % 200.0000 300.00 % 25.0000 -50.00 %

11,000.00 6,000.00 20,000.00 15,000.00 2,500.00 -2,500.00
50.0000
5,000.00

910.0000
12 BRIDGE APPROACH SLAB 

229.0000 S.Y. 30.00 % 1,350.0000 92.86 % 715.0000 2.14 %

208,390.00 48,090.00 309,150.00 148,850.00 163,735.00 3,435.00
700.0000

160,300.00

SURFACING

56.5000
13 CRUSHED SURFACING BASE COURSE 

834.0000 TON 25.56 % 45.0000 0.00 % 45.0000 0.00 %

47,121.00 9,591.00 37,530.00 0.00 37,530.00 0.00
45.0000

37,530.00

CEMENT CONCRETE PAVEMENT

470.0000
14 REPLACE CEMENT CONCRETE PANEL 

3477.1000 S.Y. -3.09 % 425.0000 -12.37 % 505.0000 4.12 %

1,634,237.00 -52,156.50 1,477,767.50 -208,626.00 1,755,935.50 69,542.00
485.0000

1,686,393.50

800.0000
15 PRECAST CONCRETE PAVEMENT

1660.0000 S.Y. 100.00 % 1,130.0000 182.50 % 830.0000 107.50 %

1,328,000.00 664,000.00 1,875,800.00 1,211,800.00 1,377,800.00 713,800.00
400.0000

664,000.00

0.0000
16 DELETED ITEM

S.Y. 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

110.0000
17 PARTIAL DEPTH SPALL REPAIR 

1647.0000 S.F. -8.33 % 135.0000 12.50 % 110.0000 -8.33 %

181,170.00 -16,470.00 222,345.00 24,705.00 181,170.00 -16,470.00
120.0000

197,640.00

8.5000
18 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

275.0000 L.F. -43.33 % 30.0000 100.00 % 4.0000 -73.33 %

2,337.50 -1,787.50 8,250.00 4,125.00 1,100.00 -3,025.00
15.0000
4,125.00
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CEMENT CONCRETE PAVEMENT

16.5000
19 CEMENT CONCRETE PAVEMENT GRINDING 

294765.0000 S.Y. -8.33 % 16.5000 -8.33 % 19.2500 6.94 %

4,863,622.50 -442,147.50 4,863,622.50 -442,147.50 5,674,226.25 368,456.25
18.0000

5,305,770.00
20 REPLACE UNCOMPACTABLE MATERIAL 

EST. 0.00 % 0.00 % 0.00 %

29,092.00 29,092.00 29,092.0029,092.00

7,000.0000
21 CONCRETE PAVEMENT EXPANSION JOINT

1.0000 EACH 366.67 % 60,000.0000 3,900.00 % 11,000.0000 633.33 %

7,000.00 5,500.00 60,000.00 58,500.00 11,000.00 9,500.00
1,500.0000
1,500.00

HOT MIX ASPHALT

2.1700
22 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/77N

16.0000 S.Y. -98.19 % 2,500.0000 1,983.33 % 105.0000 -12.50 %

34.72 -1,885.28 40,000.00 38,080.00 1,680.00 -240.00
120.0000
1,920.00

6.1700
23 PLANING BITUMINOUS PAVEMENT 

36252.0000 S.Y. 105.67 % 1.6000 -46.67 % 7.0000 133.33 %

223,674.84 114,918.84 58,003.20 -50,752.80 253,764.00 145,008.00
3.0000

108,756.00

7.0000
24 GRINDING BITUMINOUS PAVEMENT

21822.0000 S.Y. 0.00 % 16.0000 128.57 % 18.0000 157.14 %

152,754.00 0.00 349,152.00 196,398.00 392,796.00 240,042.00
7.0000

152,754.00

172.3800
25 HMA CL. 1/2 IN. PG 58H-22

7465.0000 TON 102.80 % 160.0000 88.24 % 175.0000 105.88 %

1,286,816.70 652,291.70 1,194,400.00 559,875.00 1,306,375.00 671,850.00
85.0000

634,525.00
26 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

17,420.00 17,420.00 17,420.0017,420.00
27 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,114.00 3,114.00 3,114.003,114.00
28 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

40,784.00 40,784.00 40,784.0040,784.00
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HOT MIX ASPHALT

1.4000
29 LONGITUDINAL JOINT SEAL 

68252.0000 L.F. -44.00 % 3.0000 20.00 % 3.0000 20.00 %

95,552.80 -75,077.20 204,756.00 34,126.00 204,756.00 34,126.00
2.5000

170,630.00

8.5000
30 HMA SAWCUT AND SEAL 

42.0000 L.F. -15.00 % 35.0000 250.00 % 33.0000 230.00 %

357.00 -63.00 1,470.00 1,050.00 1,386.00 966.00
10.0000
420.00

31 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

200.0000
32 ESC LEAD 

71.0000 DAY 122.22 % 2,000.0000 2,122.22 % 300.0000 233.33 %

14,200.00 7,810.00 142,000.00 135,610.00 21,300.00 14,910.00
90.0000
6,390.00

145.0000
33 INLET PROTECTION 

174.0000 EACH 61.11 % 125.0000 38.89 % 100.0000 11.11 %

25,230.00 9,570.00 21,750.00 6,090.00 17,400.00 1,740.00
90.0000

15,660.00

175.0000
34 STREET CLEANING 

810.0000 HR  34.62 % 175.0000 34.62 % 230.0000 76.92 %

141,750.00 36,450.00 141,750.00 36,450.00 186,300.00 81,000.00
130.0000

105,300.00

9.1500
35 COMPOST SOCK 

4417.0000 L.F. 40.77 % 7.5000 15.38 % 9.0000 38.46 %

40,415.55 11,705.05 33,127.50 4,417.00 39,753.00 11,042.50
6.5000

28,710.50
36 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

203,005.00 203,005.00 203,005.00203,005.00

TRAFFIC

56.0000
37 AES. TR. BEAM GUARDRAIL TYPE 31

738.0000 L.F. -30.00 % 56.0000 -30.00 % 60.0000 -25.00 %

41,328.00 -17,712.00 41,328.00 -17,712.00 44,280.00 -14,760.00
80.0000

59,040.00
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5,700.0000
38 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

10.0000 EACH 90.00 % 3,315.0000 10.50 % 3,650.0000 21.67 %

57,000.00 27,000.00 33,150.00 3,150.00 36,500.00 6,500.00
3,000.0000
30,000.00

1,300.0000
39 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 30.00 % 1,275.0000 27.50 % 1,100.0000 10.00 %

2,600.00 600.00 2,550.00 550.00 2,200.00 200.00
1,000.0000
2,000.00

33.5000
40 TEMPORARY BARRIER 

1990.0000 L.F. 67.50 % 50.0000 150.00 % 38.0000 90.00 %

66,665.00 26,865.00 99,500.00 59,700.00 75,620.00 35,820.00
20.0000

39,800.00

5,300.0000
41 TEMPORARY IMPACT ATTENUATOR 

2.0000 EACH 51.43 % 3,000.0000 -14.29 % 2,300.0000 -34.29 %

10,600.00 3,600.00 6,000.00 -1,000.00 4,600.00 -2,400.00
3,500.0000
7,000.00

1,750.0000
42 RESETTING IMPACT ATTENUATOR 

4.0000 EACH 75.00 % 1,500.0000 50.00 % 1,150.0000 15.00 %

7,000.00 3,000.00 6,000.00 2,000.00 4,600.00 600.00
1,000.0000
4,000.00

33,000.0000
43 TRANSPORTABLE ATTENUATOR 

13.0000 EACH 340.00 % 25,830.0000 244.40 % 36,000.0000 380.00 %

429,000.00 331,500.00 335,790.00 238,290.00 468,000.00 370,500.00
7,500.0000
97,500.00

80.0000
44 OPERATION OF TRANSPORTABLE ATTENUATOR 

6134.0000 HR  45.45 % 58.0000 5.45 % 73.0000 32.73 %

490,720.00 153,350.00 355,772.00 18,402.00 447,782.00 110,412.00
55.0000

337,370.00
45 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

57.1000
46 FLEXIBLE GUIDE POST 

722.0000 EACH 42.75 % 45.0000 12.50 % 43.0000 7.50 %

41,226.20 12,346.20 32,490.00 3,610.00 31,046.00 2,166.00
40.0000

28,880.00

16.4000
47 BARRIER DELINEATOR 

41.0000 EACH 9.33 % 25.0000 66.67 % 18.0000 20.00 %

672.40 57.40 1,025.00 410.00 738.00 123.00
15.0000
615.00

0.2000
48 PAINT LINE 

333065.0000 L.F. 17.65 % 0.2000 17.65 % 0.1500 -11.76 %

66,613.00 9,991.95 66,613.00 9,991.95 49,959.75 -6,661.30
0.1700

56,621.05
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0.5000
49 PLASTIC LINE 

178150.0000 L.F. -56.52 % 0.5000 -56.52 % 0.5000 -56.52 %

89,075.00 -115,797.50 89,075.00 -115,797.50 89,075.00 -115,797.50
1.1500

204,872.50

3.2500
50 PROFILED PLASTIC LINE 

360.0000 L.F. -45.83 % 3.0000 -50.00 % 7.0000 16.67 %

1,170.00 -990.00 1,080.00 -1,080.00 2,520.00 360.00
6.0000

2,160.00

3.2500
51 PLASTIC WIDE LANE LINE 

20016.0000 L.F. 30.00 % 3.0000 20.00 % 4.0000 60.00 %

65,052.00 15,012.00 60,048.00 10,008.00 80,064.00 30,024.00
2.5000

50,040.00

161.0000
52 PLASTIC TRAFFIC ARROW 

10.0000 EACH -10.56 % 153.0000 -15.00 % 400.0000 122.22 %

1,610.00 -190.00 1,530.00 -270.00 4,000.00 2,200.00
180.0000
1,800.00

91.3000
53 PLASTIC TRAFFIC LETTER 

8.0000 EACH 14.12 % 86.0000 7.50 % 145.0000 81.25 %

730.40 90.40 688.00 48.00 1,160.00 520.00
80.0000
640.00

41.3500
54 PLASTIC DRAINAGE MARKING 

233.0000 EACH 8.82 % 39.0000 2.63 % 42.0000 10.53 %

9,634.55 780.55 9,087.00 233.00 9,786.00 932.00
38.0000
8,854.00

161.1000
55 PLASTIC AERIAL SURVEILLANCE FULL MARKER 

14.0000 EACH -10.50 % 153.0000 -15.00 % 230.0000 27.78 %

2,255.40 -264.60 2,142.00 -378.00 3,220.00 700.00
180.0000
2,520.00

161.1000
56 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 

14.0000 EACH -5.24 % 153.0000 -10.00 % 290.0000 70.59 %

2,255.40 -124.60 2,142.00 -238.00 4,060.00 1,680.00
170.0000
2,380.00

1,700.0000
57 SHOULDER RUMBLE STRIP TYPE 1

10.5600 MI. -27.04 % 1,584.0000 -32.02 % 1,025.0000 -56.01 %

17,952.00 -6,652.80 16,727.04 -7,877.76 10,824.00 -13,780.80
2,330.0000
24,604.80

7.5000
58 MILLED DEPRESSION RUMBLE STRIP

252.0000 L.F. -50.00 % 7.0000 -53.33 % 12.0000 -20.00 %

1,890.00 -1,890.00 1,764.00 -2,016.00 3,024.00 -756.00
15.0000
3,780.00

3,250.0000
59 RECESSED PAVEMENT MARKER 

44.5500 HUND 116.67 % 3,055.0000 103.67 % 2,600.0000 73.33 %

144,787.50 77,962.50 136,100.25 69,275.25 115,830.00 49,005.00
1,500.0000
66,825.00
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4600 NORTHGATE BLVD #100 537 NW LOCUST ST

98027-2412
SACRAMENTO   CA  958341121 ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100834 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

0.2100
60 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

360.0000 L.F. -89.50 % 0.2000 -90.00 % 3.5000 75.00 %

75.60 -644.40 72.00 -648.00 1,260.00 540.00
2.0000
720.00

0.4700
61 TEMPORARY PAVEMENT MARKING-LONG DURATION 

396714.0000 L.F. -53.00 % 0.5000 -50.00 % 0.5000 -50.00 %

186,455.58 -210,258.42 198,357.00 -198,357.00 198,357.00 -198,357.00
1.0000

396,714.00
62 TRAFFIC DATA  ACCUMULATION AND RAMP METERING SYSTEM

L.S. 733.33 % 660.87 % 833.33 %

25,000.00 22,000.00 22,826.00 19,826.00 28,000.00 25,000.003,000.00

5.4000
63 SEQUENTIAL ARROW SIGN 

6513.0000 HR  80.00 % 1.0000 -66.67 % 2.5000 -16.67 %

35,170.20 15,631.20 6,513.00 -13,026.00 16,282.50 -3,256.50
3.0000

19,539.00

10.7500
64 PORTABLE CHANGEABLE MESSAGE SIGN 

3416.0000 HR  79.17 % 3.5000 -41.67 % 4.5000 -25.00 %

36,722.00 16,226.00 11,956.00 -8,540.00 15,372.00 -5,124.00
6.0000

20,496.00
65 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 211.85 % 156.41 % 94.04 %

225,000.00 152,850.00 185,000.00 112,850.00 140,000.00 67,850.0072,150.00

80.0000
66 OTHER TRAFFIC CONTROL LABOR 

13920.0000 HR  45.45 % 63.0000 14.55 % 75.0000 36.36 %

1,113,600.00 348,000.00 876,960.00 111,360.00 1,044,000.00 278,400.00
55.0000

765,600.00
67 TRAFFIC CONTROL SUPERVISOR 

L.S. 43.01 % 10.17 % -7.31 %

270,000.00 81,200.00 208,000.00 19,200.00 175,000.00 -13,800.00188,800.00

38.0000
68 CONSTRUCTION SIGNS CLASS A 

574.0000 S.F. 26.67 % 35.0000 16.67 % 40.0000 33.33 %

21,812.00 4,592.00 20,090.00 2,870.00 22,960.00 5,740.00
30.0000

17,220.00

130.0000
69 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

700.0000 HR  30.00 % 117.0000 17.00 % 115.0000 15.00 %

91,000.00 21,000.00 81,900.00 11,900.00 80,500.00 10,500.00
100.0000
70,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A024 REVISION NO : BIDS OPENED ON : Feb 28 2018 
CONTRACT NO :009213 REGION NO : 1 AWARDED ON : Mar 14 2018 
VERSION NO :4 WORK ORDER# : XL5148
HWY :SR 090
TITLE :I-90

E SUNSET WAY I/C VIC TO 436TH AVE I/C VIC
PAVEMENT REPAIR
17A024

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/12/2018
09:24

DOT_RGGB01

, NHPP-0901(492)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992024531

4124 E BROADWAY
ACME CONCRETE PAVING, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100307CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MYERS & SONS CONSTRUCTION LP C.A. CAREY CORPORATION
4600 NORTHGATE BLVD #100 537 NW LOCUST ST

98027-2412
SACRAMENTO   CA  958341121 ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100834 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
70 TYPE C PROGRESS SCHEDULE 

L.S. 0.00 % 66.67 % 0.00 %

30,000.00 0.00 50,000.00 20,000.00 30,000.00 0.0030,000.00

575.0000
71 SCHEDULE UPDATE 

12.0000 EACH 0.00 % 1,400.0000 143.48 % 1,000.0000 73.91 %

6,900.00 0.00 16,800.00 9,900.00 12,000.00 5,100.00
575.0000
6,900.00

72 PROJECT SPECIFIC PARTNERING
CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
73 STRUCTURE SURVEYING 

L.S. -40.00 % -10.00 % 150.00 %

6,000.00 -4,000.00 9,000.00 -1,000.00 25,000.00 15,000.0010,000.00
74 ROADWAY SURVEYING 

L.S. -67.50 % 100.00 % 325.00 %

6,500.00 -13,500.00 40,000.00 20,000.00 85,000.00 65,000.0020,000.00
75 REFERENCING EXISTING PAVEMENT MARKING

L.S. 308.68 % 482.12 % 53.26 %

160,000.00 120,850.00 227,900.00 188,750.00 60,000.00 20,850.0039,150.00

1,000.0000
76 REMOVING AND REPLACING MONUMENT CASE AND COVER

3.0000 EACH 0.00 % 7,500.0000 650.00 % 2,800.0000 180.00 %

3,000.00 0.00 22,500.00 19,500.00 8,400.00 5,400.00
1,000.0000
3,000.00

77 FORCE ACCOUNT  - BRIDGE NO. 90/77N CONC. PAVEMENT SEAT
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
78 FORCE ACCOUNT - MINOR ELECTRICAL REPAIR WORK

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
79 FORCE ACCOUNT - POTHOLING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
80 FORCE ACCOUNT  - NONSTANDARD PANEL DEPTH

EST. 0.00 % 0.00 % 0.00 %

100,003.00 100,003.00 100,003.00100,003.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009213 REGION NO : 1 AWARDED ON : Mar 14 2018 
VERSION NO :4 WORK ORDER# : XL5148
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E SUNSET WAY I/C VIC TO 436TH AVE I/C VIC
PAVEMENT REPAIR
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PRICE PER UNIT/
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SPOKANE   WA  992024531

4124 E BROADWAY
ACME CONCRETE PAVING, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100307CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MYERS & SONS CONSTRUCTION LP C.A. CAREY CORPORATION
4600 NORTHGATE BLVD #100 537 NW LOCUST ST

98027-2412
SACRAMENTO   CA  958341121 ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100834 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

550.0000
81 REPLACE MANHOLE COVER

14.0000 EACH -54.17 % 1,500.0000 25.00 % 1,000.0000 -16.67 %

7,700.00 -9,100.00 21,000.00 4,200.00 14,000.00 -2,800.00
1,200.0000
16,800.00

550.0000
82 REPLACE CATCH BASIN GRATE/COVER

2.0000 EACH -54.17 % 5,000.0000 316.67 % 1,000.0000 -16.67 %

1,100.00 -1,300.00 10,000.00 7,600.00 2,000.00 -400.00
1,200.0000
2,400.00

15.5000
83 TRAINING 

400.0000 HR  287.50 % 10.0000 150.00 % 10.0000 150.00 %

6,200.00 4,600.00 4,000.00 2,400.00 4,000.00 2,400.00
4.0000

1,600.00
84 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

91,590.00 91,590.00 91,590.0091,590.00
85 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
86 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
87 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

6,145.00 6,145.00 6,145.006,145.00
88 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
89 SPCC PLAN 

L.S. 0.00 % 140.00 % 100.00 %

2,500.00 0.00 6,000.00 3,500.00 5,000.00 2,500.002,500.00

275.0000
90 NO TRESPASSING SIGN 

2.0000 EACH -45.00 % 500.0000 0.00 % 500.0000 0.00 %

550.00 -450.00 1,000.00 0.00 1,000.00 0.00
500.0000
1,000.00

91 HEALTH AND SAFETY PLAN 
L.S. 233.33 % 0.00 % 66.67 %

10,000.00 7,000.00 3,000.00 0.00 5,000.00 2,000.003,000.00
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OTHER ITEMS
92 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
93 JUST IN TIME TRAINING 

L.S. 10.00 % 140.00 % 140.00 %

5,500.00 500.00 12,000.00 7,000.00 12,000.00 7,000.005,000.00

$17,345,998.29 18.22% $17,399,400.99 18.58% $17,797,369.50 21.29%$14,673,209.85CONTRACT TOTAL

$17,797,369.50$17,345,998.29 $17,399,400.99BASE TOTAL 18.22% 18.58% 21.29%$14,673,209.85


