
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A031 REVISION NO : BIDS OPENED ON : Jan 29 2018 
CONTRACT NO :009195 REGION NO : 1 AWARDED ON : Feb  7 2018 
VERSION NO :5 WORK ORDER# : XL5296
HWY :SR 009,092
TITLE :SR 9 AND SR 92 108TH I/S & 147TH AVE TO QUARRY RD I/S 

IMPROVEMENTS AND PAVING 17A031

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/18/2018
07:52

DOT_RGGB01

STPF-9999(806)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY - 98272
PO BOX 247
MONROE   WA  982720247
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 54.80 % 84.00 %

387,000.00 137,000.00 460,000.00 210,000.00250,000.00

53,700.0000
2 CLEARING AND GRUBBING 

0.5600 ACRE 437.00 % 45,000.0000 350.00 %

30,072.00 24,472.00 25,200.00 19,600.00
10,000.0000

5,600.00
3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -33.04 % -34.78 %

15,400.00 -7,600.00 15,000.00 -8,000.0023,000.00
4 REMOVING LIGHT STANDARD SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00

GRADING

69.0000
5 ROADWAY EXCAVATION INCL. HAUL 

3300.0000 C.Y. 245.00 % 45.0000 125.00 %

227,700.00 161,700.00 148,500.00 82,500.00
20.0000

66,000.00

110.0000
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

153.0000 S.Y. 266.67 % 125.0000 316.67 %

16,830.00 12,240.00 19,125.00 14,535.00
30.0000
4,590.00

DRAINAGE

160.0000
7 STREAMBED COBBLES 8 IN. 

39.0000 TON 113.33 % 180.0000 140.00 %

6,240.00 3,315.00 7,020.00 4,095.00
75.0000
2,925.00

94.0000
8 QUARRY SPALLS 

33.1000 TON 88.00 % 180.0000 260.00 %

3,111.40 1,456.40 5,958.00 4,303.00
50.0000
1,655.00
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DRAINAGE

270.0000
9 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

192.0000 L.F. 350.00 % 170.0000 183.33 %

51,840.00 40,320.00 32,640.00 21,120.00
60.0000

11,520.00

SURFACING

61.0000
10 CRUSHED SURFACING BASE COURSE 

1860.0000 TON 52.50 % 85.0000 112.50 %

113,460.00 39,060.00 158,100.00 83,700.00
40.0000

74,400.00

CEMENT CONCRETE PAVEMENT

55.0000
11 CORROSION RESISTANT DOWEL BAR 

144.0000 EACH 266.67 % 100.0000 566.67 %

7,920.00 5,760.00 14,400.00 12,240.00
15.0000
2,160.00

225.0000
12 PIGMENTED CEMENT CONCRETE - PATTERNED

810.0000 S.Y. 150.00 % 310.0000 244.44 %

182,250.00 109,350.00 251,100.00 178,200.00
90.0000

72,900.00

HOT MIX ASPHALT

6.0000
13 CRACK SEALING - LF 

10000.0000 L.F. 500.00 % 7.0000 600.00 %

60,000.00 50,000.00 70,000.00 60,000.00
1.0000

10,000.00

4.0000
14 PLANING BITUMINOUS PAVEMENT 

56500.0000 S.Y. 33.33 % 3.5000 16.67 %

226,000.00 56,500.00 197,750.00 28,250.00
3.0000

169,500.00

120.0000
15 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

2040.0000 TON 41.18 % 115.0000 35.29 %

244,800.00 71,400.00 234,600.00 61,200.00
85.0000

173,400.00

380.0000
16 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

80.0000 TON 179.41 % 330.0000 142.65 %

30,400.00 19,520.00 26,400.00 15,520.00
136.0000
10,880.00
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HOT MIX ASPHALT

120.0000
17 HMA CL. 1/2 IN. PG 64-22

8030.0000 TON 41.18 % 105.0000 23.53 %

963,600.00 281,050.00 843,150.00 160,600.00
85.0000

682,550.00
18 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

24,763.00 24,763.0024,763.00
19 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

19,686.00 19,686.0019,686.00
20 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

20,350.00 20,350.0020,350.00
21 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-8.00 -8.00-8.00

EROSION CNTL AND ROADSIDE RESTORATION

190.0000
22 INLET PROTECTION 

10.0000 EACH 90.00 % 250.0000 150.00 %

1,900.00 900.00 2,500.00 1,500.00
100.0000
1,000.00

12.0000
23 COMPOST SOCK 

620.0000 L.F. 71.43 % 11.0000 57.14 %

7,440.00 3,100.00 6,820.00 2,480.00
7.0000

4,340.00
24 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

5,470.0000
25 SEEDING, FERTILIZING, AND MULCHING 

0.6000 ACRE -8.83 % 23,000.0000 283.33 %

3,282.00 -318.00 13,800.00 10,200.00
6,000.0000
3,600.00

55.0000
26 TOPSOIL TYPE A

480.0000 S.Y. 323.08 % 70.0000 438.46 %

26,400.00 20,160.00 33,600.00 27,360.00
13.0000
6,240.00
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EROSION CNTL AND ROADSIDE RESTORATION

10.0000
27 FINE COMPOST

2767.0000 S.Y. 66.67 % 12.5000 108.33 %

27,670.00 11,068.00 34,587.50 17,985.50
6.0000

16,602.00

26.0000
28 PSIPE DOUGLAS FIR, 18 IN. HT., NO. 2 CONT.

30.0000 EACH 30.00 % 35.0000 75.00 %

780.00 180.00 1,050.00 450.00
20.0000
600.00

26.0000
29 PSIPE WESTERN RED CEDAR, 18 IN. HT., NO 2 CONT.

30.0000 EACH -13.33 % 35.0000 16.67 %

780.00 -120.00 1,050.00 150.00
30.0000
900.00

55.0000
30 PSIPE WESTERN RED CEDAR (HOGAN), 18 IN. HT., NO. 5 CONT.

4.0000 EACH -21.43 % 70.0000 0.00 %

220.00 -60.00 280.00 0.00
70.0000
280.00

26.0000
31 PSIPE MOUNT VERNON LAUREL, 12 IN. HT., NO.1 CONT.

65.0000 EACH -62.86 % 28.0000 -60.00 %

1,690.00 -2,860.00 1,820.00 -2,730.00
70.0000
4,550.00

20.0000
32 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., NO. 1 CONT.

142.0000 EACH 66.67 % 23.0000 91.67 %

2,840.00 1,136.00 3,266.00 1,562.00
12.0000
1,704.00

26.0000
33 PSIPE MIDNIGHT FIRE DOGWOOD, 12 IN. HT., NO. 1 CONT

9.0000 EACH 160.00 % 35.0000 250.00 %

234.00 144.00 315.00 225.00
10.0000
90.00

26.0000
34 PSIPE SALAL, 12 IN. HT., NO. 1 CONT.

312.0000 EACH 160.00 % 23.0000 130.00 %

8,112.00 4,992.00 7,176.00 4,056.00
10.0000
3,120.00

26.0000
35 PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.

86.0000 EACH 160.00 % 23.0000 130.00 %

2,236.00 1,376.00 1,978.00 1,118.00
10.0000
860.00

20.0000
36 PSIPE THIMBLEBERRY, 12 IN. HT., NO. 1 CONT.

172.0000 EACH 66.67 % 23.0000 91.67 %

3,440.00 1,376.00 3,956.00 1,892.00
12.0000
2,064.00

20.0000
37 PSIPE WESTERN SWORD FERN, 12 IN. HT., NO. 1 CONT.

312.0000 EACH 66.67 % 23.0000 91.67 %

6,240.00 2,496.00 7,176.00 3,432.00
12.0000
3,744.00
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EROSION CNTL AND ROADSIDE RESTORATION

20.0000
38 PSIPE VINE MAPLE, 12 IN., NO. 1 CONT.

115.0000 EACH 66.67 % 23.0000 91.67 %

2,300.00 920.00 2,645.00 1,265.00
12.0000
1,380.00

39 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

10.0000
40 SOIL AMENDMENT

1315.0000 S.Y. 66.67 % 12.0000 100.00 %

13,150.00 5,260.00 15,780.00 7,890.00
6.0000

7,890.00

10.0000
41 BARK OR WOODCHIP MULCH

1315.0000 S.Y. 66.67 % 12.0000 100.00 %

13,150.00 5,260.00 15,780.00 7,890.00
6.0000

7,890.00

23.0000
42 SOD INSTALLATION 

333.0000 S.Y. -42.50 % 30.0000 -25.00 %

7,659.00 -5,661.00 9,990.00 -3,330.00
40.0000

13,320.00

41.0000
43 WATER BAG

240.0000 EACH 4,000.00 % 50.0000 4,900.00 %

9,840.00 9,600.00 12,000.00 11,760.00
1.0000
240.00

5,820.0000
44 SOIL LOOSENING

0.1000 ACRE -67.67 % 35,000.0000 94.44 %

582.00 -1,218.00 3,500.00 1,700.00
18,000.0000

1,800.00

5.0000
45 HIGH VISIBILITY FENCE 

1420.0000 L.F. 100.00 % 8.0000 220.00 %

7,100.00 3,550.00 11,360.00 7,810.00
2.5000

3,550.00

TRAFFIC

700.0000
46 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

20.0000 EACH 600.00 % 915.0000 815.00 %

14,000.00 12,000.00 18,300.00 16,300.00
100.0000
2,000.00

65.0000
47 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

2077.0000 L.F. 225.00 % 88.0000 340.00 %

135,005.00 93,465.00 182,776.00 141,236.00
20.0000

41,540.00
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150.0000
48 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

173.0000 L.F. 275.00 % 210.0000 425.00 %

25,950.00 19,030.00 36,330.00 29,410.00
40.0000
6,920.00

70.0000
49 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

247.0000 L.F. 75.00 % 95.0000 137.50 %

17,290.00 7,410.00 23,465.00 13,585.00
40.0000
9,880.00

55.0000
50 CEMENT CONC. PEDESTRIAN CURB 

49.0000 L.F. -45.00 % 70.0000 -30.00 %

2,695.00 -2,205.00 3,430.00 -1,470.00
100.0000
4,900.00

35.0000
51 RAISING EXISTING BEAM GUARDRAIL 

250.0000 L.F. 75.00 % 60.0000 200.00 %

8,750.00 3,750.00 15,000.00 10,000.00
20.0000
5,000.00

13,300.0000
52 TRANSPORTABLE ATTENUATOR 

3.0000 EACH 166.00 % 14,000.0000 180.00 %

39,900.00 24,900.00 42,000.00 27,000.00
5,000.0000
15,000.00

87.0000
53 OPERATION OF TRANSPORTABLE ATTENUATOR 

137.0000 HR  93.33 % 105.0000 133.33 %

11,919.00 5,754.00 14,385.00 8,220.00
45.0000
6,165.00

54 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

73.0000
55 FLEXIBLE GUIDE POST 

76.0000 EACH 62.22 % 88.0000 95.56 %

5,548.00 2,128.00 6,688.00 3,268.00
45.0000
3,420.00

1.0000
56 PLASTIC LINE 

20170.0000 L.F. -33.33 % 1.7500 16.67 %

20,170.00 -10,085.00 35,297.50 5,042.50
1.5000

30,255.00

2.0000
57 PROFILED PLASTIC LINE 

37940.0000 L.F. 25.00 % 2.4000 50.00 %

75,880.00 15,176.00 91,056.00 30,352.00
1.6000

60,704.00

5.0000
58 PROFILED PLASTIC WIDE LANE LINE 

2720.0000 L.F. 25.00 % 6.0000 50.00 %

13,600.00 2,720.00 16,320.00 5,440.00
4.0000

10,880.00
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5.0000
59 PLASTIC WIDE LANE LINE 

80.0000 L.F. 233.33 % 6.0000 300.00 %

400.00 280.00 480.00 360.00
1.5000
120.00

12.0000
60 PLASTIC CROSSWALK LINE 

380.0000 S.F. 100.00 % 14.0000 133.33 %

4,560.00 2,280.00 5,320.00 3,040.00
6.0000

2,280.00

17.0000
61 PLASTIC STOP LINE 

264.0000 L.F. 70.00 % 21.0000 110.00 %

4,488.00 1,848.00 5,544.00 2,904.00
10.0000
2,640.00

230.0000
62 PLASTIC TRAFFIC ARROW 

24.0000 EACH 15.00 % 280.0000 40.00 %

5,520.00 720.00 6,720.00 1,920.00
200.0000
4,800.00

99.0000
63 PLASTIC TRAFFIC LETTER 

51.0000 EACH 16.47 % 120.0000 41.18 %

5,049.00 714.00 6,120.00 1,785.00
85.0000
4,335.00

47.0000
64 PLASTIC DRAINAGE MARKING 

30.0000 EACH 56.67 % 55.0000 83.33 %

1,410.00 510.00 1,650.00 750.00
30.0000
900.00

2,560.0000
65 CENTERLINE RUMBLE STRIP 

2.9000 MI. 60.00 % 3,000.0000 87.50 %

7,424.00 2,784.00 8,700.00 4,060.00
1,600.0000
4,640.00

600.0000
66 RAISED PAVEMENT MARKER TYPE 2 

9.0200 HUND 33.33 % 750.0000 66.67 %

5,412.00 1,353.00 6,765.00 2,706.00
450.0000
4,059.00

67 PERMANENT SIGNING 
L.S. 99.17 % 150.00 %

23,900.00 11,900.00 30,000.00 18,000.0012,000.00

0.2000
68 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

113550.0000 L.F. -33.33 % 0.2500 -16.67 %

22,710.00 -11,355.00 28,387.50 -5,677.50
0.3000

34,065.00
69 TEMPORARY ILLUMINATION SYSTEM SAB 5196

L.S. 101.91 % 140.00 %

50,477.60 25,477.60 60,000.00 35,000.0025,000.00
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70 ILLUMINATION SYSTEM SAB 5196

L.S. 26.96 % 52.17 %

146,000.00 31,000.00 175,000.00 60,000.00115,000.00

250.0000
71 DIRECTIONAL BORING 

55.0000 L.F. 42.86 % 155.0000 -11.43 %

13,750.00 4,125.00 8,525.00 -1,100.00
175.0000
9,625.00

6.0000
72 PORTABLE CHANGEABLE MESSAGE SIGN 

1794.0000 HR  -40.00 % 11.0000 10.00 %

10,764.00 -7,176.00 19,734.00 1,794.00
10.0000

17,940.00
73 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 230.00 % 200.00 %

165,000.00 115,000.00 150,000.00 100,000.0050,000.00

80.0000
74 FLAGGERS 

1987.0000 HR  42.86 % 112.0000 100.00 %

158,960.00 47,688.00 222,544.00 111,272.00
56.0000

111,272.00

90.0000
75 OTHER TRAFFIC CONTROL LABOR 

1501.0000 HR  50.00 % 108.0000 80.00 %

135,090.00 45,030.00 162,108.00 72,048.00
60.0000

90,060.00
76 TRAFFIC CONTROL SUPERVISOR 

L.S. 38.31 % 397.28 %

44,500.00 12,325.00 160,000.00 127,825.0032,175.00

31.0000
77 CONSTRUCTION SIGNS CLASS A 

177.0000 S.F. 55.00 % 37.0000 85.00 %

5,487.00 1,947.00 6,549.00 3,009.00
20.0000
3,540.00

4.0000
78 PLASTIC WIDE DOTTED ENTRY  LINE 

160.0000 L.F. 100.00 % 5.2500 162.50 %

640.00 320.00 840.00 520.00
2.0000
320.00

3.0000
79 TEMPORARY STOP LINE-SHORT DURATION

570.0000 L.F. 900.00 % 3.5000 1,066.67 %

1,710.00 1,539.00 1,995.00 1,824.00
0.3000
171.00

70.0000
80 TEMPORARY TRAFFIC ARROW-SHORT DURATION

26.0000 EACH 40.00 % 85.0000 70.00 %

1,820.00 520.00 2,210.00 910.00
50.0000
1,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A031 REVISION NO : BIDS OPENED ON : Jan 29 2018 
CONTRACT NO :009195 REGION NO : 1 AWARDED ON : Feb  7 2018 
VERSION NO :5 WORK ORDER# : XL5296
HWY :SR 009,092
TITLE :SR 9 AND SR 92 108TH I/S & 147TH AVE TO QUARRY RD I/S 

IMPROVEMENTS AND PAVING 17A031

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/18/2018
07:52

DOT_RGGB01

STPF-9999(806)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY - 98272
PO BOX 247
MONROE   WA  982720247
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

TRAFFIC

29.0000
81 TEMPORARY TRAFFIC LETTER-SHORT DURATION

64.0000 EACH -42.00 % 35.0000 -30.00 %

1,856.00 -1,344.00 2,240.00 -960.00
50.0000
3,200.00

2.0000
82 TEMPORARY CROSSWALK LINE-SHORT DURATION

540.0000 L.F. 566.67 % 2.8000 833.33 %

1,080.00 918.00 1,512.00 1,350.00
0.3000
162.00

82.0000
83 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

32.0000 HR  -25.45 % 180.0000 63.64 %

2,624.00 -896.00 5,760.00 2,240.00
110.0000
3,520.00

84 TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 4117
L.S. 16.43 % 42.86 %

8,150.00 1,150.00 10,000.00 3,000.007,000.00
85 TRAFFIC SIGNAL SYSTEM SAC 4117

L.S. 39.60 % 68.00 %

34,900.00 9,900.00 42,000.00 17,000.0025,000.00

OTHER ITEMS
86 TYPE B PROGRESS SCHEDULE 

L.S. 10.00 % 0.00 %

5,500.00 500.00 5,000.00 0.005,000.00

100.0000
87 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

158.0000 C.Y. 566.67 % 60.0000 300.00 %

15,800.00 13,430.00 9,480.00 7,110.00
15.0000
2,370.00

88 ROADWAY SURVEYING 
L.S. -52.17 % -6.83 %

23,100.00 -25,200.00 45,000.00 -3,300.0048,300.00

2,060.0000
89 MONUMENT CASE, COVER, AND PIPE 

1.0000 EACH 586.67 % 9,000.0000 2,900.00 %

2,060.00 1,760.00 9,000.00 8,700.00
300.0000
300.00

40.0000
90 CEMENT CONC. SIDEWALK 

36.8000 S.Y. -80.00 % 270.0000 35.00 %

1,472.00 -5,888.00 9,936.00 2,576.00
200.0000
7,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A031 REVISION NO : BIDS OPENED ON : Jan 29 2018 
CONTRACT NO :009195 REGION NO : 1 AWARDED ON : Feb  7 2018 
VERSION NO :5 WORK ORDER# : XL5296
HWY :SR 009,092
TITLE :SR 9 AND SR 92 108TH I/S & 147TH AVE TO QUARRY RD I/S 

IMPROVEMENTS AND PAVING 17A031

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/18/2018
07:52

DOT_RGGB01

STPF-9999(806)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY - 98272
PO BOX 247
MONROE   WA  982720247
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

160.0000
91 ASPHALT CONC. SIDEWALK 

46.0000 S.Y. 60.00 % 90.0000 -10.00 %

7,360.00 2,760.00 4,140.00 -460.00
100.0000
4,600.00

5,500.0000
92 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B

2.0000 EACH 478.95 % 7,200.0000 657.89 %

11,000.00 9,100.00 14,400.00 12,500.00
950.0000
1,900.00

65.0000
93 DETECTABLE WARNING SURFACE 

115.0000 S.F. -18.75 % 85.0000 6.25 %

7,475.00 -1,725.00 9,775.00 575.00
80.0000
9,200.00

94 FORCE ACCOUNT UTILITY POTHOLE LOCATION
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
95 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
96 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
97 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
98 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
99 SPCC PLAN 

L.S. -85.71 % -71.43 %

500.00 -3,000.00 1,000.00 -2,500.003,500.00

6.0000
100 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

102.0000 S.Y. -76.00 % 28.0000 12.00 %

612.00 -1,938.00 2,856.00 306.00
25.0000
2,550.00

101 REFERENCING EXISTING PAVEMENT MARKINGS
L.S. 57.48 % 260.36 %

8,740.00 3,190.00 20,000.00 14,450.005,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A031 REVISION NO : BIDS OPENED ON : Jan 29 2018 
CONTRACT NO :009195 REGION NO : 1 AWARDED ON : Feb  7 2018 
VERSION NO :5 WORK ORDER# : XL5296
HWY :SR 009,092
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IMPROVEMENTS AND PAVING 17A031

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
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GRANITE CONSTRUCTION COMPANY
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CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
102 ADA FEATURES SURVEYING

L.S. 1,006.67 % 266.67 %

16,600.00 15,100.00 5,500.00 4,000.001,500.00

23.0000
103 6727 - EXTRUDED CURB

130.0000 L.F. -42.50 % 28.0000 -30.00 %

2,990.00 -2,210.00 3,640.00 -1,560.00
40.0000
5,200.00

104 6518 - SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 %

40,440.00 40,440.0040,440.00

$4,204,000.00 58.12% $4,607,584.50 73.30% $0.00$2,658,696.00CONTRACT TOTAL

$4,204,000.00 $4,607,584.50BASE TOTAL 58.12% 73.30%$2,658,696.00


