
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 21.89 % 22.43 % 18.39 %

2,255,000.00 405,000.00 2,265,000.00 415,000.00 2,190,244.18 340,244.181,850,000.00
2 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
3 UNANTICIPATED DISCOVERY

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 57.61 % -6.68 % 24.43 %

380,000.00 138,900.00 225,000.00 -16,100.00 300,000.00 58,900.00241,100.00
5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS FOR SA DETOUR

L.S. 62.50 % -35.00 % 12.50 %

650,000.00 250,000.00 260,000.00 -140,000.00 450,000.00 50,000.00400,000.00

36.5500
6 REMOVING GEOSYNTHETIC WALL AND FILL FOR DETOUR ROADWAY

2645.0000 C.Y. 108.86 % 19.0000 8.57 % 36.0000 105.71 %

96,674.75 50,387.25 50,255.00 3,967.50 95,220.00 48,932.50
17.5000

46,287.50
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
8 REMOVING PORTION OF EXISTING BRIDGE BR. NO. 99/540N-N

L.S. -44.90 % -42.04 % 22.45 %

135,000.00 -110,000.00 142,000.00 -103,000.00 300,000.00 55,000.00245,000.00

50.0000
9 REMOVING CEMENT CONC. PAVEMENT 

152.0000 S.Y. 100.00 % 36.0000 44.00 % 13.5000 -46.00 %

7,600.00 3,800.00 5,472.00 1,672.00 2,052.00 -1,748.00
25.0000
3,800.00

12.0000
10 REMOVING CEMENT CONC. SIDEWALK 

1445.0000 S.Y. 0.00 % 11.0000 -8.33 % 8.0000 -33.33 %

17,340.00 0.00 15,895.00 -1,445.00 11,560.00 -5,780.00
12.0000

17,340.00

6.1000
11 REMOVING CEMENT CONC. CURB AND GUTTER 

811.0000 L.F. -39.00 % 5.0000 -50.00 % 4.2500 -57.50 %

4,947.10 -3,162.90 4,055.00 -4,055.00 3,446.75 -4,663.25
10.0000
8,110.00
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6.1000
12 REMOVING CEMENT CONC. CURB 

436.0000 L.F. -23.75 % 5.0000 -37.50 % 3.0000 -62.50 %

2,659.60 -828.40 2,180.00 -1,308.00 1,308.00 -2,180.00
8.0000

3,488.00

13.3500
13 REMOVING ASPHALT CONC. PAVEMENT 

7210.0000 S.Y. 122.50 % 11.5000 91.67 % 11.0000 83.33 %

96,253.50 52,993.50 82,915.00 39,655.00 79,310.00 36,050.00
6.0000

43,260.00

9.3500
14 REMOVING ASPHALT CONC. SIDEWALK 

534.0000 S.Y. -37.67 % 7.0000 -53.33 % 6.7500 -55.00 %

4,992.90 -3,017.10 3,738.00 -4,272.00 3,604.50 -4,405.50
15.0000
8,010.00

2.5000
15 REMOVING ASPHALT CONC. CURB 

314.0000 L.F. -58.33 % 4.0000 -33.33 % 3.7500 -37.50 %

785.00 -1,099.00 1,256.00 -628.00 1,177.50 -706.50
6.0000

1,884.00
16 FORCE ACCOUNT - REMOVING OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

GRADING

15.0000
17 ROADWAY EXCAVATION INCL. HAUL 

12370.0000 C.Y. -40.00 % 18.5000 -26.00 % 34.0000 36.00 %

185,550.00 -123,700.00 228,845.00 -80,405.00 420,580.00 111,330.00
25.0000

309,250.00

29.1000
18 GRAVEL BORROW INCL. HAUL 

23730.0000 TON 61.67 % 28.0000 55.56 % 17.0000 -5.56 %

690,543.00 263,403.00 664,440.00 237,300.00 403,410.00 -23,730.00
18.0000

427,140.00

29.1000
19 COS MINERAL AGGREGATE TYPE 17

2580.0000 TON 61.67 % 42.0000 133.33 % 23.4000 30.00 %

75,078.00 28,638.00 108,360.00 61,920.00 60,372.00 13,932.00
18.0000

46,440.00

2.0000
20 EMBANKMENT COMPACTION 

11710.0000 C.Y. -60.00 % 3.5000 -30.00 % 5.0000 0.00 %

23,420.00 -35,130.00 40,985.00 -17,565.00 58,550.00 0.00
5.0000

58,550.00

100.0000
21 EPS GEOFOAM LIGHTWEIGHT FILL

5830.0000 C.Y. -4.76 % 114.0000 8.57 % 180.0000 71.43 %

583,000.00 -29,150.00 664,620.00 52,470.00 1,049,400.00 437,250.00
105.0000

612,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

75.0000
22 LANDSCAPE EPS GEOFOAM LIGHTWEIGHT FILL

550.0000 C.Y. 0.00 % 96.0000 28.00 % 210.0000 180.00 %

41,250.00 0.00 52,800.00 11,550.00 115,500.00 74,250.00
75.0000

41,250.00

56.4500
23 DISPOSING CONTAMINATED MATERIAL

24340.0000 TON -5.92 % 25.0000 -58.33 % 47.5000 -20.83 %

1,373,993.00 -86,407.00 608,500.00 -851,900.00 1,156,150.00 -304,250.00
60.0000

1,460,400.00
24 FA - HANDLING, HAULING AND DISPOSING DANGEROUS WASTE 

EST. 0.00 % 0.00 % 0.00 %

56,000.00 56,000.00 56,000.0056,000.00
25 FORCE ACCOUNT LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

4,250.00 4,250.00 4,250.004,250.00

DRAINAGE

1,510.0000
26 CONCRETE INLET 

2.0000 EACH 0.67 % 1,550.0000 3.33 % 1,300.0000 -13.33 %

3,020.00 20.00 3,100.00 100.00 2,600.00 -400.00
1,500.0000
3,000.00

1,860.0000
27 INLET TYPE COS 250B

11.0000 EACH 24.00 % 1,550.0000 3.33 % 1,295.0000 -13.67 %

20,460.00 3,960.00 17,050.00 550.00 14,245.00 -2,255.00
1,500.0000
16,500.00

1,800.0000
28 CONCRETE CHANNEL

3.0000 EACH -34.55 % 2,000.0000 -27.27 % 1,550.0000 -43.64 %

5,400.00 -2,850.00 6,000.00 -2,250.00 4,650.00 -3,600.00
2,750.0000
8,250.00

30.0000
29 UNDERDRAIN PIPE 8 IN. DIAM. 

135.0000 L.F. 66.67 % 29.0000 61.11 % 21.0000 16.67 %

4,050.00 1,620.00 3,915.00 1,485.00 2,835.00 405.00
18.0000
2,430.00

87.2000
30 DRAIN PIPE 8 IN. DIAM. 

4.0000 L.F. 190.67 % 100.0000 233.33 % 123.0000 310.00 %

348.80 228.80 400.00 280.00 492.00 372.00
30.0000
120.00
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STORM SEWER

1,950.0000
31 CATCH BASIN TYPE 1 

7.0000 EACH 8.33 % 1,600.0000 -11.11 % 1,475.0000 -18.06 %

13,650.00 1,050.00 11,200.00 -1,400.00 10,325.00 -2,275.00
1,800.0000
12,600.00

4,500.0000
32 CATCH BASIN TYPE 2 48 IN. DIAM. 

8.0000 EACH 28.57 % 3,800.0000 8.57 % 3,020.0000 -13.71 %

36,000.00 8,000.00 30,400.00 2,400.00 24,160.00 -3,840.00
3,500.0000
28,000.00

4,850.0000
33 CATCH BASIN TYPE COS 240A

3.0000 EACH 51.56 % 3,700.0000 15.63 % 3,405.0000 6.41 %

14,550.00 4,950.00 11,100.00 1,500.00 10,215.00 615.00
3,200.0000
9,600.00

4,850.0000
34 CATCH BASIN TYPE COS 240C

3.0000 EACH 51.56 % 3,900.0000 21.88 % 3,370.0000 5.31 %

14,550.00 4,950.00 11,700.00 2,100.00 10,110.00 510.00
3,200.0000
9,600.00

5,115.0000
35 CATCH BASIN TYPE COS 240D

16.0000 EACH 70.50 % 3,900.0000 30.00 % 3,400.0000 13.33 %

81,840.00 33,840.00 62,400.00 14,400.00 54,400.00 6,400.00
3,000.0000
48,000.00

5,135.0000
36 CATCH BASIN TYPE COS 240D MOD

3.0000 EACH 42.64 % 3,650.0000 1.39 % 3,415.0000 -5.14 %

15,405.00 4,605.00 10,950.00 150.00 10,245.00 -555.00
3,600.0000
10,800.00

4,800.0000
37 CATCH BASIN TYPE COS 242B

2.0000 EACH 71.43 % 4,000.0000 42.86 % 3,685.0000 31.61 %

9,600.00 4,000.00 8,000.00 2,400.00 7,370.00 1,770.00
2,800.0000
5,600.00

19,500.0000
38 FILTERRA BIOFILTRATION SYSTEM

2.0000 EACH 290.00 % 17,300.0000 246.00 % 19,000.0000 280.00 %

39,000.00 29,000.00 34,600.00 24,600.00 38,000.00 28,000.00
5,000.0000
10,000.00

10,000.0000
39 WALL DRAIN WITH DOWNSPOUT

3.0000 EACH 257.14 % 8,700.0000 210.71 % 27,500.0000 882.14 %

30,000.00 21,600.00 26,100.00 17,700.00 82,500.00 74,100.00
2,800.0000
8,400.00

4.0000
40 TESTING STORM SEWER PIPE 

3813.0000 L.F. 33.33 % 3.0000 0.00 % 4.5000 50.00 %

15,252.00 3,813.00 11,439.00 0.00 17,158.50 5,719.50
3.0000

11,439.00

4.0000
41 COS TELEVISION INSPECTION

1684.0000 L.F. 0.00 % 6.0000 50.00 % 2.6000 -35.00 %

6,736.00 0.00 10,104.00 3,368.00 4,378.40 -2,357.60
4.0000

6,736.00
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STORM SEWER

93.6000
42 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1612.0000 L.F. 167.43 % 55.0000 57.14 % 60.0000 71.43 %

150,883.20 94,463.20 88,660.00 32,240.00 96,720.00 40,300.00
35.0000

56,420.00

140.0000
43 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

221.0000 L.F. 211.11 % 103.0000 128.89 % 80.3000 78.44 %

30,940.00 20,995.00 22,763.00 12,818.00 17,746.30 7,801.30
45.0000
9,945.00

120.0000
44 COS DUCTILE IRON STORM SEWER PIPE 6 IN. DIAM.

22.0000 L.F. 140.00 % 99.0000 98.00 % 97.5000 95.00 %

2,640.00 1,540.00 2,178.00 1,078.00 2,145.00 1,045.00
50.0000
1,100.00

105.0000
45 COS DUCTILE IRON STORM SEWER PIPE 8 IN. DIAM.

632.0000 L.F. 110.00 % 91.0000 82.00 % 61.6000 23.20 %

66,360.00 34,760.00 57,512.00 25,912.00 38,931.20 7,331.20
50.0000

31,600.00

110.0000
46 COS DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.

1202.0000 L.F. 37.50 % 82.0000 2.50 % 90.0000 12.50 %

132,220.00 36,060.00 98,564.00 2,404.00 108,180.00 12,020.00
80.0000

96,160.00

160.0000
47 COS DUCTILE IRON STORM SEWER PIPE 18 IN. DIAM.

132.0000 L.F. 6.67 % 163.0000 8.67 % 134.5000 -10.33 %

21,120.00 1,320.00 21,516.00 1,716.00 17,754.00 -2,046.00
150.0000
19,800.00

48 COS CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -51.11 % -67.33 % -90.44 %

22,000.00 -23,000.00 14,700.00 -30,300.00 4,300.00 -40,700.0045,000.00

WATER LINES

4,655.0000
49 COS HYDRANT TYPE 310

1.0000 EACH -28.38 % 2,000.0000 -69.23 % 4,500.0000 -30.77 %

4,655.00 -1,845.00 2,000.00 -4,500.00 4,500.00 -2,000.00
6,500.0000
6,500.00

3,500.0000
50 HYDRANT ASSEMBLY 

1.0000 EACH -46.15 % 2,500.0000 -61.54 % 4,400.0000 -32.31 %

3,500.00 -3,000.00 2,500.00 -4,000.00 4,400.00 -2,100.00
6,500.0000
6,500.00

4,260.0000
51 HYDRANT 6-INCH CONNECTION

1.0000 EACH -22.55 % 2,400.0000 -56.36 % 2,750.0000 -50.00 %

4,260.00 -1,240.00 2,400.00 -3,100.00 2,750.00 -2,750.00
5,500.0000
5,500.00
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WATER LINES

85.0000
52 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

35.0000 L.F. -51.43 % 112.0000 -36.00 % 89.0000 -49.14 %

2,975.00 -3,150.00 3,920.00 -2,205.00 3,115.00 -3,010.00
175.0000
6,125.00

53 FIRE PROTECTION SYSTEM
L.S. 18.00 % -22.00 % 5.00 %

118,000.00 18,000.00 78,000.00 -22,000.00 105,000.00 5,000.00100,000.00

STRUCTURE

20.0000
54 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

861.0000 C.Y. -20.00 % 24.0000 -4.00 % 36.0000 44.00 %

17,220.00 -4,305.00 20,664.00 -861.00 30,996.00 9,471.00
25.0000

21,525.00

46.2500
55 GRAVEL BACKFILL FOR WALL 

170.0000 C.Y. 2.78 % 64.0000 42.22 % 57.2500 27.22 %

7,862.50 212.50 10,880.00 3,230.00 9,732.50 2,082.50
45.0000
7,650.00

1.3500
56 EPOXY-COATED ST. REINF. BAR FOR LOAD DISTRIBUTION SLAB

17670.0000 LB. -22.86 % 1.4500 -17.14 % 1.7000 -2.86 %

23,854.50 -7,068.00 25,621.50 -5,301.00 30,039.00 -883.50
1.7500

30,922.50

1.3800
57 EPOXY-COATED ST. REINF. BAR FOR ROADWAY SLAB

41980.0000 LB. -21.14 % 1.4500 -17.14 % 1.7000 -2.86 %

57,932.40 -15,532.60 60,871.00 -12,594.00 71,366.00 -2,099.00
1.7500

73,465.00

9.1000
58 EPOXY-COATED ST. REINF. BAR FOR DIFF. GRADE TRAF. BARRIER

2918.0000 LB. 355.00 % 10.0000 400.00 % 9.6500 382.50 %

26,553.80 20,717.80 29,180.00 23,344.00 28,158.70 22,322.70
2.0000

5,836.00

1.5600
59 ST. REINF. BAR FOR RETAINING WALL 

7710.0000 LB. 24.80 % 1.7000 36.00 % 1.9000 52.00 %

12,027.60 2,390.10 13,107.00 3,469.50 14,649.00 5,011.50
1.2500

9,637.50

1.1600
60 ST. REINF. BAR FOR LOAD DISTRIBUTION SLAB

47130.0000 LB. -7.20 % 1.2000 -4.00 % 1.5000 20.00 %

54,670.80 -4,241.70 56,556.00 -2,356.50 70,695.00 11,782.50
1.2500

58,912.50

1.1500
61 ST. REINF. BAR FOR ROADWAY SLAB

31350.0000 LB. -8.00 % 1.2000 -4.00 % 1.5000 20.00 %

36,052.50 -3,135.00 37,620.00 -1,567.50 47,025.00 7,837.50
1.2500

39,187.50
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CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

3.2500
62 ST. REINF. BAR FOR TRAFFIC BARRIER

2064.0000 LB. 116.67 % 3.5000 133.33 % 3.3500 123.33 %

6,708.00 3,612.00 7,224.00 4,128.00 6,914.40 3,818.40
1.5000

3,096.00

1.8000
63 ST. REINF. BAR FOR DIFF. GRADE TRAFFIC BARRIER

4879.0000 LB. -10.00 % 1.9500 -2.50 % 2.1500 7.50 %

8,782.20 -975.80 9,514.05 -243.95 10,489.85 731.85
2.0000

9,758.00

284.0000
64 CONC. CLASS 4000 FOR LOAD DISTRIBUTION SLAB

600.0000 C.Y. -43.20 % 265.0000 -47.00 % 312.0000 -37.60 %

170,400.00 -129,600.00 159,000.00 -141,000.00 187,200.00 -112,800.00
500.0000

300,000.00

415.0000
65 CONCRETE CLASS 4000A FOR ROADWAY SLAB

558.0000 C.Y. -17.00 % 665.0000 33.00 % 385.0000 -23.00 %

231,570.00 -47,430.00 371,070.00 92,070.00 214,830.00 -64,170.00
500.0000

279,000.00

955.0000
66 CONC. CLASS 4000 FOR TRAFFIC BARRIER

31.0000 C.Y. 138.75 % 1,550.0000 287.50 % 1,112.0000 178.00 %

29,605.00 17,205.00 48,050.00 35,650.00 34,472.00 22,072.00
400.0000
12,400.00

945.0000
67 CONC. CLASS 4000 FOR DIFFERENTIAL GRADE TRAFFIC BARRIER

73.0000 C.Y. 71.82 % 975.0000 77.27 % 1,207.0000 119.45 %

68,985.00 28,835.00 71,175.00 31,025.00 88,111.00 47,961.00
550.0000
40,150.00

875.0000
68 CONC. CLASS 4000 FOR RETAINING WALL 

120.0000 C.Y. 118.75 % 920.0000 130.00 % 820.0000 105.00 %

105,000.00 57,000.00 110,400.00 62,400.00 98,400.00 50,400.00
400.0000
48,000.00

69 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

70.0000
70 BRIDGE RAILING TYPE PEDESTRIAN

1194.0000 L.F. -6.67 % 100.0000 33.33 % 68.0000 -9.33 %

83,580.00 -5,970.00 119,400.00 29,850.00 81,192.00 -8,358.00
75.0000

89,550.00

120.0000
71 BRIDGE RAILING TYPE AWV PEDESTRIAN RAILING

300.0000 L.F. -20.00 % 155.0000 3.33 % 108.5000 -27.67 %

36,000.00 -9,000.00 46,500.00 1,500.00 32,550.00 -12,450.00
150.0000
45,000.00

470.0000
72 BRIDGE RAILING TYPE CABLE RAILING

12.0000 L.F. 4.44 % 600.0000 33.33 % 650.0000 44.44 %

5,640.00 240.00 7,200.00 1,800.00 7,800.00 2,400.00
450.0000
5,400.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

270.0000
73 TRAFFIC BARRIER 

150.0000 L.F. 35.00 % 400.0000 100.00 % 361.0000 80.50 %

40,500.00 10,500.00 60,000.00 30,000.00 54,150.00 24,150.00
200.0000
30,000.00

210.0000
74 MEDIAN TRAFFIC BARRIER

452.0000 L.F. 5.00 % 270.0000 35.00 % 262.0000 31.00 %

94,920.00 4,520.00 122,040.00 31,640.00 118,424.00 28,024.00
200.0000
90,400.00

390.0000
75 TRAFFIC BARRIER ON MOMENT SLAB

87.0000 L.F. 95.00 % 655.0000 227.50 % 637.0000 218.50 %

33,930.00 16,530.00 56,985.00 39,585.00 55,419.00 38,019.00
200.0000
17,400.00

365.0000
76 GEOFOAM WALL SINGLE SLOPE TRAFFIC BARRIER

375.0000 L.F. 21.67 % 375.0000 25.00 % 625.0000 108.33 %

136,875.00 24,375.00 140,625.00 28,125.00 234,375.00 121,875.00
300.0000

112,500.00

95.0000
77 ROADWAY SLAB TRAFFIC BARRIER

796.0000 L.F. -68.33 % 230.0000 -23.33 % 395.0000 31.67 %

75,620.00 -163,180.00 183,080.00 -55,720.00 314,420.00 75,620.00
300.0000

238,800.00

36.0000
78 CONCRETE FASCIA PANEL 

16916.0000 S.F. -28.00 % 49.0000 -2.00 % 45.0000 -10.00 %

608,976.00 -236,824.00 828,884.00 -16,916.00 761,220.00 -84,580.00
50.0000

845,800.00
79 PLACING CONCRETE FASCIA PANEL - BR. NO. 99/539.4

L.S. 118.75 % 189.06 % 368.75 %

70,000.00 38,000.00 92,500.00 60,500.00 150,000.00 118,000.0032,000.00

6,000.0000
80 FASCIA PANEL VENTILATION GRATE

2.0000 EACH 71.43 % 9,000.0000 157.14 % 3,800.0000 8.57 %

12,000.00 5,000.00 18,000.00 11,000.00 7,600.00 600.00
3,500.0000
7,000.00

11.6500
81 PIGMENTED SEALER

580.0000 S.Y. 16.50 % 7.0000 -30.00 % 12.0000 20.00 %

6,757.00 957.00 4,060.00 -1,740.00 6,960.00 1,160.00
10.0000
5,800.00

335.0000
82 BRIDGE APPROACH SLAB 

265.0000 S.Y. 34.00 % 530.0000 112.00 % 417.2500 66.90 %

88,775.00 22,525.00 140,450.00 74,200.00 110,571.25 44,321.25
250.0000
66,250.00

83 LUMINAIRE FOUNDATION MODIFICATION
L.S. 50.00 % 80.00 % 155.00 %

15,000.00 5,000.00 18,000.00 8,000.00 25,500.00 15,500.0010,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
84 BIRD DETERRENT

L.S. -60.71 % 25.00 % -64.29 %

22,000.00 -34,000.00 70,000.00 14,000.00 20,000.00 -36,000.0056,000.00

SURFACING

40.2500
85 CRUSHED SURFACING BASE COURSE 

7520.0000 TON 61.00 % 43.5000 74.00 % 37.5000 50.00 %

302,680.00 114,680.00 327,120.00 139,120.00 282,000.00 94,000.00
25.0000

188,000.00

CEMENT CONCRETE PAVEMENT

325.0000
86 CEMENT CONC. PAVEMENT 

4564.0000 C.Y. 8.33 % 355.0000 18.33 % 400.0000 33.33 %

1,483,300.00 114,100.00 1,620,220.00 251,020.00 1,825,600.00 456,400.00
300.0000

1,369,200.00

775.0000
87 REINFORCED CEMENT CONC. PAVEMENT

50.0000 C.Y. 72.22 % 830.0000 84.44 % 792.5000 76.11 %

38,750.00 16,250.00 41,500.00 19,000.00 39,625.00 17,125.00
450.0000
22,500.00

325.0000
88 COS CEMENT CONC. PAVEMENT

1591.0000 C.Y. 8.33 % 355.0000 18.33 % 400.0000 33.33 %

517,075.00 39,775.00 564,805.00 87,505.00 636,400.00 159,100.00
300.0000

477,300.00

730.0000
89 COS COLORED CEMENT CONC. PAVEMENT

25.0000 C.Y. 108.57 % 700.0000 100.00 % 745.5000 113.00 %

18,250.00 9,500.00 17,500.00 8,750.00 18,637.50 9,887.50
350.0000
8,750.00

20.0000
90 COS TIE BAR WITH DRILL HOLE

426.0000 EACH 0.00 % 20.0000 0.00 % 20.8500 4.25 %

8,520.00 0.00 8,520.00 0.00 8,882.10 362.10
20.0000
8,520.00

17.0000
91 CORROSION RESISTANT DOWEL BAR 

9040.0000 EACH -15.00 % 18.0000 -10.00 % 17.7500 -11.25 %

153,680.00 -27,120.00 162,720.00 -18,080.00 160,460.00 -20,340.00
20.0000

180,800.00

12.0000
92 EPOXY COATED DOWEL BAR

3491.0000 EACH -40.00 % 13.0000 -35.00 % 12.5000 -37.50 %

41,892.00 -27,928.00 45,383.00 -24,437.00 43,637.50 -26,182.50
20.0000

69,820.00
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CEMENT CONCRETE PAVEMENT

40.0000
93 CEMENT CONCRETE PAVEMENT GRINDING 

217.0000 S.Y. 33.33 % 106.0000 253.33 % 31.0000 3.33 %

8,680.00 2,170.00 23,002.00 16,492.00 6,727.00 217.00
30.0000
6,510.00

12.0000
94 TEXTURING EXISTING CEMENT CONC. PAVEMENT

1822.0000 S.Y. -52.00 % 7.0000 -72.00 % 10.2000 -59.20 %

21,864.00 -23,686.00 12,754.00 -32,796.00 18,584.40 -26,965.60
25.0000

45,550.00

HOT MIX ASPHALT

8.0000
95 PLANING BITUMINOUS PAVEMENT 

2000.0000 S.Y. -33.33 % 9.0000 -25.00 % 9.8500 -17.92 %

16,000.00 -8,000.00 18,000.00 -6,000.00 19,700.00 -4,300.00
12.0000

24,000.00

100.0000
96 HMA CL. 1/2 IN. PG 64-22

6600.0000 TON 5.26 % 120.0000 26.32 % 106.0000 11.58 %

660,000.00 33,000.00 792,000.00 165,000.00 699,600.00 72,600.00
95.0000

627,000.00
97 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

19,200.00 19,200.00 19,200.0019,200.00
98 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,900.00 12,900.00 12,900.0012,900.00
99 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

24,750.00 24,750.00 24,750.0024,750.00

50.0000
100 LONGITUDINAL JOINT SEAL 

80.0000 L.F. 100.00 % 70.0000 180.00 % 66.1500 164.60 %

4,000.00 2,000.00 5,600.00 3,600.00 5,292.00 3,292.00
25.0000
2,000.00

101 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-10.00 -10.00 -10.00-10.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

IRRIGATION AND WATER DISTRIBUTION
102 IRRIGATION SYSTEM 

L.S. -28.33 % -19.94 % -24.27 %

165,625.00 -65,457.00 185,000.00 -46,082.00 175,000.00 -56,082.00231,082.00

9.8500
103 IRRIGATION SLEEVE 6 IN. DIAM.

424.0000 L.F. -63.52 % 45.0000 66.67 % 10.4000 -61.48 %

4,176.40 -7,271.60 19,080.00 7,632.00 4,409.60 -7,038.40
27.0000

11,448.00

46.0000
104 IRRIGATION CASING 8 IN. DIAM.

374.0000 L.F. 53.33 % 47.0000 56.67 % 48.3500 61.17 %

17,204.00 5,984.00 17,578.00 6,358.00 18,082.90 6,862.90
30.0000

11,220.00

EROSION CNTL AND ROADSIDE RESTORATION

100.0000
105 ESC LEAD 

280.0000 DAY -20.00 % 117.0000 -6.40 % 200.0000 60.00 %

28,000.00 -7,000.00 32,760.00 -2,240.00 56,000.00 21,000.00
125.0000
35,000.00

106 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -35.35 % -70.55 % -72.39 %

526,922.50 -288,077.50 240,000.00 -575,000.00 225,000.00 -590,000.00815,000.00

20.0000
107 TEMPORARY CURB 

400.0000 L.F. 100.00 % 35.0000 250.00 % 10.1500 1.50 %

8,000.00 4,000.00 14,000.00 10,000.00 4,060.00 60.00
10.0000
4,000.00

108 PORTABLE PROCESS WATER TREATMENT FACILITY
L.S. 65.00 % 110.00 % 0.00 %

165,000.00 65,000.00 210,000.00 110,000.00 100,000.00 0.00100,000.00

8,500.0000
109 TEMPORARY SEEDING 

0.5000 ACRE 112.50 % 7,200.0000 80.00 % 8,800.0000 120.00 %

4,250.00 2,250.00 3,600.00 1,600.00 4,400.00 2,400.00
4,000.0000
2,000.00

26.0000
110 TOPSOIL TYPE A

8368.0000 S.Y. -35.00 % 30.0000 -25.00 % 27.5000 -31.25 %

217,568.00 -117,152.00 251,040.00 -83,680.00 230,120.00 -104,600.00
40.0000

334,720.00

200.0000
111 STRUCTURAL SOIL MIX

164.0000 C.Y. 150.00 % 135.0000 68.75 % 66.5000 -16.88 %

32,800.00 19,680.00 22,140.00 9,020.00 10,906.00 -2,214.00
80.0000

13,120.00
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EROSION CNTL AND ROADSIDE RESTORATION

12.5000
112 TREE ROOT BARRIER

70.0000 L.F. 13.64 % 13.0000 18.18 % 12.7000 15.45 %

875.00 105.00 910.00 140.00 889.00 119.00
11.0000
770.00

7.5000
113 PSIPE CREEPING OREGON GRAPE, NO. 1 CONT.

946.0000 EACH -62.50 % 8.0000 -60.00 % 7.7500 -61.25 %

7,095.00 -11,825.00 7,568.00 -11,352.00 7,331.50 -11,588.50
20.0000

18,920.00

7.5000
114 PSIPE LOW OREGON GRAPE, NO. 1 CONT.

16.0000 EACH -37.50 % 8.0000 -33.33 % 7.7500 -35.42 %

120.00 -72.00 128.00 -64.00 124.00 -68.00
12.0000
192.00

265.0000
115 PSIPE AUTUMN BRILLIANCE SERVICEBERRY, 1.25 IN. CAL.

31.0000 EACH 65.62 % 280.0000 75.00 % 277.0000 73.13 %

8,215.00 3,255.00 8,680.00 3,720.00 8,587.00 3,627.00
160.0000
4,960.00

265.0000
116 PSIPE BLACK GUM, 2 IN. CAL.

2.0000 EACH -3.64 % 280.0000 1.82 % 278.0000 1.09 %

530.00 -20.00 560.00 10.00 556.00 6.00
275.0000
550.00

7.5000
117 PSIPE SHORE PINE, #5 CONT.

16.0000 EACH -93.75 % 8.0000 -93.33 % 7.7500 -93.54 %

120.00 -1,800.00 128.00 -1,792.00 124.00 -1,796.00
120.0000
1,920.00

265.0000
118 PSIPE EDDIE'S "WHITE WONDER" DOGWOOD, 1.25 IN. CAL.

18.0000 EACH 65.62 % 280.0000 75.00 % 277.0000 73.13 %

4,770.00 1,890.00 5,040.00 2,160.00 4,986.00 2,106.00
160.0000
2,880.00

7.5000
119 PSIPE "EXCELSA" CEDAR, #5 CONT.

80.0000 EACH -90.63 % 8.0000 -90.00 % 7.7500 -90.31 %

600.00 -5,800.00 640.00 -5,760.00 620.00 -5,780.00
80.0000
6,400.00

265.0000
120 PSIPE "GREENCOLUMN" BLACK MAPLE, 2 IN. CAL.

23.0000 EACH -3.64 % 280.0000 1.82 % 278.0000 1.09 %

6,095.00 -230.00 6,440.00 115.00 6,394.00 69.00
275.0000
6,325.00

265.0000
121 PSIPE NEW HARMONY ELM, 2 IN. CAL.

21.0000 EACH 6.00 % 280.0000 12.00 % 278.0000 11.20 %

5,565.00 315.00 5,880.00 630.00 5,838.00 588.00
250.0000
5,250.00

265.0000
122 PSIPE ACCOLADE ELM, 2 IN. CAL.

19.0000 EACH 6.00 % 280.0000 12.00 % 278.0000 11.20 %

5,035.00 285.00 5,320.00 570.00 5,282.00 532.00
250.0000
4,750.00
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ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

7.5000
123 PSIPE INCENSE CEDAR, #5 CONT.

53.0000 EACH -90.63 % 8.0000 -90.00 % 7.7500 -90.31 %

397.50 -3,842.50 424.00 -3,816.00 410.75 -3,829.25
80.0000
4,240.00

265.0000
124 PSIPE STRAWBERRY TREE, 1.25 IN CAL.

12.0000 EACH 65.62 % 280.0000 75.00 % 278.0000 73.75 %

3,180.00 1,260.00 3,360.00 1,440.00 3,336.00 1,416.00
160.0000
1,920.00

7.5000
125 PSIPE SITKA SPRUCE, #5 CONT.

1.0000 EACH -90.63 % 8.0000 -90.00 % 7.7500 -90.31 %

7.50 -72.50 8.00 -72.00 7.75 -72.25
80.0000
80.00

7.5000
126 PSIPE WESTERN HEMLOCK, #5 CONT.

4.0000 EACH -90.63 % 8.0000 -90.00 % 7.7500 -90.31 %

30.00 -290.00 32.00 -288.00 31.00 -289.00
80.0000
320.00

7.5000
127 PSIPE WESTERN REDCEDAR, #5 CONT.

16.0000 EACH -90.63 % 8.0000 -90.00 % 7.7500 -90.31 %

120.00 -1,160.00 128.00 -1,152.00 124.00 -1,156.00
80.0000
1,280.00

265.0000
128 PSIPE ZELKOVA "VILLAGE GREEN", 2 IN. CAL.

1.0000 EACH -3.64 % 280.0000 1.82 % 277.5000 0.91 %

265.00 -10.00 280.00 5.00 277.50 2.50
275.0000
275.00

265.0000
129 PSIPE PRINCETON SENTRY GINKO, 2.5 IN. CAL.

2.0000 EACH -33.75 % 280.0000 -30.00 % 277.5000 -30.62 %

530.00 -270.00 560.00 -240.00 555.00 -245.00
400.0000
800.00

7.5000
130 PSIPE BEAKED HAZELNUT, NO 2. CONT.

70.0000 EACH -58.33 % 8.0000 -55.56 % 7.7500 -56.94 %

525.00 -735.00 560.00 -700.00 542.50 -717.50
18.0000
1,260.00

7.5000
131 PSIPE EVERGREEN HUCKLEBERRY, NO 1 CONT.

385.0000 EACH -37.50 % 8.0000 -33.33 % 7.7500 -35.42 %

2,887.50 -1,732.50 3,080.00 -1,540.00 2,983.75 -1,636.25
12.0000
4,620.00

7.5000
132 PSIPE MT. VERNON LAUREL, NO. 1 CONT.

2294.0000 EACH -37.50 % 8.0000 -33.33 % 7.7500 -35.42 %

17,205.00 -10,323.00 18,352.00 -9,176.00 17,778.50 -9,749.50
12.0000

27,528.00

7.5000
133 PSIPE PROSTRATE ABELIA, NO. 1 CONT.

386.0000 EACH -37.50 % 8.0000 -33.33 % 7.7500 -35.42 %

2,895.00 -1,737.00 3,088.00 -1,544.00 2,991.50 -1,640.50
12.0000
4,632.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

7.5000
134 PSIPE SALAL, NO. 1 CONT.

9256.0000 EACH -31.82 % 8.0000 -27.27 % 7.7500 -29.55 %

69,420.00 -32,396.00 74,048.00 -27,768.00 71,734.00 -30,082.00
11.0000

101,816.00

7.5000
135 PSIPE VINE MAPLE, NO. 2 CONT.

165.0000 EACH -58.33 % 8.0000 -55.56 % 7.7500 -56.94 %

1,237.50 -1,732.50 1,320.00 -1,650.00 1,278.75 -1,691.25
18.0000
2,970.00

7.5000
136 PSIPE OTTO LUYKEN, NO. 2 CONT.

157.0000 EACH -62.50 % 8.0000 -60.00 % 7.7500 -61.25 %

1,177.50 -1,962.50 1,256.00 -1,884.00 1,216.75 -1,923.25
20.0000
3,140.00

7.5000
137 PSIPE WINTER SUN MAHONIA, NO. 5 CONT.

3.0000 EACH -83.33 % 8.0000 -82.22 % 7.7500 -82.78 %

22.50 -112.50 24.00 -111.00 23.25 -111.75
45.0000
135.00

7.5000
138 PSIPE WESTERN SWORD FERN, NO. 1 CONT.

3787.0000 EACH -31.82 % 8.0000 -27.27 % 7.7500 -29.55 %

28,402.50 -13,254.50 30,296.00 -11,361.00 29,349.25 -12,307.75
11.0000

41,657.00

7.5000
139 PSIPE "VEITCHII" BOSTON IVY, NO. 2 CONT.

121.0000 EACH -37.50 % 8.0000 -33.33 % 7.7500 -35.42 %

907.50 -544.50 968.00 -484.00 937.75 -514.25
12.0000
1,452.00

140 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
141 FORCE ACCOUNT - SPECIAL EXCAVATION

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00

2.3500
142 BARK OR WOOD CHIP MULCH

8450.0000 S.Y. -32.86 % 2.5000 -28.57 % 2.4500 -30.00 %

19,857.50 -9,717.50 21,125.00 -8,450.00 20,702.50 -8,872.50
3.5000

29,575.00

9.0000
143 REINFORCED GRASS ACCESS

3920.0000 S.F. 80.00 % 9.5000 90.00 % 9.0000 80.00 %

35,280.00 15,680.00 37,240.00 17,640.00 35,280.00 15,680.00
5.0000

19,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
144 TESC COMPLIANCE INCENTIVE 

CALC 0.00 % 0.00 % 0.00 %

40,750.00 40,750.00 40,750.0040,750.00

TRAFFIC

56.2000
145 PLANTER CURB AND GUTTER

30.0000 L.F. 124.80 % 75.0000 200.00 % 44.0000 76.00 %

1,686.00 936.00 2,250.00 1,500.00 1,320.00 570.00
25.0000
750.00

56.5500
146 CEMENT CONC. TRAFFIC CURB TYPE COS 410B

2161.0000 L.F. 126.20 % 54.0000 116.00 % 34.7500 39.00 %

122,204.55 68,179.55 116,694.00 62,669.00 75,094.75 21,069.75
25.0000

54,025.00

34.3500
147 CEMENT CONC. TRAFFIC CURB TYPE COS 410C

3096.0000 L.F. 56.14 % 35.0000 59.09 % 29.5000 34.09 %

106,347.60 38,235.60 108,360.00 40,248.00 91,332.00 23,220.00
22.0000

68,112.00

30.0000
148 DUAL-FACED CEMENT CONC. TRAFFIC CURB 

93.0000 L.F. -25.00 % 60.0000 50.00 % 37.5000 -6.25 %

2,790.00 -930.00 5,580.00 1,860.00 3,487.50 -232.50
40.0000
3,720.00

25.0000
149 EXTRUDED CURB 

97.0000 L.F. -28.57 % 55.0000 57.14 % 20.3000 -42.00 %

2,425.00 -970.00 5,335.00 1,940.00 1,969.10 -1,425.90
35.0000
3,395.00

125.0000
150 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST 

8.0000 L.F. 212.50 % 135.0000 237.50 % 125.0000 212.50 %

1,000.00 680.00 1,080.00 760.00 1,000.00 680.00
40.0000
320.00

3,280.0000
151 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

2.0000 EACH 9.33 % 3,600.0000 20.00 % 3,350.0000 11.67 %

6,560.00 560.00 7,200.00 1,200.00 6,700.00 700.00
3,000.0000
6,000.00

6,775.0000
152 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 125.83 % 7,500.0000 150.00 % 6,930.0000 131.00 %

6,775.00 3,775.00 7,500.00 4,500.00 6,930.00 3,930.00
3,000.0000
3,000.00

6,100.0000
153 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 103.33 % 6,800.0000 126.67 % 6,235.0000 107.83 %

6,100.00 3,100.00 6,800.00 3,800.00 6,235.00 3,235.00
3,000.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

75.0000
154 PRECAST CONC. BARRIER TYPE 2

1730.0000 L.F. 36.36 % 82.0000 49.09 % 77.0000 40.00 %

129,750.00 34,600.00 141,860.00 46,710.00 133,210.00 38,060.00
55.0000

95,150.00

115.0000
155 SINGLE SLOPE CONCRETE BARRIER 

1303.0000 L.F. 21.05 % 275.0000 189.47 % 184.0000 93.68 %

149,845.00 26,060.00 358,325.00 234,540.00 239,752.00 115,967.00
95.0000

123,785.00

150.0000
156 C.I.P. SINGLE SLOPE BARRIER

544.0000 L.F. 50.00 % 250.0000 150.00 % 183.0000 83.00 %

81,600.00 27,200.00 136,000.00 81,600.00 99,552.00 45,152.00
100.0000
54,400.00

35.0000
157 LOW PROFILE BARRIER CURB TYPE 1 WITH DOWEL

78.0000 L.F. -58.82 % 112.0000 31.76 % 176.7500 107.94 %

2,730.00 -3,900.00 8,736.00 2,106.00 13,786.50 7,156.50
85.0000
6,630.00

80.0000
158 LOW PROFILE BARRIER CURB TYPE 1

956.0000 L.F. -5.88 % 140.0000 64.71 % 84.5000 -0.59 %

76,480.00 -4,780.00 133,840.00 52,580.00 80,782.00 -478.00
85.0000

81,260.00

175.0000
159 LOW PROFILE BARRIER CURB TRANSITION

84.0000 L.F. 16.67 % 250.0000 66.67 % 185.5000 23.67 %

14,700.00 2,100.00 21,000.00 8,400.00 15,582.00 2,982.00
150.0000
12,600.00

205.0000
160 BARRIER WALL

696.0000 L.F. 2.50 % 255.0000 27.50 % 234.1000 17.05 %

142,680.00 3,480.00 177,480.00 38,280.00 162,933.60 23,733.60
200.0000

139,200.00

32.5000
161 TEMPORARY BARRIER 

900.0000 L.F. 62.50 % 35.0000 75.00 % 33.0500 65.25 %

29,250.00 11,250.00 31,500.00 13,500.00 29,745.00 11,745.00
20.0000

18,000.00

6,300.0000
162 TEMPORARY IMPACT ATTENUATOR 

3.0000 EACH 57.50 % 6,900.0000 72.50 % 6,435.0000 60.88 %

18,900.00 6,900.00 20,700.00 8,700.00 19,305.00 7,305.00
4,000.0000
12,000.00

28,250.0000
163 PERMANENT IMPACT ATTENUATOR 

4.0000 EACH 13.00 % 31,000.0000 24.00 % 28,900.0000 15.60 %

113,000.00 13,000.00 124,000.00 24,000.00 115,600.00 15,600.00
25,000.0000
100,000.00

3,400.0000
164 RESETTING IMPACT ATTENUATOR 

3.0000 EACH 126.67 % 3,800.0000 153.33 % 3,465.0000 131.00 %

10,200.00 5,700.00 11,400.00 6,900.00 10,395.00 5,895.00
1,500.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

5,000.0000
165 TRANSPORTABLE ATTENUATOR 

8.0000 EACH -33.33 % 11,000.0000 46.67 % 9,700.0000 29.33 %

40,000.00 -20,000.00 88,000.00 28,000.00 77,600.00 17,600.00
7,500.0000
60,000.00

1.0000
166 OPERATION OF TRANSPORTABLE ATTENUATOR 

3480.0000 HR  -98.33 % 9.0000 -85.00 % 20.0000 -66.67 %

3,480.00 -205,320.00 31,320.00 -177,480.00 69,600.00 -139,200.00
60.0000

208,800.00
167 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

20.0000
168 BARRIER DELINEATOR 

134.0000 EACH 33.33 % 21.0000 40.00 % 19.2500 28.33 %

2,680.00 670.00 2,814.00 804.00 2,579.50 569.50
15.0000
2,010.00

0.3000
169 PAINT LINE 

11360.0000 L.F. -60.00 % 0.3500 -53.33 % 0.3500 -53.33 %

3,408.00 -5,112.00 3,976.00 -4,544.00 3,976.00 -4,544.00
0.7500

8,520.00

1.4500
170 PLASTIC LINE 

26760.0000 L.F. -3.33 % 1.5000 0.00 % 1.5000 0.00 %

38,802.00 -1,338.00 40,140.00 0.00 40,140.00 0.00
1.5000

40,140.00

2.3000
171 PROFILED PLASTIC LINE 

29460.0000 L.F. 31.43 % 2.5000 42.86 % 2.3500 34.29 %

67,758.00 16,203.00 73,650.00 22,095.00 69,231.00 17,676.00
1.7500

51,555.00

4.6000
172 PROFILED PLASTIC WIDE LANE LINE 

11360.0000 L.F. 8.24 % 5.0000 17.65 % 4.7000 10.59 %

52,256.00 3,976.00 56,800.00 8,520.00 53,392.00 5,112.00
4.2500

48,280.00

2.8500
173 PAINTED CROSSWALK LINE 

670.0000 S.F. -43.00 % 3.0000 -40.00 % 3.0500 -39.00 %

1,909.50 -1,440.50 2,010.00 -1,340.00 2,043.50 -1,306.50
5.0000

3,350.00

7.1500
174 PLASTIC CROSSWALK LINE 

1860.0000 S.F. 2.14 % 8.0000 14.29 % 7.3000 4.29 %

13,299.00 279.00 14,880.00 1,860.00 13,578.00 558.00
7.0000

13,020.00

5.6000
175 PAINTED STOP LINE 

140.0000 L.F. -62.67 % 6.0000 -60.00 % 6.0000 -60.00 %

784.00 -1,316.00 840.00 -1,260.00 840.00 -1,260.00
15.0000
2,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
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  17A805  
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SEATTLE   WA  981680697
KENT WA  98031-1884
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SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :
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INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

10.5000
176 PLASTIC STOP LINE 

690.0000 L.F. -25.00 % 12.0000 -14.29 % 10.7500 -23.21 %

7,245.00 -2,415.00 8,280.00 -1,380.00 7,417.50 -2,242.50
14.0000
9,660.00

65.0000
177 PAINTED TRAFFIC ARROW 

11.0000 EACH -35.00 % 72.0000 -28.00 % 66.5000 -33.50 %

715.00 -385.00 792.00 -308.00 731.50 -368.50
100.0000
1,100.00

175.0000
178 PLASTIC TRAFFIC ARROW 

43.0000 EACH -12.50 % 195.0000 -2.50 % 179.0000 -10.50 %

7,525.00 -1,075.00 8,385.00 -215.00 7,697.00 -903.00
200.0000
8,600.00

65.0000
179 PAINTED TRAFFIC LETTER 

48.0000 EACH 8.33 % 72.0000 20.00 % 66.5000 10.83 %

3,120.00 240.00 3,456.00 576.00 3,192.00 312.00
60.0000
2,880.00

115.0000
180 PLASTIC TRAFFIC LETTER 

158.0000 EACH -8.00 % 120.0000 -4.00 % 117.5000 -6.00 %

18,170.00 -1,580.00 18,960.00 -790.00 18,565.00 -1,185.00
125.0000
19,750.00

675.0000
181 PLASTIC RAILROAD CROSSING SYMBOL 

2.0000 EACH -32.50 % 750.0000 -25.00 % 690.5000 -30.95 %

1,350.00 -650.00 1,500.00 -500.00 1,381.00 -619.00
1,000.0000
2,000.00

80.0000
182 PLASTIC DRAINAGE MARKING 

17.0000 EACH 100.00 % 89.0000 122.50 % 81.8000 104.50 %

1,360.00 680.00 1,513.00 833.00 1,390.60 710.60
40.0000
680.00

650.0000
183 RAISED PAVEMENT MARKER TYPE 1 

2.8000 HUND 18.18 % 700.0000 27.27 % 665.0000 20.91 %

1,820.00 280.00 1,960.00 420.00 1,862.00 322.00
550.0000
1,540.00

650.0000
184 RAISED PAVEMENT MARKER TYPE 2 

8.8000 HUND 8.33 % 700.0000 16.67 % 665.0000 10.83 %

5,720.00 440.00 6,160.00 880.00 5,852.00 572.00
600.0000
5,280.00

185 PERMANENT SIGNING 
L.S. 42.51 % 58.85 % 51.04 %

273,623.00 81,623.00 305,000.00 113,000.00 290,000.00 98,000.00192,000.00

0.5000
186 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

14700.0000 L.F. 0.00 % 0.5500 10.00 % 0.5500 10.00 %

7,350.00 0.00 8,085.00 735.00 8,085.00 735.00
0.5000

7,350.00
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746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

0.5000
187 TEMPORARY PAVEMENT MARKING-LONG DURATION 

26530.0000 L.F. -68.75 % 0.6000 -62.50 % 0.5500 -65.62 %

13,265.00 -29,183.00 15,918.00 -26,530.00 14,591.50 -27,856.50
1.6000

42,448.00
188 SIGN BRIDGE NO. 1

L.S. 16.33 % 28.34 % 87.17 %

217,542.00 30,542.00 240,000.00 53,000.00 350,000.00 163,000.00187,000.00
189 SIGN BRIDGE NO. 2

L.S. -4.29 % 9.52 % -42.86 %

100,499.00 -4,501.00 115,000.00 10,000.00 60,000.00 -45,000.00105,000.00
190 ILLUMINATION SYSTEM WSDOT S-NBOFF

L.S. 12.38 % 25.00 % 1.56 %

215,775.00 23,775.00 240,000.00 48,000.00 195,000.00 3,000.00192,000.00
191 ILLUMINATION SYSTEM WSDOT S-SBON

L.S. 17.58 % 31.41 % 28.21 %

183,422.00 27,422.00 205,000.00 49,000.00 200,000.00 44,000.00156,000.00
192 ILLUMINATION SYSTEM SAS 5579

L.S. 132.07 % 167.86 % 126.79 %

64,980.00 36,980.00 75,000.00 47,000.00 63,500.00 35,500.0028,000.00
193 ILLUMINATION SYSTEM SAS 5580

L.S. 17.90 % 30.00 % 50.00 %

117,905.00 17,905.00 130,000.00 30,000.00 150,000.00 50,000.00100,000.00
194 ILLUMINATION SYSTEM SAS 5581

L.S. 67.42 % 85.29 % 120.59 %

284,608.00 114,608.00 315,000.00 145,000.00 375,000.00 205,000.00170,000.00
195 ILLUMINATION SYSTEM SAS 5582

L.S. 54.14 % 71.88 % 87.50 %

246,628.00 86,628.00 275,000.00 115,000.00 300,000.00 140,000.00160,000.00
196 ILLUMINATION SYSTEM WSDOT NORTH END

L.S. 50.40 % 66.67 % 57.89 %

85,730.00 28,730.00 95,000.00 38,000.00 90,000.00 33,000.0057,000.00
197 ELECTRICAL SYSTEM MODIFICATIONS SUA 5678

L.S. -12.66 % 0.00 % 10.00 %

21,835.00 -3,165.00 25,000.00 0.00 27,500.00 2,500.0025,000.00
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198 ELECTRICAL SYSTEM MODIFICATIONS SUA 5679

L.S. -21.06 % 0.00 % 20.00 %

19,734.00 -5,266.00 25,000.00 0.00 30,000.00 5,000.0025,000.00
199 TRAFFIC SIGNAL SYSTEM DAMS #222

L.S. -36.79 % -26.47 % -57.35 %

21,490.00 -12,510.00 25,000.00 -9,000.00 14,500.00 -19,500.0034,000.00
200 TRAFFIC SIGNAL SYSTEM #1

L.S. -46.81 % -41.67 % -62.96 %

31,915.00 -28,085.00 35,000.00 -25,000.00 22,225.00 -37,775.0060,000.00
201 TRAFFIC SIGNAL SYSTEM #2

L.S. -23.76 % -11.46 % -30.57 %

73,188.00 -22,812.00 85,000.00 -11,000.00 66,650.00 -29,350.0096,000.00
202 TRAFFIC SIGNAL SYSTEM #3

L.S. 6.75 % 19.21 % 5.13 %

322,377.00 20,377.00 360,000.00 58,000.00 317,500.00 15,500.00302,000.00
203 TRAFFIC SIGNAL SYSTEM #4

L.S. 24.11 % 37.61 % 14.68 %

405,841.00 78,841.00 450,000.00 123,000.00 375,000.00 48,000.00327,000.00
204 TRAFFIC SIGNAL AND ILLUMINATION SYSTEM SDOT

L.S. 32.50 % 53.85 % -67.69 %

34,450.00 8,450.00 40,000.00 14,000.00 8,400.00 -17,600.0026,000.00
205 TRAFFIC DATA  ACCUMULATION SYSTEM

L.S. 457.36 % 517.28 % 742.59 %

45,146.00 37,046.00 50,000.00 41,900.00 68,250.00 60,150.008,100.00
206 CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -38.73 % -30.00 % -31.25 %

122,539.00 -77,461.00 140,000.00 -60,000.00 137,500.00 -62,500.00200,000.00
207 VARIABLE MESSAGE SIGN SYSTEM

L.S. -11.03 % -1.72 % -12.41 %

258,004.00 -31,996.00 285,000.00 -5,000.00 254,000.00 -36,000.00290,000.00
208 COMMUNICATION CONDUIT SYSTEM

L.S. 58.03 % 75.57 % 77.10 %

103,509.00 38,009.00 115,000.00 49,500.00 116,000.00 50,500.0065,500.00
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209 COMMUNICATION CABLES AND INTERFACES

L.S. 51.50 % 68.00 % 18.40 %

189,380.00 64,380.00 210,000.00 85,000.00 148,000.00 23,000.00125,000.00
210 TRAFFIC SIGNAL INTERCONNECT SYSTEM

L.S. -80.51 % -77.55 % -93.52 %

47,761.00 -197,239.00 55,000.00 -190,000.00 15,875.00 -229,125.00245,000.00
211 VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 26.35 % -84.37 % 48.83 %

80,862.00 16,862.00 10,000.00 -54,000.00 95,250.00 31,250.0064,000.00
212 SWING GATE SYSTEM

L.S. 129.80 % 160.00 % 640.00 %

11,490.00 6,490.00 13,000.00 8,000.00 37,000.00 32,000.005,000.00

100.0000
213 DIRECTIONAL BORING 

590.0000 L.F. 11.11 % 120.0000 33.33 % 120.0000 33.33 %

59,000.00 5,900.00 70,800.00 17,700.00 70,800.00 17,700.00
90.0000

53,100.00

1.5000
214 SEQUENTIAL ARROW SIGN 

1970.0000 HR  -62.50 % 9.0000 125.00 % 3.1000 -22.50 %

2,955.00 -4,925.00 17,730.00 9,850.00 6,107.00 -1,773.00
4.0000

7,880.00

2.0000
215 PORTABLE CHANGEABLE MESSAGE SIGN 

5740.0000 HR  -66.67 % 9.0000 50.00 % 3.1000 -48.33 %

11,480.00 -22,960.00 51,660.00 17,220.00 17,794.00 -16,646.00
6.0000

34,440.00
216 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 304.26 % -53.19 % -91.49 %

475,000.00 357,500.00 55,000.00 -62,500.00 10,000.00 -107,500.00117,500.00

70.0000
217 FLAGGERS 

880.0000 HR  16.67 % 60.0000 0.00 % 59.5000 -0.83 %

61,600.00 8,800.00 52,800.00 0.00 52,360.00 -440.00
60.0000

52,800.00

70.0000
218 OTHER TRAFFIC CONTROL LABOR 

2020.0000 HR  16.67 % 60.0000 0.00 % 62.0000 3.33 %

141,400.00 20,200.00 121,200.00 0.00 125,240.00 4,040.00
60.0000

121,200.00
219 TRAFFIC CONTROL SUPERVISOR 

L.S. 182.61 % 50.43 % 169.57 %

325,000.00 210,000.00 173,000.00 58,000.00 310,000.00 195,000.00115,000.00
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25.0000
220 CONSTRUCTION SIGNS CLASS A 

1200.0000 S.F. 0.00 % 30.0000 20.00 % 17.0000 -32.00 %

30,000.00 0.00 36,000.00 6,000.00 20,400.00 -9,600.00
25.0000

30,000.00
221 PEDESTRIAN TRAFFIC CONTROL 

L.S. -65.52 % -31.03 % 3.45 %

25,000.00 -47,500.00 50,000.00 -22,500.00 75,000.00 2,500.0072,500.00

OTHER ITEMS
222 TYPE C PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 50.00 %

50,000.00 0.00 50,000.00 0.00 75,000.00 25,000.0050,000.00
223 PERMANENT VIADUCT CLOSURE SCHEDULE

L.S. -66.67 % -33.33 % 190.00 %

5,000.00 -10,000.00 10,000.00 -5,000.00 43,500.00 28,500.0015,000.00

2,000.0000
224 SCHEDULE UPDATE 

15.0000 EACH 0.00 % 2,000.0000 0.00 % 10,500.0000 425.00 %

30,000.00 0.00 30,000.00 0.00 157,500.00 127,500.00
2,000.0000
30,000.00

5.0000
225 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

3210.0000 C.Y. -75.00 % 50.0000 150.00 % 13.0000 -35.00 %

16,050.00 -48,150.00 160,500.00 96,300.00 41,730.00 -22,470.00
20.0000

64,200.00

25.0000
226 1 IN. FIBERGLASS GRATING

600.0000 S.F. -16.67 % 15.0000 -50.00 % 154.5000 415.00 %

15,000.00 -3,000.00 9,000.00 -9,000.00 92,700.00 74,700.00
30.0000

18,000.00

0.4000
227 SHORING CLASS B

17360.0000 S.F. -84.00 % 14.0000 460.00 % 0.7000 -72.00 %

6,944.00 -36,456.00 243,040.00 199,640.00 12,152.00 -31,248.00
2.5000

43,400.00

65.0000
228 GRAVEL BACKFILL FOR DRAIN 

20.0000 C.Y. 62.50 % 100.0000 150.00 % 47.5000 18.75 %

1,300.00 500.00 2,000.00 1,200.00 950.00 150.00
40.0000
800.00

229 26KV VENTILATION SYSTEM
L.S. -22.73 % 81.82 % -27.27 %

8,500.00 -2,500.00 20,000.00 9,000.00 8,000.00 -3,000.0011,000.00
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230 STRUCTURE SURVEYING 

L.S. -7.69 % 192.31 % 7.69 %

30,000.00 -2,500.00 95,000.00 62,500.00 35,000.00 2,500.0032,500.00
231 ROADWAY SURVEYING 

L.S. 41.67 % -43.33 % 66.67 %

85,000.00 25,000.00 34,000.00 -26,000.00 100,000.00 40,000.0060,000.00
232 AS-BUILT SURVEYING

L.S. -50.00 % -43.33 % -33.33 %

15,000.00 -15,000.00 17,000.00 -13,000.00 20,000.00 -10,000.0030,000.00
233 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
234 ADA FEATURES SURVEYING

L.S. 0.00 % 10.00 % 50.00 %

10,000.00 0.00 11,000.00 1,000.00 15,000.00 5,000.0010,000.00

350.0000
235 ADJUST MONUMENT CASE AND COVER 

2.0000 EACH -30.00 % 1,500.0000 200.00 % 375.0000 -25.00 %

700.00 -300.00 3,000.00 2,000.00 750.00 -250.00
500.0000
1,000.00

81.2000
236 COS CEMENT CONC. SIDEWALK

3022.0000 S.Y. 40.00 % 77.0000 32.76 % 63.9000 10.17 %

245,386.40 70,110.40 232,694.00 57,418.00 193,105.80 17,829.80
58.0000

175,276.00

131.4500
237 COS PATTERNED CEMENT CONC. SIDEWALK

132.0000 S.Y. 64.31 % 135.0000 68.75 % 105.8500 32.31 %

17,351.40 6,791.40 17,820.00 7,260.00 13,972.20 3,412.20
80.0000

10,560.00

100.0000
238 ASPHALT CONC. SIDEWALK 

462.0000 S.Y. 122.22 % 27.0000 -40.00 % 65.0000 44.44 %

46,200.00 25,410.00 12,474.00 -8,316.00 30,030.00 9,240.00
45.0000

20,790.00

110.0000
239 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS 430A

252.0000 S.Y. 57.14 % 112.0000 60.00 % 96.6500 38.07 %

27,720.00 10,080.00 28,224.00 10,584.00 24,355.80 6,715.80
70.0000

17,640.00

110.0000
240 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS 430B

94.0000 S.Y. 46.67 % 112.0000 49.33 % 96.6500 28.87 %

10,340.00 3,290.00 10,528.00 3,478.00 9,085.10 2,035.10
75.0000
7,050.00
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1,840.0000
241 CEMENT CONC. CURB RAMP TYPE COS 422A

14.0000 EACH -38.67 % 2,800.0000 -6.67 % 1,705.0000 -43.17 %

25,760.00 -16,240.00 39,200.00 -2,800.00 23,870.00 -18,130.00
3,000.0000
42,000.00

2,170.0000
242 CEMENT CONC. CURB RAMP TYPE COS 422E

1.0000 EACH -45.75 % 4,400.0000 10.00 % 1,705.0000 -57.38 %

2,170.00 -1,830.00 4,400.00 400.00 1,705.00 -2,295.00
4,000.0000
4,000.00

80.0000
243 COATED CHAIN LINK FENCE TYPE 3 

72.0000 L.F. 220.00 % 75.0000 200.00 % 72.5000 190.00 %

5,760.00 3,960.00 5,400.00 3,600.00 5,220.00 3,420.00
25.0000
1,800.00

6.0000
244 TEMPORARY CHAIN LINK FENCE

1170.0000 L.F. 50.00 % 6.0000 50.00 % 13.5000 237.50 %

7,020.00 2,340.00 7,020.00 2,340.00 15,795.00 11,115.00
4.0000

4,680.00

275.0000
245 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

14.0000 EACH 0.00 % 290.0000 5.45 % 280.0000 1.82 %

3,850.00 0.00 4,060.00 210.00 3,920.00 70.00
275.0000
3,850.00

2,000.0000
246 DOUBLE 20 FT. COATED CHAIN LINK GATE 

1.0000 EACH 17.65 % 2,000.0000 17.65 % 1,890.0000 11.18 %

2,000.00 300.00 2,000.00 300.00 1,890.00 190.00
1,700.0000
1,700.00

375.0000
247 PRESSED POINT FENCE 7 FT.

25.0000 L.F. 733.33 % 372.0000 726.67 % 360.0000 700.00 %

9,375.00 8,250.00 9,300.00 8,175.00 9,000.00 7,875.00
45.0000
1,125.00

275.0000
248 PRESSED POINT FENCE 10 FT.

329.0000 L.F. 400.00 % 300.0000 445.45 % 276.5000 402.73 %

90,475.00 72,380.00 98,700.00 80,605.00 90,968.50 72,873.50
55.0000

18,095.00

13,500.0000
249 ROLLING GATE

1.0000 EACH 285.71 % 14,000.0000 300.00 % 14,100.0000 302.86 %

13,500.00 10,000.00 14,000.00 10,500.00 14,100.00 10,600.00
3,500.0000
3,500.00

660.0000
250 ADJUST INLET 

1.0000 EACH 32.00 % 1,000.0000 100.00 % 246.5000 -50.70 %

660.00 160.00 1,000.00 500.00 246.50 -253.50
500.0000
500.00

1,010.0000
251 COS TEE, D.I., 8 IN.

19.0000 EACH 1.00 % 1,200.0000 20.00 % 4,632.0000 363.20 %

19,190.00 190.00 22,800.00 3,800.00 88,008.00 69,008.00
1,000.0000
19,000.00
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PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

860.0000
252 COS TEE, 8 IN. CUT-IN EXISTING PIPE

5.0000 EACH -42.67 % 1,200.0000 -20.00 % 346.2500 -76.92 %

4,300.00 -3,200.00 6,000.00 -1,500.00 1,731.25 -5,768.75
1,500.0000
7,500.00

2,330.0000
253 COS TEE, 18 IN. CUT-IN EXISTING PIPE

1.0000 EACH 16.50 % 2,500.0000 25.00 % 1,244.0000 -37.80 %

2,330.00 330.00 2,500.00 500.00 1,244.00 -756.00
2,000.0000
2,000.00

1,500.0000
254 CONNECTION TO DRAINAGE STRUCTURE 

8.0000 EACH 20.00 % 1,300.0000 4.00 % 1,059.5000 -15.24 %

12,000.00 2,000.00 10,400.00 400.00 8,476.00 -1,524.00
1,250.0000
10,000.00

660.0000
255 ADJUST MANHOLE 

18.0000 EACH 32.00 % 1,100.0000 120.00 % 444.3500 -11.13 %

11,880.00 2,880.00 19,800.00 10,800.00 7,998.30 -1,001.70
500.0000
9,000.00

660.0000
256 ADJUST MAHNOLE FOR UTB 1249

1.0000 EACH 32.00 % 2,300.0000 360.00 % 444.3500 -11.13 %

660.00 160.00 2,300.00 1,800.00 444.35 -55.65
500.0000
500.00

660.0000
257 ADJUST MAHNOLE FOR UTB 1276

1.0000 EACH 32.00 % 4,100.0000 720.00 % 445.5000 -10.90 %

660.00 160.00 4,100.00 3,600.00 445.50 -54.50
500.0000
500.00

1,340.0000
258 COS RECHANNEL MANHOLE

3.0000 EACH 11.67 % 700.0000 -41.67 % 541.5000 -54.88 %

4,020.00 420.00 2,100.00 -1,500.00 1,624.50 -1,975.50
1,200.0000
3,600.00

3,900.0000
259 MANHOLE 48 IN. DIAM. TYPE 1

6.0000 EACH -13.33 % 5,000.0000 11.11 % 3,580.0000 -20.44 %

23,400.00 -3,600.00 30,000.00 3,000.00 21,480.00 -5,520.00
4,500.0000
27,000.00

4,175.0000
260 COS MANHOLE TYPE 204A

6.0000 EACH 4.38 % 4,700.0000 17.50 % 2,610.0000 -34.75 %

25,050.00 1,050.00 28,200.00 4,200.00 15,660.00 -8,340.00
4,000.0000
24,000.00

4,405.0000
261 COS MANHOLE TYPE 204B

10.0000 EACH 10.13 % 4,400.0000 10.00 % 2,400.0000 -40.00 %

44,050.00 4,050.00 44,000.00 4,000.00 24,000.00 -16,000.00
4,000.0000
40,000.00

5,750.0000
262 COS MANHOLE TYPE 205A

2.0000 EACH 43.75 % 7,200.0000 80.00 % 2,680.0000 -33.00 %

11,500.00 3,500.00 14,400.00 6,400.00 5,360.00 -2,640.00
4,000.0000
8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

106.5000
263 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

1.0000 L.F. -57.40 % 1,000.0000 300.00 % 171.0000 -31.60 %

106.50 -143.50 1,000.00 750.00 171.00 -79.00
250.0000
250.00

1,000.0000
264 MODIFY DRAINAGE STRUCTURE

12.0000 EACH 33.33 % 550.0000 -26.67 % 820.0000 9.33 %

12,000.00 3,000.00 6,600.00 -2,400.00 9,840.00 840.00
750.0000
9,000.00

660.0000
265 ADJUST CATCH BASIN 

1.0000 EACH -5.71 % 1,000.0000 42.86 % 445.5000 -36.36 %

660.00 -40.00 1,000.00 300.00 445.50 -254.50
700.0000
700.00

660.0000
266 ADJUST VALVE BOX 

21.0000 EACH 65.00 % 750.0000 87.50 % 324.0000 -19.00 %

13,860.00 5,460.00 15,750.00 7,350.00 6,804.00 -1,596.00
400.0000
8,400.00

850.0000
267 ADJUSTING EXISTING JUNCTION BOX

37.0000 EACH 142.86 % 800.0000 128.57 % 1,160.0000 231.43 %

31,450.00 18,500.00 29,600.00 16,650.00 42,920.00 29,970.00
350.0000
12,950.00

1,250.0000
268 ADJUST ELECTRICAL MANHOLE

5.0000 EACH -37.50 % 1,300.0000 -35.00 % 1,714.0000 -14.30 %

6,250.00 -3,750.00 6,500.00 -3,500.00 8,570.00 -1,430.00
2,000.0000
10,000.00

269 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
270 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
271 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
272 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,600.00 13,600.00 13,600.0013,600.00
273 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
274 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-20.00 -20.00 -20.00-20.00
275 SPCC PLAN 

L.S. -58.33 % -81.67 % 150.00 %

5,000.00 -7,000.00 2,200.00 -9,800.00 30,000.00 18,000.0012,000.00

3.2500
276 CONSTRUCTION GEOTEXTILE FOR BOND BREAKER

1420.0000 S.Y. -18.75 % 4.5000 12.50 % 4.8500 21.25 %

4,615.00 -1,065.00 6,390.00 710.00 6,887.00 1,207.00
4.0000

5,680.00

8.0000
277 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

120.0000 S.Y. 100.00 % 10.0000 150.00 % 5.3000 32.50 %

960.00 480.00 1,200.00 720.00 636.00 156.00
4.0000
480.00

15.5000
278 GEOSYNTHETIC RETAINING WALL 

14700.0000 S.F. -42.59 % 24.0000 -11.11 % 66.0000 144.44 %

227,850.00 -169,050.00 352,800.00 -44,100.00 970,200.00 573,300.00
27.0000

396,900.00

46.2500
279 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1910.0000 C.Y. 85.00 % 40.0000 60.00 % 41.5000 66.00 %

88,337.50 40,587.50 76,400.00 28,650.00 79,265.00 31,515.00
25.0000

47,750.00

15.0000
280 NO TRESPASSING SIGN 

100.0000 EACH -85.00 % 50.0000 -50.00 % 230.0000 130.00 %

1,500.00 -8,500.00 5,000.00 -5,000.00 23,000.00 13,000.00
100.0000
10,000.00

281 HEALTH AND SAFETY PLAN 
L.S. -75.00 % -20.00 % 50.00 %

5,000.00 -15,000.00 16,000.00 -4,000.00 30,000.00 10,000.0020,000.00

17.0000
282 SHOTCRETE FACING 

1358.0000 S.F. -57.50 % 23.0000 -42.50 % 35.0000 -12.50 %

23,086.00 -31,234.00 31,234.00 -23,086.00 47,530.00 -6,790.00
40.0000

54,320.00
283 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00
284 FORCE ACCOUNT POTHOLE UTILITIES

EST. 0.00 % 0.00 % 0.00 %

67,500.00 67,500.00 67,500.0067,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
285 FORCE ACCOUNT MODIFY AND PROTECT EXISTING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
286 PROJECT SPECIFIC PARTNERING

CALC 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00
287 GEOTECHNICAL INSTRUMENTATION

L.S. -46.67 % -26.67 % -46.67 %

40,000.00 -35,000.00 55,000.00 -20,000.00 40,000.00 -35,000.0075,000.00
288 DEWATERING SYSTEM

L.S. -95.00 % 340.00 % 0.00 %

2,500.00 -47,500.00 220,000.00 170,000.00 50,000.00 0.0050,000.00
289 JUST IN TIME TRAINING 

L.S. -60.00 % 70.00 % -65.00 %

4,000.00 -6,000.00 17,000.00 7,000.00 3,500.00 -6,500.0010,000.00

660.0000
290 ADJUST SEWER CLEANOUT

9.0000 EACH 32.00 % 950.0000 90.00 % 325.0000 -35.00 %

5,940.00 1,440.00 8,550.00 4,050.00 2,925.00 -1,575.00
500.0000
4,500.00

291 ILLUMINATION SYSTEM WSDOT S-SBOFF
L.S. 67.83 % 100.00 % 59.00 %

16,783.00 6,783.00 20,000.00 10,000.00 15,900.00 5,900.0010,000.00
292 ILLUMINATION SYSTEM WSDOT S-NBON

L.S. 237.55 % 275.00 % 270.50 %

13,502.00 9,502.00 15,000.00 11,000.00 14,820.00 10,820.004,000.00
293 ILLUMINATION SYSTEM WSDOT SR 99

L.S. 253.06 % 300.00 % 231.25 %

28,245.00 20,245.00 32,000.00 24,000.00 26,500.00 18,500.008,000.00
294 ILLUMINATION SYSTEM S ROYAL BROUGHAM I/S

L.S. 69.73 % 92.31 % 303.85 %

44,129.00 18,129.00 50,000.00 24,000.00 105,000.00 79,000.0026,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN EXCAVATING, INC.
609 N HILL BLVD 28215 112TH ST

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
295 ELECTRICAL REMOVAL

L.S. -83.33 % 0.00 % -16.67 %

5,000.00 -25,000.00 30,000.00 0.00 25,000.00 -5,000.0030,000.00

$22,583,904.00 5.64% $23,293,778.55 8.97% $24,602,441.88 15.09%$21,377,224.50CONTRACT TOTAL

$24,602,441.88$22,583,904.00 $23,293,778.55BASE TOTAL 5.64% 8.97% 15.09%$21,377,224.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO.,
825 5TH AVE 9125 10TH AVE S
98033-6391
KIRKLAND   WA  980832909 SEATTLE   WA  981084600
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 29.73 % 38.54 % 41.49 %

2,400,000.00 550,000.00 2,563,000.00 713,000.00 2,617,500.00 767,500.001,850,000.00
2 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
3 UNANTICIPATED DISCOVERY

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -27.42 % -41.93 % 107.38 %

175,000.00 -66,100.00 140,000.00 -101,100.00 500,000.00 258,900.00241,100.00
5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS FOR SA DETOUR

L.S. -31.25 % 0.00 % 100.00 %

275,000.00 -125,000.00 400,000.00 0.00 800,000.00 400,000.00400,000.00

48.0000
6 REMOVING GEOSYNTHETIC WALL AND FILL FOR DETOUR ROADWAY

2645.0000 C.Y. 174.29 % 43.0000 145.71 % 60.0000 242.86 %

126,960.00 80,672.50 113,735.00 67,447.50 158,700.00 112,412.50
17.5000

46,287.50
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
8 REMOVING PORTION OF EXISTING BRIDGE BR. NO. 99/540N-N

L.S. -51.02 % -38.78 % -38.78 %

120,000.00 -125,000.00 150,000.00 -95,000.00 150,000.00 -95,000.00245,000.00

77.0000
9 REMOVING CEMENT CONC. PAVEMENT 

152.0000 S.Y. 208.00 % 21.0000 -16.00 % 75.0000 200.00 %

11,704.00 7,904.00 3,192.00 -608.00 11,400.00 7,600.00
25.0000
3,800.00

13.0000
10 REMOVING CEMENT CONC. SIDEWALK 

1445.0000 S.Y. 8.33 % 10.0000 -16.67 % 25.0000 108.33 %

18,785.00 1,445.00 14,450.00 -2,890.00 36,125.00 18,785.00
12.0000

17,340.00

8.5000
11 REMOVING CEMENT CONC. CURB AND GUTTER 

811.0000 L.F. -15.00 % 3.0000 -70.00 % 20.0000 100.00 %

6,893.50 -1,216.50 2,433.00 -5,677.00 16,220.00 8,110.00
10.0000
8,110.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO.,
825 5TH AVE 9125 10TH AVE S
98033-6391
KIRKLAND   WA  980832909 SEATTLE   WA  981084600
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

7.0000
12 REMOVING CEMENT CONC. CURB 

436.0000 L.F. -12.50 % 2.0000 -75.00 % 20.0000 150.00 %

3,052.00 -436.00 872.00 -2,616.00 8,720.00 5,232.00
8.0000

3,488.00

47.0000
13 REMOVING ASPHALT CONC. PAVEMENT 

7210.0000 S.Y. 683.33 % 13.0000 116.67 % 40.0000 566.67 %

338,870.00 295,610.00 93,730.00 50,470.00 288,400.00 245,140.00
6.0000

43,260.00

12.0000
14 REMOVING ASPHALT CONC. SIDEWALK 

534.0000 S.Y. -20.00 % 4.0000 -73.33 % 20.0000 33.33 %

6,408.00 -1,602.00 2,136.00 -5,874.00 10,680.00 2,670.00
15.0000
8,010.00

7.0000
15 REMOVING ASPHALT CONC. CURB 

314.0000 L.F. 16.67 % 3.0000 -50.00 % 20.0000 233.33 %

2,198.00 314.00 942.00 -942.00 6,280.00 4,396.00
6.0000

1,884.00
16 FORCE ACCOUNT - REMOVING OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

GRADING

12.0000
17 ROADWAY EXCAVATION INCL. HAUL 

12370.0000 C.Y. -52.00 % 26.0000 4.00 % 25.0000 0.00 %

148,440.00 -160,810.00 321,620.00 12,370.00 309,250.00 0.00
25.0000

309,250.00

23.0000
18 GRAVEL BORROW INCL. HAUL 

23730.0000 TON 27.78 % 25.0000 38.89 % 28.0000 55.56 %

545,790.00 118,650.00 593,250.00 166,110.00 664,440.00 237,300.00
18.0000

427,140.00

6.5000
19 COS MINERAL AGGREGATE TYPE 17

2580.0000 TON -63.89 % 25.0000 38.89 % 28.0000 55.56 %

16,770.00 -29,670.00 64,500.00 18,060.00 72,240.00 25,800.00
18.0000

46,440.00

4.5000
20 EMBANKMENT COMPACTION 

11710.0000 C.Y. -10.00 % 5.0000 0.00 % 2.0000 -60.00 %

52,695.00 -5,855.00 58,550.00 0.00 23,420.00 -35,130.00
5.0000

58,550.00

130.0000
21 EPS GEOFOAM LIGHTWEIGHT FILL

5830.0000 C.Y. 23.81 % 125.0000 19.05 % 155.0000 47.62 %

757,900.00 145,750.00 728,750.00 116,600.00 903,650.00 291,500.00
105.0000

612,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO.,
825 5TH AVE 9125 10TH AVE S
98033-6391
KIRKLAND   WA  980832909 SEATTLE   WA  981084600
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

85.0000
22 LANDSCAPE EPS GEOFOAM LIGHTWEIGHT FILL

550.0000 C.Y. 13.33 % 75.0000 0.00 % 130.0000 73.33 %

46,750.00 5,500.00 41,250.00 0.00 71,500.00 30,250.00
75.0000

41,250.00

102.0000
23 DISPOSING CONTAMINATED MATERIAL

24340.0000 TON 70.00 % 46.0000 -23.33 % 70.0000 16.67 %

2,482,680.00 1,022,280.00 1,119,640.00 -340,760.00 1,703,800.00 243,400.00
60.0000

1,460,400.00
24 FA - HANDLING, HAULING AND DISPOSING DANGEROUS WASTE 

EST. 0.00 % 0.00 % 0.00 %

56,000.00 56,000.00 56,000.0056,000.00
25 FORCE ACCOUNT LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

4,250.00 4,250.00 4,250.004,250.00

DRAINAGE

2,160.0000
26 CONCRETE INLET 

2.0000 EACH 44.00 % 1,800.0000 20.00 % 2,000.0000 33.33 %

4,320.00 1,320.00 3,600.00 600.00 4,000.00 1,000.00
1,500.0000
3,000.00

2,480.0000
27 INLET TYPE COS 250B

11.0000 EACH 65.33 % 2,150.0000 43.33 % 2,500.0000 66.67 %

27,280.00 10,780.00 23,650.00 7,150.00 27,500.00 11,000.00
1,500.0000
16,500.00

1,800.0000
28 CONCRETE CHANNEL

3.0000 EACH -34.55 % 900.0000 -67.27 % 2,500.0000 -9.09 %

5,400.00 -2,850.00 2,700.00 -5,550.00 7,500.00 -750.00
2,750.0000
8,250.00

30.0000
29 UNDERDRAIN PIPE 8 IN. DIAM. 

135.0000 L.F. 66.67 % 85.0000 372.22 % 25.0000 38.89 %

4,050.00 1,620.00 11,475.00 9,045.00 3,375.00 945.00
18.0000
2,430.00

420.0000
30 DRAIN PIPE 8 IN. DIAM. 

4.0000 L.F. 1,300.00 % 205.0000 583.33 % 200.0000 566.67 %

1,680.00 1,560.00 820.00 700.00 800.00 680.00
30.0000
120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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  17A805  
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

2,310.0000
31 CATCH BASIN TYPE 1 

7.0000 EACH 28.33 % 2,600.0000 44.44 % 3,100.0000 72.22 %

16,170.00 3,570.00 18,200.00 5,600.00 21,700.00 9,100.00
1,800.0000
12,600.00

4,920.0000
32 CATCH BASIN TYPE 2 48 IN. DIAM. 

8.0000 EACH 40.57 % 4,100.0000 17.14 % 5,000.0000 42.86 %

39,360.00 11,360.00 32,800.00 4,800.00 40,000.00 12,000.00
3,500.0000
28,000.00

4,760.0000
33 CATCH BASIN TYPE COS 240A

3.0000 EACH 48.75 % 4,400.0000 37.50 % 4,500.0000 40.63 %

14,280.00 4,680.00 13,200.00 3,600.00 13,500.00 3,900.00
3,200.0000
9,600.00

5,830.0000
34 CATCH BASIN TYPE COS 240C

3.0000 EACH 82.19 % 4,350.0000 35.94 % 4,500.0000 40.63 %

17,490.00 7,890.00 13,050.00 3,450.00 13,500.00 3,900.00
3,200.0000
9,600.00

5,870.0000
35 CATCH BASIN TYPE COS 240D

16.0000 EACH 95.67 % 4,600.0000 53.33 % 4,500.0000 50.00 %

93,920.00 45,920.00 73,600.00 25,600.00 72,000.00 24,000.00
3,000.0000
48,000.00

5,370.0000
36 CATCH BASIN TYPE COS 240D MOD

3.0000 EACH 49.17 % 4,600.0000 27.78 % 5,000.0000 38.89 %

16,110.00 5,310.00 13,800.00 3,000.00 15,000.00 4,200.00
3,600.0000
10,800.00

5,800.0000
37 CATCH BASIN TYPE COS 242B

2.0000 EACH 107.14 % 4,200.0000 50.00 % 4,500.0000 60.71 %

11,600.00 6,000.00 8,400.00 2,800.00 9,000.00 3,400.00
2,800.0000
5,600.00

23,000.0000
38 FILTERRA BIOFILTRATION SYSTEM

2.0000 EACH 360.00 % 18,000.0000 260.00 % 20,000.0000 300.00 %

46,000.00 36,000.00 36,000.00 26,000.00 40,000.00 30,000.00
5,000.0000
10,000.00

12,000.0000
39 WALL DRAIN WITH DOWNSPOUT

3.0000 EACH 328.57 % 5,300.0000 89.29 % 12,500.0000 346.43 %

36,000.00 27,600.00 15,900.00 7,500.00 37,500.00 29,100.00
2,800.0000
8,400.00

7.5000
40 TESTING STORM SEWER PIPE 

3813.0000 L.F. 150.00 % 5.0000 66.67 % 15.0000 400.00 %

28,597.50 17,158.50 19,065.00 7,626.00 57,195.00 45,756.00
3.0000

11,439.00

6.0000
41 COS TELEVISION INSPECTION

1684.0000 L.F. 50.00 % 9.0000 125.00 % 6.0000 50.00 %

10,104.00 3,368.00 15,156.00 8,420.00 10,104.00 3,368.00
4.0000

6,736.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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VERSION NO :8 WORK ORDER# : XL3685
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

195.0000
42 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1612.0000 L.F. 457.14 % 100.0000 185.71 % 80.0000 128.57 %

314,340.00 257,920.00 161,200.00 104,780.00 128,960.00 72,540.00
35.0000

56,420.00

330.0000
43 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

221.0000 L.F. 633.33 % 145.0000 222.22 % 110.0000 144.44 %

72,930.00 62,985.00 32,045.00 22,100.00 24,310.00 14,365.00
45.0000
9,945.00

250.0000
44 COS DUCTILE IRON STORM SEWER PIPE 6 IN. DIAM.

22.0000 L.F. 400.00 % 125.0000 150.00 % 100.0000 100.00 %

5,500.00 4,400.00 2,750.00 1,650.00 2,200.00 1,100.00
50.0000
1,100.00

220.0000
45 COS DUCTILE IRON STORM SEWER PIPE 8 IN. DIAM.

632.0000 L.F. 340.00 % 120.0000 140.00 % 120.0000 140.00 %

139,040.00 107,440.00 75,840.00 44,240.00 75,840.00 44,240.00
50.0000

31,600.00

180.0000
46 COS DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.

1202.0000 L.F. 125.00 % 125.0000 56.25 % 110.0000 37.50 %

216,360.00 120,200.00 150,250.00 54,090.00 132,220.00 36,060.00
80.0000

96,160.00

290.0000
47 COS DUCTILE IRON STORM SEWER PIPE 18 IN. DIAM.

132.0000 L.F. 93.33 % 180.0000 20.00 % 170.0000 13.33 %

38,280.00 18,480.00 23,760.00 3,960.00 22,440.00 2,640.00
150.0000
19,800.00

48 COS CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -40.00 % -20.00 % -77.78 %

27,000.00 -18,000.00 36,000.00 -9,000.00 10,000.00 -35,000.0045,000.00

WATER LINES

1,540.0000
49 COS HYDRANT TYPE 310

1.0000 EACH -76.31 % 4,900.0000 -24.62 % 2,500.0000 -61.54 %

1,540.00 -4,960.00 4,900.00 -1,600.00 2,500.00 -4,000.00
6,500.0000
6,500.00

1,540.0000
50 HYDRANT ASSEMBLY 

1.0000 EACH -76.31 % 3,900.0000 -40.00 % 2,500.0000 -61.54 %

1,540.00 -4,960.00 3,900.00 -2,600.00 2,500.00 -4,000.00
6,500.0000
6,500.00

1,750.0000
51 HYDRANT 6-INCH CONNECTION

1.0000 EACH -68.18 % 2,600.0000 -52.73 % 2,500.0000 -54.55 %

1,750.00 -3,750.00 2,600.00 -2,900.00 2,500.00 -3,000.00
5,500.0000
5,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

220.0000
52 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

35.0000 L.F. 25.71 % 135.0000 -22.86 % 150.0000 -14.29 %

7,700.00 1,575.00 4,725.00 -1,400.00 5,250.00 -875.00
175.0000
6,125.00

53 FIRE PROTECTION SYSTEM
L.S. 75.00 % 42.00 % 100.00 %

175,000.00 75,000.00 142,000.00 42,000.00 200,000.00 100,000.00100,000.00

STRUCTURE

11.0000
54 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

861.0000 C.Y. -56.00 % 31.0000 24.00 % 30.0000 20.00 %

9,471.00 -12,054.00 26,691.00 5,166.00 25,830.00 4,305.00
25.0000

21,525.00

110.0000
55 GRAVEL BACKFILL FOR WALL 

170.0000 C.Y. 144.44 % 68.0000 51.11 % 100.0000 122.22 %

18,700.00 11,050.00 11,560.00 3,910.00 17,000.00 9,350.00
45.0000
7,650.00

1.7000
56 EPOXY-COATED ST. REINF. BAR FOR LOAD DISTRIBUTION SLAB

17670.0000 LB. -2.86 % 2.0000 14.29 % 1.7500 0.00 %

30,039.00 -883.50 35,340.00 4,417.50 30,922.50 0.00
1.7500

30,922.50

1.7000
57 EPOXY-COATED ST. REINF. BAR FOR ROADWAY SLAB

41980.0000 LB. -2.86 % 2.0000 14.29 % 1.7500 0.00 %

71,366.00 -2,099.00 83,960.00 10,495.00 73,465.00 0.00
1.7500

73,465.00

1.7000
58 EPOXY-COATED ST. REINF. BAR FOR DIFF. GRADE TRAF. BARRIER

2918.0000 LB. -15.00 % 10.0000 400.00 % 10.0000 400.00 %

4,960.60 -875.40 29,180.00 23,344.00 29,180.00 23,344.00
2.0000

5,836.00

1.7000
59 ST. REINF. BAR FOR RETAINING WALL 

7710.0000 LB. 36.00 % 2.0000 60.00 % 2.3000 84.00 %

13,107.00 3,469.50 15,420.00 5,782.50 17,733.00 8,095.50
1.2500

9,637.50

1.7000
60 ST. REINF. BAR FOR LOAD DISTRIBUTION SLAB

47130.0000 LB. 36.00 % 2.0000 60.00 % 1.5000 20.00 %

80,121.00 21,208.50 94,260.00 35,347.50 70,695.00 11,782.50
1.2500

58,912.50

1.7000
61 ST. REINF. BAR FOR ROADWAY SLAB

31350.0000 LB. 36.00 % 2.0000 60.00 % 1.5000 20.00 %

53,295.00 14,107.50 62,700.00 23,512.50 47,025.00 7,837.50
1.2500

39,187.50
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STRUCTURE

1.7000
62 ST. REINF. BAR FOR TRAFFIC BARRIER

2064.0000 LB. 13.33 % 4.0000 166.67 % 4.0000 166.67 %

3,508.80 412.80 8,256.00 5,160.00 8,256.00 5,160.00
1.5000

3,096.00

1.7000
63 ST. REINF. BAR FOR DIFF. GRADE TRAFFIC BARRIER

4879.0000 LB. -15.00 % 2.0000 0.00 % 2.5000 25.00 %

8,294.30 -1,463.70 9,758.00 0.00 12,197.50 2,439.50
2.0000

9,758.00

550.0000
64 CONC. CLASS 4000 FOR LOAD DISTRIBUTION SLAB

600.0000 C.Y. 10.00 % 500.0000 0.00 % 300.0000 -40.00 %

330,000.00 30,000.00 300,000.00 0.00 180,000.00 -120,000.00
500.0000

300,000.00

410.0000
65 CONCRETE CLASS 4000A FOR ROADWAY SLAB

558.0000 C.Y. -18.00 % 420.0000 -16.00 % 300.0000 -40.00 %

228,780.00 -50,220.00 234,360.00 -44,640.00 167,400.00 -111,600.00
500.0000

279,000.00

960.0000
66 CONC. CLASS 4000 FOR TRAFFIC BARRIER

31.0000 C.Y. 140.00 % 2,000.0000 400.00 % 1,500.0000 275.00 %

29,760.00 17,360.00 62,000.00 49,600.00 46,500.00 34,100.00
400.0000
12,400.00

1,520.0000
67 CONC. CLASS 4000 FOR DIFFERENTIAL GRADE TRAFFIC BARRIER

73.0000 C.Y. 176.36 % 1,050.0000 90.91 % 1,250.0000 127.27 %

110,960.00 70,810.00 76,650.00 36,500.00 91,250.00 51,100.00
550.0000
40,150.00

1,100.0000
68 CONC. CLASS 4000 FOR RETAINING WALL 

120.0000 C.Y. 175.00 % 1,500.0000 275.00 % 800.0000 100.00 %

132,000.00 84,000.00 180,000.00 132,000.00 96,000.00 48,000.00
400.0000
48,000.00

69 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

87.0000
70 BRIDGE RAILING TYPE PEDESTRIAN

1194.0000 L.F. 16.00 % 60.0000 -20.00 % 75.0000 0.00 %

103,878.00 14,328.00 71,640.00 -17,910.00 89,550.00 0.00
75.0000

89,550.00

180.0000
71 BRIDGE RAILING TYPE AWV PEDESTRIAN RAILING

300.0000 L.F. 20.00 % 105.0000 -30.00 % 150.0000 0.00 %

54,000.00 9,000.00 31,500.00 -13,500.00 45,000.00 0.00
150.0000
45,000.00

620.0000
72 BRIDGE RAILING TYPE CABLE RAILING

12.0000 L.F. 37.78 % 575.0000 27.78 % 400.0000 -11.11 %

7,440.00 2,040.00 6,900.00 1,500.00 4,800.00 -600.00
450.0000
5,400.00
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425.0000
73 TRAFFIC BARRIER 

150.0000 L.F. 112.50 % 300.0000 50.00 % 475.0000 137.50 %

63,750.00 33,750.00 45,000.00 15,000.00 71,250.00 41,250.00
200.0000
30,000.00

260.0000
74 MEDIAN TRAFFIC BARRIER

452.0000 L.F. 30.00 % 225.0000 12.50 % 260.0000 30.00 %

117,520.00 27,120.00 101,700.00 11,300.00 117,520.00 27,120.00
200.0000
90,400.00

400.0000
75 TRAFFIC BARRIER ON MOMENT SLAB

87.0000 L.F. 100.00 % 375.0000 87.50 % 550.0000 175.00 %

34,800.00 17,400.00 32,625.00 15,225.00 47,850.00 30,450.00
200.0000
17,400.00

590.0000
76 GEOFOAM WALL SINGLE SLOPE TRAFFIC BARRIER

375.0000 L.F. 96.67 % 325.0000 8.33 % 750.0000 150.00 %

221,250.00 108,750.00 121,875.00 9,375.00 281,250.00 168,750.00
300.0000

112,500.00

300.0000
77 ROADWAY SLAB TRAFFIC BARRIER

796.0000 L.F. 0.00 % 275.0000 -8.33 % 400.0000 33.33 %

238,800.00 0.00 218,900.00 -19,900.00 318,400.00 79,600.00
300.0000

238,800.00

51.0000
78 CONCRETE FASCIA PANEL 

16916.0000 S.F. 2.00 % 50.0000 0.00 % 30.0000 -40.00 %

862,716.00 16,916.00 845,800.00 0.00 507,480.00 -338,320.00
50.0000

845,800.00
79 PLACING CONCRETE FASCIA PANEL - BR. NO. 99/539.4

L.S. 225.00 % 259.38 % 56.25 %

104,000.00 72,000.00 115,000.00 83,000.00 50,000.00 18,000.0032,000.00

3,610.0000
80 FASCIA PANEL VENTILATION GRATE

2.0000 EACH 3.14 % 8,200.0000 134.29 % 7,500.0000 114.29 %

7,220.00 220.00 16,400.00 9,400.00 15,000.00 8,000.00
3,500.0000
7,000.00

52.0000
81 PIGMENTED SEALER

580.0000 S.Y. 420.00 % 10.0000 0.00 % 15.0000 50.00 %

30,160.00 24,360.00 5,800.00 0.00 8,700.00 2,900.00
10.0000
5,800.00

450.0000
82 BRIDGE APPROACH SLAB 

265.0000 S.Y. 80.00 % 300.0000 20.00 % 350.0000 40.00 %

119,250.00 53,000.00 79,500.00 13,250.00 92,750.00 26,500.00
250.0000
66,250.00

83 LUMINAIRE FOUNDATION MODIFICATION
L.S. 150.00 % 45.00 % 150.00 %

25,000.00 15,000.00 14,500.00 4,500.00 25,000.00 15,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO.,
825 5TH AVE 9125 10TH AVE S
98033-6391
KIRKLAND   WA  980832909 SEATTLE   WA  981084600
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
84 BIRD DETERRENT

L.S. -66.07 % -60.71 % -46.43 %

19,000.00 -37,000.00 22,000.00 -34,000.00 30,000.00 -26,000.0056,000.00

SURFACING

46.0000
85 CRUSHED SURFACING BASE COURSE 

7520.0000 TON 84.00 % 47.0000 88.00 % 45.0000 80.00 %

345,920.00 157,920.00 353,440.00 165,440.00 338,400.00 150,400.00
25.0000

188,000.00

CEMENT CONCRETE PAVEMENT

285.0000
86 CEMENT CONC. PAVEMENT 

4564.0000 C.Y. -5.00 % 505.0000 68.33 % 325.0000 8.33 %

1,300,740.00 -68,460.00 2,304,820.00 935,620.00 1,483,300.00 114,100.00
300.0000

1,369,200.00

400.0000
87 REINFORCED CEMENT CONC. PAVEMENT

50.0000 C.Y. -11.11 % 850.0000 88.89 % 900.0000 100.00 %

20,000.00 -2,500.00 42,500.00 20,000.00 45,000.00 22,500.00
450.0000
22,500.00

310.0000
88 COS CEMENT CONC. PAVEMENT

1591.0000 C.Y. 3.33 % 530.0000 76.67 % 300.0000 0.00 %

493,210.00 15,910.00 843,230.00 365,930.00 477,300.00 0.00
300.0000

477,300.00

500.0000
89 COS COLORED CEMENT CONC. PAVEMENT

25.0000 C.Y. 42.86 % 475.0000 35.71 % 450.0000 28.57 %

12,500.00 3,750.00 11,875.00 3,125.00 11,250.00 2,500.00
350.0000
8,750.00

24.0000
90 COS TIE BAR WITH DRILL HOLE

426.0000 EACH 20.00 % 28.0000 40.00 % 10.0000 -50.00 %

10,224.00 1,704.00 11,928.00 3,408.00 4,260.00 -4,260.00
20.0000
8,520.00

23.0000
91 CORROSION RESISTANT DOWEL BAR 

9040.0000 EACH 15.00 % 27.0000 35.00 % 20.0000 0.00 %

207,920.00 27,120.00 244,080.00 63,280.00 180,800.00 0.00
20.0000

180,800.00

11.0000
92 EPOXY COATED DOWEL BAR

3491.0000 EACH -45.00 % 14.0000 -30.00 % 15.0000 -25.00 %

38,401.00 -31,419.00 48,874.00 -20,946.00 52,365.00 -17,455.00
20.0000

69,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
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TITLE :SR 99
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  17A805  
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10/24/2017
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DOT_RGGB01
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FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO.,
825 5TH AVE 9125 10TH AVE S
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

CEMENT CONCRETE PAVEMENT

63.0000
93 CEMENT CONCRETE PAVEMENT GRINDING 

217.0000 S.Y. 110.00 % 12.0000 -60.00 % 40.0000 33.33 %

13,671.00 7,161.00 2,604.00 -3,906.00 8,680.00 2,170.00
30.0000
6,510.00

11.0000
94 TEXTURING EXISTING CEMENT CONC. PAVEMENT

1822.0000 S.Y. -56.00 % 12.0000 -52.00 % 12.5000 -50.00 %

20,042.00 -25,508.00 21,864.00 -23,686.00 22,775.00 -22,775.00
25.0000

45,550.00

HOT MIX ASPHALT

8.0000
95 PLANING BITUMINOUS PAVEMENT 

2000.0000 S.Y. -33.33 % 3.0000 -75.00 % 5.0000 -58.33 %

16,000.00 -8,000.00 6,000.00 -18,000.00 10,000.00 -14,000.00
12.0000

24,000.00

100.0000
96 HMA CL. 1/2 IN. PG 64-22

6600.0000 TON 5.26 % 130.0000 36.84 % 145.0000 52.63 %

660,000.00 33,000.00 858,000.00 231,000.00 957,000.00 330,000.00
95.0000

627,000.00
97 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

19,200.00 19,200.00 19,200.0019,200.00
98 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,900.00 12,900.00 12,900.0012,900.00
99 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

24,750.00 24,750.00 24,750.0024,750.00

64.0000
100 LONGITUDINAL JOINT SEAL 

80.0000 L.F. 156.00 % 60.0000 140.00 % 10.0000 -60.00 %

5,120.00 3,120.00 4,800.00 2,800.00 800.00 -1,200.00
25.0000
2,000.00

101 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-10.00 -10.00 -10.00-10.00
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98033-6391
KIRKLAND   WA  980832909 SEATTLE   WA  981084600
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

IRRIGATION AND WATER DISTRIBUTION
102 IRRIGATION SYSTEM 

L.S. -24.27 % -15.61 % -13.45 %

175,000.00 -56,082.00 195,000.00 -36,082.00 200,000.00 -31,082.00231,082.00

10.0000
103 IRRIGATION SLEEVE 6 IN. DIAM.

424.0000 L.F. -62.96 % 12.0000 -55.56 % 20.0000 -25.93 %

4,240.00 -7,208.00 5,088.00 -6,360.00 8,480.00 -2,968.00
27.0000

11,448.00

82.0000
104 IRRIGATION CASING 8 IN. DIAM.

374.0000 L.F. 173.33 % 50.0000 66.67 % 60.0000 100.00 %

30,668.00 19,448.00 18,700.00 7,480.00 22,440.00 11,220.00
30.0000

11,220.00

EROSION CNTL AND ROADSIDE RESTORATION

230.0000
105 ESC LEAD 

280.0000 DAY 84.00 % 50.0000 -60.00 % 100.0000 -20.00 %

64,400.00 29,400.00 14,000.00 -21,000.00 28,000.00 -7,000.00
125.0000
35,000.00

106 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -47.85 % -81.60 % -93.87 %

425,000.00 -390,000.00 150,000.00 -665,000.00 50,000.00 -765,000.00815,000.00

35.0000
107 TEMPORARY CURB 

400.0000 L.F. 250.00 % 40.0000 300.00 % 40.0000 300.00 %

14,000.00 10,000.00 16,000.00 12,000.00 16,000.00 12,000.00
10.0000
4,000.00

108 PORTABLE PROCESS WATER TREATMENT FACILITY
L.S. 132.00 % 20.00 % 100.00 %

232,000.00 132,000.00 120,000.00 20,000.00 200,000.00 100,000.00100,000.00

16,000.0000
109 TEMPORARY SEEDING 

0.5000 ACRE 300.00 % 8,000.0000 100.00 % 10,000.0000 150.00 %

8,000.00 6,000.00 4,000.00 2,000.00 5,000.00 3,000.00
4,000.0000
2,000.00

26.0000
110 TOPSOIL TYPE A

8368.0000 S.Y. -35.00 % 28.0000 -30.00 % 35.0000 -12.50 %

217,568.00 -117,152.00 234,304.00 -100,416.00 292,880.00 -41,840.00
40.0000

334,720.00

140.0000
111 STRUCTURAL SOIL MIX

164.0000 C.Y. 75.00 % 52.0000 -35.00 % 150.0000 87.50 %

22,960.00 9,840.00 8,528.00 -4,592.00 24,600.00 11,480.00
80.0000

13,120.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

12.0000
112 TREE ROOT BARRIER

70.0000 L.F. 9.09 % 30.0000 172.73 % 15.0000 36.36 %

840.00 70.00 2,100.00 1,330.00 1,050.00 280.00
11.0000
770.00

8.0000
113 PSIPE CREEPING OREGON GRAPE, NO. 1 CONT.

946.0000 EACH -60.00 % 18.0000 -10.00 % 10.0000 -50.00 %

7,568.00 -11,352.00 17,028.00 -1,892.00 9,460.00 -9,460.00
20.0000

18,920.00

8.0000
114 PSIPE LOW OREGON GRAPE, NO. 1 CONT.

16.0000 EACH -33.33 % 18.0000 50.00 % 10.0000 -16.67 %

128.00 -64.00 288.00 96.00 160.00 -32.00
12.0000
192.00

270.0000
115 PSIPE AUTUMN BRILLIANCE SERVICEBERRY, 1.25 IN. CAL.

31.0000 EACH 68.75 % 295.0000 84.37 % 350.0000 118.75 %

8,370.00 3,410.00 9,145.00 4,185.00 10,850.00 5,890.00
160.0000
4,960.00

270.0000
116 PSIPE BLACK GUM, 2 IN. CAL.

2.0000 EACH -1.82 % 350.0000 27.27 % 350.0000 27.27 %

540.00 -10.00 700.00 150.00 700.00 150.00
275.0000
550.00

46.0000
117 PSIPE SHORE PINE, #5 CONT.

16.0000 EACH -61.67 % 9.0000 -92.50 % 10.0000 -91.67 %

736.00 -1,184.00 144.00 -1,776.00 160.00 -1,760.00
120.0000
1,920.00

250.0000
118 PSIPE EDDIE'S "WHITE WONDER" DOGWOOD, 1.25 IN. CAL.

18.0000 EACH 56.25 % 295.0000 84.37 % 350.0000 118.75 %

4,500.00 1,620.00 5,310.00 2,430.00 6,300.00 3,420.00
160.0000
2,880.00

8.0000
119 PSIPE "EXCELSA" CEDAR, #5 CONT.

80.0000 EACH -90.00 % 9.0000 -88.75 % 10.0000 -87.50 %

640.00 -5,760.00 720.00 -5,680.00 800.00 -5,600.00
80.0000
6,400.00

270.0000
120 PSIPE "GREENCOLUMN" BLACK MAPLE, 2 IN. CAL.

23.0000 EACH -1.82 % 350.0000 27.27 % 400.0000 45.45 %

6,210.00 -115.00 8,050.00 1,725.00 9,200.00 2,875.00
275.0000
6,325.00

270.0000
121 PSIPE NEW HARMONY ELM, 2 IN. CAL.

21.0000 EACH 8.00 % 350.0000 40.00 % 400.0000 60.00 %

5,670.00 420.00 7,350.00 2,100.00 8,400.00 3,150.00
250.0000
5,250.00

270.0000
122 PSIPE ACCOLADE ELM, 2 IN. CAL.

19.0000 EACH 8.00 % 350.0000 40.00 % 400.0000 60.00 %

5,130.00 380.00 6,650.00 1,900.00 7,600.00 2,850.00
250.0000
4,750.00
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EROSION CNTL AND ROADSIDE RESTORATION

8.0000
123 PSIPE INCENSE CEDAR, #5 CONT.

53.0000 EACH -90.00 % 9.0000 -88.75 % 10.0000 -87.50 %

424.00 -3,816.00 477.00 -3,763.00 530.00 -3,710.00
80.0000
4,240.00

270.0000
124 PSIPE STRAWBERRY TREE, 1.25 IN CAL.

12.0000 EACH 68.75 % 300.0000 87.50 % 350.0000 118.75 %

3,240.00 1,320.00 3,600.00 1,680.00 4,200.00 2,280.00
160.0000
1,920.00

8.0000
125 PSIPE SITKA SPRUCE, #5 CONT.

1.0000 EACH -90.00 % 9.0000 -88.75 % 15.0000 -81.25 %

8.00 -72.00 9.00 -71.00 15.00 -65.00
80.0000
80.00

8.0000
126 PSIPE WESTERN HEMLOCK, #5 CONT.

4.0000 EACH -90.00 % 9.0000 -88.75 % 15.0000 -81.25 %

32.00 -288.00 36.00 -284.00 60.00 -260.00
80.0000
320.00

8.0000
127 PSIPE WESTERN REDCEDAR, #5 CONT.

16.0000 EACH -90.00 % 9.0000 -88.75 % 15.0000 -81.25 %

128.00 -1,152.00 144.00 -1,136.00 240.00 -1,040.00
80.0000
1,280.00

270.0000
128 PSIPE ZELKOVA "VILLAGE GREEN", 2 IN. CAL.

1.0000 EACH -1.82 % 350.0000 27.27 % 400.0000 45.45 %

270.00 -5.00 350.00 75.00 400.00 125.00
275.0000
275.00

270.0000
129 PSIPE PRINCETON SENTRY GINKO, 2.5 IN. CAL.

2.0000 EACH -32.50 % 300.0000 -25.00 % 450.0000 12.50 %

540.00 -260.00 600.00 -200.00 900.00 100.00
400.0000
800.00

8.0000
130 PSIPE BEAKED HAZELNUT, NO 2. CONT.

70.0000 EACH -55.56 % 9.0000 -50.00 % 15.0000 -16.67 %

560.00 -700.00 630.00 -630.00 1,050.00 -210.00
18.0000
1,260.00

8.0000
131 PSIPE EVERGREEN HUCKLEBERRY, NO 1 CONT.

385.0000 EACH -33.33 % 9.0000 -25.00 % 10.0000 -16.67 %

3,080.00 -1,540.00 3,465.00 -1,155.00 3,850.00 -770.00
12.0000
4,620.00

8.0000
132 PSIPE MT. VERNON LAUREL, NO. 1 CONT.

2294.0000 EACH -33.33 % 9.0000 -25.00 % 10.0000 -16.67 %

18,352.00 -9,176.00 20,646.00 -6,882.00 22,940.00 -4,588.00
12.0000

27,528.00

8.0000
133 PSIPE PROSTRATE ABELIA, NO. 1 CONT.

386.0000 EACH -33.33 % 9.0000 -25.00 % 10.0000 -16.67 %

3,088.00 -1,544.00 3,474.00 -1,158.00 3,860.00 -772.00
12.0000
4,632.00
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EROSION CNTL AND ROADSIDE RESTORATION

8.0000
134 PSIPE SALAL, NO. 1 CONT.

9256.0000 EACH -27.27 % 9.0000 -18.18 % 10.0000 -9.09 %

74,048.00 -27,768.00 83,304.00 -18,512.00 92,560.00 -9,256.00
11.0000

101,816.00

8.0000
135 PSIPE VINE MAPLE, NO. 2 CONT.

165.0000 EACH -55.56 % 9.0000 -50.00 % 15.0000 -16.67 %

1,320.00 -1,650.00 1,485.00 -1,485.00 2,475.00 -495.00
18.0000
2,970.00

8.0000
136 PSIPE OTTO LUYKEN, NO. 2 CONT.

157.0000 EACH -60.00 % 9.0000 -55.00 % 15.0000 -25.00 %

1,256.00 -1,884.00 1,413.00 -1,727.00 2,355.00 -785.00
20.0000
3,140.00

8.0000
137 PSIPE WINTER SUN MAHONIA, NO. 5 CONT.

3.0000 EACH -82.22 % 9.0000 -80.00 % 15.0000 -66.67 %

24.00 -111.00 27.00 -108.00 45.00 -90.00
45.0000
135.00

8.0000
138 PSIPE WESTERN SWORD FERN, NO. 1 CONT.

3787.0000 EACH -27.27 % 9.0000 -18.18 % 10.0000 -9.09 %

30,296.00 -11,361.00 34,083.00 -7,574.00 37,870.00 -3,787.00
11.0000

41,657.00

8.0000
139 PSIPE "VEITCHII" BOSTON IVY, NO. 2 CONT.

121.0000 EACH -33.33 % 9.0000 -25.00 % 15.0000 25.00 %

968.00 -484.00 1,089.00 -363.00 1,815.00 363.00
12.0000
1,452.00

140 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
141 FORCE ACCOUNT - SPECIAL EXCAVATION

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00

2.5000
142 BARK OR WOOD CHIP MULCH

8450.0000 S.Y. -28.57 % 3.0000 -14.29 % 6.0000 71.43 %

21,125.00 -8,450.00 25,350.00 -4,225.00 50,700.00 21,125.00
3.5000

29,575.00

9.0000
143 REINFORCED GRASS ACCESS

3920.0000 S.F. 80.00 % 10.0000 100.00 % 12.0000 140.00 %

35,280.00 15,680.00 39,200.00 19,600.00 47,040.00 27,440.00
5.0000

19,600.00
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MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO.,
825 5TH AVE 9125 10TH AVE S
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EROSION CNTL AND ROADSIDE RESTORATION
144 TESC COMPLIANCE INCENTIVE 

CALC 0.00 % 0.00 % 0.00 %

40,750.00 40,750.00 40,750.0040,750.00

TRAFFIC

54.0000
145 PLANTER CURB AND GUTTER

30.0000 L.F. 116.00 % 48.0000 92.00 % 100.0000 300.00 %

1,620.00 870.00 1,440.00 690.00 3,000.00 2,250.00
25.0000
750.00

50.0000
146 CEMENT CONC. TRAFFIC CURB TYPE COS 410B

2161.0000 L.F. 100.00 % 49.0000 96.00 % 48.0000 92.00 %

108,050.00 54,025.00 105,889.00 51,864.00 103,728.00 49,703.00
25.0000

54,025.00

32.0000
147 CEMENT CONC. TRAFFIC CURB TYPE COS 410C

3096.0000 L.F. 45.45 % 43.0000 95.45 % 24.0000 9.09 %

99,072.00 30,960.00 133,128.00 65,016.00 74,304.00 6,192.00
22.0000

68,112.00

55.0000
148 DUAL-FACED CEMENT CONC. TRAFFIC CURB 

93.0000 L.F. 37.50 % 61.0000 52.50 % 70.0000 75.00 %

5,115.00 1,395.00 5,673.00 1,953.00 6,510.00 2,790.00
40.0000
3,720.00

25.0000
149 EXTRUDED CURB 

97.0000 L.F. -28.57 % 18.0000 -48.57 % 30.0000 -14.29 %

2,425.00 -970.00 1,746.00 -1,649.00 2,910.00 -485.00
35.0000
3,395.00

120.0000
150 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST 

8.0000 L.F. 200.00 % 650.0000 1,525.00 % 150.0000 275.00 %

960.00 640.00 5,200.00 4,880.00 1,200.00 880.00
40.0000
320.00

3,280.0000
151 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

2.0000 EACH 9.33 % 5,600.0000 86.67 % 4,000.0000 33.33 %

6,560.00 560.00 11,200.00 5,200.00 8,000.00 2,000.00
3,000.0000
6,000.00

6,770.0000
152 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 125.67 % 6,100.0000 103.33 % 8,000.0000 166.67 %

6,770.00 3,770.00 6,100.00 3,100.00 8,000.00 5,000.00
3,000.0000
3,000.00

6,100.0000
153 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 103.33 % 5,875.0000 95.83 % 7,500.0000 150.00 %

6,100.00 3,100.00 5,875.00 2,875.00 7,500.00 4,500.00
3,000.0000
3,000.00
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75.0000
154 PRECAST CONC. BARRIER TYPE 2

1730.0000 L.F. 36.36 % 70.0000 27.27 % 90.0000 63.64 %

129,750.00 34,600.00 121,100.00 25,950.00 155,700.00 60,550.00
55.0000

95,150.00

210.0000
155 SINGLE SLOPE CONCRETE BARRIER 

1303.0000 L.F. 121.05 % 190.0000 100.00 % 195.0000 105.26 %

273,630.00 149,845.00 247,570.00 123,785.00 254,085.00 130,300.00
95.0000

123,785.00

250.0000
156 C.I.P. SINGLE SLOPE BARRIER

544.0000 L.F. 150.00 % 175.0000 75.00 % 195.0000 95.00 %

136,000.00 81,600.00 95,200.00 40,800.00 106,080.00 51,680.00
100.0000
54,400.00

240.0000
157 LOW PROFILE BARRIER CURB TYPE 1 WITH DOWEL

78.0000 L.F. 182.35 % 140.0000 64.71 % 150.0000 76.47 %

18,720.00 12,090.00 10,920.00 4,290.00 11,700.00 5,070.00
85.0000
6,630.00

165.0000
158 LOW PROFILE BARRIER CURB TYPE 1

956.0000 L.F. 94.12 % 85.0000 0.00 % 85.0000 0.00 %

157,740.00 76,480.00 81,260.00 0.00 81,260.00 0.00
85.0000

81,260.00

500.0000
159 LOW PROFILE BARRIER CURB TRANSITION

84.0000 L.F. 233.33 % 200.0000 33.33 % 190.0000 26.67 %

42,000.00 29,400.00 16,800.00 4,200.00 15,960.00 3,360.00
150.0000
12,600.00

220.0000
160 BARRIER WALL

696.0000 L.F. 10.00 % 250.0000 25.00 % 250.0000 25.00 %

153,120.00 13,920.00 174,000.00 34,800.00 174,000.00 34,800.00
200.0000

139,200.00

32.0000
161 TEMPORARY BARRIER 

900.0000 L.F. 60.00 % 25.0000 25.00 % 40.0000 100.00 %

28,800.00 10,800.00 22,500.00 4,500.00 36,000.00 18,000.00
20.0000

18,000.00

6,300.0000
162 TEMPORARY IMPACT ATTENUATOR 

3.0000 EACH 57.50 % 5,300.0000 32.50 % 7,500.0000 87.50 %

18,900.00 6,900.00 15,900.00 3,900.00 22,500.00 10,500.00
4,000.0000
12,000.00

28,000.0000
163 PERMANENT IMPACT ATTENUATOR 

4.0000 EACH 12.00 % 56,000.0000 124.00 % 35,000.0000 40.00 %

112,000.00 12,000.00 224,000.00 124,000.00 140,000.00 40,000.00
25,000.0000
100,000.00

3,390.0000
164 RESETTING IMPACT ATTENUATOR 

3.0000 EACH 126.00 % 1,050.0000 -30.00 % 4,000.0000 166.67 %

10,170.00 5,670.00 3,150.00 -1,350.00 12,000.00 7,500.00
1,500.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO.,
825 5TH AVE 9125 10TH AVE S
98033-6391
KIRKLAND   WA  980832909 SEATTLE   WA  981084600
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

12,000.0000
165 TRANSPORTABLE ATTENUATOR 

8.0000 EACH 60.00 % 3,250.0000 -56.67 % 6,000.0000 -20.00 %

96,000.00 36,000.00 26,000.00 -34,000.00 48,000.00 -12,000.00
7,500.0000
60,000.00

40.0000
166 OPERATION OF TRANSPORTABLE ATTENUATOR 

3480.0000 HR  -33.33 % 73.0000 21.67 % 6.0000 -90.00 %

139,200.00 -69,600.00 254,040.00 45,240.00 20,880.00 -187,920.00
60.0000

208,800.00
167 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

19.0000
168 BARRIER DELINEATOR 

134.0000 EACH 26.67 % 18.0000 20.00 % 25.0000 66.67 %

2,546.00 536.00 2,412.00 402.00 3,350.00 1,340.00
15.0000
2,010.00

0.3000
169 PAINT LINE 

11360.0000 L.F. -60.00 % 0.3500 -53.33 % 0.4000 -46.67 %

3,408.00 -5,112.00 3,976.00 -4,544.00 4,544.00 -3,976.00
0.7500

8,520.00

1.5000
170 PLASTIC LINE 

26760.0000 L.F. 0.00 % 1.7500 16.67 % 1.7000 13.33 %

40,140.00 0.00 46,830.00 6,690.00 45,492.00 5,352.00
1.5000

40,140.00

2.5000
171 PROFILED PLASTIC LINE 

29460.0000 L.F. 42.86 % 3.0000 71.43 % 2.7500 57.14 %

73,650.00 22,095.00 88,380.00 36,825.00 81,015.00 29,460.00
1.7500

51,555.00

4.5000
172 PROFILED PLASTIC WIDE LANE LINE 

11360.0000 L.F. 5.88 % 5.0000 17.65 % 5.5000 29.41 %

51,120.00 2,840.00 56,800.00 8,520.00 62,480.00 14,200.00
4.2500

48,280.00

3.0000
173 PAINTED CROSSWALK LINE 

670.0000 S.F. -40.00 % 3.5000 -30.00 % 3.4000 -32.00 %

2,010.00 -1,340.00 2,345.00 -1,005.00 2,278.00 -1,072.00
5.0000

3,350.00

7.0000
174 PLASTIC CROSSWALK LINE 

1860.0000 S.F. 0.00 % 9.0000 28.57 % 8.5000 21.43 %

13,020.00 0.00 16,740.00 3,720.00 15,810.00 2,790.00
7.0000

13,020.00

5.5000
175 PAINTED STOP LINE 

140.0000 L.F. -63.33 % 7.0000 -53.33 % 6.7000 -55.33 %

770.00 -1,330.00 980.00 -1,120.00 938.00 -1,162.00
15.0000
2,100.00
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11.0000
176 PLASTIC STOP LINE 

690.0000 L.F. -21.43 % 12.0000 -14.29 % 12.5000 -10.71 %

7,590.00 -2,070.00 8,280.00 -1,380.00 8,625.00 -1,035.00
14.0000
9,660.00

65.0000
177 PAINTED TRAFFIC ARROW 

11.0000 EACH -35.00 % 75.0000 -25.00 % 78.0000 -22.00 %

715.00 -385.00 825.00 -275.00 858.00 -242.00
100.0000
1,100.00

180.0000
178 PLASTIC TRAFFIC ARROW 

43.0000 EACH -10.00 % 205.0000 2.50 % 210.0000 5.00 %

7,740.00 -860.00 8,815.00 215.00 9,030.00 430.00
200.0000
8,600.00

65.0000
179 PAINTED TRAFFIC LETTER 

48.0000 EACH 8.33 % 80.0000 33.33 % 78.0000 30.00 %

3,120.00 240.00 3,840.00 960.00 3,744.00 864.00
60.0000
2,880.00

120.0000
180 PLASTIC TRAFFIC LETTER 

158.0000 EACH -4.00 % 135.0000 8.00 % 140.0000 12.00 %

18,960.00 -790.00 21,330.00 1,580.00 22,120.00 2,370.00
125.0000
19,750.00

680.0000
181 PLASTIC RAILROAD CROSSING SYMBOL 

2.0000 EACH -32.00 % 800.0000 -20.00 % 800.0000 -20.00 %

1,360.00 -640.00 1,600.00 -400.00 1,600.00 -400.00
1,000.0000
2,000.00

80.0000
182 PLASTIC DRAINAGE MARKING 

17.0000 EACH 100.00 % 100.0000 150.00 % 95.0000 137.50 %

1,360.00 680.00 1,700.00 1,020.00 1,615.00 935.00
40.0000
680.00

650.0000
183 RAISED PAVEMENT MARKER TYPE 1 

2.8000 HUND 18.18 % 750.0000 36.36 % 750.0000 36.36 %

1,820.00 280.00 2,100.00 560.00 2,100.00 560.00
550.0000
1,540.00

650.0000
184 RAISED PAVEMENT MARKER TYPE 2 

8.8000 HUND 8.33 % 750.0000 25.00 % 750.0000 25.00 %

5,720.00 440.00 6,600.00 1,320.00 6,600.00 1,320.00
600.0000
5,280.00

185 PERMANENT SIGNING 
L.S. 48.44 % 144.79 % 56.25 %

285,000.00 93,000.00 470,000.00 278,000.00 300,000.00 108,000.00192,000.00

0.5000
186 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

14700.0000 L.F. 0.00 % 0.7500 50.00 % 0.6000 20.00 %

7,350.00 0.00 11,025.00 3,675.00 8,820.00 1,470.00
0.5000

7,350.00
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0.5000
187 TEMPORARY PAVEMENT MARKING-LONG DURATION 

26530.0000 L.F. -68.75 % 1.0000 -37.50 % 0.6000 -62.50 %

13,265.00 -29,183.00 26,530.00 -15,918.00 15,918.00 -26,530.00
1.6000

42,448.00
188 SIGN BRIDGE NO. 1

L.S. 48.66 % 63.10 % 33.69 %

278,000.00 91,000.00 305,000.00 118,000.00 250,000.00 63,000.00187,000.00
189 SIGN BRIDGE NO. 2

L.S. -47.62 % 38.10 % 19.05 %

55,000.00 -50,000.00 145,000.00 40,000.00 125,000.00 20,000.00105,000.00
190 ILLUMINATION SYSTEM WSDOT S-NBOFF

L.S. 4.17 % 61.46 % 4.17 %

200,000.00 8,000.00 310,000.00 118,000.00 200,000.00 8,000.00192,000.00
191 ILLUMINATION SYSTEM WSDOT S-SBON

L.S. 34.62 % 73.08 % 28.21 %

210,000.00 54,000.00 270,000.00 114,000.00 200,000.00 44,000.00156,000.00
192 ILLUMINATION SYSTEM SAS 5579

L.S. 150.00 % 185.71 % 167.86 %

70,000.00 42,000.00 80,000.00 52,000.00 75,000.00 47,000.0028,000.00
193 ILLUMINATION SYSTEM SAS 5580

L.S. 60.00 % 0.00 % 50.00 %

160,000.00 60,000.00 100,000.00 0.00 150,000.00 50,000.00100,000.00
194 ILLUMINATION SYSTEM SAS 5581

L.S. 129.41 % 120.59 % 76.47 %

390,000.00 220,000.00 375,000.00 205,000.00 300,000.00 130,000.00170,000.00
195 ILLUMINATION SYSTEM SAS 5582

L.S. 93.75 % 118.75 % 87.50 %

310,000.00 150,000.00 350,000.00 190,000.00 300,000.00 140,000.00160,000.00
196 ILLUMINATION SYSTEM WSDOT NORTH END

L.S. 57.89 % 75.44 % 119.30 %

90,000.00 33,000.00 100,000.00 43,000.00 125,000.00 68,000.0057,000.00
197 ELECTRICAL SYSTEM MODIFICATIONS SUA 5678

L.S. 20.00 % 20.00 % 100.00 %

30,000.00 5,000.00 30,000.00 5,000.00 50,000.00 25,000.0025,000.00
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198 ELECTRICAL SYSTEM MODIFICATIONS SUA 5679

L.S. 40.00 % 0.00 % 100.00 %

35,000.00 10,000.00 25,000.00 0.00 50,000.00 25,000.0025,000.00
199 TRAFFIC SIGNAL SYSTEM DAMS #222

L.S. -52.94 % -11.76 % -11.76 %

16,000.00 -18,000.00 30,000.00 -4,000.00 30,000.00 -4,000.0034,000.00
200 TRAFFIC SIGNAL SYSTEM #1

L.S. -58.33 % -50.00 % -50.00 %

25,000.00 -35,000.00 30,000.00 -30,000.00 30,000.00 -30,000.0060,000.00
201 TRAFFIC SIGNAL SYSTEM #2

L.S. -21.88 % 4.17 % 4.17 %

75,000.00 -21,000.00 100,000.00 4,000.00 100,000.00 4,000.0096,000.00
202 TRAFFIC SIGNAL SYSTEM #3

L.S. 9.27 % 49.01 % 32.45 %

330,000.00 28,000.00 450,000.00 148,000.00 400,000.00 98,000.00302,000.00
203 TRAFFIC SIGNAL SYSTEM #4

L.S. 19.27 % 60.55 % 22.32 %

390,000.00 63,000.00 525,000.00 198,000.00 400,000.00 73,000.00327,000.00
204 TRAFFIC SIGNAL AND ILLUMINATION SYSTEM SDOT

L.S. -61.54 % 15.38 % 15.38 %

10,000.00 -16,000.00 30,000.00 4,000.00 30,000.00 4,000.0026,000.00
205 TRAFFIC DATA  ACCUMULATION SYSTEM

L.S. 825.93 % 517.28 % 517.28 %

75,000.00 66,900.00 50,000.00 41,900.00 50,000.00 41,900.008,100.00
206 CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -25.00 % 5.00 % -25.00 %

150,000.00 -50,000.00 210,000.00 10,000.00 150,000.00 -50,000.00200,000.00
207 VARIABLE MESSAGE SIGN SYSTEM

L.S. -5.17 % -13.79 % -31.03 %

275,000.00 -15,000.00 250,000.00 -40,000.00 200,000.00 -90,000.00290,000.00
208 COMMUNICATION CONDUIT SYSTEM

L.S. 90.84 % -26.72 % 129.01 %

125,000.00 59,500.00 48,000.00 -17,500.00 150,000.00 84,500.0065,500.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
209 COMMUNICATION CABLES AND INTERFACES

L.S. 20.00 % -80.00 % 60.00 %

150,000.00 25,000.00 25,000.00 -100,000.00 200,000.00 75,000.00125,000.00
210 TRAFFIC SIGNAL INTERCONNECT SYSTEM

L.S. -91.84 % -87.76 % -79.59 %

20,000.00 -225,000.00 30,000.00 -215,000.00 50,000.00 -195,000.00245,000.00
211 VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 56.25 % -71.88 % 56.25 %

100,000.00 36,000.00 18,000.00 -46,000.00 100,000.00 36,000.0064,000.00
212 SWING GATE SYSTEM

L.S. 200.00 % 260.00 % 400.00 %

15,000.00 10,000.00 18,000.00 13,000.00 25,000.00 20,000.005,000.00

130.0000
213 DIRECTIONAL BORING 

590.0000 L.F. 44.44 % 60.0000 -33.33 % 125.0000 38.89 %

76,700.00 23,600.00 35,400.00 -17,700.00 73,750.00 20,650.00
90.0000

53,100.00

4.5000
214 SEQUENTIAL ARROW SIGN 

1970.0000 HR  12.50 % 5.0000 25.00 % 2.0000 -50.00 %

8,865.00 985.00 9,850.00 1,970.00 3,940.00 -3,940.00
4.0000

7,880.00

8.0000
215 PORTABLE CHANGEABLE MESSAGE SIGN 

5740.0000 HR  33.33 % 10.0000 66.67 % 2.5000 -58.33 %

45,920.00 11,480.00 57,400.00 22,960.00 14,350.00 -20,090.00
6.0000

34,440.00
216 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 40.43 % -40.43 % 197.87 %

165,000.00 47,500.00 70,000.00 -47,500.00 350,000.00 232,500.00117,500.00

82.0000
217 FLAGGERS 

880.0000 HR  36.67 % 105.0000 75.00 % 98.0000 63.33 %

72,160.00 19,360.00 92,400.00 39,600.00 86,240.00 33,440.00
60.0000

52,800.00

110.0000
218 OTHER TRAFFIC CONTROL LABOR 

2020.0000 HR  83.33 % 105.0000 75.00 % 98.0000 63.33 %

222,200.00 101,000.00 212,100.00 90,900.00 197,960.00 76,760.00
60.0000

121,200.00
219 TRAFFIC CONTROL SUPERVISOR 

L.S. -53.91 % 30.43 % 421.74 %

53,000.00 -62,000.00 150,000.00 35,000.00 600,000.00 485,000.00115,000.00
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43.0000
220 CONSTRUCTION SIGNS CLASS A 

1200.0000 S.F. 72.00 % 41.0000 64.00 % 31.0000 24.00 %

51,600.00 21,600.00 49,200.00 19,200.00 37,200.00 7,200.00
25.0000

30,000.00
221 PEDESTRIAN TRAFFIC CONTROL 

L.S. -90.36 % -31.03 % -51.72 %

6,990.00 -65,510.00 50,000.00 -22,500.00 35,000.00 -37,500.0072,500.00

OTHER ITEMS
222 TYPE C PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

50,000.00 0.00 50,000.00 0.00 50,000.00 0.0050,000.00
223 PERMANENT VIADUCT CLOSURE SCHEDULE

L.S. -20.00 % -60.00 % 66.67 %

12,000.00 -3,000.00 6,000.00 -9,000.00 25,000.00 10,000.0015,000.00

2,000.0000
224 SCHEDULE UPDATE 

15.0000 EACH 0.00 % 2,000.0000 0.00 % 2,000.0000 0.00 %

30,000.00 0.00 30,000.00 0.00 30,000.00 0.00
2,000.0000
30,000.00

8.0000
225 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

3210.0000 C.Y. -60.00 % 16.0000 -20.00 % 75.0000 275.00 %

25,680.00 -38,520.00 51,360.00 -12,840.00 240,750.00 176,550.00
20.0000

64,200.00

18.0000
226 1 IN. FIBERGLASS GRATING

600.0000 S.F. -40.00 % 16.0000 -46.67 % 10.0000 -66.67 %

10,800.00 -7,200.00 9,600.00 -8,400.00 6,000.00 -12,000.00
30.0000

18,000.00

2.5000
227 SHORING CLASS B

17360.0000 S.F. 0.00 % 1.0000 -60.00 % 5.0000 100.00 %

43,400.00 0.00 17,360.00 -26,040.00 86,800.00 43,400.00
2.5000

43,400.00

110.0000
228 GRAVEL BACKFILL FOR DRAIN 

20.0000 C.Y. 175.00 % 90.0000 125.00 % 60.0000 50.00 %

2,200.00 1,400.00 1,800.00 1,000.00 1,200.00 400.00
40.0000
800.00

229 26KV VENTILATION SYSTEM
L.S. 36.36 % 190.91 % 263.64 %

15,000.00 4,000.00 32,000.00 21,000.00 40,000.00 29,000.0011,000.00
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OTHER ITEMS
230 STRUCTURE SURVEYING 

L.S. -66.15 % 18.46 % 207.69 %

11,000.00 -21,500.00 38,500.00 6,000.00 100,000.00 67,500.0032,500.00
231 ROADWAY SURVEYING 

L.S. 60.00 % 83.33 % 200.00 %

96,000.00 36,000.00 110,000.00 50,000.00 180,000.00 120,000.0060,000.00
232 AS-BUILT SURVEYING

L.S. -26.67 % -33.33 % 16.67 %

22,000.00 -8,000.00 20,000.00 -10,000.00 35,000.00 5,000.0030,000.00
233 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
234 ADA FEATURES SURVEYING

L.S. 10.00 % 30.00 % 50.00 %

11,000.00 1,000.00 13,000.00 3,000.00 15,000.00 5,000.0010,000.00

700.0000
235 ADJUST MONUMENT CASE AND COVER 

2.0000 EACH 40.00 % 450.0000 -10.00 % 400.0000 -20.00 %

1,400.00 400.00 900.00 -100.00 800.00 -200.00
500.0000
1,000.00

73.0000
236 COS CEMENT CONC. SIDEWALK

3022.0000 S.Y. 25.86 % 48.0000 -17.24 % 70.0000 20.69 %

220,606.00 45,330.00 145,056.00 -30,220.00 211,540.00 36,264.00
58.0000

175,276.00

140.0000
237 COS PATTERNED CEMENT CONC. SIDEWALK

132.0000 S.Y. 75.00 % 53.0000 -33.75 % 110.0000 37.50 %

18,480.00 7,920.00 6,996.00 -3,564.00 14,520.00 3,960.00
80.0000

10,560.00

105.0000
238 ASPHALT CONC. SIDEWALK 

462.0000 S.Y. 133.33 % 45.0000 0.00 % 55.0000 22.22 %

48,510.00 27,720.00 20,790.00 0.00 25,410.00 4,620.00
45.0000

20,790.00

110.0000
239 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS 430A

252.0000 S.Y. 57.14 % 100.0000 42.86 % 100.0000 42.86 %

27,720.00 10,080.00 25,200.00 7,560.00 25,200.00 7,560.00
70.0000

17,640.00

110.0000
240 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS 430B

94.0000 S.Y. 46.67 % 100.0000 33.33 % 100.0000 33.33 %

10,340.00 3,290.00 9,400.00 2,350.00 9,400.00 2,350.00
75.0000
7,050.00
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2,570.0000
241 CEMENT CONC. CURB RAMP TYPE COS 422A

14.0000 EACH -14.33 % 1,100.0000 -63.33 % 2,000.0000 -33.33 %

35,980.00 -6,020.00 15,400.00 -26,600.00 28,000.00 -14,000.00
3,000.0000
42,000.00

4,420.0000
242 CEMENT CONC. CURB RAMP TYPE COS 422E

1.0000 EACH 10.50 % 1,100.0000 -72.50 % 4,600.0000 15.00 %

4,420.00 420.00 1,100.00 -2,900.00 4,600.00 600.00
4,000.0000
4,000.00

69.0000
243 COATED CHAIN LINK FENCE TYPE 3 

72.0000 L.F. 176.00 % 80.0000 220.00 % 80.0000 220.00 %

4,968.00 3,168.00 5,760.00 3,960.00 5,760.00 3,960.00
25.0000
1,800.00

5.0000
244 TEMPORARY CHAIN LINK FENCE

1170.0000 L.F. 25.00 % 3.0000 -25.00 % 7.0000 75.00 %

5,850.00 1,170.00 3,510.00 -1,170.00 8,190.00 3,510.00
4.0000

4,680.00

270.0000
245 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

14.0000 EACH -1.82 % 310.0000 12.73 % 300.0000 9.09 %

3,780.00 -70.00 4,340.00 490.00 4,200.00 350.00
275.0000
3,850.00

1,800.0000
246 DOUBLE 20 FT. COATED CHAIN LINK GATE 

1.0000 EACH 5.88 % 2,100.0000 23.53 % 2,000.0000 17.65 %

1,800.00 100.00 2,100.00 400.00 2,000.00 300.00
1,700.0000
1,700.00

340.0000
247 PRESSED POINT FENCE 7 FT.

25.0000 L.F. 655.56 % 400.0000 788.89 % 400.0000 788.89 %

8,500.00 7,375.00 10,000.00 8,875.00 10,000.00 8,875.00
45.0000
1,125.00

260.0000
248 PRESSED POINT FENCE 10 FT.

329.0000 L.F. 372.73 % 305.0000 454.55 % 275.0000 400.00 %

85,540.00 67,445.00 100,345.00 82,250.00 90,475.00 72,380.00
55.0000

18,095.00

13,000.0000
249 ROLLING GATE

1.0000 EACH 271.43 % 15,000.0000 328.57 % 15,000.0000 328.57 %

13,000.00 9,500.00 15,000.00 11,500.00 15,000.00 11,500.00
3,500.0000
3,500.00

420.0000
250 ADJUST INLET 

1.0000 EACH -16.00 % 275.0000 -45.00 % 700.0000 40.00 %

420.00 -80.00 275.00 -225.00 700.00 200.00
500.0000
500.00

1,460.0000
251 COS TEE, D.I., 8 IN.

19.0000 EACH 46.00 % 2,650.0000 165.00 % 750.0000 -25.00 %

27,740.00 8,740.00 50,350.00 31,350.00 14,250.00 -4,750.00
1,000.0000
19,000.00
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3,240.0000
252 COS TEE, 8 IN. CUT-IN EXISTING PIPE

5.0000 EACH 116.00 % 2,100.0000 40.00 % 1,600.0000 6.67 %

16,200.00 8,700.00 10,500.00 3,000.00 8,000.00 500.00
1,500.0000
7,500.00

13,000.0000
253 COS TEE, 18 IN. CUT-IN EXISTING PIPE

1.0000 EACH 550.00 % 2,850.0000 42.50 % 3,500.0000 75.00 %

13,000.00 11,000.00 2,850.00 850.00 3,500.00 1,500.00
2,000.0000
2,000.00

3,100.0000
254 CONNECTION TO DRAINAGE STRUCTURE 

8.0000 EACH 148.00 % 2,400.0000 92.00 % 500.0000 -60.00 %

24,800.00 14,800.00 19,200.00 9,200.00 4,000.00 -6,000.00
1,250.0000
10,000.00

460.0000
255 ADJUST MANHOLE 

18.0000 EACH -8.00 % 300.0000 -40.00 % 500.0000 0.00 %

8,280.00 -720.00 5,400.00 -3,600.00 9,000.00 0.00
500.0000
9,000.00

490.0000
256 ADJUST MAHNOLE FOR UTB 1249

1.0000 EACH -2.00 % 300.0000 -40.00 % 700.0000 40.00 %

490.00 -10.00 300.00 -200.00 700.00 200.00
500.0000
500.00

490.0000
257 ADJUST MAHNOLE FOR UTB 1276

1.0000 EACH -2.00 % 300.0000 -40.00 % 700.0000 40.00 %

490.00 -10.00 300.00 -200.00 700.00 200.00
500.0000
500.00

2,030.0000
258 COS RECHANNEL MANHOLE

3.0000 EACH 69.17 % 850.0000 -29.17 % 3,200.0000 166.67 %

6,090.00 2,490.00 2,550.00 -1,050.00 9,600.00 6,000.00
1,200.0000
3,600.00

6,350.0000
259 MANHOLE 48 IN. DIAM. TYPE 1

6.0000 EACH 41.11 % 3,850.0000 -14.44 % 5,500.0000 22.22 %

38,100.00 11,100.00 23,100.00 -3,900.00 33,000.00 6,000.00
4,500.0000
27,000.00

6,380.0000
260 COS MANHOLE TYPE 204A

6.0000 EACH 59.50 % 4,100.0000 2.50 % 5,500.0000 37.50 %

38,280.00 14,280.00 24,600.00 600.00 33,000.00 9,000.00
4,000.0000
24,000.00

6,400.0000
261 COS MANHOLE TYPE 204B

10.0000 EACH 60.00 % 4,200.0000 5.00 % 5,600.0000 40.00 %

64,000.00 24,000.00 42,000.00 2,000.00 56,000.00 16,000.00
4,000.0000
40,000.00

6,920.0000
262 COS MANHOLE TYPE 205A

2.0000 EACH 73.00 % 4,800.0000 20.00 % 6,500.0000 62.50 %

13,840.00 5,840.00 9,600.00 1,600.00 13,000.00 5,000.00
4,000.0000
8,000.00
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110.0000
263 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

1.0000 L.F. -56.00 % 65.0000 -74.00 % 500.0000 100.00 %

110.00 -140.00 65.00 -185.00 500.00 250.00
250.0000
250.00

1,090.0000
264 MODIFY DRAINAGE STRUCTURE

12.0000 EACH 45.33 % 1,400.0000 86.67 % 1,100.0000 46.67 %

13,080.00 4,080.00 16,800.00 7,800.00 13,200.00 4,200.00
750.0000
9,000.00

420.0000
265 ADJUST CATCH BASIN 

1.0000 EACH -40.00 % 275.0000 -60.71 % 400.0000 -42.86 %

420.00 -280.00 275.00 -425.00 400.00 -300.00
700.0000
700.00

350.0000
266 ADJUST VALVE BOX 

21.0000 EACH -12.50 % 275.0000 -31.25 % 400.0000 0.00 %

7,350.00 -1,050.00 5,775.00 -2,625.00 8,400.00 0.00
400.0000
8,400.00

1,000.0000
267 ADJUSTING EXISTING JUNCTION BOX

37.0000 EACH 185.71 % 300.0000 -14.29 % 1,000.0000 185.71 %

37,000.00 24,050.00 11,100.00 -1,850.00 37,000.00 24,050.00
350.0000
12,950.00

1,500.0000
268 ADJUST ELECTRICAL MANHOLE

5.0000 EACH -25.00 % 300.0000 -85.00 % 1,500.0000 -25.00 %

7,500.00 -2,500.00 1,500.00 -8,500.00 7,500.00 -2,500.00
2,000.0000
10,000.00

269 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
270 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
271 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
272 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,600.00 13,600.00 13,600.0013,600.00
273 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
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2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO.,
825 5TH AVE 9125 10TH AVE S
98033-6391
KIRKLAND   WA  980832909 SEATTLE   WA  981084600
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
274 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-20.00 -20.00 -20.00-20.00
275 SPCC PLAN 

L.S. -16.67 % -95.83 % -58.33 %

10,000.00 -2,000.00 500.00 -11,500.00 5,000.00 -7,000.0012,000.00

11.0000
276 CONSTRUCTION GEOTEXTILE FOR BOND BREAKER

1420.0000 S.Y. 175.00 % 5.0000 25.00 % 6.5000 62.50 %

15,620.00 9,940.00 7,100.00 1,420.00 9,230.00 3,550.00
4.0000

5,680.00

6.0000
277 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

120.0000 S.Y. 50.00 % 4.0000 0.00 % 1.0000 -75.00 %

720.00 240.00 480.00 0.00 120.00 -360.00
4.0000
480.00

24.0000
278 GEOSYNTHETIC RETAINING WALL 

14700.0000 S.F. -11.11 % 21.0000 -22.22 % 18.5000 -31.48 %

352,800.00 -44,100.00 308,700.00 -88,200.00 271,950.00 -124,950.00
27.0000

396,900.00

85.0000
279 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1910.0000 C.Y. 240.00 % 83.0000 232.00 % 50.0000 100.00 %

162,350.00 114,600.00 158,530.00 110,780.00 95,500.00 47,750.00
25.0000

47,750.00

260.0000
280 NO TRESPASSING SIGN 

100.0000 EACH 160.00 % 115.0000 15.00 % 100.0000 0.00 %

26,000.00 16,000.00 11,500.00 1,500.00 10,000.00 0.00
100.0000
10,000.00

281 HEALTH AND SAFETY PLAN 
L.S. -56.75 % -42.50 % -85.00 %

8,650.00 -11,350.00 11,500.00 -8,500.00 3,000.00 -17,000.0020,000.00

40.0000
282 SHOTCRETE FACING 

1358.0000 S.F. 0.00 % 15.0000 -62.50 % 40.0000 0.00 %

54,320.00 0.00 20,370.00 -33,950.00 54,320.00 0.00
40.0000

54,320.00
283 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00
284 FORCE ACCOUNT POTHOLE UTILITIES

EST. 0.00 % 0.00 % 0.00 %

67,500.00 67,500.00 67,500.0067,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO.,
825 5TH AVE 9125 10TH AVE S
98033-6391
KIRKLAND   WA  980832909 SEATTLE   WA  981084600
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
285 FORCE ACCOUNT MODIFY AND PROTECT EXISTING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
286 PROJECT SPECIFIC PARTNERING

CALC 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00
287 GEOTECHNICAL INSTRUMENTATION

L.S. -62.67 % -24.00 % -66.67 %

28,000.00 -47,000.00 57,000.00 -18,000.00 25,000.00 -50,000.0075,000.00
288 DEWATERING SYSTEM

L.S. 350.00 % 1,000.00 % 300.00 %

225,000.00 175,000.00 550,000.00 500,000.00 200,000.00 150,000.0050,000.00
289 JUST IN TIME TRAINING 

L.S. 30.00 % 40.00 % -50.00 %

13,000.00 3,000.00 14,000.00 4,000.00 5,000.00 -5,000.0010,000.00

600.0000
290 ADJUST SEWER CLEANOUT

9.0000 EACH 20.00 % 275.0000 -45.00 % 400.0000 -20.00 %

5,400.00 900.00 2,475.00 -2,025.00 3,600.00 -900.00
500.0000
4,500.00

291 ILLUMINATION SYSTEM WSDOT S-SBOFF
L.S. 65.00 % 250.00 % 100.00 %

16,500.00 6,500.00 35,000.00 25,000.00 20,000.00 10,000.0010,000.00
292 ILLUMINATION SYSTEM WSDOT S-NBON

L.S. 312.50 % 650.00 % 150.00 %

16,500.00 12,500.00 30,000.00 26,000.00 10,000.00 6,000.004,000.00
293 ILLUMINATION SYSTEM WSDOT SR 99

L.S. 250.00 % 650.00 % 87.50 %

28,000.00 20,000.00 60,000.00 52,000.00 15,000.00 7,000.008,000.00
294 ILLUMINATION SYSTEM S ROYAL BROUGHAM I/S

L.S. 284.62 % 92.31 % 92.31 %

100,000.00 74,000.00 50,000.00 24,000.00 50,000.00 24,000.0026,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO.,
825 5TH AVE 9125 10TH AVE S
98033-6391
KIRKLAND   WA  980832909 SEATTLE   WA  981084600
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
295 ELECTRICAL REMOVAL

L.S. -33.33 % 100.00 % 66.67 %

20,000.00 -10,000.00 60,000.00 30,000.00 50,000.00 20,000.0030,000.00

$25,899,580.70 21.16% $26,123,991.00 22.20% $26,777,764.00 25.26%$21,377,224.50CONTRACT TOTAL

$26,777,764.00$25,899,580.70 $26,123,991.00BASE TOTAL 21.16% 22.20% 25.26%$21,377,224.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 67.57 % 74.05 %

3,100,000.00 1,250,000.00 3,220,000.00 1,370,000.001,850,000.00
2 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 %

35,000.00 35,000.0035,000.00
3 UNANTICIPATED DISCOVERY

EST. 0.00 % 0.00 %

75,000.00 75,000.0075,000.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 3.69 % -17.05 %

250,000.00 8,900.00 200,000.00 -41,100.00241,100.00
5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS FOR SA DETOUR

L.S. 100.00 % 200.00 %

800,000.00 400,000.00 1,200,000.00 800,000.00400,000.00

60.0000
6 REMOVING GEOSYNTHETIC WALL AND FILL FOR DETOUR ROADWAY

2645.0000 C.Y. 242.86 % 30.0000 71.43 %

158,700.00 112,412.50 79,350.00 33,062.50
17.5000

46,287.50
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00
8 REMOVING PORTION OF EXISTING BRIDGE BR. NO. 99/540N-N

L.S. -38.78 % -18.37 %

150,000.00 -95,000.00 200,000.00 -45,000.00245,000.00

155.0000
9 REMOVING CEMENT CONC. PAVEMENT 

152.0000 S.Y. 520.00 % 30.0000 20.00 %

23,560.00 19,760.00 4,560.00 760.00
25.0000
3,800.00

11.0000
10 REMOVING CEMENT CONC. SIDEWALK 

1445.0000 S.Y. -8.33 % 20.0000 66.67 %

15,895.00 -1,445.00 28,900.00 11,560.00
12.0000

17,340.00

10.0000
11 REMOVING CEMENT CONC. CURB AND GUTTER 

811.0000 L.F. 0.00 % 5.0000 -50.00 %

8,110.00 0.00 4,055.00 -4,055.00
10.0000
8,110.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

10.0000
12 REMOVING CEMENT CONC. CURB 

436.0000 L.F. 25.00 % 5.0000 -37.50 %

4,360.00 872.00 2,180.00 -1,308.00
8.0000

3,488.00

30.0000
13 REMOVING ASPHALT CONC. PAVEMENT 

7210.0000 S.Y. 400.00 % 30.0000 400.00 %

216,300.00 173,040.00 216,300.00 173,040.00
6.0000

43,260.00

18.0000
14 REMOVING ASPHALT CONC. SIDEWALK 

534.0000 S.Y. 20.00 % 20.0000 33.33 %

9,612.00 1,602.00 10,680.00 2,670.00
15.0000
8,010.00

7.0000
15 REMOVING ASPHALT CONC. CURB 

314.0000 L.F. 16.67 % 5.0000 -16.67 %

2,198.00 314.00 1,570.00 -314.00
6.0000

1,884.00
16 FORCE ACCOUNT - REMOVING OBSTRUCTIONS

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00

GRADING

39.0000
17 ROADWAY EXCAVATION INCL. HAUL 

12370.0000 C.Y. 56.00 % 48.0000 92.00 %

482,430.00 173,180.00 593,760.00 284,510.00
25.0000

309,250.00

27.0000
18 GRAVEL BORROW INCL. HAUL 

23730.0000 TON 50.00 % 30.0000 66.67 %

640,710.00 213,570.00 711,900.00 284,760.00
18.0000

427,140.00

33.0000
19 COS MINERAL AGGREGATE TYPE 17

2580.0000 TON 83.33 % 30.0000 66.67 %

85,140.00 38,700.00 77,400.00 30,960.00
18.0000

46,440.00

11.0000
20 EMBANKMENT COMPACTION 

11710.0000 C.Y. 120.00 % 10.0000 100.00 %

128,810.00 70,260.00 117,100.00 58,550.00
5.0000

58,550.00

158.0000
21 EPS GEOFOAM LIGHTWEIGHT FILL

5830.0000 C.Y. 50.48 % 130.0000 23.81 %

921,140.00 308,990.00 757,900.00 145,750.00
105.0000

612,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

125.0000
22 LANDSCAPE EPS GEOFOAM LIGHTWEIGHT FILL

550.0000 C.Y. 66.67 % 110.0000 46.67 %

68,750.00 27,500.00 60,500.00 19,250.00
75.0000

41,250.00

65.0000
23 DISPOSING CONTAMINATED MATERIAL

24340.0000 TON 8.33 % 50.0000 -16.67 %

1,582,100.00 121,700.00 1,217,000.00 -243,400.00
60.0000

1,460,400.00
24 FA - HANDLING, HAULING AND DISPOSING DANGEROUS WASTE 

EST. 0.00 % 0.00 %

56,000.00 56,000.0056,000.00
25 FORCE ACCOUNT LANDSCAPE GRADING

EST. 0.00 % 0.00 %

4,250.00 4,250.004,250.00

DRAINAGE

2,000.0000
26 CONCRETE INLET 

2.0000 EACH 33.33 % 1,500.0000 0.00 %

4,000.00 1,000.00 3,000.00 0.00
1,500.0000
3,000.00

2,500.0000
27 INLET TYPE COS 250B

11.0000 EACH 66.67 % 2,300.0000 53.33 %

27,500.00 11,000.00 25,300.00 8,800.00
1,500.0000
16,500.00

1,000.0000
28 CONCRETE CHANNEL

3.0000 EACH -63.64 % 6,200.0000 125.45 %

3,000.00 -5,250.00 18,600.00 10,350.00
2,750.0000
8,250.00

22.0000
29 UNDERDRAIN PIPE 8 IN. DIAM. 

135.0000 L.F. 22.22 % 50.0000 177.78 %

2,970.00 540.00 6,750.00 4,320.00
18.0000
2,430.00

640.0000
30 DRAIN PIPE 8 IN. DIAM. 

4.0000 L.F. 2,033.33 % 50.0000 66.67 %

2,560.00 2,440.00 200.00 80.00
30.0000
120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

2,500.0000
31 CATCH BASIN TYPE 1 

7.0000 EACH 38.89 % 1,900.0000 5.56 %

17,500.00 4,900.00 13,300.00 700.00
1,800.0000
12,600.00

4,000.0000
32 CATCH BASIN TYPE 2 48 IN. DIAM. 

8.0000 EACH 14.29 % 6,000.0000 71.43 %

32,000.00 4,000.00 48,000.00 20,000.00
3,500.0000
28,000.00

4,000.0000
33 CATCH BASIN TYPE COS 240A

3.0000 EACH 25.00 % 6,300.0000 96.88 %

12,000.00 2,400.00 18,900.00 9,300.00
3,200.0000
9,600.00

4,000.0000
34 CATCH BASIN TYPE COS 240C

3.0000 EACH 25.00 % 6,400.0000 100.00 %

12,000.00 2,400.00 19,200.00 9,600.00
3,200.0000
9,600.00

4,000.0000
35 CATCH BASIN TYPE COS 240D

16.0000 EACH 33.33 % 6,500.0000 116.67 %

64,000.00 16,000.00 104,000.00 56,000.00
3,000.0000
48,000.00

4,000.0000
36 CATCH BASIN TYPE COS 240D MOD

3.0000 EACH 11.11 % 6,600.0000 83.33 %

12,000.00 1,200.00 19,800.00 9,000.00
3,600.0000
10,800.00

6,500.0000
37 CATCH BASIN TYPE COS 242B

2.0000 EACH 132.14 % 6,600.0000 135.71 %

13,000.00 7,400.00 13,200.00 7,600.00
2,800.0000
5,600.00

18,000.0000
38 FILTERRA BIOFILTRATION SYSTEM

2.0000 EACH 260.00 % 20,000.0000 300.00 %

36,000.00 26,000.00 40,000.00 30,000.00
5,000.0000
10,000.00

10,000.0000
39 WALL DRAIN WITH DOWNSPOUT

3.0000 EACH 257.14 % 9,500.0000 239.29 %

30,000.00 21,600.00 28,500.00 20,100.00
2,800.0000
8,400.00

6.5000
40 TESTING STORM SEWER PIPE 

3813.0000 L.F. 116.67 % 7.0000 133.33 %

24,784.50 13,345.50 26,691.00 15,252.00
3.0000

11,439.00

3.2500
41 COS TELEVISION INSPECTION

1684.0000 L.F. -18.75 % 7.0000 75.00 %

5,473.00 -1,263.00 11,788.00 5,052.00
4.0000

6,736.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  
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COUNTY(S) :KING
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NO.
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MEAS
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10/24/2017
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DOT_RGGB01
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TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

200.0000
42 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1612.0000 L.F. 471.43 % 80.0000 128.57 %

322,400.00 265,980.00 128,960.00 72,540.00
35.0000

56,420.00

280.0000
43 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

221.0000 L.F. 522.22 % 120.0000 166.67 %

61,880.00 51,935.00 26,520.00 16,575.00
45.0000
9,945.00

100.0000
44 COS DUCTILE IRON STORM SEWER PIPE 6 IN. DIAM.

22.0000 L.F. 100.00 % 110.0000 120.00 %

2,200.00 1,100.00 2,420.00 1,320.00
50.0000
1,100.00

350.0000
45 COS DUCTILE IRON STORM SEWER PIPE 8 IN. DIAM.

632.0000 L.F. 600.00 % 110.0000 120.00 %

221,200.00 189,600.00 69,520.00 37,920.00
50.0000

31,600.00

275.0000
46 COS DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.

1202.0000 L.F. 243.75 % 120.0000 50.00 %

330,550.00 234,390.00 144,240.00 48,080.00
80.0000

96,160.00

500.0000
47 COS DUCTILE IRON STORM SEWER PIPE 18 IN. DIAM.

132.0000 L.F. 233.33 % 140.0000 -6.67 %

66,000.00 46,200.00 18,480.00 -1,320.00
150.0000
19,800.00

48 COS CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 11.11 % -2.22 %

50,000.00 5,000.00 44,000.00 -1,000.0045,000.00

WATER LINES

10,000.0000
49 COS HYDRANT TYPE 310

1.0000 EACH 53.85 % 2,300.0000 -64.62 %

10,000.00 3,500.00 2,300.00 -4,200.00
6,500.0000
6,500.00

10,000.0000
50 HYDRANT ASSEMBLY 

1.0000 EACH 53.85 % 2,300.0000 -64.62 %

10,000.00 3,500.00 2,300.00 -4,200.00
6,500.0000
6,500.00

500.0000
51 HYDRANT 6-INCH CONNECTION

1.0000 EACH -90.91 % 2,600.0000 -52.73 %

500.00 -5,000.00 2,600.00 -2,900.00
5,500.0000
5,500.00
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PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
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FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

155.0000
52 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

35.0000 L.F. -11.43 % 200.0000 14.29 %

5,425.00 -700.00 7,000.00 875.00
175.0000
6,125.00

53 FIRE PROTECTION SYSTEM
L.S. 50.00 % 10.00 %

150,000.00 50,000.00 110,000.00 10,000.00100,000.00

STRUCTURE

25.0000
54 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

861.0000 C.Y. 0.00 % 74.0000 196.00 %

21,525.00 0.00 63,714.00 42,189.00
25.0000

21,525.00

112.0000
55 GRAVEL BACKFILL FOR WALL 

170.0000 C.Y. 148.89 % 57.0000 26.67 %

19,040.00 11,390.00 9,690.00 2,040.00
45.0000
7,650.00

1.3500
56 EPOXY-COATED ST. REINF. BAR FOR LOAD DISTRIBUTION SLAB

17670.0000 LB. -22.86 % 2.0000 14.29 %

23,854.50 -7,068.00 35,340.00 4,417.50
1.7500

30,922.50

1.3500
57 EPOXY-COATED ST. REINF. BAR FOR ROADWAY SLAB

41980.0000 LB. -22.86 % 2.0000 14.29 %

56,673.00 -16,792.00 83,960.00 10,495.00
1.7500

73,465.00

9.3000
58 EPOXY-COATED ST. REINF. BAR FOR DIFF. GRADE TRAF. BARRIER

2918.0000 LB. 365.00 % 2.0000 0.00 %

27,137.40 21,301.40 5,836.00 0.00
2.0000

5,836.00

1.5000
59 ST. REINF. BAR FOR RETAINING WALL 

7710.0000 LB. 20.00 % 1.0000 -20.00 %

11,565.00 1,927.50 7,710.00 -1,927.50
1.2500

9,637.50

1.1500
60 ST. REINF. BAR FOR LOAD DISTRIBUTION SLAB

47130.0000 LB. -8.00 % 1.0000 -20.00 %

54,199.50 -4,713.00 47,130.00 -11,782.50
1.2500

58,912.50

1.1500
61 ST. REINF. BAR FOR ROADWAY SLAB

31350.0000 LB. -8.00 % 1.0000 -20.00 %

36,052.50 -3,135.00 31,350.00 -7,837.50
1.2500

39,187.50
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STRUCTURE

3.1000
62 ST. REINF. BAR FOR TRAFFIC BARRIER

2064.0000 LB. 106.67 % 1.0000 -33.33 %

6,398.40 3,302.40 2,064.00 -1,032.00
1.5000

3,096.00

1.7500
63 ST. REINF. BAR FOR DIFF. GRADE TRAFFIC BARRIER

4879.0000 LB. -12.50 % 1.0000 -50.00 %

8,538.25 -1,219.75 4,879.00 -4,879.00
2.0000

9,758.00

650.0000
64 CONC. CLASS 4000 FOR LOAD DISTRIBUTION SLAB

600.0000 C.Y. 30.00 % 500.0000 0.00 %

390,000.00 90,000.00 300,000.00 0.00
500.0000

300,000.00

550.0000
65 CONCRETE CLASS 4000A FOR ROADWAY SLAB

558.0000 C.Y. 10.00 % 400.0000 -20.00 %

306,900.00 27,900.00 223,200.00 -55,800.00
500.0000

279,000.00

980.0000
66 CONC. CLASS 4000 FOR TRAFFIC BARRIER

31.0000 C.Y. 145.00 % 1,000.0000 150.00 %

30,380.00 17,980.00 31,000.00 18,600.00
400.0000
12,400.00

980.0000
67 CONC. CLASS 4000 FOR DIFFERENTIAL GRADE TRAFFIC BARRIER

73.0000 C.Y. 78.18 % 1,000.0000 81.82 %

71,540.00 31,390.00 73,000.00 32,850.00
550.0000
40,150.00

600.0000
68 CONC. CLASS 4000 FOR RETAINING WALL 

120.0000 C.Y. 50.00 % 1,000.0000 150.00 %

72,000.00 24,000.00 120,000.00 72,000.00
400.0000
48,000.00

69 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-7.00 -7.00-7.00

200.0000
70 BRIDGE RAILING TYPE PEDESTRIAN

1194.0000 L.F. 166.67 % 100.0000 33.33 %

238,800.00 149,250.00 119,400.00 29,850.00
75.0000

89,550.00

315.0000
71 BRIDGE RAILING TYPE AWV PEDESTRIAN RAILING

300.0000 L.F. 110.00 % 200.0000 33.33 %

94,500.00 49,500.00 60,000.00 15,000.00
150.0000
45,000.00

2,000.0000
72 BRIDGE RAILING TYPE CABLE RAILING

12.0000 L.F. 344.44 % 700.0000 55.56 %

24,000.00 18,600.00 8,400.00 3,000.00
450.0000
5,400.00
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STRUCTURE

300.0000
73 TRAFFIC BARRIER 

150.0000 L.F. 50.00 % 250.0000 25.00 %

45,000.00 15,000.00 37,500.00 7,500.00
200.0000
30,000.00

135.0000
74 MEDIAN TRAFFIC BARRIER

452.0000 L.F. -32.50 % 140.0000 -30.00 %

61,020.00 -29,380.00 63,280.00 -27,120.00
200.0000
90,400.00

300.0000
75 TRAFFIC BARRIER ON MOMENT SLAB

87.0000 L.F. 50.00 % 260.0000 30.00 %

26,100.00 8,700.00 22,620.00 5,220.00
200.0000
17,400.00

300.0000
76 GEOFOAM WALL SINGLE SLOPE TRAFFIC BARRIER

375.0000 L.F. 0.00 % 360.0000 20.00 %

112,500.00 0.00 135,000.00 22,500.00
300.0000

112,500.00

300.0000
77 ROADWAY SLAB TRAFFIC BARRIER

796.0000 L.F. 0.00 % 360.0000 20.00 %

238,800.00 0.00 286,560.00 47,760.00
300.0000

238,800.00

80.0000
78 CONCRETE FASCIA PANEL 

16916.0000 S.F. 60.00 % 40.0000 -20.00 %

1,353,280.00 507,480.00 676,640.00 -169,160.00
50.0000

845,800.00
79 PLACING CONCRETE FASCIA PANEL - BR. NO. 99/539.4

L.S. 212.50 % 503.13 %

100,000.00 68,000.00 193,000.00 161,000.0032,000.00

3,500.0000
80 FASCIA PANEL VENTILATION GRATE

2.0000 EACH 0.00 % 6,500.0000 85.71 %

7,000.00 0.00 13,000.00 6,000.00
3,500.0000
7,000.00

80.0000
81 PIGMENTED SEALER

580.0000 S.Y. 700.00 % 40.0000 300.00 %

46,400.00 40,600.00 23,200.00 17,400.00
10.0000
5,800.00

240.0000
82 BRIDGE APPROACH SLAB 

265.0000 S.Y. -4.00 % 500.0000 100.00 %

63,600.00 -2,650.00 132,500.00 66,250.00
250.0000
66,250.00

83 LUMINAIRE FOUNDATION MODIFICATION
L.S. 150.00 % 150.00 %

25,000.00 15,000.00 25,000.00 15,000.0010,000.00
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STRUCTURE
84 BIRD DETERRENT

L.S. 78.57 % 33.93 %

100,000.00 44,000.00 75,000.00 19,000.0056,000.00

SURFACING

70.0000
85 CRUSHED SURFACING BASE COURSE 

7520.0000 TON 180.00 % 28.0000 12.00 %

526,400.00 338,400.00 210,560.00 22,560.00
25.0000

188,000.00

CEMENT CONCRETE PAVEMENT

450.0000
86 CEMENT CONC. PAVEMENT 

4564.0000 C.Y. 50.00 % 350.0000 16.67 %

2,053,800.00 684,600.00 1,597,400.00 228,200.00
300.0000

1,369,200.00

900.0000
87 REINFORCED CEMENT CONC. PAVEMENT

50.0000 C.Y. 100.00 % 500.0000 11.11 %

45,000.00 22,500.00 25,000.00 2,500.00
450.0000
22,500.00

380.0000
88 COS CEMENT CONC. PAVEMENT

1591.0000 C.Y. 26.67 % 350.0000 16.67 %

604,580.00 127,280.00 556,850.00 79,550.00
300.0000

477,300.00

850.0000
89 COS COLORED CEMENT CONC. PAVEMENT

25.0000 C.Y. 142.86 % 600.0000 71.43 %

21,250.00 12,500.00 15,000.00 6,250.00
350.0000
8,750.00

17.0000
90 COS TIE BAR WITH DRILL HOLE

426.0000 EACH -15.00 % 20.0000 0.00 %

7,242.00 -1,278.00 8,520.00 0.00
20.0000
8,520.00

25.0000
91 CORROSION RESISTANT DOWEL BAR 

9040.0000 EACH 25.00 % 30.0000 50.00 %

226,000.00 45,200.00 271,200.00 90,400.00
20.0000

180,800.00

16.0000
92 EPOXY COATED DOWEL BAR

3491.0000 EACH -20.00 % 20.0000 0.00 %

55,856.00 -13,964.00 69,820.00 0.00
20.0000

69,820.00
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CEMENT CONCRETE PAVEMENT

80.0000
93 CEMENT CONCRETE PAVEMENT GRINDING 

217.0000 S.Y. 166.67 % 10.0000 -66.67 %

17,360.00 10,850.00 2,170.00 -4,340.00
30.0000
6,510.00

25.0000
94 TEXTURING EXISTING CEMENT CONC. PAVEMENT

1822.0000 S.Y. 0.00 % 10.0000 -60.00 %

45,550.00 0.00 18,220.00 -27,330.00
25.0000

45,550.00

HOT MIX ASPHALT

4.0000
95 PLANING BITUMINOUS PAVEMENT 

2000.0000 S.Y. -66.67 % 10.0000 -16.67 %

8,000.00 -16,000.00 20,000.00 -4,000.00
12.0000

24,000.00

132.0000
96 HMA CL. 1/2 IN. PG 64-22

6600.0000 TON 38.95 % 130.0000 36.84 %

871,200.00 244,200.00 858,000.00 231,000.00
95.0000

627,000.00
97 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

19,200.00 19,200.0019,200.00
98 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

12,900.00 12,900.0012,900.00
99 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

24,750.00 24,750.0024,750.00

20.0000
100 LONGITUDINAL JOINT SEAL 

80.0000 L.F. -20.00 % 70.0000 180.00 %

1,600.00 -400.00 5,600.00 3,600.00
25.0000
2,000.00

101 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-10.00 -10.00-10.00
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IRRIGATION AND WATER DISTRIBUTION
102 IRRIGATION SYSTEM 

L.S. 8.19 % -13.45 %

250,000.00 18,918.00 200,000.00 -31,082.00231,082.00

10.0000
103 IRRIGATION SLEEVE 6 IN. DIAM.

424.0000 L.F. -62.96 % 12.0000 -55.56 %

4,240.00 -7,208.00 5,088.00 -6,360.00
27.0000

11,448.00

50.0000
104 IRRIGATION CASING 8 IN. DIAM.

374.0000 L.F. 66.67 % 37.0000 23.33 %

18,700.00 7,480.00 13,838.00 2,618.00
30.0000

11,220.00

EROSION CNTL AND ROADSIDE RESTORATION

100.0000
105 ESC LEAD 

280.0000 DAY -20.00 % 20.0000 -84.00 %

28,000.00 -7,000.00 5,600.00 -29,400.00
125.0000
35,000.00

106 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -44.79 % -16.20 %

450,000.00 -365,000.00 683,000.00 -132,000.00815,000.00

20.0000
107 TEMPORARY CURB 

400.0000 L.F. 100.00 % 20.0000 100.00 %

8,000.00 4,000.00 8,000.00 4,000.00
10.0000
4,000.00

108 PORTABLE PROCESS WATER TREATMENT FACILITY
L.S. 500.00 % 475.00 %

600,000.00 500,000.00 575,000.00 475,000.00100,000.00

9,000.0000
109 TEMPORARY SEEDING 

0.5000 ACRE 125.00 % 9,000.0000 125.00 %

4,500.00 2,500.00 4,500.00 2,500.00
4,000.0000
2,000.00

28.0000
110 TOPSOIL TYPE A

8368.0000 S.Y. -30.00 % 28.0000 -30.00 %

234,304.00 -100,416.00 234,304.00 -100,416.00
40.0000

334,720.00

300.0000
111 STRUCTURAL SOIL MIX

164.0000 C.Y. 275.00 % 96.0000 20.00 %

49,200.00 36,080.00 15,744.00 2,624.00
80.0000

13,120.00
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EROSION CNTL AND ROADSIDE RESTORATION

14.0000
112 TREE ROOT BARRIER

70.0000 L.F. 27.27 % 14.0000 27.27 %

980.00 210.00 980.00 210.00
11.0000
770.00

8.0000
113 PSIPE CREEPING OREGON GRAPE, NO. 1 CONT.

946.0000 EACH -60.00 % 8.0000 -60.00 %

7,568.00 -11,352.00 7,568.00 -11,352.00
20.0000

18,920.00

8.0000
114 PSIPE LOW OREGON GRAPE, NO. 1 CONT.

16.0000 EACH -33.33 % 8.0000 -33.33 %

128.00 -64.00 128.00 -64.00
12.0000
192.00

290.0000
115 PSIPE AUTUMN BRILLIANCE SERVICEBERRY, 1.25 IN. CAL.

31.0000 EACH 81.25 % 300.0000 87.50 %

8,990.00 4,030.00 9,300.00 4,340.00
160.0000
4,960.00

290.0000
116 PSIPE BLACK GUM, 2 IN. CAL.

2.0000 EACH 5.45 % 300.0000 9.09 %

580.00 30.00 600.00 50.00
275.0000
550.00

8.0000
117 PSIPE SHORE PINE, #5 CONT.

16.0000 EACH -93.33 % 8.0000 -93.33 %

128.00 -1,792.00 128.00 -1,792.00
120.0000
1,920.00

290.0000
118 PSIPE EDDIE'S "WHITE WONDER" DOGWOOD, 1.25 IN. CAL.

18.0000 EACH 81.25 % 300.0000 87.50 %

5,220.00 2,340.00 5,400.00 2,520.00
160.0000
2,880.00

8.0000
119 PSIPE "EXCELSA" CEDAR, #5 CONT.

80.0000 EACH -90.00 % 8.0000 -90.00 %

640.00 -5,760.00 640.00 -5,760.00
80.0000
6,400.00

290.0000
120 PSIPE "GREENCOLUMN" BLACK MAPLE, 2 IN. CAL.

23.0000 EACH 5.45 % 300.0000 9.09 %

6,670.00 345.00 6,900.00 575.00
275.0000
6,325.00

290.0000
121 PSIPE NEW HARMONY ELM, 2 IN. CAL.

21.0000 EACH 16.00 % 300.0000 20.00 %

6,090.00 840.00 6,300.00 1,050.00
250.0000
5,250.00

290.0000
122 PSIPE ACCOLADE ELM, 2 IN. CAL.

19.0000 EACH 16.00 % 300.0000 20.00 %

5,510.00 760.00 5,700.00 950.00
250.0000
4,750.00
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CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
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MEAS
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EST. QUANTITY
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10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

8.0000
123 PSIPE INCENSE CEDAR, #5 CONT.

53.0000 EACH -90.00 % 8.0000 -90.00 %

424.00 -3,816.00 424.00 -3,816.00
80.0000
4,240.00

290.0000
124 PSIPE STRAWBERRY TREE, 1.25 IN CAL.

12.0000 EACH 81.25 % 300.0000 87.50 %

3,480.00 1,560.00 3,600.00 1,680.00
160.0000
1,920.00

8.0000
125 PSIPE SITKA SPRUCE, #5 CONT.

1.0000 EACH -90.00 % 8.0000 -90.00 %

8.00 -72.00 8.00 -72.00
80.0000
80.00

8.0000
126 PSIPE WESTERN HEMLOCK, #5 CONT.

4.0000 EACH -90.00 % 8.0000 -90.00 %

32.00 -288.00 32.00 -288.00
80.0000
320.00

8.0000
127 PSIPE WESTERN REDCEDAR, #5 CONT.

16.0000 EACH -90.00 % 8.0000 -90.00 %

128.00 -1,152.00 128.00 -1,152.00
80.0000
1,280.00

290.0000
128 PSIPE ZELKOVA "VILLAGE GREEN", 2 IN. CAL.

1.0000 EACH 5.45 % 300.0000 9.09 %

290.00 15.00 300.00 25.00
275.0000
275.00

290.0000
129 PSIPE PRINCETON SENTRY GINKO, 2.5 IN. CAL.

2.0000 EACH -27.50 % 300.0000 -25.00 %

580.00 -220.00 600.00 -200.00
400.0000
800.00

8.0000
130 PSIPE BEAKED HAZELNUT, NO 2. CONT.

70.0000 EACH -55.56 % 8.0000 -55.56 %

560.00 -700.00 560.00 -700.00
18.0000
1,260.00

8.0000
131 PSIPE EVERGREEN HUCKLEBERRY, NO 1 CONT.

385.0000 EACH -33.33 % 8.0000 -33.33 %

3,080.00 -1,540.00 3,080.00 -1,540.00
12.0000
4,620.00

8.0000
132 PSIPE MT. VERNON LAUREL, NO. 1 CONT.

2294.0000 EACH -33.33 % 8.0000 -33.33 %

18,352.00 -9,176.00 18,352.00 -9,176.00
12.0000

27,528.00

8.0000
133 PSIPE PROSTRATE ABELIA, NO. 1 CONT.

386.0000 EACH -33.33 % 8.0000 -33.33 %

3,088.00 -1,544.00 3,088.00 -1,544.00
12.0000
4,632.00
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EROSION CNTL AND ROADSIDE RESTORATION

8.0000
134 PSIPE SALAL, NO. 1 CONT.

9256.0000 EACH -27.27 % 8.0000 -27.27 %

74,048.00 -27,768.00 74,048.00 -27,768.00
11.0000

101,816.00

8.0000
135 PSIPE VINE MAPLE, NO. 2 CONT.

165.0000 EACH -55.56 % 8.0000 -55.56 %

1,320.00 -1,650.00 1,320.00 -1,650.00
18.0000
2,970.00

8.0000
136 PSIPE OTTO LUYKEN, NO. 2 CONT.

157.0000 EACH -60.00 % 8.0000 -60.00 %

1,256.00 -1,884.00 1,256.00 -1,884.00
20.0000
3,140.00

8.0000
137 PSIPE WINTER SUN MAHONIA, NO. 5 CONT.

3.0000 EACH -82.22 % 8.0000 -82.22 %

24.00 -111.00 24.00 -111.00
45.0000
135.00

8.0000
138 PSIPE WESTERN SWORD FERN, NO. 1 CONT.

3787.0000 EACH -27.27 % 8.0000 -27.27 %

30,296.00 -11,361.00 30,296.00 -11,361.00
11.0000

41,657.00

8.0000
139 PSIPE "VEITCHII" BOSTON IVY, NO. 2 CONT.

121.0000 EACH -33.33 % 8.0000 -33.33 %

968.00 -484.00 968.00 -484.00
12.0000
1,452.00

140 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 %

7,500.00 7,500.007,500.00
141 FORCE ACCOUNT - SPECIAL EXCAVATION

EST. 0.00 % 0.00 %

7,500.00 7,500.007,500.00

3.0000
142 BARK OR WOOD CHIP MULCH

8450.0000 S.Y. -14.29 % 3.0000 -14.29 %

25,350.00 -4,225.00 25,350.00 -4,225.00
3.5000

29,575.00

10.0000
143 REINFORCED GRASS ACCESS

3920.0000 S.F. 100.00 % 24.0000 380.00 %

39,200.00 19,600.00 94,080.00 74,480.00
5.0000

19,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
144 TESC COMPLIANCE INCENTIVE 

CALC 0.00 % 0.00 %

40,750.00 40,750.0040,750.00

TRAFFIC

50.0000
145 PLANTER CURB AND GUTTER

30.0000 L.F. 100.00 % 50.0000 100.00 %

1,500.00 750.00 1,500.00 750.00
25.0000
750.00

54.0000
146 CEMENT CONC. TRAFFIC CURB TYPE COS 410B

2161.0000 L.F. 116.00 % 50.0000 100.00 %

116,694.00 62,669.00 108,050.00 54,025.00
25.0000

54,025.00

30.0000
147 CEMENT CONC. TRAFFIC CURB TYPE COS 410C

3096.0000 L.F. 36.36 % 30.0000 36.36 %

92,880.00 24,768.00 92,880.00 24,768.00
22.0000

68,112.00

35.0000
148 DUAL-FACED CEMENT CONC. TRAFFIC CURB 

93.0000 L.F. -12.50 % 30.0000 -25.00 %

3,255.00 -465.00 2,790.00 -930.00
40.0000
3,720.00

8.0000
149 EXTRUDED CURB 

97.0000 L.F. -77.14 % 30.0000 -14.29 %

776.00 -2,619.00 2,910.00 -485.00
35.0000
3,395.00

132.0000
150 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST 

8.0000 L.F. 230.00 % 100.0000 150.00 %

1,056.00 736.00 800.00 480.00
40.0000
320.00

3,500.0000
151 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

2.0000 EACH 16.67 % 3,700.0000 23.33 %

7,000.00 1,000.00 7,400.00 1,400.00
3,000.0000
6,000.00

7,320.0000
152 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 144.00 % 7,600.0000 153.33 %

7,320.00 4,320.00 7,600.00 4,600.00
3,000.0000
3,000.00

6,590.0000
153 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 119.67 % 6,900.0000 130.00 %

6,590.00 3,590.00 6,900.00 3,900.00
3,000.0000
3,000.00
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TRAFFIC

81.0000
154 PRECAST CONC. BARRIER TYPE 2

1730.0000 L.F. 47.27 % 60.0000 9.09 %

140,130.00 44,980.00 103,800.00 8,650.00
55.0000

95,150.00

140.0000
155 SINGLE SLOPE CONCRETE BARRIER 

1303.0000 L.F. 47.37 % 140.0000 47.37 %

182,420.00 58,635.00 182,420.00 58,635.00
95.0000

123,785.00

160.0000
156 C.I.P. SINGLE SLOPE BARRIER

544.0000 L.F. 60.00 % 160.0000 60.00 %

87,040.00 32,640.00 87,040.00 32,640.00
100.0000
54,400.00

160.0000
157 LOW PROFILE BARRIER CURB TYPE 1 WITH DOWEL

78.0000 L.F. 88.24 % 120.0000 41.18 %

12,480.00 5,850.00 9,360.00 2,730.00
85.0000
6,630.00

85.0000
158 LOW PROFILE BARRIER CURB TYPE 1

956.0000 L.F. 0.00 % 70.0000 -17.65 %

81,260.00 0.00 66,920.00 -14,340.00
85.0000

81,260.00

190.0000
159 LOW PROFILE BARRIER CURB TRANSITION

84.0000 L.F. 26.67 % 150.0000 0.00 %

15,960.00 3,360.00 12,600.00 0.00
150.0000
12,600.00

250.0000
160 BARRIER WALL

696.0000 L.F. 25.00 % 200.0000 0.00 %

174,000.00 34,800.00 139,200.00 0.00
200.0000

139,200.00

35.0000
161 TEMPORARY BARRIER 

900.0000 L.F. 75.00 % 36.0000 80.00 %

31,500.00 13,500.00 32,400.00 14,400.00
20.0000

18,000.00

6,500.0000
162 TEMPORARY IMPACT ATTENUATOR 

3.0000 EACH 62.50 % 7,000.0000 75.00 %

19,500.00 7,500.00 21,000.00 9,000.00
4,000.0000
12,000.00

30,000.0000
163 PERMANENT IMPACT ATTENUATOR 

4.0000 EACH 20.00 % 30,000.0000 20.00 %

120,000.00 20,000.00 120,000.00 20,000.00
25,000.0000
100,000.00

3,500.0000
164 RESETTING IMPACT ATTENUATOR 

3.0000 EACH 133.33 % 4,000.0000 166.67 %

10,500.00 6,000.00 12,000.00 7,500.00
1,500.0000
4,500.00
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35,000.0000
165 TRANSPORTABLE ATTENUATOR 

8.0000 EACH 366.67 % 5,000.0000 -33.33 %

280,000.00 220,000.00 40,000.00 -20,000.00
7,500.0000
60,000.00

20.0000
166 OPERATION OF TRANSPORTABLE ATTENUATOR 

3480.0000 HR  -66.67 % 80.0000 33.33 %

69,600.00 -139,200.00 278,400.00 69,600.00
60.0000

208,800.00
167 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

20.0000
168 BARRIER DELINEATOR 

134.0000 EACH 33.33 % 20.0000 33.33 %

2,680.00 670.00 2,680.00 670.00
15.0000
2,010.00

0.3000
169 PAINT LINE 

11360.0000 L.F. -60.00 % 0.3000 -60.00 %

3,408.00 -5,112.00 3,408.00 -5,112.00
0.7500

8,520.00

1.4500
170 PLASTIC LINE 

26760.0000 L.F. -3.33 % 2.0000 33.33 %

38,802.00 -1,338.00 53,520.00 13,380.00
1.5000

40,140.00

2.3000
171 PROFILED PLASTIC LINE 

29460.0000 L.F. 31.43 % 3.0000 71.43 %

67,758.00 16,203.00 88,380.00 36,825.00
1.7500

51,555.00

4.6000
172 PROFILED PLASTIC WIDE LANE LINE 

11360.0000 L.F. 8.24 % 5.0000 17.65 %

52,256.00 3,976.00 56,800.00 8,520.00
4.2500

48,280.00

2.9000
173 PAINTED CROSSWALK LINE 

670.0000 S.F. -42.00 % 3.0000 -40.00 %

1,943.00 -1,407.00 2,010.00 -1,340.00
5.0000

3,350.00

7.1500
174 PLASTIC CROSSWALK LINE 

1860.0000 S.F. 2.14 % 8.0000 14.29 %

13,299.00 279.00 14,880.00 1,860.00
7.0000

13,020.00

5.6000
175 PAINTED STOP LINE 

140.0000 L.F. -62.67 % 6.0000 -60.00 %

784.00 -1,316.00 840.00 -1,260.00
15.0000
2,100.00
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10.5000
176 PLASTIC STOP LINE 

690.0000 L.F. -25.00 % 12.0000 -14.29 %

7,245.00 -2,415.00 8,280.00 -1,380.00
14.0000
9,660.00

65.0000
177 PAINTED TRAFFIC ARROW 

11.0000 EACH -35.00 % 70.0000 -30.00 %

715.00 -385.00 770.00 -330.00
100.0000
1,100.00

175.0000
178 PLASTIC TRAFFIC ARROW 

43.0000 EACH -12.50 % 200.0000 0.00 %

7,525.00 -1,075.00 8,600.00 0.00
200.0000
8,600.00

65.0000
179 PAINTED TRAFFIC LETTER 

48.0000 EACH 8.33 % 70.0000 16.67 %

3,120.00 240.00 3,360.00 480.00
60.0000
2,880.00

115.0000
180 PLASTIC TRAFFIC LETTER 

158.0000 EACH -8.00 % 120.0000 -4.00 %

18,170.00 -1,580.00 18,960.00 -790.00
125.0000
19,750.00

675.0000
181 PLASTIC RAILROAD CROSSING SYMBOL 

2.0000 EACH -32.50 % 750.0000 -25.00 %

1,350.00 -650.00 1,500.00 -500.00
1,000.0000
2,000.00

80.0000
182 PLASTIC DRAINAGE MARKING 

17.0000 EACH 100.00 % 90.0000 125.00 %

1,360.00 680.00 1,530.00 850.00
40.0000
680.00

650.0000
183 RAISED PAVEMENT MARKER TYPE 1 

2.8000 HUND 18.18 % 700.0000 27.27 %

1,820.00 280.00 1,960.00 420.00
550.0000
1,540.00

650.0000
184 RAISED PAVEMENT MARKER TYPE 2 

8.8000 HUND 8.33 % 700.0000 16.67 %

5,720.00 440.00 6,160.00 880.00
600.0000
5,280.00

185 PERMANENT SIGNING 
L.S. 35.42 % 19.79 %

260,000.00 68,000.00 230,000.00 38,000.00192,000.00

0.5000
186 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

14700.0000 L.F. 0.00 % 0.5000 0.00 %

7,350.00 0.00 7,350.00 0.00
0.5000

7,350.00
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0.5000
187 TEMPORARY PAVEMENT MARKING-LONG DURATION 

26530.0000 L.F. -68.75 % 0.5000 -68.75 %

13,265.00 -29,183.00 13,265.00 -29,183.00
1.6000

42,448.00
188 SIGN BRIDGE NO. 1

L.S. 73.80 % 44.92 %

325,000.00 138,000.00 271,000.00 84,000.00187,000.00
189 SIGN BRIDGE NO. 2

L.S. -4.76 % 14.29 %

100,000.00 -5,000.00 120,000.00 15,000.00105,000.00
190 ILLUMINATION SYSTEM WSDOT S-NBOFF

L.S. 4.17 % 32.29 %

200,000.00 8,000.00 254,000.00 62,000.00192,000.00
191 ILLUMINATION SYSTEM WSDOT S-SBON

L.S. 28.21 % 41.03 %

200,000.00 44,000.00 220,000.00 64,000.00156,000.00
192 ILLUMINATION SYSTEM SAS 5579

L.S. 132.14 % 139.29 %

65,000.00 37,000.00 67,000.00 39,000.0028,000.00
193 ILLUMINATION SYSTEM SAS 5580

L.S. 60.00 % 41.00 %

160,000.00 60,000.00 141,000.00 41,000.00100,000.00
194 ILLUMINATION SYSTEM SAS 5581

L.S. 135.29 % 81.18 %

400,000.00 230,000.00 308,000.00 138,000.00170,000.00
195 ILLUMINATION SYSTEM SAS 5582

L.S. 87.50 % 76.25 %

300,000.00 140,000.00 282,000.00 122,000.00160,000.00
196 ILLUMINATION SYSTEM WSDOT NORTH END

L.S. 57.89 % 96.49 %

90,000.00 33,000.00 112,000.00 55,000.0057,000.00
197 ELECTRICAL SYSTEM MODIFICATIONS SUA 5678

L.S. 20.00 % 112.00 %

30,000.00 5,000.00 53,000.00 28,000.0025,000.00
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TRAFFIC
198 ELECTRICAL SYSTEM MODIFICATIONS SUA 5679

L.S. 20.00 % 68.00 %

30,000.00 5,000.00 42,000.00 17,000.0025,000.00
199 TRAFFIC SIGNAL SYSTEM DAMS #222

L.S. -41.18 % -20.59 %

20,000.00 -14,000.00 27,000.00 -7,000.0034,000.00
200 TRAFFIC SIGNAL SYSTEM #1

L.S. -58.33 % -50.00 %

25,000.00 -35,000.00 30,000.00 -30,000.0060,000.00
201 TRAFFIC SIGNAL SYSTEM #2

L.S. -27.08 % 30.21 %

70,000.00 -26,000.00 125,000.00 29,000.0096,000.00
202 TRAFFIC SIGNAL SYSTEM #3

L.S. -0.66 % 57.28 %

300,000.00 -2,000.00 475,000.00 173,000.00302,000.00
203 TRAFFIC SIGNAL SYSTEM #4

L.S. 7.03 % 32.11 %

350,000.00 23,000.00 432,000.00 105,000.00327,000.00
204 TRAFFIC SIGNAL AND ILLUMINATION SYSTEM SDOT

L.S. -61.54 % -3.85 %

10,000.00 -16,000.00 25,000.00 -1,000.0026,000.00
205 TRAFFIC DATA  ACCUMULATION SYSTEM

L.S. 764.20 % 406.17 %

70,000.00 61,900.00 41,000.00 32,900.008,100.00
206 CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -25.00 % -15.00 %

150,000.00 -50,000.00 170,000.00 -30,000.00200,000.00
207 VARIABLE MESSAGE SIGN SYSTEM

L.S. -10.34 % -27.59 %

260,000.00 -30,000.00 210,000.00 -80,000.00290,000.00
208 COMMUNICATION CONDUIT SYSTEM

L.S. 90.84 % 321.37 %

125,000.00 59,500.00 276,000.00 210,500.0065,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
209 COMMUNICATION CABLES AND INTERFACES

L.S. 32.00 % 73.60 %

165,000.00 40,000.00 217,000.00 92,000.00125,000.00
210 TRAFFIC SIGNAL INTERCONNECT SYSTEM

L.S. -91.84 % -63.27 %

20,000.00 -225,000.00 90,000.00 -155,000.00245,000.00
211 VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 56.25 % 56.25 %

100,000.00 36,000.00 100,000.00 36,000.0064,000.00
212 SWING GATE SYSTEM

L.S. 200.00 % 420.00 %

15,000.00 10,000.00 26,000.00 21,000.005,000.00

120.0000
213 DIRECTIONAL BORING 

590.0000 L.F. 33.33 % 100.0000 11.11 %

70,800.00 17,700.00 59,000.00 5,900.00
90.0000

53,100.00

4.0000
214 SEQUENTIAL ARROW SIGN 

1970.0000 HR  0.00 % 3.0000 -25.00 %

7,880.00 0.00 5,910.00 -1,970.00
4.0000

7,880.00

15.0000
215 PORTABLE CHANGEABLE MESSAGE SIGN 

5740.0000 HR  150.00 % 4.0000 -33.33 %

86,100.00 51,660.00 22,960.00 -11,480.00
6.0000

34,440.00
216 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 282.98 % 197.87 %

450,000.00 332,500.00 350,000.00 232,500.00117,500.00

75.0000
217 FLAGGERS 

880.0000 HR  25.00 % 60.0000 0.00 %

66,000.00 13,200.00 52,800.00 0.00
60.0000

52,800.00

75.0000
218 OTHER TRAFFIC CONTROL LABOR 

2020.0000 HR  25.00 % 70.0000 16.67 %

151,500.00 30,300.00 141,400.00 20,200.00
60.0000

121,200.00
219 TRAFFIC CONTROL SUPERVISOR 

L.S. 73.91 % 143.48 %

200,000.00 85,000.00 280,000.00 165,000.00115,000.00
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TRAFFIC

45.0000
220 CONSTRUCTION SIGNS CLASS A 

1200.0000 S.F. 80.00 % 22.0000 -12.00 %

54,000.00 24,000.00 26,400.00 -3,600.00
25.0000

30,000.00
221 PEDESTRIAN TRAFFIC CONTROL 

L.S. 37.93 % 17.24 %

100,000.00 27,500.00 85,000.00 12,500.0072,500.00

OTHER ITEMS
222 TYPE C PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 %

50,000.00 0.00 50,000.00 0.0050,000.00
223 PERMANENT VIADUCT CLOSURE SCHEDULE

L.S. 66.67 % 66.67 %

25,000.00 10,000.00 25,000.00 10,000.0015,000.00

2,000.0000
224 SCHEDULE UPDATE 

15.0000 EACH 0.00 % 2,000.0000 0.00 %

30,000.00 0.00 30,000.00 0.00
2,000.0000
30,000.00

95.0000
225 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

3210.0000 C.Y. 375.00 % 24.0000 20.00 %

304,950.00 240,750.00 77,040.00 12,840.00
20.0000

64,200.00

13.0000
226 1 IN. FIBERGLASS GRATING

600.0000 S.F. -56.67 % 10.0000 -66.67 %

7,800.00 -10,200.00 6,000.00 -12,000.00
30.0000

18,000.00

5.0000
227 SHORING CLASS B

17360.0000 S.F. 100.00 % 150.0000 5,900.00 %

86,800.00 43,400.00 2,604,000.00 2,560,600.00
2.5000

43,400.00

150.0000
228 GRAVEL BACKFILL FOR DRAIN 

20.0000 C.Y. 275.00 % 37.0000 -7.50 %

3,000.00 2,200.00 740.00 -60.00
40.0000
800.00

229 26KV VENTILATION SYSTEM
L.S. 172.73 % 263.64 %

30,000.00 19,000.00 40,000.00 29,000.0011,000.00
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OTHER ITEMS
230 STRUCTURE SURVEYING 

L.S. 7.69 % 669.23 %

35,000.00 2,500.00 250,000.00 217,500.0032,500.00
231 ROADWAY SURVEYING 

L.S. 66.67 % 100.00 %

100,000.00 40,000.00 120,000.00 60,000.0060,000.00
232 AS-BUILT SURVEYING

L.S. -33.33 % -43.33 %

20,000.00 -10,000.00 17,000.00 -13,000.0030,000.00
233 LICENSED SURVEYING 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
234 ADA FEATURES SURVEYING

L.S. 50.00 % 20.00 %

15,000.00 5,000.00 12,000.00 2,000.0010,000.00

1,000.0000
235 ADJUST MONUMENT CASE AND COVER 

2.0000 EACH 100.00 % 450.0000 -10.00 %

2,000.00 1,000.00 900.00 -100.00
500.0000
1,000.00

85.0000
236 COS CEMENT CONC. SIDEWALK

3022.0000 S.Y. 46.55 % 65.0000 12.07 %

256,870.00 81,594.00 196,430.00 21,154.00
58.0000

175,276.00

130.0000
237 COS PATTERNED CEMENT CONC. SIDEWALK

132.0000 S.Y. 62.50 % 70.0000 -12.50 %

17,160.00 6,600.00 9,240.00 -1,320.00
80.0000

10,560.00

50.0000
238 ASPHALT CONC. SIDEWALK 

462.0000 S.Y. 11.11 % 40.0000 -11.11 %

23,100.00 2,310.00 18,480.00 -2,310.00
45.0000

20,790.00

108.0000
239 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS 430A

252.0000 S.Y. 54.29 % 100.0000 42.86 %

27,216.00 9,576.00 25,200.00 7,560.00
70.0000

17,640.00

108.0000
240 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS 430B

94.0000 S.Y. 44.00 % 100.0000 33.33 %

10,152.00 3,102.00 9,400.00 2,350.00
75.0000
7,050.00
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OTHER ITEMS

2,000.0000
241 CEMENT CONC. CURB RAMP TYPE COS 422A

14.0000 EACH -33.33 % 2,000.0000 -33.33 %

28,000.00 -14,000.00 28,000.00 -14,000.00
3,000.0000
42,000.00

2,000.0000
242 CEMENT CONC. CURB RAMP TYPE COS 422E

1.0000 EACH -50.00 % 2,000.0000 -50.00 %

2,000.00 -2,000.00 2,000.00 -2,000.00
4,000.0000
4,000.00

77.0000
243 COATED CHAIN LINK FENCE TYPE 3 

72.0000 L.F. 208.00 % 70.0000 180.00 %

5,544.00 3,744.00 5,040.00 3,240.00
25.0000
1,800.00

8.0000
244 TEMPORARY CHAIN LINK FENCE

1170.0000 L.F. 100.00 % 4.0000 0.00 %

9,360.00 4,680.00 4,680.00 0.00
4.0000

4,680.00

500.0000
245 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

14.0000 EACH 81.82 % 300.0000 9.09 %

7,000.00 3,150.00 4,200.00 350.00
275.0000
3,850.00

2,500.0000
246 DOUBLE 20 FT. COATED CHAIN LINK GATE 

1.0000 EACH 47.06 % 2,200.0000 29.41 %

2,500.00 800.00 2,200.00 500.00
1,700.0000
1,700.00

400.0000
247 PRESSED POINT FENCE 7 FT.

25.0000 L.F. 788.89 % 280.0000 522.22 %

10,000.00 8,875.00 7,000.00 5,875.00
45.0000
1,125.00

400.0000
248 PRESSED POINT FENCE 10 FT.

329.0000 L.F. 627.27 % 280.0000 409.09 %

131,600.00 113,505.00 92,120.00 74,025.00
55.0000

18,095.00

15,000.0000
249 ROLLING GATE

1.0000 EACH 328.57 % 24,000.0000 585.71 %

15,000.00 11,500.00 24,000.00 20,500.00
3,500.0000
3,500.00

1,000.0000
250 ADJUST INLET 

1.0000 EACH 100.00 % 500.0000 0.00 %

1,000.00 500.00 500.00 0.00
500.0000
500.00

1,000.0000
251 COS TEE, D.I., 8 IN.

19.0000 EACH 0.00 % 1,200.0000 20.00 %

19,000.00 0.00 22,800.00 3,800.00
1,000.0000
19,000.00
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1,300.0000
252 COS TEE, 8 IN. CUT-IN EXISTING PIPE

5.0000 EACH -13.33 % 1,800.0000 20.00 %

6,500.00 -1,000.00 9,000.00 1,500.00
1,500.0000
7,500.00

3,000.0000
253 COS TEE, 18 IN. CUT-IN EXISTING PIPE

1.0000 EACH 50.00 % 2,100.0000 5.00 %

3,000.00 1,000.00 2,100.00 100.00
2,000.0000
2,000.00

2,000.0000
254 CONNECTION TO DRAINAGE STRUCTURE 

8.0000 EACH 60.00 % 1,750.0000 40.00 %

16,000.00 6,000.00 14,000.00 4,000.00
1,250.0000
10,000.00

1,000.0000
255 ADJUST MANHOLE 

18.0000 EACH 100.00 % 500.0000 0.00 %

18,000.00 9,000.00 9,000.00 0.00
500.0000
9,000.00

1,600.0000
256 ADJUST MAHNOLE FOR UTB 1249

1.0000 EACH 220.00 % 700.0000 40.00 %

1,600.00 1,100.00 700.00 200.00
500.0000
500.00

2,000.0000
257 ADJUST MAHNOLE FOR UTB 1276

1.0000 EACH 300.00 % 700.0000 40.00 %

2,000.00 1,500.00 700.00 200.00
500.0000
500.00

1,500.0000
258 COS RECHANNEL MANHOLE

3.0000 EACH 25.00 % 2,000.0000 66.67 %

4,500.00 900.00 6,000.00 2,400.00
1,200.0000
3,600.00

3,500.0000
259 MANHOLE 48 IN. DIAM. TYPE 1

6.0000 EACH -22.22 % 6,500.0000 44.44 %

21,000.00 -6,000.00 39,000.00 12,000.00
4,500.0000
27,000.00

3,500.0000
260 COS MANHOLE TYPE 204A

6.0000 EACH -12.50 % 6,500.0000 62.50 %

21,000.00 -3,000.00 39,000.00 15,000.00
4,000.0000
24,000.00

3,500.0000
261 COS MANHOLE TYPE 204B

10.0000 EACH -12.50 % 6,600.0000 65.00 %

35,000.00 -5,000.00 66,000.00 26,000.00
4,000.0000
40,000.00

4,000.0000
262 COS MANHOLE TYPE 205A

2.0000 EACH 0.00 % 7,700.0000 92.50 %

8,000.00 0.00 15,400.00 7,400.00
4,000.0000
8,000.00
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500.0000
263 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

1.0000 L.F. 100.00 % 500.0000 100.00 %

500.00 250.00 500.00 250.00
250.0000
250.00

2,000.0000
264 MODIFY DRAINAGE STRUCTURE

12.0000 EACH 166.67 % 3,600.0000 380.00 %

24,000.00 15,000.00 43,200.00 34,200.00
750.0000
9,000.00

1,500.0000
265 ADJUST CATCH BASIN 

1.0000 EACH 114.29 % 500.0000 -28.57 %

1,500.00 800.00 500.00 -200.00
700.0000
700.00

700.0000
266 ADJUST VALVE BOX 

21.0000 EACH 75.00 % 400.0000 0.00 %

14,700.00 6,300.00 8,400.00 0.00
400.0000
8,400.00

900.0000
267 ADJUSTING EXISTING JUNCTION BOX

37.0000 EACH 157.14 % 800.0000 128.57 %

33,300.00 20,350.00 29,600.00 16,650.00
350.0000
12,950.00

1,500.0000
268 ADJUST ELECTRICAL MANHOLE

5.0000 EACH -25.00 % 1,300.0000 -35.00 %

7,500.00 -2,500.00 6,500.00 -3,500.00
2,000.0000
10,000.00

269 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00
270 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
271 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
272 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

13,600.00 13,600.0013,600.00
273 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
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OTHER ITEMS
274 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-20.00 -20.00-20.00
275 SPCC PLAN 

L.S. -37.50 % 4.17 %

7,500.00 -4,500.00 12,500.00 500.0012,000.00

10.0000
276 CONSTRUCTION GEOTEXTILE FOR BOND BREAKER

1420.0000 S.Y. 150.00 % 2.0000 -50.00 %

14,200.00 8,520.00 2,840.00 -2,840.00
4.0000

5,680.00

8.0000
277 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

120.0000 S.Y. 100.00 % 2.0000 -50.00 %

960.00 480.00 240.00 -240.00
4.0000
480.00

45.0000
278 GEOSYNTHETIC RETAINING WALL 

14700.0000 S.F. 66.67 % 24.0000 -11.11 %

661,500.00 264,600.00 352,800.00 -44,100.00
27.0000

396,900.00

80.0000
279 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1910.0000 C.Y. 220.00 % 37.0000 48.00 %

152,800.00 105,050.00 70,670.00 22,920.00
25.0000

47,750.00

150.0000
280 NO TRESPASSING SIGN 

100.0000 EACH 50.00 % 100.0000 0.00 %

15,000.00 5,000.00 10,000.00 0.00
100.0000
10,000.00

281 HEALTH AND SAFETY PLAN 
L.S. -50.00 % -37.50 %

10,000.00 -10,000.00 12,500.00 -7,500.0020,000.00

30.0000
282 SHOTCRETE FACING 

1358.0000 S.F. -25.00 % 20.0000 -50.00 %

40,740.00 -13,580.00 27,160.00 -27,160.00
40.0000

54,320.00
283 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 %

150,000.00 150,000.00150,000.00
284 FORCE ACCOUNT POTHOLE UTILITIES

EST. 0.00 % 0.00 %

67,500.00 67,500.0067,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
285 FORCE ACCOUNT MODIFY AND PROTECT EXISTING UTILITIES

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00
286 PROJECT SPECIFIC PARTNERING

CALC 0.00 % 0.00 %

2,500.00 2,500.002,500.00
287 GEOTECHNICAL INSTRUMENTATION

L.S. 300.00 % -66.67 %

300,000.00 225,000.00 25,000.00 -50,000.0075,000.00
288 DEWATERING SYSTEM

L.S. 600.00 % 1,100.00 %

350,000.00 300,000.00 600,000.00 550,000.0050,000.00
289 JUST IN TIME TRAINING 

L.S. -75.00 % 25.00 %

2,500.00 -7,500.00 12,500.00 2,500.0010,000.00

700.0000
290 ADJUST SEWER CLEANOUT

9.0000 EACH 40.00 % 400.0000 -20.00 %

6,300.00 1,800.00 3,600.00 -900.00
500.0000
4,500.00

291 ILLUMINATION SYSTEM WSDOT S-SBOFF
L.S. 100.00 % 100.00 %

20,000.00 10,000.00 20,000.00 10,000.0010,000.00
292 ILLUMINATION SYSTEM WSDOT S-NBON

L.S. 400.00 % 200.00 %

20,000.00 16,000.00 12,000.00 8,000.004,000.00
293 ILLUMINATION SYSTEM WSDOT SR 99

L.S. 275.00 % 75.00 %

30,000.00 22,000.00 14,000.00 6,000.008,000.00
294 ILLUMINATION SYSTEM S ROYAL BROUGHAM I/S

L.S. 284.62 % 96.15 %

100,000.00 74,000.00 51,000.00 25,000.0026,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17A805 REVISION NO : BIDS OPENED ON : Nov 29 2017 
CONTRACT NO :009160 REGION NO : 1 AWARDED ON : Dec  5 2017 
VERSION NO :8 WORK ORDER# : XL3685
HWY :SR 000,099
TITLE :SR 99

ALASKAN WAY VIADUCT - REPLACEMENT
SOUTH ACCESS - SR 99 CONNECTIONS
  17A805  

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/24/2017
10:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
295 ELECTRICAL REMOVAL

L.S. -16.67 % 86.67 %

25,000.00 -5,000.00 56,000.00 26,000.0030,000.00

$30,895,711.05 44.53% $31,212,759.00 46.01% $0.00$21,377,224.50CONTRACT TOTAL

NO BID THIS ALTERNATE$30,895,711.05 $31,212,759.00BASE TOTAL 44.53% 46.01%$21,377,224.50


