

PS&E JOB NO : 17B005 REVISION NO :
 CONTRACT NO : 008987 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5011
 HWY : SR 002,020,097
 TITLE : NCR
 GUARDRAIL UPDATE
 15-17
 17B005
 PROJECT : HSLP-9999(745)
 COUNTY(S) : CHELAN, KING, KITTITAS, OKANOGAN

BIDS OPENED ON : Dec 14 2016
 AWARDED ON : Dec 21 2016

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 FRANK GURNEY, INC. CONSTRUCTION AHEAD, INC. DBA DIRT AND AGGREGATE INTERCHANGE
 5521 E RAILROAD AVE 712 S WASHINGTON ST 20905 NE SANDY BLVD
 99212-0932 99336-5607
 SPOKANE VALLEY WA 99211155' KENNEWICK WA 993360616 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 328300 CONTRACTOR NUMBER : 100342 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			-46.50 %			-11.32 %		4.33 %
			57,511.00	30,770.00	-26,741.00	51,000.00	-6,511.00	60,000.00	2,489.00	
2	REMOVING GUARDRAIL									
	37.5000	L.F.	10.0000	4.5000	-55.00 %	10.0000	0.00 %	10.0000	0.00 %	
			375.00	168.75	-206.25	375.00	0.00	375.00	0.00	
3	REMOVING GUARDRAIL ANCHOR									
	1.0000	EACH	6.0000	300.0000	4,900.00 %	450.0000	7,400.00 %	300.0000	4,900.00 %	
			6.00	300.00	294.00	450.00	444.00	300.00	294.00	
GRADING										
4	ROADWAY EXCAVATION INCL. HAUL									
	107.0000	C.Y.	115.0000	205.0000	78.26 %	250.0000	117.39 %	220.0000	91.30 %	
			12,305.00	21,935.00	9,630.00	26,750.00	14,445.00	23,540.00	11,235.00	
SURFACING										
5	CRUSHED SURFACING BASE COURSE									
	78.0000	TON	75.0000	180.0000	140.00 %	200.0000	166.67 %	185.0000	146.67 %	
			5,850.00	14,040.00	8,190.00	15,600.00	9,750.00	14,430.00	8,580.00	
HOT MIX ASPHALT										
6	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
7	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 17B005 REVISION NO :
 CONTRACT NO : 008987 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5011
 HWY : SR 002,020,097
 TITLE : NCR
 GUARDRAIL UPDATE
 15-17
 17B005
 PROJECT : HSLIP-9999(745)
 COUNTY(S) : CHELAN, KING, KITTITAS, OKANOGAN

BIDS OPENED ON : Dec 14 2016
 AWARDED ON : Dec 21 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
FRANK GURNEY, INC. 5521 E RAILROAD AVE 99212-0932 SPOKANE VALLEY WA 99211155'	CONSTRUCTION AHEAD, INC. DBA 712 S WASHINGTON ST 99336-5607 KENNEWICK WA 993360616	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785
CONTRACTOR NUMBER : 328300	CONTRACTOR NUMBER : 100342	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
8	COMMERCIAL HMA	TON	300.0000 18,600.00	475.0000 29,450.00	58.33 % 10,850.00	540.0000 33,480.00	80.00 % 14,880.00	510.0000 31,620.00	70.00 % 13,020.00	
TRAFFIC										
9	EXTRUDED CURB	L.F.	21.0000 16,107.00	25.0000 19,175.00	19.05 % 3,068.00	36.0000 27,612.00	71.43 % 11,505.00	18.0000 13,806.00	-14.29 % -2,301.00	
10	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST	L.F.	40.0000 14,000.00	25.0000 8,750.00	-37.50 % -5,250.00	50.0000 17,500.00	25.00 % 3,500.00	26.0000 9,100.00	-35.00 % -4,900.00	
11	BEAM GUARDRAIL POST	EACH	80.0000 20,560.00	80.0000 20,560.00	0.00 % 0.00	85.0000 21,845.00	6.25 % 1,285.00	60.0000 15,420.00	-25.00 % -5,140.00	
12	BEAM GUARDRAIL BLOCK	EACH	25.0000 8,000.00	10.7500 3,440.00	-57.00 % -4,560.00	18.0000 5,760.00	-28.00 % -2,240.00	30.0000 9,600.00	20.00 % 1,600.00	
13	BEAM GUARDRAIL TYPE 31	L.F.	35.0000 63,000.00	20.0000 36,000.00	-42.86 % -27,000.00	29.0000 52,200.00	-17.14 % -10,800.00	22.0000 39,600.00	-37.14 % -23,400.00	
14	BEAM GUARDRAIL BURIED TERMINAL TYPE 2	L.F.	85.0000 14,875.00	45.0000 7,875.00	-47.06 % -7,000.00	68.0000 11,900.00	-20.00 % -2,975.00	55.0000 9,625.00	-35.29 % -5,250.00	
15	BEAM GUARDRAIL ANCHOR TYPE 10	EACH	1,200.0000 3,600.00	800.0000 2,400.00	-33.33 % -1,200.00	925.0000 2,775.00	-22.92 % -825.00	1,110.0000 3,330.00	-7.50 % -270.00	
16	RAISING EXISTING BEAM GUARDRAIL	L.F.	6.0000 143,760.00	4.0000 95,840.00	-33.33 % -47,920.00	3.2500 77,870.00	-45.83 % -65,890.00	5.5000 131,780.00	-8.33 % -11,980.00	
17	REPAIR TRANSPORTABLE ATTENUATOR	EST.	7,500.00	7,500.00	0.00 %	7,500.00	0.00 %	7,500.00	0.00 %	

PS&E JOB NO : 17B005 REVISION NO :
 CONTRACT NO : 008987 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5011
 HWY : SR 002,020,097
 TITLE : NCR
 GUARDRAIL UPDATE
 15-17
 17B005
 PROJECT : HSLP-9999(745)
 COUNTY(S) : CHELAN, KING, KITTITAS, OKANOGAN

BIDS OPENED ON : Dec 14 2016
 AWARDED ON : Dec 21 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
FRANK GURNEY, INC. 5521 E RAILROAD AVE 99212-0932 SPOKANE VALLEY WA 99211155' CONTRACTOR NUMBER : 328300	CONSTRUCTION AHEAD, INC. DBA 712 S WASHINGTON ST 99336-5607 KENNEWICK WA 993360616 CONTRACTOR NUMBER : 100342	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
18	FLEXIBLE GUIDE POST									
	123.0000	EACH	35.0000	30.0000	-14.29 %	32.0000	-8.57 %	45.0000	28.57 %	
			4,305.00	3,690.00	-615.00	3,936.00	-369.00	5,535.00	1,230.00	
19	PROJECT TEMPORARY TRAFFIC CONTROL									
	L.S.				12.02 %		-16.36 %		-44.42 %	
			133,900.00	150,000.00	16,100.00	112,000.00	-21,900.00	74,423.00	-59,477.00	
20	ADJUST BEAM GUARDRAIL BLOCK									
	272.0000	EACH	12.0000	6.0000	-50.00 %	8.0000	-33.33 %	10.0000	-16.67 %	
			3,264.00	1,632.00	-1,632.00	2,176.00	-1,088.00	2,720.00	-544.00	
21	GUARDRAIL RAIL ELEMENT									
	577.0000	EACH	160.0000	156.0000	-2.50 %	163.0000	1.88 %	250.0000	56.25 %	
			92,320.00	90,012.00	-2,308.00	94,051.00	1,731.00	144,250.00	51,930.00	
22	REPLACE ANCHOR CABLE									
	2.0000	EACH	100.0000	115.0000	15.00 %	360.0000	260.00 %	250.0000	150.00 %	
			200.00	230.00	30.00	720.00	520.00	500.00	300.00	
23	ADJUST ANCHOR CABLE									
	62.0000	EACH	40.0000	50.0000	25.00 %	80.0000	100.00 %	50.0000	25.00 %	
			2,480.00	3,100.00	620.00	4,960.00	2,480.00	3,100.00	620.00	
24	REPLACE ANCHOR POST									
	8.0000	EACH	200.0000	100.0000	-50.00 %	205.0000	2.50 %	100.0000	-50.00 %	
			1,600.00	800.00	-800.00	1,640.00	40.00	800.00	-800.00	
25	REPLACE BEARING PLATE									
	4.0000	EACH	250.0000	80.0000	-68.00 %	305.0000	22.00 %	50.0000	-80.00 %	
			1,000.00	320.00	-680.00	1,220.00	220.00	200.00	-800.00	
26	REPLACE TERMINAL HEAD									
	4.0000	EACH	500.0000	1,000.0000	100.00 %	1,100.0000	120.00 %	750.0000	50.00 %	
			2,000.00	4,000.00	2,000.00	4,400.00	2,400.00	3,000.00	1,000.00	
27	COVER EXPOSED BURIED TERMINAL									
	10.0000	EACH	500.0000	500.0000	0.00 %	215.0000	-57.00 %	1,000.0000	100.00 %	
			5,000.00	5,000.00	0.00	2,150.00	-2,850.00	10,000.00	5,000.00	

PS&E JOB NO : 17B005 REVISION NO :
 CONTRACT NO : 008987 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5011
 HWY : SR 002,020,097
 TITLE : NCR
 GUARDRAIL UPDATE
 15-17
 17B005
 PROJECT : HSLP-9999(745)
 COUNTY(S) : CHELAN, KING, KITTITAS, OKANOGAN

BIDS OPENED ON : Dec 14 2016
 AWARDED ON : Dec 21 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
FRANK GURNEY, INC. 5521 E RAILROAD AVE 99212-0932 SPOKANE VALLEY WA 99211155' CONTRACTOR NUMBER : 328300	CONSTRUCTION AHEAD, INC. DBA 712 S WASHINGTON ST 99336-5607 KENNEWICK WA 993360616 CONTRACTOR NUMBER : 100342	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
28	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.		5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
29	MINOR CHANGE								
	CALC		-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
30	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC		-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
31	SPCC PLAN								
	L.S.		500.00	0.00 %	750.00	50.00 %	1,000.00	100.00 %	
CONTRACT TOTAL			\$632,619.00	-11.88%	\$580,621.00	-8.22%	\$615,555.00	-2.70%	
BASE TOTAL			\$632,619.00	-11.88%	\$580,621.00	-8.22%	\$615,555.00	-2.70%	

PS&E JOB NO : 17B005 REVISION NO :
 CONTRACT NO : 008987 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5011
 HWY : SR 002,020,097
 TITLE : NCR
 GUARDRAIL UPDATE
 15-17
 17B005
 PROJECT : HSLP-9999(745)
 COUNTY(S) : CHELAN, KING, KITTITAS, OKANOGAN

BIDS OPENED ON : Dec 14 2016
 AWARDED ON : Dec 21 2016

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 CORAL CONSTRUCTION COMPANY PETERSEN BROTHERS, INC.
 10780 SW CLUTTER RD 2008 EAST VALLEY HIGHWAY
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347 SUMNER WA 983909579
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION								
		L.S.			5.33 %			-14.81 %	
			57,511.00	60,575.00	3,064.00	48,993.78	-8,517.22		
2	REMOVING GUARDRAIL								
	37.5000	L.F.	10.0000	8.0000	-20.00 %	4.7500	-52.50 %		
			375.00	300.00	-75.00	178.13	-196.88		
3	REMOVING GUARDRAIL ANCHOR								
	1.0000	EACH	6.0000	150.0000	2,400.00 %	251.0700	4,084.50 %		
			6.00	150.00	144.00	251.07	245.07		
GRADING									
4	ROADWAY EXCAVATION INCL. HAUL								
	107.0000	C.Y.	115.0000	145.0000	26.09 %	91.2900	-20.62 %		
			12,305.00	15,515.00	3,210.00	9,768.03	-2,536.97		
SURFACING									
5	CRUSHED SURFACING BASE COURSE								
	78.0000	TON	75.0000	135.0000	80.00 %	74.6400	-0.48 %		
			5,850.00	10,530.00	4,680.00	5,821.92	-28.08		
HOT MIX ASPHALT									
6	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		-1.00			
7	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		-1.00			

PS&E JOB NO : 17B005 REVISION NO :
 CONTRACT NO : 008987 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5011
 HWY : SR 002,020,097
 TITLE : NCR
 GUARDRAIL UPDATE
 15-17
 17B005
 PROJECT : HSLP-9999(745)
 COUNTY(S) : CHELAN, KING, KITTITAS, OKANOGAN

BIDS OPENED ON : Dec 14 2016
 AWARDED ON : Dec 21 2016

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 CORAL CONSTRUCTION COMPANY PETERSEN BROTHERS, INC.
 10780 SW CLUTTER RD 2008 EAST VALLEY HIGHWAY
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347 SUMNER WA 983909579
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT										
8	COMMERCIAL HMA									
	62.0000	TON	300.0000	315.0000	5.00 %	194.9900	-35.00 %			
			18,600.00	19,530.00	930.00	12,089.38	-6,510.62			
TRAFFIC										
9	EXTRUDED CURB									
	767.0000	L.F.	21.0000	35.0000	66.67 %	33.5200	59.62 %			
			16,107.00	26,845.00	10,738.00	25,709.84	9,602.84			
10	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	350.0000	L.F.	40.0000	28.0000	-30.00 %	32.2800	-19.30 %			
			14,000.00	9,800.00	-4,200.00	11,298.00	-2,702.00			
11	BEAM GUARDRAIL POST									
	257.0000	EACH	80.0000	100.0000	25.00 %	101.7300	27.16 %			
			20,560.00	25,700.00	5,140.00	26,144.61	5,584.61			
12	BEAM GUARDRAIL BLOCK									
	320.0000	EACH	25.0000	35.0000	40.00 %	11.8400	-52.64 %			
			8,000.00	11,200.00	3,200.00	3,788.80	-4,211.20			
13	BEAM GUARDRAIL TYPE 31									
	1800.0000	L.F.	35.0000	25.0000	-28.57 %	29.6100	-15.40 %			
			63,000.00	45,000.00	-18,000.00	53,298.00	-9,702.00			
14	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	175.0000	L.F.	85.0000	55.0000	-35.29 %	43.2800	-49.08 %			
			14,875.00	9,625.00	-5,250.00	7,574.00	-7,301.00			
15	BEAM GUARDRAIL ANCHOR TYPE 10									
	3.0000	EACH	1,200.0000	1,025.0000	-14.58 %	867.8200	-27.68 %			
			3,600.00	3,075.00	-525.00	2,603.46	-996.54			
16	RAISING EXISTING BEAM GUARDRAIL									
	23960.0000	L.F.	6.0000	6.5000	8.33 %	9.7300	62.17 %			
			143,760.00	155,740.00	11,980.00	233,130.80	89,370.80			
17	REPAIR TRANSPORTABLE ATTENUATOR									
		EST.			0.00 %		0.00 %			
			7,500.00	7,500.00		7,500.00				

PS&E JOB NO : 17B005 REVISION NO :
 CONTRACT NO : 008987 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5011
 HWY : SR 002,020,097
 TITLE : NCR
 GUARDRAIL UPDATE
 15-17
 17B005
 PROJECT : HSLP-9999(745)
 COUNTY(S) : CHELAN, KING, KITTITAS, OKANOGAN

BIDS OPENED ON : Dec 14 2016
 AWARDED ON : Dec 21 2016

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 CORAL CONSTRUCTION COMPANY PETERSEN BROTHERS, INC.
 10780 SW CLUTTER RD 2008 EAST VALLEY HIGHWAY
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347 SUMNER WA 983909579
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
18	FLEXIBLE GUIDE POST								
	123.0000	EACH	35.0000	35.0000	0.00 %	43.5200	24.34 %		
			4,305.00	4,305.00	0.00	5,352.96	1,047.96		
19	PROJECT TEMPORARY TRAFFIC CONTROL								
	L.S.				-25.32 %		5.36 %		
			133,900.00	100,000.00	-33,900.00	141,076.04	7,176.04		
20	ADJUST BEAM GUARDRAIL BLOCK								
	272.0000	EACH	12.0000	10.0000	-16.67 %	9.7600	-18.67 %		
			3,264.00	2,720.00	-544.00	2,654.72	-609.28		
21	GUARDRAIL RAIL ELEMENT								
	577.0000	EACH	160.0000	275.0000	71.88 %	168.5200	5.33 %		
			92,320.00	158,675.00	66,355.00	97,236.04	4,916.04		
22	REPLACE ANCHOR CABLE								
	2.0000	EACH	100.0000	120.0000	20.00 %	228.2800	128.28 %		
			200.00	240.00	40.00	456.56	256.56		
23	ADJUST ANCHOR CABLE								
	62.0000	EACH	40.0000	15.0000	-62.50 %	53.3500	33.38 %		
			2,480.00	930.00	-1,550.00	3,307.70	827.70		
24	REPLACE ANCHOR POST								
	8.0000	EACH	200.0000	100.0000	-50.00 %	155.6200	-22.19 %		
			1,600.00	800.00	-800.00	1,244.96	-355.04		
25	REPLACE BEARING PLATE								
	4.0000	EACH	250.0000	55.0000	-78.00 %	94.5600	-62.18 %		
			1,000.00	220.00	-780.00	378.24	-621.76		
26	REPLACE TERMINAL HEAD								
	4.0000	EACH	500.0000	900.0000	80.00 %	525.8000	5.16 %		
			2,000.00	3,600.00	1,600.00	2,103.20	103.20		
27	COVER EXPOSED BURIED TERMINAL								
	10.0000	EACH	500.0000	250.0000	-50.00 %	707.4700	41.49 %		
			5,000.00	2,500.00	-2,500.00	7,074.70	2,074.70		

PS&E JOB NO : 17B005 REVISION NO :
 CONTRACT NO : 008987 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5011
 HWY : SR 002,020,097
 TITLE : NCR
 GUARDRAIL UPDATE
 15-17
 17B005
 PROJECT : HSLP-9999(745)
 COUNTY(S) : CHELAN, KING, KITTITAS, OKANOGAN

BIDS OPENED ON : Dec 14 2016
 AWARDED ON : Dec 21 2016

----- 4TH BIDDER ----- 5TH BIDDER -----
 CORAL CONSTRUCTION COMPANY PETERSEN BROTHERS, INC.
 10780 SW CLUTTER RD 2008 EAST VALLEY HIGHWAY
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347 SUMNER WA 983909579
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
28	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		
			5.00	5.00		5.00			
29	MINOR CHANGE								
	CALC				0.00 %		0.00 %		
			-1.00	-1.00		-1.00			
30	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			-1.00	-1.00		-1.00			
31	SPCC PLAN								
	L.S.				0.00 %		11.25 %		
			500.00	500.00	0.00	556.24	56.24		
CONTRACT TOTAL			<u>\$632,619.00</u>	<u>\$675,576.00</u>	<u>6.79%</u>	<u>\$709,592.18</u>	<u>12.17%</u>	<u>\$0.00</u>	
BASE TOTAL			<u>\$632,619.00</u>	<u>\$675,576.00</u>	<u>6.79%</u>	<u>\$709,592.18</u>	<u>12.17%</u>	<u>NO BID THIS ALTERNATE</u>	