
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B007 REVISION NO : BIDS OPENED ON : Feb 15 2017 
CONTRACT NO :009020 REGION NO : 2 AWARDED ON : Feb 22 2017 
VERSION NO :6 WORK ORDER# : XL4675
HWY :SR 101
TITLE :US 101

MATRIOTTI CREEK
REMOVE FISH BARRIER
17B007

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/16/2017
13:41

DOT_RGGB01

NHPP-0101(357)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

THOMPSON BROS. EXCAVATING, INC M.J. HUGHES CONSTRUCTION, INC.
18211 NE 4TH PLAIN ROAD 11510 NE 87TH AVE

VANCOUVER   WA  986829676 VANCOUVER   WA  986621345
CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -33.17 % 39.56 % 51.88 %

81,399.50 -40,408.50 170,000.00 48,192.00 185,000.00 63,192.00121,808.00
2 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 16.67 % 150.00 % 16.67 %

7,000.00 1,000.00 15,000.00 9,000.00 7,000.00 1,000.006,000.00

8.0000
3 REMOVING GUARDRAIL 

470.0000 L.F. 14.29 % 10.0000 42.86 % 3.4600 -50.57 %

3,760.00 470.00 4,700.00 1,410.00 1,626.20 -1,663.80
7.0000

3,290.00

550.0000
4 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 37.50 % 500.0000 25.00 % 205.0000 -48.75 %

2,200.00 600.00 2,000.00 400.00 820.00 -780.00
400.0000
1,600.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -35.88 % -38.35 % -63.01 %

5,200.00 -2,910.00 5,000.00 -3,110.00 3,000.00 -5,110.008,110.00

5.5000
6 REMOVING WIRE FENCE 

546.0000 L.F. 37.50 % 5.0000 25.00 % 0.2500 -93.75 %

3,003.00 819.00 2,730.00 546.00 136.50 -2,047.50
4.0000

2,184.00

GRADING
7 EARTHWORK

L.S. -25.66 % 34.91 % 78.96 %

135,000.00 -46,600.00 245,000.00 63,400.00 325,000.00 143,400.00181,600.00

DRAINAGE

43.0000
8 CEMENT CONC. GUTTER 

40.0000 L.F. 7.50 % 40.0000 0.00 % 25.0000 -37.50 %

1,720.00 120.00 1,600.00 0.00 1,000.00 -600.00
40.0000
1,600.00

25.0000
9 STREAMBED SEDIMENT 

219.0000 TON -50.00 % 80.0000 60.00 % 125.0000 150.00 %

5,475.00 -5,475.00 17,520.00 6,570.00 27,375.00 16,425.00
50.0000

10,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B007 REVISION NO : BIDS OPENED ON : Feb 15 2017 
CONTRACT NO :009020 REGION NO : 2 AWARDED ON : Feb 22 2017 
VERSION NO :6 WORK ORDER# : XL4675
HWY :SR 101
TITLE :US 101

MATRIOTTI CREEK
REMOVE FISH BARRIER
17B007

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/16/2017
13:41

DOT_RGGB01

NHPP-0101(357)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

THOMPSON BROS. EXCAVATING, INC M.J. HUGHES CONSTRUCTION, INC.
18211 NE 4TH PLAIN ROAD 11510 NE 87TH AVE

VANCOUVER   WA  986829676 VANCOUVER   WA  986621345
CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

30.0000
10 STREAMBED COBBLES 12 IN. 

479.0000 TON -40.00 % 85.0000 70.00 % 125.0000 150.00 %

14,370.00 -9,580.00 40,715.00 16,765.00 59,875.00 35,925.00
50.0000

23,950.00
11 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. -9.78 % 2.61 % 12.83 %

415,000.00 -45,000.00 472,000.00 12,000.00 519,000.00 59,000.00460,000.00

40.0000
12 CULVERT BEDDING MATERIAL 

113.0000 C.Y. 33.33 % 55.0000 83.33 % 118.0000 293.33 %

4,520.00 1,130.00 6,215.00 2,825.00 13,334.00 9,944.00
30.0000
3,390.00

13 TEMPORARY STREAM DIVERSION 
L.S. 28.00 % -50.00 % -60.00 %

64,000.00 14,000.00 25,000.00 -25,000.00 20,000.00 -30,000.0050,000.00

STRUCTURE
14 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 50.88 % 92.98 % 97.37 %

172,000.00 58,000.00 220,000.00 106,000.00 225,000.00 111,000.00114,000.00

1.0000
15 ST. REINF. BAR FOR RETAINING WALL 

3123.0000 LB. -50.00 % 3.0000 50.00 % 2.0000 0.00 %

3,123.00 -3,123.00 9,369.00 3,123.00 6,246.00 0.00
2.0000

6,246.00

900.0000
16 CONC. CLASS 4000 FOR RETAINING WALL 

43.0000 C.Y. 50.00 % 1,000.0000 66.67 % 250.0000 -58.33 %

38,700.00 12,900.00 43,000.00 17,200.00 10,750.00 -15,050.00
600.0000
25,800.00

SURFACING

21.0000
17 CRUSHED SURFACING BASE COURSE 

844.0000 TON -47.50 % 30.0000 -25.00 % 35.0000 -12.50 %

17,724.00 -16,036.00 25,320.00 -8,440.00 29,540.00 -4,220.00
40.0000

33,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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TOTAL AMOUNT TOTAL AMOUNT
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609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- LOW BIDDER -------
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AMT.DIFF.
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

120.0000
18 CRUSHED SURFACING TOP COURSE 

19.0000 C.Y. 140.00 % 70.0000 40.00 % 150.0000 200.00 %

2,280.00 1,330.00 1,330.00 380.00 2,850.00 1,900.00
50.0000
950.00

HOT MIX ASPHALT

53.0000
19 PLANING BITUMINOUS PAVEMENT 

101.0000 S.Y. -29.33 % 60.0000 -20.00 % 21.2000 -71.73 %

5,353.00 -2,222.00 6,060.00 -1,515.00 2,141.20 -5,433.80
75.0000
7,575.00

142.0000
20 HMA CL. 1/2 IN. PG 64-22

917.0000 TON -5.33 % 145.0000 -3.33 % 148.4500 -1.03 %

130,214.00 -7,336.00 132,965.00 -4,585.00 136,128.65 -1,421.35
150.0000

137,550.00
21 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,126.50 4,126.50 4,126.504,126.50
22 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,751.00 2,751.00 2,751.002,751.00

EROSION CONTROL AND ROADSIDE PLANTING

44.0000
23 ESC LEAD 

28.0000 DAY -70.67 % 50.0000 -66.67 % 20.0000 -86.67 %

1,232.00 -2,968.00 1,400.00 -2,800.00 560.00 -3,640.00
150.0000
4,200.00

24 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

11,000.0000
25 TACKIFIER 

0.0900 ACRE 37.50 % 5,000.0000 -37.50 % 17,500.0000 118.75 %

990.00 270.00 450.00 -270.00 1,575.00 855.00
8,000.0000

720.00

11,000.0000
26 SEEDING AND MULCHING 

0.0900 ACRE 37.50 % 20,000.0000 150.00 % 15,000.0000 87.50 %

990.00 270.00 1,800.00 1,080.00 1,350.00 630.00
8,000.0000

720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B007 REVISION NO : BIDS OPENED ON : Feb 15 2017 
CONTRACT NO :009020 REGION NO : 2 AWARDED ON : Feb 22 2017 
VERSION NO :6 WORK ORDER# : XL4675
HWY :SR 101
TITLE :US 101

MATRIOTTI CREEK
REMOVE FISH BARRIER
17B007

PROJECT :
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/
EST. QUANTITY
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02/16/2017
13:41

DOT_RGGB01

NHPP-0101(357)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

THOMPSON BROS. EXCAVATING, INC M.J. HUGHES CONSTRUCTION, INC.
18211 NE 4TH PLAIN ROAD 11510 NE 87TH AVE

VANCOUVER   WA  986829676 VANCOUVER   WA  986621345
CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

30,000.0000
27 FINE COMPOST 

0.4200 ACRE 50.00 % 35,000.0000 75.00 % 25,000.0000 25.00 %

12,600.00 4,200.00 14,700.00 6,300.00 10,500.00 2,100.00
20,000.0000

8,400.00

16,500.0000
28 BARK OR WOOD CHIP MULCH 

0.3300 ACRE -17.50 % 37,000.0000 85.00 % 15,000.0000 -25.00 %

5,445.00 -1,155.00 12,210.00 5,610.00 4,950.00 -1,650.00
20,000.0000

6,600.00

7.0000
29 HIGH VISIBILITY SILT FENCE 

1392.0000 L.F. 16.67 % 10.0000 66.67 % 4.8000 -20.00 %

9,744.00 1,392.00 13,920.00 5,568.00 6,681.60 -1,670.40
6.0000

8,352.00

TRAFFIC

42.0000
30 BEAM GUARDRAIL TYPE 31 

470.0000 L.F. -6.67 % 40.0000 -11.11 % 40.5100 -9.98 %

19,740.00 -1,410.00 18,800.00 -2,350.00 19,039.70 -2,110.30
45.0000

21,150.00

3,000.0000
31 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 0.00 % 3,000.0000 0.00 % 3,000.0000 0.00 %

12,000.00 0.00 12,000.00 0.00 12,000.00 0.00
3,000.0000
12,000.00

39.0000
32 TEMPORARY BARRIER 

1100.0000 L.F. 95.00 % 37.0000 85.00 % 22.6700 13.35 %

42,900.00 20,900.00 40,700.00 18,700.00 24,937.00 2,937.00
20.0000

22,000.00

3,500.0000
33 TEMPORARY IMPACT ATTENUATOR 

2.0000 EACH 16.67 % 3,500.0000 16.67 % 3,950.0000 31.67 %

7,000.00 1,000.00 7,000.00 1,000.00 7,900.00 1,900.00
3,000.0000
6,000.00

2,200.0000
34 RESETTING IMPACT ATTENUATOR 

2.0000 EACH 120.00 % 2,100.0000 110.00 % 600.0000 -40.00 %

4,400.00 2,400.00 4,200.00 2,200.00 1,200.00 -800.00
1,000.0000
2,000.00

66.0000
35 FLEXIBLE GUIDE POST 

6.0000 EACH -34.00 % 70.0000 -30.00 % 125.0000 25.00 %

396.00 -204.00 420.00 -180.00 750.00 150.00
100.0000
600.00

38.0000
36 BARRIER DELINEATOR 

38.0000 EACH 153.33 % 40.0000 166.67 % 14.0000 -6.67 %

1,444.00 874.00 1,520.00 950.00 532.00 -38.00
15.0000
570.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B007 REVISION NO : BIDS OPENED ON : Feb 15 2017 
CONTRACT NO :009020 REGION NO : 2 AWARDED ON : Feb 22 2017 
VERSION NO :6 WORK ORDER# : XL4675
HWY :SR 101
TITLE :US 101

MATRIOTTI CREEK
REMOVE FISH BARRIER
17B007

PROJECT :
COUNTY(S) :CLALLAM
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NO.
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% DIFF./
AMT.DIFF.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

0.5000
37 PAINT LINE 

8222.0000 L.F. -56.52 % 0.3000 -73.91 % 0.2800 -75.65 %

4,111.00 -5,344.30 2,466.60 -6,988.70 2,302.16 -7,153.14
1.1500

9,455.30

2.0000
38 PAINTED WIDE LANE LINE 

143.0000 L.F. -60.00 % 3.0000 -40.00 % 1.1000 -78.00 %

286.00 -429.00 429.00 -286.00 157.30 -557.70
5.0000
715.00

240.0000
39 PLASTIC TRAFFIC ARROW 

1.0000 EACH 20.00 % 200.0000 0.00 % 125.0000 -37.50 %

240.00 40.00 200.00 0.00 125.00 -75.00
200.0000
200.00

75.0000
40 PLASTIC DRAINAGE MARKING 

4.0000 EACH -37.50 % 50.0000 -58.33 % 40.0000 -66.67 %

300.00 -180.00 200.00 -280.00 160.00 -320.00
120.0000
480.00

11,500.0000
41 RECESSED PAVEMENT MARKER 

0.2400 HUND 15.00 % 7,000.0000 -30.00 % 6,000.0000 -40.00 %

2,760.00 360.00 1,680.00 -720.00 1,440.00 -960.00
10,000.0000

2,400.00

0.5000
42 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

12186.0000 L.F. -83.33 % 0.9500 -68.33 % 0.8500 -71.67 %

6,093.00 -30,465.00 11,576.70 -24,981.30 10,358.10 -26,199.90
3.0000

36,558.00
43 TEMPORARY ILLUMINATION SYSTEM 

L.S. 80.00 % 100.00 % 50.00 %

36,000.00 16,000.00 40,000.00 20,000.00 30,000.00 10,000.0020,000.00
44 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -2.40 % 11.09 % -36.52 %

61,500.00 -1,510.00 70,000.00 6,990.00 40,000.00 -23,010.0063,010.00

26.0000
45 CONSTRUCTION SIGNS CLASS A 

392.0000 S.F. 30.00 % 28.0000 40.00 % 35.0000 75.00 %

10,192.00 2,352.00 10,976.00 3,136.00 13,720.00 5,880.00
20.0000
7,840.00

OTHER ITEMS
46 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00
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OTHER ITEMS
47 DELETED ITEM

L.S. 0.00 % 0.00 % 0.00 %

0.00 0.00 0.00 0.00 15,000.00 15,000.000.00

200.0000
48 CABLE FENCE 

79.0000 L.F. 0.00 % 360.0000 80.00 % 300.0000 50.00 %

15,800.00 0.00 28,440.00 12,640.00 23,700.00 7,900.00
200.0000
15,800.00

16.5000
49 WIRE FENCE TYPE 2 

518.0000 L.F. 10.00 % 14.0000 -6.67 % 20.0000 33.33 %

8,547.00 777.00 7,252.00 -518.00 10,360.00 2,590.00
15.0000
7,770.00

1,650.0000
50 SINGLE WIRE GATE 14 FT. WIDE 

2.0000 EACH 10.00 % 1,700.0000 13.33 % 2,500.0000 66.67 %

3,300.00 300.00 3,400.00 400.00 5,000.00 2,000.00
1,500.0000
3,000.00

51 FORCE ACCOUNT ADDITIONAL STREAM WORK
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
52 FORCE ACCOUNT MODIFY WEIRS

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
53 FORCE ACCOUNT FISH EXCLUSION

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
54 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
56 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
57 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
58 SPCC PLAN 

L.S. 400.00 % 100.00 % 150.00 %

5,000.00 4,000.00 2,000.00 1,000.00 2,500.00 1,500.001,000.00

$1,436,932.00 -5.08% $1,805,144.80 19.25% $1,874,500.91 23.83%$1,513,783.80CONTRACT TOTAL

$1,874,500.91$1,436,932.00 $1,805,144.80BASE TOTAL -5.08% 19.25% 23.83%$1,513,783.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B007 REVISION NO : BIDS OPENED ON : Feb 15 2017 
CONTRACT NO :009020 REGION NO : 2 AWARDED ON : Feb 22 2017 
VERSION NO :6 WORK ORDER# : XL4675
HWY :SR 101
TITLE :US 101

MATRIOTTI CREEK
REMOVE FISH BARRIER
17B007

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
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02/16/2017
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MILL CREEK   WA  980121203

15714 COUNTRY CLUB DR
MCCLURE AND SONS, INC.

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100277CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

N.A. DEGERSTROM, INC. ROGNLIN'S, INC.
3303 N SULLIVAN RD 321 W STATE ST

98520-6143
SPOKANE VALLEY   WA  992161676 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 20.56 % 43.67 % 109.35 %

146,853.00 25,045.00 175,000.00 53,192.00 255,000.00 133,192.00121,808.00
2 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 400.00 % 733.33 % 416.67 %

30,000.00 24,000.00 50,000.00 44,000.00 31,000.00 25,000.006,000.00

4.0000
3 REMOVING GUARDRAIL 

470.0000 L.F. -42.86 % 20.0000 185.71 % 16.5000 135.71 %

1,880.00 -1,410.00 9,400.00 6,110.00 7,755.00 4,465.00
7.0000

3,290.00

100.0000
4 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -75.00 % 1,500.0000 275.00 % 1,290.0000 222.50 %

400.00 -1,200.00 6,000.00 4,400.00 5,160.00 3,560.00
400.0000
1,600.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -63.01 % -38.35 % -33.42 %

3,000.00 -5,110.00 5,000.00 -3,110.00 5,400.00 -2,710.008,110.00

20.0000
6 REMOVING WIRE FENCE 

546.0000 L.F. 400.00 % 3.5000 -12.50 % 11.0000 175.00 %

10,920.00 8,736.00 1,911.00 -273.00 6,006.00 3,822.00
4.0000

2,184.00

GRADING
7 EARTHWORK

L.S. 78.96 % -55.95 % 213.88 %

325,000.00 143,400.00 80,000.00 -101,600.00 570,000.00 388,400.00181,600.00

DRAINAGE

30.0000
8 CEMENT CONC. GUTTER 

40.0000 L.F. -25.00 % 60.0000 50.00 % 165.0000 312.50 %

1,200.00 -400.00 2,400.00 800.00 6,600.00 5,000.00
40.0000
1,600.00

70.0000
9 STREAMBED SEDIMENT 

219.0000 TON 40.00 % 40.0000 -20.00 % 90.0000 80.00 %

15,330.00 4,380.00 8,760.00 -2,190.00 19,710.00 8,760.00
50.0000

10,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B007 REVISION NO : BIDS OPENED ON : Feb 15 2017 
CONTRACT NO :009020 REGION NO : 2 AWARDED ON : Feb 22 2017 
VERSION NO :6 WORK ORDER# : XL4675
HWY :SR 101
TITLE :US 101

MATRIOTTI CREEK
REMOVE FISH BARRIER
17B007

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/16/2017
13:41

DOT_RGGB01

NHPP-0101(357)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MILL CREEK   WA  980121203

15714 COUNTRY CLUB DR
MCCLURE AND SONS, INC.

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100277CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

N.A. DEGERSTROM, INC. ROGNLIN'S, INC.
3303 N SULLIVAN RD 321 W STATE ST

98520-6143
SPOKANE VALLEY   WA  992161676 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

70.0000
10 STREAMBED COBBLES 12 IN. 

479.0000 TON 40.00 % 40.0000 -20.00 % 70.0000 40.00 %

33,530.00 9,580.00 19,160.00 -4,790.00 33,530.00 9,580.00
50.0000

23,950.00
11 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. 19.57 % 63.04 % 23.91 %

550,000.00 90,000.00 750,000.00 290,000.00 570,000.00 110,000.00460,000.00

70.0000
12 CULVERT BEDDING MATERIAL 

113.0000 C.Y. 133.33 % 120.0000 300.00 % 100.0000 233.33 %

7,910.00 4,520.00 13,560.00 10,170.00 11,300.00 7,910.00
30.0000
3,390.00

13 TEMPORARY STREAM DIVERSION 
L.S. 50.00 % -50.00 % 10.00 %

75,000.00 25,000.00 25,000.00 -25,000.00 55,000.00 5,000.0050,000.00

STRUCTURE
14 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -25.44 % 31.58 % 101.75 %

85,000.00 -29,000.00 150,000.00 36,000.00 230,000.00 116,000.00114,000.00

2.0000
15 ST. REINF. BAR FOR RETAINING WALL 

3123.0000 LB. 0.00 % 1.5000 -25.00 % 3.0000 50.00 %

6,246.00 0.00 4,684.50 -1,561.50 9,369.00 3,123.00
2.0000

6,246.00

775.0000
16 CONC. CLASS 4000 FOR RETAINING WALL 

43.0000 C.Y. 29.17 % 500.0000 -16.67 % 870.0000 45.00 %

33,325.00 7,525.00 21,500.00 -4,300.00 37,410.00 11,610.00
600.0000
25,800.00

SURFACING

32.0000
17 CRUSHED SURFACING BASE COURSE 

844.0000 TON -20.00 % 38.0000 -5.00 % 54.0000 35.00 %

27,008.00 -6,752.00 32,072.00 -1,688.00 45,576.00 11,816.00
40.0000

33,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B007 REVISION NO : BIDS OPENED ON : Feb 15 2017 
CONTRACT NO :009020 REGION NO : 2 AWARDED ON : Feb 22 2017 
VERSION NO :6 WORK ORDER# : XL4675
HWY :SR 101
TITLE :US 101

MATRIOTTI CREEK
REMOVE FISH BARRIER
17B007

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/16/2017
13:41

DOT_RGGB01

NHPP-0101(357)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MILL CREEK   WA  980121203

15714 COUNTRY CLUB DR
MCCLURE AND SONS, INC.

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100277CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

N.A. DEGERSTROM, INC. ROGNLIN'S, INC.
3303 N SULLIVAN RD 321 W STATE ST

98520-6143
SPOKANE VALLEY   WA  992161676 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

65.0000
18 CRUSHED SURFACING TOP COURSE 

19.0000 C.Y. 30.00 % 250.0000 400.00 % 195.0000 290.00 %

1,235.00 285.00 4,750.00 3,800.00 3,705.00 2,755.00
50.0000
950.00

HOT MIX ASPHALT

150.0000
19 PLANING BITUMINOUS PAVEMENT 

101.0000 S.Y. 100.00 % 7.5000 -90.00 % 125.0000 66.67 %

15,150.00 7,575.00 757.50 -6,817.50 12,625.00 5,050.00
75.0000
7,575.00

165.0000
20 HMA CL. 1/2 IN. PG 64-22

917.0000 TON 10.00 % 150.0000 0.00 % 150.0000 0.00 %

151,305.00 13,755.00 137,550.00 0.00 137,550.00 0.00
150.0000

137,550.00
21 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,126.50 4,126.50 4,126.504,126.50
22 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,751.00 2,751.00 2,751.002,751.00

EROSION CONTROL AND ROADSIDE PLANTING

110.0000
23 ESC LEAD 

28.0000 DAY -26.67 % 50.0000 -66.67 % 300.0000 100.00 %

3,080.00 -1,120.00 1,400.00 -2,800.00 8,400.00 4,200.00
150.0000
4,200.00

24 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

3,500.0000
25 TACKIFIER 

0.0900 ACRE -56.25 % 7,000.0000 -12.50 % 13,333.0000 66.66 %

315.00 -405.00 630.00 -90.00 1,199.97 479.97
8,000.0000

720.00

30,000.0000
26 SEEDING AND MULCHING 

0.0900 ACRE 275.00 % 22,000.0000 175.00 % 16,666.0000 108.33 %

2,700.00 1,980.00 1,980.00 1,260.00 1,499.94 779.94
8,000.0000

720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B007 REVISION NO : BIDS OPENED ON : Feb 15 2017 
CONTRACT NO :009020 REGION NO : 2 AWARDED ON : Feb 22 2017 
VERSION NO :6 WORK ORDER# : XL4675
HWY :SR 101
TITLE :US 101

MATRIOTTI CREEK
REMOVE FISH BARRIER
17B007

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/16/2017
13:41

DOT_RGGB01

NHPP-0101(357)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MILL CREEK   WA  980121203

15714 COUNTRY CLUB DR
MCCLURE AND SONS, INC.

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100277CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

N.A. DEGERSTROM, INC. ROGNLIN'S, INC.
3303 N SULLIVAN RD 321 W STATE ST

98520-6143
SPOKANE VALLEY   WA  992161676 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

3,000.0000
27 FINE COMPOST 

0.4200 ACRE -85.00 % 7,500.0000 -62.50 % 28,600.0000 43.00 %

1,260.00 -7,140.00 3,150.00 -5,250.00 12,012.00 3,612.00
20,000.0000

8,400.00

3,000.0000
28 BARK OR WOOD CHIP MULCH 

0.3300 ACRE -85.00 % 8,500.0000 -57.50 % 82,000.0000 310.00 %

990.00 -5,610.00 2,805.00 -3,795.00 27,060.00 20,460.00
20,000.0000

6,600.00

9.0000
29 HIGH VISIBILITY SILT FENCE 

1392.0000 L.F. 50.00 % 5.0000 -16.67 % 5.0000 -16.67 %

12,528.00 4,176.00 6,960.00 -1,392.00 6,960.00 -1,392.00
6.0000

8,352.00

TRAFFIC

40.0000
30 BEAM GUARDRAIL TYPE 31 

470.0000 L.F. -11.11 % 55.0000 22.22 % 47.0000 4.44 %

18,800.00 -2,350.00 25,850.00 4,700.00 22,090.00 940.00
45.0000

21,150.00

3,000.0000
31 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 0.00 % 5,000.0000 66.67 % 3,900.0000 30.00 %

12,000.00 0.00 20,000.00 8,000.00 15,600.00 3,600.00
3,000.0000
12,000.00

30.0000
32 TEMPORARY BARRIER 

1100.0000 L.F. 50.00 % 60.0000 200.00 % 54.0000 170.00 %

33,000.00 11,000.00 66,000.00 44,000.00 59,400.00 37,400.00
20.0000

22,000.00

3,700.0000
33 TEMPORARY IMPACT ATTENUATOR 

2.0000 EACH 23.33 % 3,500.0000 16.67 % 3,300.0000 10.00 %

7,400.00 1,400.00 7,000.00 1,000.00 6,600.00 600.00
3,000.0000
6,000.00

1,500.0000
34 RESETTING IMPACT ATTENUATOR 

2.0000 EACH 50.00 % 750.0000 -25.00 % 660.0000 -34.00 %

3,000.00 1,000.00 1,500.00 -500.00 1,320.00 -680.00
1,000.0000
2,000.00

100.0000
35 FLEXIBLE GUIDE POST 

6.0000 EACH 0.00 % 55.0000 -45.00 % 180.0000 80.00 %

600.00 0.00 330.00 -270.00 1,080.00 480.00
100.0000
600.00

16.0000
36 BARRIER DELINEATOR 

38.0000 EACH 6.67 % 40.0000 166.67 % 36.0000 140.00 %

608.00 38.00 1,520.00 950.00 1,368.00 798.00
15.0000
570.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B007 REVISION NO : BIDS OPENED ON : Feb 15 2017 
CONTRACT NO :009020 REGION NO : 2 AWARDED ON : Feb 22 2017 
VERSION NO :6 WORK ORDER# : XL4675
HWY :SR 101
TITLE :US 101

MATRIOTTI CREEK
REMOVE FISH BARRIER
17B007

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/16/2017
13:41

DOT_RGGB01

NHPP-0101(357)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MILL CREEK   WA  980121203

15714 COUNTRY CLUB DR
MCCLURE AND SONS, INC.

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100277CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

N.A. DEGERSTROM, INC. ROGNLIN'S, INC.
3303 N SULLIVAN RD 321 W STATE ST

98520-6143
SPOKANE VALLEY   WA  992161676 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

0.3000
37 PAINT LINE 

8222.0000 L.F. -73.91 % 1.7500 52.17 % 1.5000 30.43 %

2,466.60 -6,988.70 14,388.50 4,933.20 12,333.00 2,877.70
1.1500

9,455.30

1.2000
38 PAINTED WIDE LANE LINE 

143.0000 L.F. -76.00 % 10.0000 100.00 % 8.0000 60.00 %

171.60 -543.40 1,430.00 715.00 1,144.00 429.00
5.0000
715.00

150.0000
39 PLASTIC TRAFFIC ARROW 

1.0000 EACH -25.00 % 500.0000 150.00 % 450.0000 125.00 %

150.00 -50.00 500.00 300.00 450.00 250.00
200.0000
200.00

50.0000
40 PLASTIC DRAINAGE MARKING 

4.0000 EACH -58.33 % 150.0000 25.00 % 145.0000 20.83 %

200.00 -280.00 600.00 120.00 580.00 100.00
120.0000
480.00

7,000.0000
41 RECESSED PAVEMENT MARKER 

0.2400 HUND -30.00 % 20,000.0000 100.00 % 21,600.0000 116.00 %

1,680.00 -720.00 4,800.00 2,400.00 5,184.00 2,784.00
10,000.0000

2,400.00

0.9000
42 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

12186.0000 L.F. -70.00 % 3.5400 18.00 % 3.0000 0.00 %

10,967.40 -25,590.60 43,138.44 6,580.44 36,558.00 0.00
3.0000

36,558.00
43 TEMPORARY ILLUMINATION SYSTEM 

L.S. 75.00 % 100.00 % 380.00 %

35,000.00 15,000.00 40,000.00 20,000.00 96,000.00 76,000.0020,000.00
44 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 90.45 % 11.09 % 7.68 %

120,000.00 56,990.00 70,000.00 6,990.00 67,850.00 4,840.0063,010.00

19.0000
45 CONSTRUCTION SIGNS CLASS A 

392.0000 S.F. -5.00 % 35.0000 75.00 % 30.0000 50.00 %

7,448.00 -392.00 13,720.00 5,880.00 11,760.00 3,920.00
20.0000
7,840.00

OTHER ITEMS
46 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B007 REVISION NO : BIDS OPENED ON : Feb 15 2017 
CONTRACT NO :009020 REGION NO : 2 AWARDED ON : Feb 22 2017 
VERSION NO :6 WORK ORDER# : XL4675
HWY :SR 101
TITLE :US 101

MATRIOTTI CREEK
REMOVE FISH BARRIER
17B007

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/16/2017
13:41

DOT_RGGB01

NHPP-0101(357)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MILL CREEK   WA  980121203

15714 COUNTRY CLUB DR
MCCLURE AND SONS, INC.

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100277CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

N.A. DEGERSTROM, INC. ROGNLIN'S, INC.
3303 N SULLIVAN RD 321 W STATE ST

98520-6143
SPOKANE VALLEY   WA  992161676 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
47 DELETED ITEM

L.S. 0.00 % 0.00 % 0.00 %

0.00 0.00 0.00 0.00 0.00 0.000.00

500.0000
48 CABLE FENCE 

79.0000 L.F. 150.00 % 750.0000 275.00 % 645.0000 222.50 %

39,500.00 23,700.00 59,250.00 43,450.00 50,955.00 35,155.00
200.0000
15,800.00

20.0000
49 WIRE FENCE TYPE 2 

518.0000 L.F. 33.33 % 12.0000 -20.00 % 20.0000 33.33 %

10,360.00 2,590.00 6,216.00 -1,554.00 10,360.00 2,590.00
15.0000
7,770.00

2,300.0000
50 SINGLE WIRE GATE 14 FT. WIDE 

2.0000 EACH 53.33 % 745.0000 -50.33 % 2,200.0000 46.67 %

4,600.00 1,600.00 1,490.00 -1,510.00 4,400.00 1,400.00
1,500.0000
3,000.00

51 FORCE ACCOUNT ADDITIONAL STREAM WORK
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
52 FORCE ACCOUNT MODIFY WEIRS

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
53 FORCE ACCOUNT FISH EXCLUSION

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
54 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
56 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
57 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B007 REVISION NO : BIDS OPENED ON : Feb 15 2017 
CONTRACT NO :009020 REGION NO : 2 AWARDED ON : Feb 22 2017 
VERSION NO :6 WORK ORDER# : XL4675
HWY :SR 101
TITLE :US 101

MATRIOTTI CREEK
REMOVE FISH BARRIER
17B007

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/16/2017
13:41

DOT_RGGB01

NHPP-0101(357)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MILL CREEK   WA  980121203

15714 COUNTRY CLUB DR
MCCLURE AND SONS, INC.

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100277CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

N.A. DEGERSTROM, INC. ROGNLIN'S, INC.
3303 N SULLIVAN RD 321 W STATE ST

98520-6143
SPOKANE VALLEY   WA  992161676 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
58 SPCC PLAN 

L.S. -50.00 % 50.00 % 20.00 %

500.00 -500.00 1,500.00 500.00 1,200.00 200.001,000.00

$1,901,497.10 25.61% $1,945,543.44 28.52% $2,567,940.41 69.64%$1,513,783.80CONTRACT TOTAL

$2,567,940.41$1,901,497.10 $1,945,543.44BASE TOTAL 25.61% 28.52% 69.64%$1,513,783.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B007 REVISION NO : BIDS OPENED ON : Feb 15 2017 
CONTRACT NO :009020 REGION NO : 2 AWARDED ON : Feb 22 2017 
VERSION NO :6 WORK ORDER# : XL4675
HWY :SR 101
TITLE :US 101

MATRIOTTI CREEK
REMOVE FISH BARRIER
17B007

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/16/2017
13:41

DOT_RGGB01

NHPP-0101(357)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

NORDLAND CONSTRUCTION 
123 PONDEROSA PLACE

NORDLAND   WA  983589568
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 105.24 % 30.53 %

250,000.00 128,192.00 159,000.00 37,192.00121,808.00
2 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 66.67 % 483.33 %

10,000.00 4,000.00 35,000.00 29,000.006,000.00

5.0000
3 REMOVING GUARDRAIL 

470.0000 L.F. -28.57 % 15.0000 114.29 %

2,350.00 -940.00 7,050.00 3,760.00
7.0000

3,290.00

200.0000
4 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -50.00 % 1,183.0000 195.75 %

800.00 -800.00 4,732.00 3,132.00
400.0000
1,600.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -60.54 % -13.69 %

3,200.00 -4,910.00 7,000.00 -1,110.008,110.00

5.0000
6 REMOVING WIRE FENCE 

546.0000 L.F. 25.00 % 5.0000 25.00 %

2,730.00 546.00 2,730.00 546.00
4.0000

2,184.00

GRADING
7 EARTHWORK

L.S. 230.40 % 10.13 %

600,000.00 418,400.00 200,000.00 18,400.00181,600.00

DRAINAGE

100.0000
8 CEMENT CONC. GUTTER 

40.0000 L.F. 150.00 % 100.0000 150.00 %

4,000.00 2,400.00 4,000.00 2,400.00
40.0000
1,600.00

50.0000
9 STREAMBED SEDIMENT 

219.0000 TON 0.00 % 50.0000 0.00 %

10,950.00 0.00 10,950.00 0.00
50.0000

10,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B007 REVISION NO : BIDS OPENED ON : Feb 15 2017 
CONTRACT NO :009020 REGION NO : 2 AWARDED ON : Feb 22 2017 
VERSION NO :6 WORK ORDER# : XL4675
HWY :SR 101
TITLE :US 101

MATRIOTTI CREEK
REMOVE FISH BARRIER
17B007

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/16/2017
13:41

DOT_RGGB01

NHPP-0101(357)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

NORDLAND CONSTRUCTION 
123 PONDEROSA PLACE

NORDLAND   WA  983589568
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

60.0000
10 STREAMBED COBBLES 12 IN. 

479.0000 TON 20.00 % 70.0000 40.00 %

28,740.00 4,790.00 33,530.00 9,580.00
50.0000

23,950.00
11 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. 38.43 % 25.00 %

636,800.00 176,800.00 575,000.00 115,000.00460,000.00

120.0000
12 CULVERT BEDDING MATERIAL 

113.0000 C.Y. 300.00 % 75.0000 150.00 %

13,560.00 10,170.00 8,475.00 5,085.00
30.0000
3,390.00

13 TEMPORARY STREAM DIVERSION 
L.S. 130.00 % -10.00 %

115,000.00 65,000.00 45,000.00 -5,000.0050,000.00

STRUCTURE
14 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 119.30 % -21.05 %

250,000.00 136,000.00 90,000.00 -24,000.00114,000.00

3.0000
15 ST. REINF. BAR FOR RETAINING WALL 

3123.0000 LB. 50.00 % 4.0000 100.00 %

9,369.00 3,123.00 12,492.00 6,246.00
2.0000

6,246.00

1,850.0000
16 CONC. CLASS 4000 FOR RETAINING WALL 

43.0000 C.Y. 208.33 % 900.0000 50.00 %

79,550.00 53,750.00 38,700.00 12,900.00
600.0000
25,800.00

SURFACING

40.0000
17 CRUSHED SURFACING BASE COURSE 

844.0000 TON 0.00 % 45.0000 12.50 %

33,760.00 0.00 37,980.00 4,220.00
40.0000

33,760.00
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SURFACING

90.0000
18 CRUSHED SURFACING TOP COURSE 

19.0000 C.Y. 80.00 % 60.0000 20.00 %

1,710.00 760.00 1,140.00 190.00
50.0000
950.00

HOT MIX ASPHALT

50.0000
19 PLANING BITUMINOUS PAVEMENT 

101.0000 S.Y. -33.33 % 85.0000 13.33 %

5,050.00 -2,525.00 8,585.00 1,010.00
75.0000
7,575.00

150.0000
20 HMA CL. 1/2 IN. PG 64-22

917.0000 TON 0.00 % 155.0000 3.33 %

137,550.00 0.00 142,135.00 4,585.00
150.0000

137,550.00
21 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

4,126.50 4,126.504,126.50
22 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

2,751.00 2,751.002,751.00

EROSION CONTROL AND ROADSIDE PLANTING

20.0000
23 ESC LEAD 

28.0000 DAY -86.67 % 100.0000 -33.33 %

560.00 -3,640.00 2,800.00 -1,400.00
150.0000
4,200.00

24 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

12,000.0000
25 TACKIFIER 

0.0900 ACRE 50.00 % 30,000.0000 275.00 %

1,080.00 360.00 2,700.00 1,980.00
8,000.0000

720.00

12,000.0000
26 SEEDING AND MULCHING 

0.0900 ACRE 50.00 % 30,000.0000 275.00 %

1,080.00 360.00 2,700.00 1,980.00
8,000.0000

720.00
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EROSION CONTROL AND ROADSIDE PLANTING

25,000.0000
27 FINE COMPOST 

0.4200 ACRE 25.00 % 20,000.0000 0.00 %

10,500.00 2,100.00 8,400.00 0.00
20,000.0000

8,400.00

25,000.0000
28 BARK OR WOOD CHIP MULCH 

0.3300 ACRE 25.00 % 20,000.0000 0.00 %

8,250.00 1,650.00 6,600.00 0.00
20,000.0000

6,600.00

6.0000
29 HIGH VISIBILITY SILT FENCE 

1392.0000 L.F. 0.00 % 6.0000 0.00 %

8,352.00 0.00 8,352.00 0.00
6.0000

8,352.00

TRAFFIC

40.0000
30 BEAM GUARDRAIL TYPE 31 

470.0000 L.F. -11.11 % 58.0000 28.89 %

18,800.00 -2,350.00 27,260.00 6,110.00
45.0000

21,150.00

3,000.0000
31 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 0.00 % 5,363.0000 78.77 %

12,000.00 0.00 21,452.00 9,452.00
3,000.0000
12,000.00

30.0000
32 TEMPORARY BARRIER 

1100.0000 L.F. 50.00 % 50.0000 150.00 %

33,000.00 11,000.00 55,000.00 33,000.00
20.0000

22,000.00

3,600.0000
33 TEMPORARY IMPACT ATTENUATOR 

2.0000 EACH 20.00 % 3,025.0000 0.83 %

7,200.00 1,200.00 6,050.00 50.00
3,000.0000
6,000.00

1,500.0000
34 RESETTING IMPACT ATTENUATOR 

2.0000 EACH 50.00 % 605.0000 -39.50 %

3,000.00 1,000.00 1,210.00 -790.00
1,000.0000
2,000.00

65.0000
35 FLEXIBLE GUIDE POST 

6.0000 EACH -35.00 % 500.0000 400.00 %

390.00 -210.00 3,000.00 2,400.00
100.0000
600.00

20.0000
36 BARRIER DELINEATOR 

38.0000 EACH 33.33 % 33.0000 120.00 %

760.00 190.00 1,254.00 684.00
15.0000
570.00
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TRAFFIC

0.3000
37 PAINT LINE 

8222.0000 L.F. -73.91 % 1.3800 20.00 %

2,466.60 -6,988.70 11,346.36 1,891.06
1.1500

9,455.30

2.0000
38 PAINTED WIDE LANE LINE 

143.0000 L.F. -60.00 % 8.0000 60.00 %

286.00 -429.00 1,144.00 429.00
5.0000
715.00

150.0000
39 PLASTIC TRAFFIC ARROW 

1.0000 EACH -25.00 % 425.0000 112.50 %

150.00 -50.00 425.00 225.00
200.0000
200.00

50.0000
40 PLASTIC DRAINAGE MARKING 

4.0000 EACH -58.33 % 132.0000 10.00 %

200.00 -280.00 528.00 48.00
120.0000
480.00

7,000.0000
41 RECESSED PAVEMENT MARKER 

0.2400 HUND -30.00 % 20,000.0000 100.00 %

1,680.00 -720.00 4,800.00 2,400.00
10,000.0000

2,400.00

1.0000
42 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

12186.0000 L.F. -66.67 % 2.7500 -8.33 %

12,186.00 -24,372.00 33,511.50 -3,046.50
3.0000

36,558.00
43 TEMPORARY ILLUMINATION SYSTEM 

L.S. 225.00 % 150.00 %

65,000.00 45,000.00 50,000.00 30,000.0020,000.00
44 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 360.24 % 11.09 %

290,000.00 226,990.00 70,000.00 6,990.0063,010.00

30.0000
45 CONSTRUCTION SIGNS CLASS A 

392.0000 S.F. 50.00 % 28.0000 40.00 %

11,760.00 3,920.00 10,976.00 3,136.00
20.0000
7,840.00

OTHER ITEMS
46 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 20.00 %

5,000.00 0.00 6,000.00 1,000.005,000.00
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OTHER ITEMS
47 DELETED ITEM

L.S. 0.00 % 0.00 %

0.00 0.00 0.00 0.000.00

400.0000
48 CABLE FENCE 

79.0000 L.F. 100.00 % 592.0000 196.00 %

31,600.00 15,800.00 46,768.00 30,968.00
200.0000
15,800.00

20.0000
49 WIRE FENCE TYPE 2 

518.0000 L.F. 33.33 % 15.0000 0.00 %

10,360.00 2,590.00 7,770.00 0.00
15.0000
7,770.00

2,000.0000
50 SINGLE WIRE GATE 14 FT. WIDE 

2.0000 EACH 33.33 % 2,000.0000 33.33 %

4,000.00 1,000.00 4,000.00 1,000.00
1,500.0000
3,000.00

51 FORCE ACCOUNT ADDITIONAL STREAM WORK
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
52 FORCE ACCOUNT MODIFY WEIRS

EST. 0.00 % 0.00 %

12,000.00 12,000.0012,000.00
53 FORCE ACCOUNT FISH EXCLUSION

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00
54 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
56 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
57 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
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OTHER ITEMS
58 SPCC PLAN 

L.S. 50.00 % 200.00 %

1,500.00 500.00 3,000.00 2,000.001,000.00

$2,783,160.10 83.85% $1,867,426.36 23.36% $0.00
3RD BIDDER  REJECTED 

$1,513,783.80CONTRACT TOTAL

NO BID THIS ALTERNATE$2,783,160.10 $1,867,426.36BASE TOTAL 83.85% 23.36%$1,513,783.80

3RD BIDDER REJECTED


