
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982269019

4721 NORTHWEST DR
STRIDER CONSTRUCTION CO., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100157CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELLAND CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 4290 PACIFIC HIGHWAY
98801-3754
WENATCHEE   WA  988070119 BELLINGHAM   WA  982269042
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100530

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 7.08 % -20.09 % 87.00 %

335,000.00 22,158.02 250,000.00 -62,841.98 585,000.00 272,158.02312,841.98

1,000.0000
2 CLEARING AND GRUBBING 

7.1000 ACRE -69.70 % 3,500.0000 6.06 % 2,250.0000 -31.82 %

7,100.00 -16,330.00 24,850.00 1,420.00 15,975.00 -7,455.00
3,300.0000
23,430.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 492.07 % 196.03 % 326.29 %

100,000.00 83,110.00 50,000.00 33,110.00 72,000.00 55,110.0016,890.00

4.0000
4 REMOVING CONC. BARRIER 

1480.0000 L.F. -33.33 % 7.0000 16.67 % 11.0000 83.33 %

5,920.00 -2,960.00 10,360.00 1,480.00 16,280.00 7,400.00
6.0000

8,880.00

8.0000
5 REMOVING GUARDRAIL 

130.0000 L.F. 92.77 % 11.0000 165.06 % 26.0000 526.51 %

1,040.00 500.50 1,430.00 890.50 3,380.00 2,840.50
4.1500
539.50

0.5000
6 REMOVING PAINT LINE 

12170.0000 L.F. -47.37 % 1.0000 5.26 % 1.0000 5.26 %

6,085.00 -5,476.50 12,170.00 608.50 12,170.00 608.50
0.9500

11,561.50

GRADING

5.0000
7 ROADWAY EXCAVATION INCL. HAUL 

49020.0000 C.Y. -42.86 % 11.0000 25.71 % 7.0000 -20.00 %

245,100.00 -183,825.00 539,220.00 110,295.00 343,140.00 -85,785.00
8.7500

428,925.00

2.0000
8 EMBANKMENT COMPACTION 

27540.0000 C.Y. -27.27 % 1.0000 -63.64 % 4.0000 45.45 %

55,080.00 -20,655.00 27,540.00 -48,195.00 110,160.00 34,425.00
2.7500

75,735.00

DRAINAGE

1,100.0000
9 CONCRETE INLET 

3.0000 EACH -26.67 % 1,900.0000 26.67 % 1,050.0000 -30.00 %

3,300.00 -1,200.00 5,700.00 1,200.00 3,150.00 -1,350.00
1,500.0000
4,500.00
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DRAINAGE

2,200.0000
10 GRATE INLET TYPE 2 

12.0000 EACH 14.29 % 2,800.0000 45.45 % 2,330.0000 21.04 %

26,400.00 3,300.00 33,600.00 10,500.00 27,960.00 4,860.00
1,925.0000
23,100.00

3,400.0000
11 DROP INLET TYPE 1 

2.0000 EACH 23.64 % 3,500.0000 27.27 % 2,790.0000 1.45 %

6,800.00 1,300.00 7,000.00 1,500.00 5,580.00 80.00
2,750.0000
5,500.00

8,600.0000
12 PRECAST CONCRETE DRYWELL 

3.0000 EACH 168.75 % 7,500.0000 134.38 % 2,630.0000 -17.81 %

25,800.00 16,200.00 22,500.00 12,900.00 7,890.00 -1,710.00
3,200.0000
9,600.00

1,400.0000
13 COMBINATION INLET 

16.0000 EACH 27.27 % 1,800.0000 63.64 % 1,210.0000 10.00 %

22,400.00 4,800.00 28,800.00 11,200.00 19,360.00 1,760.00
1,100.0000
17,600.00

40.0000
14 STREAMBED COBBLES 4 IN. 

133.0000 TON 15.94 % 60.0000 73.91 % 27.0000 -21.74 %

5,320.00 731.50 7,980.00 3,391.50 3,591.00 -997.50
34.5000
4,588.50

44.0000
15 QUARRY SPALLS 

840.0000 TON 31.34 % 50.0000 49.25 % 33.0000 -1.49 %

36,960.00 8,820.00 42,000.00 13,860.00 27,720.00 -420.00
33.5000

28,140.00

8.0000
16 UNDERDRAIN PIPE 6 IN. DIAM. 

2242.0000 L.F. 6.67 % 10.0000 33.33 % 5.0000 -33.33 %

17,936.00 1,121.00 22,420.00 5,605.00 11,210.00 -5,605.00
7.5000

16,815.00

11.5000
17 UNDERDRAIN PIPE 8 IN. DIAM. 

290.0000 L.F. 27.78 % 17.0000 88.89 % 12.0000 33.33 %

3,335.00 725.00 4,930.00 2,320.00 3,480.00 870.00
9.0000

2,610.00

9.5000
18 TEMPORARY DRAIN PIPE 8 IN. DIAM.

951.0000 L.F. 26.67 % 20.0000 166.67 % 29.0000 286.67 %

9,034.50 1,902.00 19,020.00 11,887.50 27,579.00 20,446.50
7.5000

7,132.50

STORM SEWER

1,300.0000
19 CATCH BASIN TYPE 1 

10.0000 EACH 18.18 % 1,300.0000 18.18 % 1,050.0000 -4.55 %

13,000.00 2,000.00 13,000.00 2,000.00 10,500.00 -500.00
1,100.0000
11,000.00
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STORM SEWER

3,300.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM. 

6.0000 EACH 43.48 % 2,800.0000 21.74 % 3,400.0000 47.83 %

19,800.00 6,000.00 16,800.00 3,000.00 20,400.00 6,600.00
2,300.0000
13,800.00

1.5000
21 TESTING STORM SEWER PIPE 

3051.0000 L.F. -60.00 % 1.5000 -60.00 % 1.5000 -60.00 %

4,576.50 -6,864.75 4,576.50 -6,864.75 4,576.50 -6,864.75
3.7500

11,441.25

26.0000
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3127.0000 L.F. 23.81 % 38.0000 80.95 % 30.0000 42.86 %

81,302.00 15,635.00 118,826.00 53,159.00 93,810.00 28,143.00
21.0000

65,667.00

42.0000
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

761.0000 L.F. 38.84 % 48.0000 58.68 % 43.0000 42.15 %

31,962.00 8,941.75 36,528.00 13,507.75 32,723.00 9,702.75
30.2500

23,020.25

115.0000
24 SLOT DRAIN

70.0000 L.F. -36.11 % 140.0000 -22.22 % 155.0000 -13.89 %

8,050.00 -4,550.00 9,800.00 -2,800.00 10,850.00 -1,750.00
180.0000
12,600.00

SANITARY SEWER

7,200.0000
25 ECCENTRIC PLUG VALVE 10 IN.

4.0000 EACH 125.00 % 4,400.0000 37.50 % 4,400.0000 37.50 %

28,800.00 16,000.00 17,600.00 4,800.00 17,600.00 4,800.00
3,200.0000
12,800.00

11.0000
26 HDPE SANITARY SEWER FORCE MAIN 3 IN. DIAM.

696.0000 L.F. 10.00 % 10.0000 0.00 % 6.0000 -40.00 %

7,656.00 696.00 6,960.00 0.00 4,176.00 -2,784.00
10.0000
6,960.00

55.0000
27 HDPE SANITARY SEWER FORCE MAIN 10 IN. DIAM.

2338.0000 L.F. 48.65 % 45.0000 21.62 % 44.0000 18.92 %

128,590.00 42,084.00 105,210.00 18,704.00 102,872.00 16,366.00
37.0000

86,506.00

65.0000
28 HDPE SANITARY SEWER FORCE MAIN 14 IN. DIAM.

2294.0000 L.F. 16.07 % 55.0000 -1.79 % 46.0000 -17.86 %

149,110.00 20,646.00 126,170.00 -2,294.00 105,524.00 -22,940.00
56.0000

128,464.00

100.0000
29 PVC SANITARY SEWER PIPE 6 IN. DIAM. 

22.0000 L.F. 339.56 % 70.0000 207.69 % 74.0000 225.27 %

2,200.00 1,699.50 1,540.00 1,039.50 1,628.00 1,127.50
22.7500
500.50
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SANITARY SEWER

31.0000
30 PVC SANITARY SEWER PIPE 8 IN. DIAM. 

860.0000 L.F. -32.24 % 48.0000 4.92 % 40.0000 -12.57 %

26,660.00 -12,685.00 41,280.00 1,935.00 34,400.00 -4,945.00
45.7500

39,345.00
31 PUMPED SEWER SERVICE

L.S. 40.00 % 20.00 % 230.00 %

14,000.00 4,000.00 12,000.00 2,000.00 33,000.00 23,000.0010,000.00
32 RELOCATION ODOR CONTROL VAULT

L.S. 160.00 % 200.00 % 100.00 %

2,600.00 1,600.00 3,000.00 2,000.00 2,000.00 1,000.001,000.00

3,300.0000
33 CONNECTION TO EXISTING GRAVITY-GRAVITY LINE

2.0000 EACH -9.59 % 5,000.0000 36.99 % 3,020.0000 -17.26 %

6,600.00 -700.00 10,000.00 2,700.00 6,040.00 -1,260.00
3,650.0000
7,300.00

7,200.0000
34 CONNECTION TO EXISTING FORCE MAIN- SR 150 WEST

1.0000 EACH -1.37 % 10,000.0000 36.99 % 6,500.0000 -10.96 %

7,200.00 -100.00 10,000.00 2,700.00 6,500.00 -800.00
7,300.0000
7,300.00

22,000.0000
35 CONNECTION TO EXISTING FORCE MAIN- SR 150 EAST

1.0000 EACH 60.29 % 15,000.0000 9.29 % 11,300.0000 -17.67 %

22,000.00 8,275.00 15,000.00 1,275.00 11,300.00 -2,425.00
13,725.0000
13,725.00

36 TEMPORARY BYPASS-GRAVITY SEWER SYSTEM
L.S. 160.00 % 150.00 % -1.00 %

26,000.00 16,000.00 25,000.00 15,000.00 9,900.00 -100.0010,000.00
37 TEMPORARY REMOVAL, ADDITION, AND RELOC. SEWER AIR VALVE

L.S. 80.00 % 0.00 % 70.00 %

18,000.00 8,000.00 10,000.00 0.00 17,000.00 7,000.0010,000.00

1,700.0000
38 SIDE SEWER CONNECTION

1.0000 EACH -66.00 % 1,000.0000 -80.00 % 1,500.0000 -70.00 %

1,700.00 -3,300.00 1,000.00 -4,000.00 1,500.00 -3,500.00
5,000.0000
5,000.00

3,000.0000
39 SEWER PRESSURE MONITOR SYSTEM

1.0000 EACH 0.00 % 3,300.0000 10.00 % 6,500.0000 116.67 %

3,000.00 0.00 3,300.00 300.00 6,500.00 3,500.00
3,000.0000
3,000.00

15,500.0000
40 SEWER COMBINATION AIR VALVE STATION 2 IN.

1.0000 EACH 210.00 % 2,000.0000 -60.00 % 10,200.0000 104.00 %

15,500.00 10,500.00 2,000.00 -3,000.00 10,200.00 5,200.00
5,000.0000
5,000.00
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SANITARY SEWER
41 SEWER CLEANOUT STATION

L.S. 266.67 % 133.33 % 78.33 %

11,000.00 8,000.00 7,000.00 4,000.00 5,350.00 2,350.003,000.00
42 DEACTIVATION AND REMOVAL OF SEWER FACILITIES

L.S. 380.00 % -4.00 % 208.00 %

12,000.00 9,500.00 2,400.00 -100.00 7,700.00 5,200.002,500.00

300.0000
43 POTHOLE EXISTING UTILITY

65.0000 EACH 9.09 % 400.0000 45.45 % 420.0000 52.73 %

19,500.00 1,625.00 26,000.00 8,125.00 27,300.00 9,425.00
275.0000
17,875.00

WATER LINES

1,000.0000
44 GATE VALVE 6 IN. 

2.0000 EACH -9.09 % 1,500.0000 36.36 % 1,000.0000 -9.09 %

2,000.00 -200.00 3,000.00 800.00 2,000.00 -200.00
1,100.0000
2,200.00

1,500.0000
45 GATE VALVE 8 IN. 

4.0000 EACH 3.45 % 1,900.0000 31.03 % 1,360.0000 -6.21 %

6,000.00 200.00 7,600.00 1,800.00 5,440.00 -360.00
1,450.0000
5,800.00

2,600.0000
46 GATE VALVE 12 IN. 

4.0000 EACH 9.47 % 2,900.0000 22.11 % 2,250.0000 -5.26 %

10,400.00 900.00 11,600.00 2,100.00 9,000.00 -500.00
2,375.0000
9,500.00

3,700.0000
47 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN. 

1.0000 EACH 34.55 % 2,800.0000 1.82 % 3,400.0000 23.64 %

3,700.00 950.00 2,800.00 50.00 3,400.00 650.00
2,750.0000
2,750.00

4,000.0000
48 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN. 

1.0000 EACH 36.75 % 4,300.0000 47.01 % 3,760.0000 28.55 %

4,000.00 1,075.00 4,300.00 1,375.00 3,760.00 835.00
2,925.0000
2,925.00

3,900.0000
49 HYDRANT ASSEMBLY 

2.0000 EACH -14.75 % 6,500.0000 42.08 % 4,500.0000 -1.64 %

7,800.00 -1,350.00 13,000.00 3,850.00 9,000.00 -150.00
4,575.0000
9,150.00

2,500.0000
50 SERVICE CONNECTION 1 IN. DIAM. 

5.0000 EACH -1.96 % 2,200.0000 -13.73 % 2,000.0000 -21.57 %

12,500.00 -250.00 11,000.00 -1,750.00 10,000.00 -2,750.00
2,550.0000
12,750.00
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WATER LINES

2,900.0000
51 SERVICE CONNECTION 5/8 IN. DIAM.

2.0000 EACH 13.73 % 1,900.0000 -25.49 % 1,700.0000 -33.33 %

5,800.00 700.00 3,800.00 -1,300.00 3,400.00 -1,700.00
2,550.0000
5,100.00

2,700.0000
52 DOUBLE SERVICE CONNECTION 1 IN. DIAM.

1.0000 EACH -15.63 % 3,200.0000 0.00 % 1,750.0000 -45.31 %

2,700.00 -500.00 3,200.00 0.00 1,750.00 -1,450.00
3,200.0000
3,200.00

39.0000
53 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

39.0000 L.F. -51.25 % 65.0000 -18.75 % 66.0000 -17.50 %

1,521.00 -1,599.00 2,535.00 -585.00 2,574.00 -546.00
80.0000
3,120.00

51.0000
54 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 

804.0000 L.F. -7.27 % 50.0000 -9.09 % 58.0000 5.45 %

41,004.00 -3,216.00 40,200.00 -4,020.00 46,632.00 2,412.00
55.0000

44,220.00

70.0000
55 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

3521.0000 L.F. 7.69 % 68.0000 4.62 % 72.0000 10.77 %

246,470.00 17,605.00 239,428.00 10,563.00 253,512.00 24,647.00
65.0000

228,865.00

46.0000
56 HDPE PIPE FOR WATER MAIN 2 IN. DIAM.

122.0000 L.F. 67.27 % 20.0000 -27.27 % 26.5000 -3.64 %

5,612.00 2,257.00 2,440.00 -915.00 3,233.00 -122.00
27.5000
3,355.00

8.5000
57 WATER SERVICE LINE EXTENSION

336.0000 L.F. -54.05 % 15.0000 -18.92 % 12.0000 -35.14 %

2,856.00 -3,360.00 5,040.00 -1,176.00 4,032.00 -2,184.00
18.5000
6,216.00

58 DEACTIVATION AND REMOVAL OF WATER FACILITIES
L.S. 700.00 % 400.00 % 25.00 %

16,000.00 14,000.00 10,000.00 8,000.00 2,500.00 500.002,000.00
59 TEMPORARY WATER SYSTEM

L.S. -33.24 % -41.09 % -27.84 %

68,000.00 -33,850.00 60,000.00 -41,850.00 73,500.00 -28,350.00101,850.00

4,500.0000
60 CONNECTION TO EXISTING MAIN-SR 150 EAST

1.0000 EACH 40.63 % 14,000.0000 337.50 % 9,600.0000 200.00 %

4,500.00 1,300.00 14,000.00 10,800.00 9,600.00 6,400.00
3,200.0000
3,200.00

9,800.0000
61 CONNECTION TO EXISTING MAIN-SR 150 WEST

1.0000 EACH 206.25 % 5,000.0000 56.25 % 5,850.0000 82.81 %

9,800.00 6,600.00 5,000.00 1,800.00 5,850.00 2,650.00
3,200.0000
3,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982269019

4721 NORTHWEST DR
STRIDER CONSTRUCTION CO., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100157CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELLAND CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 4290 PACIFIC HIGHWAY
98801-3754
WENATCHEE   WA  988070119 BELLINGHAM   WA  982269042
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100530

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

2,500.0000
62 CONNECTION TO EXISTING MAIN-NO-SEE-UM

1.0000 EACH -9.09 % 5,000.0000 81.82 % 4,500.0000 63.64 %

2,500.00 -250.00 5,000.00 2,250.00 4,500.00 1,750.00
2,750.0000
2,750.00

63 PRESSURE REDUCING VALVE VAULT
L.S. 33.33 % 66.67 % 25.00 %

16,000.00 4,000.00 20,000.00 8,000.00 15,000.00 3,000.0012,000.00

STRUCTURE
64 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -71.77 % -97.18 % -99.99 %

5,000.00 -12,714.00 500.00 -17,214.00 1.00 -17,713.0017,714.00

24.0000
65 STRUCTURAL EARTH WALL 

20023.0000 S.F. -11.11 % 34.0000 25.93 % 32.0000 18.52 %

480,552.00 -60,069.00 680,782.00 140,161.00 640,736.00 100,115.00
27.0000

540,621.00

SURFACING

24.0000
66 CRUSHED SURFACING BASE COURSE 

9925.0000 TON 29.73 % 24.0000 29.73 % 20.0000 8.11 %

238,200.00 54,587.50 238,200.00 54,587.50 198,500.00 14,887.50
18.5000

183,612.50

CEMENT CONCRETE PAVEMENT

600.0000
67 TEXTURED AND PIGMENTED CEMENT CONC. PAVEMENT

95.1000 C.Y. 87.50 % 680.0000 112.50 % 655.0000 104.69 %

57,060.00 26,628.00 64,668.00 34,236.00 62,290.50 31,858.50
320.0000
30,432.00

52.0000
68 CORROSION RESISTANT DOWEL BAR 

286.0000 EACH 278.18 % 60.0000 336.36 % 57.0000 314.55 %

14,872.00 10,939.50 17,160.00 13,227.50 16,302.00 12,369.50
13.7500
3,932.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982269019

4721 NORTHWEST DR
STRIDER CONSTRUCTION CO., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100157CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELLAND CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 4290 PACIFIC HIGHWAY
98801-3754
WENATCHEE   WA  988070119 BELLINGHAM   WA  982269042
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100530

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

2.2500
69 PLANING BITUMINOUS PAVEMENT 

13010.0000 S.Y. 40.63 % 1.6000 0.00 % 4.6000 187.50 %

29,272.50 8,456.50 20,816.00 0.00 59,846.00 39,030.00
1.6000

20,816.00

158.0000
70 HMA FOR PRELEVELING CL. 1/2 IN. PG 70-28

150.0000 TON 79.55 % 165.0000 87.50 % 126.0000 43.18 %

23,700.00 10,500.00 24,750.00 11,550.00 18,900.00 5,700.00
88.0000

13,200.00

118.0000
71 HMA CL. 1/2 IN. PG 70-28

4320.0000 TON 57.33 % 125.0000 66.67 % 123.0000 64.00 %

509,760.00 185,760.00 540,000.00 216,000.00 531,360.00 207,360.00
75.0000

324,000.00
72 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
73 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

6,510.00 6,510.00 6,510.006,510.00
74 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,630.00 10,630.00 10,630.0010,630.00

118.0000
75 COMMERCIAL HMA 

2615.0000 TON 47.50 % 125.0000 56.25 % 125.0000 56.25 %

308,570.00 99,370.00 326,875.00 117,675.00 326,875.00 117,675.00
80.0000

209,200.00

IRRIGATION AND WATER DISTRIBUTION

43.0000
76 DUCTILE IRON PIPE FOR IRRIGATION MAIN 8 IN. DIAM.

877.0000 L.F. -28.33 % 50.0000 -16.67 % 64.0000 6.67 %

37,711.00 -14,909.00 43,850.00 -8,770.00 56,128.00 3,508.00
60.0000

52,620.00

850.0000
77 CONNECTION TO EXISTING MAIN - IRRIGATION

2.0000 EACH -81.42 % 1,200.0000 -73.77 % 1,450.0000 -68.31 %

1,700.00 -7,450.00 2,400.00 -6,750.00 2,900.00 -6,250.00
4,575.0000
9,150.00

120.0000
78 CASING SLEEVE 14 IN. DIAM.

46.0000 L.F. 31.15 % 250.0000 173.22 % 52.0000 -43.17 %

5,520.00 1,311.00 11,500.00 7,291.00 2,392.00 -1,817.00
91.5000
4,209.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982269019

4721 NORTHWEST DR
STRIDER CONSTRUCTION CO., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100157CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELLAND CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 4290 PACIFIC HIGHWAY
98801-3754
WENATCHEE   WA  988070119 BELLINGHAM   WA  982269042
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100530

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

IRRIGATION AND WATER DISTRIBUTION
79 DEACTIVATION AND REMOVAL OF IRRIGATION FACILITIES

L.S. -65.00 % -25.00 % -5.00 %

700.00 -1,300.00 1,500.00 -500.00 1,900.00 -100.002,000.00
80 FORCE ACCOUNT IRRIGATION REPAIR

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

EROSION CONTROL AND ROADSIDE PLANTING

120.0000
81 ESC LEAD 

30.0000 DAY 20.00 % 25.0000 -75.00 % 88.0000 -12.00 %

3,600.00 600.00 750.00 -2,250.00 2,640.00 -360.00
100.0000
3,000.00

13.0000
82 CHECK DAM 

88.0000 L.F. -29.73 % 20.0000 8.11 % 18.0000 -2.70 %

1,144.00 -484.00 1,760.00 132.00 1,584.00 -44.00
18.5000
1,628.00

9.0000
83 STABILIZED CONSTRUCTION ENTRANCE 

2020.0000 S.Y. -34.55 % 5.0000 -63.64 % 15.0000 9.09 %

18,180.00 -9,595.00 10,100.00 -17,675.00 30,300.00 2,525.00
13.7500

27,775.00

5.5000
84 COMPOST SOCK 

5710.0000 L.F. 0.00 % 6.0000 9.09 % 6.0000 9.09 %

31,405.00 0.00 34,260.00 2,855.00 34,260.00 2,855.00
5.5000

31,405.00
85 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

9,040.00 9,040.00 9,040.009,040.00

950.0000
86 TACKIFIER 

3.4000 ACRE 3.83 % 750.0000 -18.03 % 726.0000 -20.66 %

3,230.00 119.00 2,550.00 -561.00 2,468.40 -642.60
915.0000
3,111.00

5,000.0000
87 SEEDING AND MULCHING 

5.4000 ACRE 81.82 % 3,800.0000 38.18 % 2,870.0000 4.36 %

27,000.00 12,150.00 20,520.00 5,670.00 15,498.00 648.00
2,750.0000
14,850.00

48.0000
88 TOPSOIL TYPE A

630.0000 C.Y. 60.00 % 60.0000 100.00 % 33.0000 10.00 %

30,240.00 11,340.00 37,800.00 18,900.00 20,790.00 1,890.00
30.0000

18,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982269019

4721 NORTHWEST DR
STRIDER CONSTRUCTION CO., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100157CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELLAND CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 4290 PACIFIC HIGHWAY
98801-3754
WENATCHEE   WA  988070119 BELLINGHAM   WA  982269042
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100530

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
89 CITY OF CHELAN LANDSCAPE

L.S. 28.78 % 49.74 % -17.64 %

86,000.00 19,218.00 100,000.00 33,218.00 55,000.00 -11,782.0066,782.00

7,200.0000
90 MEDIUM COMPOST 

5.4000 ACRE 31.51 % 7,500.0000 36.99 % 2,750.0000 -49.77 %

38,880.00 9,315.00 40,500.00 10,935.00 14,850.00 -14,715.00
5,475.0000
29,565.00

850.0000
91 WEED AND PEST CONTROL

6.4000 ACRE -38.18 % 800.0000 -41.82 % 1,650.0000 20.00 %

5,440.00 -3,360.00 5,120.00 -3,680.00 10,560.00 1,760.00
1,375.0000
8,800.00

TRAFFIC

2,400.0000
92 MODIFIED RAB SPLITTER ISLAND NOSING CURB

4.0000 EACH 433.33 % 2,400.0000 433.33 % 2,470.0000 448.89 %

9,600.00 7,800.00 9,600.00 7,800.00 9,880.00 8,080.00
450.0000
1,800.00

27.0000
93 MODIFIED RAB CEMENT CONC. CURB AND GUTTER

917.0000 L.F. 63.64 % 28.0000 69.70 % 27.0000 63.64 %

24,759.00 9,628.50 25,676.00 10,545.50 24,759.00 9,628.50
16.5000

15,130.50

21.0000
94 CEMENT CONC. TRAFFIC CURB AND GUTTER 

6940.0000 L.F. 55.56 % 23.0000 70.37 % 21.0000 55.56 %

145,740.00 52,050.00 159,620.00 65,930.00 145,740.00 52,050.00
13.5000

93,690.00

54.0000
95 MODIFIED CEMENT CONC. TRAFFIC CURB AND GUTTER

12.0000 L.F. 292.73 % 60.0000 336.36 % 133.0000 867.27 %

648.00 483.00 720.00 555.00 1,596.00 1,431.00
13.7500
165.00

85.0000
96 MODIFIED RAB CENTRAL ISLAND CEMENT CONC. CURB

173.0000 L.F. 70.00 % 90.0000 80.00 % 94.0000 88.00 %

14,705.00 6,055.00 15,570.00 6,920.00 16,262.00 7,612.00
50.0000
8,650.00

32.0000
97 MODIFIED RAB TRUCK APRON CEMENT CONC. CURB AND GUTTER

274.0000 L.F. 30.61 % 35.0000 42.86 % 35.0000 42.86 %

8,768.00 2,055.00 9,590.00 2,877.00 9,590.00 2,877.00
24.5000
6,713.00

25.0000
98 CEMENT CONC. PEDESTRIAN CURB 

255.0000 L.F. 36.99 % 30.0000 64.38 % 31.0000 69.86 %

6,375.00 1,721.25 7,650.00 2,996.25 7,905.00 3,251.25
18.2500
4,653.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982269019

4721 NORTHWEST DR
STRIDER CONSTRUCTION CO., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100157CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELLAND CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 4290 PACIFIC HIGHWAY
98801-3754
WENATCHEE   WA  988070119 BELLINGHAM   WA  982269042
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100530

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

10.0000
99 TEMPORARY BARRIER 

540.0000 L.F. -45.21 % 38.0000 108.22 % 16.5000 -9.59 %

5,400.00 -4,455.00 20,520.00 10,665.00 8,910.00 -945.00
18.2500
9,855.00

3.0000
100 REMOVING AND RESETTING EXISTING TEMPORARY BARRIER

2256.0000 L.F. -58.62 % 15.0000 106.90 % 7.1500 -1.38 %

6,768.00 -9,588.00 33,840.00 17,484.00 16,130.40 -225.60
7.2500

16,356.00

3,200.0000
101 TRANSPORTABLE ATTENUATOR 

1.0000 EACH 75.34 % 8,500.0000 365.75 % 8,900.0000 387.67 %

3,200.00 1,375.00 8,500.00 6,675.00 8,900.00 7,075.00
1,825.0000
1,825.00

54.0000
102 OPERATION OF TRANSPORTABLE ATTENUATOR 

100.0000 HR  -1.37 % 11.0000 -79.91 % 78.0000 42.47 %

5,400.00 -75.00 1,100.00 -4,375.00 7,800.00 2,325.00
54.7500
5,475.00

103 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

36.0000
104 FLEXIBLE GUIDE POST 

82.0000 EACH 21.01 % 50.0000 68.07 % 37.0000 24.37 %

2,952.00 512.50 4,100.00 1,660.50 3,034.00 594.50
29.7500
2,439.50

20.0000
105 BARRIER DELINEATOR 

56.0000 EACH 81.82 % 15.0000 36.36 % 16.0000 45.45 %

1,120.00 504.00 840.00 224.00 896.00 280.00
11.0000
616.00

0.3900
106 PAINT LINE 

11710.0000 L.F. -13.33 % 0.5500 22.22 % 0.3500 -22.22 %

4,566.90 -702.60 6,440.50 1,171.00 4,098.50 -1,171.00
0.4500

5,269.50

0.5000
107 PAINT LINE - 6 INCH

1810.0000 L.F. -16.67 % 0.7500 25.00 % 1.1000 83.33 %

905.00 -181.00 1,357.50 271.50 1,991.00 905.00
0.6000

1,086.00

5.2500
108 PLASTIC WIDE DOTTED ENTRY LINE

150.0000 L.F. 75.00 % 8.0000 166.67 % 18.0000 500.00 %

787.50 337.50 1,200.00 750.00 2,700.00 2,250.00
3.0000
450.00

8.5000
109 PLASTIC CROSSWALK LINE 

540.0000 S.F. 32.81 % 13.0000 103.13 % 10.0000 56.25 %

4,590.00 1,134.00 7,020.00 3,564.00 5,400.00 1,944.00
6.4000

3,456.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982269019

4721 NORTHWEST DR
STRIDER CONSTRUCTION CO., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100157CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELLAND CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 4290 PACIFIC HIGHWAY
98801-3754
WENATCHEE   WA  988070119 BELLINGHAM   WA  982269042
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100530

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

16.0000
110 PLASTIC STOP LINE 

57.0000 L.F. 10.34 % 25.0000 72.41 % 29.0000 100.00 %

912.00 85.50 1,425.00 598.50 1,653.00 826.50
14.5000
826.50

200.0000
111 PLASTIC TRAFFIC ARROW 

6.0000 EACH 11.11 % 300.0000 66.67 % 360.0000 100.00 %

1,200.00 120.00 1,800.00 720.00 2,160.00 1,080.00
180.0000
1,080.00

66.0000
112 PLASTIC TRAFFIC LETTER 

20.0000 EACH 44.26 % 100.0000 118.58 % 160.0000 249.73 %

1,320.00 405.00 2,000.00 1,085.00 3,200.00 2,285.00
45.7500
915.00

27.0000
113 PAINTED DRAINAGE MARKING 

36.0000 EACH 18.68 % 40.0000 75.82 % 33.0000 45.05 %

972.00 153.00 1,440.00 621.00 1,188.00 369.00
22.7500
819.00

38.0000
114 PLASTIC YIELD LINE SYMBOL 

23.0000 EACH -35.59 % 60.0000 1.69 % 115.0000 94.92 %

874.00 -483.00 1,380.00 23.00 2,645.00 1,288.00
59.0000
1,357.00

3,000.0000
115 RECESSED PAVEMENT MARKER 

1.2000 HUND 63.93 % 3,300.0000 80.33 % 3,135.0000 71.31 %

3,600.00 1,404.00 3,960.00 1,764.00 3,762.00 1,566.00
1,830.0000
2,196.00

116 PERMANENT SIGNING 
L.S. -14.29 % 53.05 % 41.41 %

28,000.00 -4,670.00 50,000.00 17,330.00 46,200.00 13,530.0032,670.00

0.2800
117 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

6720.0000 L.F. -30.00 % 0.1500 -62.50 % 1.3000 225.00 %

1,881.60 -806.40 1,008.00 -1,680.00 8,736.00 6,048.00
0.4000

2,688.00

1.2500
118 TEMPORARY PAVEMENT MARKING-LONG DURATION 

26850.0000 L.F. 56.25 % 0.6000 -25.00 % 1.3000 62.50 %

33,562.50 12,082.50 16,110.00 -5,370.00 34,905.00 13,425.00
0.8000

21,480.00
119 ILLUMINATION SYSTEM 

L.S. 2.20 % 30.07 % -0.59 %

110,000.00 2,367.65 140,000.00 32,367.65 107,000.00 -632.35107,632.35

3.8500
120 PORTABLE CHANGEABLE MESSAGE SIGN 

2600.0000 HR  5.48 % 5.0000 36.99 % 3.3000 -9.59 %

10,010.00 520.00 13,000.00 3,510.00 8,580.00 -910.00
3.6500

9,490.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982269019

4721 NORTHWEST DR
STRIDER CONSTRUCTION CO., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100157CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELLAND CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 4290 PACIFIC HIGHWAY
98801-3754
WENATCHEE   WA  988070119 BELLINGHAM   WA  982269042
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100530

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
121 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 533.33 % 66.67 % 340.00 %

19,000.00 16,000.00 5,000.00 2,000.00 13,200.00 10,200.003,000.00

44.0000
122 FLAGGERS 

3065.0000 HR  37.50 % 60.0000 87.50 % 64.0000 100.00 %

134,860.00 36,780.00 183,900.00 85,820.00 196,160.00 98,080.00
32.0000

98,080.00

47.0000
123 OTHER TRAFFIC CONTROL LABOR 

2600.0000 HR  46.88 % 30.0000 -6.25 % 69.0000 115.63 %

122,200.00 39,000.00 78,000.00 -5,200.00 179,400.00 96,200.00
32.0000

83,200.00
124 TRAFFIC CONTROL SUPERVISOR 

L.S. -6.76 % -70.86 % 34.03 %

80,000.00 -5,799.00 25,000.00 -60,799.00 115,000.00 29,201.0085,799.00

27.0000
125 CONSTRUCTION SIGNS CLASS A 

804.0000 S.F. 96.36 % 5.5000 -60.00 % 15.0000 9.09 %

21,708.00 10,653.00 4,422.00 -6,633.00 12,060.00 1,005.00
13.7500

11,055.00

OTHER ITEMS
126 TYPE B PROGRESS SCHEDULE 

L.S. 100.00 % 0.00 % 0.00 %

10,000.00 5,000.00 5,000.00 0.00 5,000.00 0.005,000.00

0.0500
127 SHORING OR EXTRA EXCAVATION CLASS B 

47737.0000 S.F. -75.00 % 0.0500 -75.00 % 0.0100 -95.00 %

2,386.85 -7,160.55 2,386.85 -7,160.55 477.37 -9,070.03
0.2000

9,547.40

15.0000
128 GRAVEL BACKFILL FOR DRAIN

160.0000 TON -34.21 % 25.0000 9.65 % 15.0000 -34.21 %

2,400.00 -1,248.00 4,000.00 352.00 2,400.00 -1,248.00
22.8000
3,648.00

80.0000
129 PLUGGING EXISTING PIPE 

14.0000 EACH -72.88 % 100.0000 -66.10 % 210.0000 -28.81 %

1,120.00 -3,010.00 1,400.00 -2,730.00 2,940.00 -1,190.00
295.0000
4,130.00

130 STRUCTURE SURVEYING 
L.S. -60.89 % -34.81 % -47.41 %

9,000.00 -14,010.00 15,000.00 -8,010.00 12,100.00 -10,910.0023,010.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982269019

4721 NORTHWEST DR
STRIDER CONSTRUCTION CO., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100157CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELLAND CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 4290 PACIFIC HIGHWAY
98801-3754
WENATCHEE   WA  988070119 BELLINGHAM   WA  982269042
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100530

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
131 ROADWAY SURVEYING 

L.S. 22.74 % -20.58 % 14.37 %

85,000.00 15,750.00 55,000.00 -14,250.00 79,200.00 9,950.0069,250.00

1,250.0000
132 BOLLARD TYPE 1

4.0000 EACH 82.48 % 800.0000 16.79 % 385.0000 -43.80 %

5,000.00 2,260.00 3,200.00 460.00 1,540.00 -1,200.00
685.0000
2,740.00

250.0000
133 LOWER MONUMENT CASE AND COVER

2.0000 EACH 11.11 % 200.0000 -11.11 % 275.0000 22.22 %

500.00 50.00 400.00 -50.00 550.00 100.00
225.0000
450.00

450.0000
134 ADJUST MONUMENT CASE AND COVER 

2.0000 EACH 63.64 % 400.0000 45.45 % 550.0000 100.00 %

900.00 350.00 800.00 250.00 1,100.00 550.00
275.0000
550.00

50.0000
135 CEMENT CONC. SIDEWALK 

604.0000 S.Y. 36.99 % 53.0000 45.21 % 53.0000 45.21 %

30,200.00 8,154.00 32,012.00 9,966.00 32,012.00 9,966.00
36.5000

22,046.00

96.0000
136 MODIFIED CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

40.0000 S.Y. 4.92 % 110.0000 20.22 % 115.0000 25.68 %

3,840.00 180.00 4,400.00 740.00 4,600.00 940.00
91.5000
3,660.00

94.0000
137 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

20.9000 S.Y. 2.73 % 110.0000 20.22 % 115.0000 25.68 %

1,964.60 52.25 2,299.00 386.65 2,403.50 491.15
91.5000
1,912.35

2,550.0000
138 CEMENT CONC. CURB RAMP TYPE COMBINATION

2.0000 EACH 11.60 % 2,500.0000 9.41 % 2,400.0000 5.03 %

5,100.00 530.00 5,000.00 430.00 4,800.00 230.00
2,285.0000
4,570.00

2,500.0000
139 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH 9.41 % 2,500.0000 9.41 % 2,400.0000 5.03 %

2,500.00 215.00 2,500.00 215.00 2,400.00 115.00
2,285.0000
2,285.00

2,100.0000
140 CEMENT CONC. CURB RAMP TYPE PARALLEL B

6.0000 EACH 2.19 % 2,100.0000 2.19 % 2,200.0000 7.06 %

12,600.00 270.00 12,600.00 270.00 13,200.00 870.00
2,055.0000
12,330.00

2,100.0000
141 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR

2.0000 EACH -8.10 % 2,100.0000 -8.10 % 2,200.0000 -3.72 %

4,200.00 -370.00 4,200.00 -370.00 4,400.00 -170.00
2,285.0000
4,570.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982269019

4721 NORTHWEST DR
STRIDER CONSTRUCTION CO., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100157CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELLAND CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 4290 PACIFIC HIGHWAY
98801-3754
WENATCHEE   WA  988070119 BELLINGHAM   WA  982269042
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100530

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

42.0000
142 DETECTABLE WARNING SURFACE 

190.0000 S.F. 2.44 % 45.0000 9.76 % 210.0000 412.20 %

7,980.00 190.00 8,550.00 760.00 39,900.00 32,110.00
41.0000
7,790.00

145.0000
143 CEMENT CONCRETE BUFFER

204.0000 S.Y. 163.64 % 150.0000 172.73 % 146.0000 165.45 %

29,580.00 18,360.00 30,600.00 19,380.00 29,784.00 18,564.00
55.0000

11,220.00

22.0000
144 MODIFIED COATED CHAIN LINK FENCE TYPE 4

2349.0000 L.F. 22.22 % 12.0000 -33.33 % 19.8000 10.00 %

51,678.00 9,396.00 28,188.00 -14,094.00 46,510.20 4,228.20
18.0000

42,282.00

28.0000
145 GALVANIZED CHAIN LINK FENCE - 6' HEIGHT

182.0000 L.F. 40.00 % 19.0000 -5.00 % 34.0000 70.00 %

5,096.00 1,456.00 3,458.00 -182.00 6,188.00 2,548.00
20.0000
3,640.00

245.0000
146 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

3.0000 EACH 19.51 % 250.0000 21.95 % 137.0000 -33.17 %

735.00 120.00 750.00 135.00 411.00 -204.00
205.0000
615.00

315.0000
147 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

20.0000 EACH 53.66 % 325.0000 58.54 % 110.0000 -46.34 %

6,300.00 2,200.00 6,500.00 2,400.00 2,200.00 -1,900.00
205.0000
4,100.00

270.0000
148 TIMBER POST 8 IN.

5.0000 EACH 50.00 % 275.0000 52.78 % 363.0000 101.67 %

1,350.00 450.00 1,375.00 475.00 1,815.00 915.00
180.0000
900.00

435.0000
149 ABANDON EXISTING MANHOLE 

1.0000 EACH -4.40 % 500.0000 9.89 % 600.0000 31.87 %

435.00 -20.00 500.00 45.00 600.00 145.00
455.0000
455.00

1,250.0000
150 CONNECTION TO DRAINAGE STRUCTURE 

2.0000 EACH 290.63 % 400.0000 25.00 % 850.0000 165.63 %

2,500.00 1,860.00 800.00 160.00 1,700.00 1,060.00
320.0000
640.00

175.0000
151 LOWER MANHOLE

11.0000 EACH -52.05 % 250.0000 -31.51 % 720.0000 97.26 %

1,925.00 -2,090.00 2,750.00 -1,265.00 7,920.00 3,905.00
365.0000
4,015.00

350.0000
152 ADJUST MANHOLE 

11.0000 EACH -14.63 % 800.0000 95.12 % 720.0000 75.61 %

3,850.00 -660.00 8,800.00 4,290.00 7,920.00 3,410.00
410.0000
4,510.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982269019

4721 NORTHWEST DR
STRIDER CONSTRUCTION CO., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100157CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELLAND CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 4290 PACIFIC HIGHWAY
98801-3754
WENATCHEE   WA  988070119 BELLINGHAM   WA  982269042
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100530

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2,900.0000
153 MANHOLE 48 IN. DIAM. TYPE 1

7.0000 EACH -19.11 % 3,200.0000 -10.74 % 3,550.0000 -0.98 %

20,300.00 -4,795.00 22,400.00 -2,695.00 24,850.00 -245.00
3,585.0000
25,095.00

1,700.0000
154 MANHOLE EXTENSION AND ADJUSTMENT

3.0000 EACH -15.00 % 1,800.0000 -10.00 % 2,500.0000 25.00 %

5,100.00 -900.00 5,400.00 -600.00 7,500.00 1,500.00
2,000.0000
6,000.00

250.0000
155 LOWER VALVE BOX

2.0000 EACH -21.88 % 140.0000 -56.25 % 340.0000 6.25 %

500.00 -140.00 280.00 -360.00 680.00 40.00
320.0000
640.00

400.0000
156 ADJUST VALVE BOX 

2.0000 EACH 9.59 % 400.0000 9.59 % 500.0000 36.99 %

800.00 70.00 800.00 70.00 1,000.00 270.00
365.0000
730.00

5.0000
157 TRAINING 

400.0000 HR  400.00 % 10.0000 900.00 % 1.0000 0.00 %

2,000.00 1,600.00 4,000.00 3,600.00 400.00 0.00
1.0000
400.00

158 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00
159 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
160 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
161 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
162 SPCC PLAN 

L.S. -66.67 % -83.33 % -63.33 %

500.00 -1,000.00 250.00 -1,250.00 550.00 -950.001,500.00

2.0000
163 CONSTRUCTION GEOTEXTILE FOR DITCH LINING 

2772.0000 S.Y. -11.11 % 4.0000 77.78 % 1.0000 -55.56 %

5,544.00 -693.00 11,088.00 4,851.00 2,772.00 -3,465.00
2.2500

6,237.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982269019

4721 NORTHWEST DR
STRIDER CONSTRUCTION CO., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100157CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELLAND CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 4290 PACIFIC HIGHWAY
98801-3754
WENATCHEE   WA  988070119 BELLINGHAM   WA  982269042
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100530

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

0.8000
164 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

2110.0000 S.Y. -64.44 % 4.0000 77.78 % 1.0000 -55.56 %

1,688.00 -3,059.50 8,440.00 3,692.50 2,110.00 -2,637.50
2.2500

4,747.50

3.0000
165 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

110.0000 S.Y. 33.33 % 6.0000 166.67 % 2.0000 -11.11 %

330.00 82.50 660.00 412.50 220.00 -27.50
2.2500
247.50

250.0000
166 OBSERVATION WELL

1.0000 EACH 38.89 % 750.0000 316.67 % 830.0000 361.11 %

250.00 70.00 750.00 570.00 830.00 650.00
180.0000
180.00

10.0000
167 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

7210.0000 C.Y. -65.52 % 40.0000 37.93 % 22.0000 -24.14 %

72,100.00 -136,990.00 288,400.00 79,310.00 158,620.00 -50,470.00
29.0000

209,090.00

200.0000
168 MAILBOX SUPPORT TYPE 1

1.0000 EACH -37.50 % 350.0000 9.38 % 400.0000 25.00 %

200.00 -120.00 350.00 30.00 400.00 80.00
320.0000
320.00

400.0000
169 MAILBOX SUPPORT TYPE 2

3.0000 EACH -12.09 % 550.0000 20.88 % 550.0000 20.88 %

1,200.00 -165.00 1,650.00 285.00 1,650.00 285.00
455.0000
1,365.00

30.0000
170 MODULAR BRICK WALL

557.0000 S.F. 9.09 % 50.0000 81.82 % 25.0000 -9.09 %

16,710.00 1,392.50 27,850.00 12,532.50 13,925.00 -1,392.50
27.5000

15,317.50

$5,283,745.45 10.06% $5,933,072.35 23.58% $6,046,439.37 25.94%$4,801,002.33CONTRACT TOTAL

$6,046,439.37$5,283,745.45 $5,933,072.35BASE TOTAL 10.06% 23.58% 25.94%$4,801,002.33



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 67.01 % -23.92 % 83.80 %

522,474.00 209,632.02 238,000.00 -74,841.98 575,000.00 262,158.02312,841.98

1,400.0000
2 CLEARING AND GRUBBING 

7.1000 ACRE -57.58 % 8,000.0000 142.42 % 1,500.0000 -54.55 %

9,940.00 -13,490.00 56,800.00 33,370.00 10,650.00 -12,780.00
3,300.0000
23,430.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 314.45 % 113.14 % 965.72 %

70,000.00 53,110.00 36,000.00 19,110.00 180,000.00 163,110.0016,890.00

5.3000
4 REMOVING CONC. BARRIER 

1480.0000 L.F. -11.67 % 4.5000 -25.00 % 10.0000 66.67 %

7,844.00 -1,036.00 6,660.00 -2,220.00 14,800.00 5,920.00
6.0000

8,880.00

8.0000
5 REMOVING GUARDRAIL 

130.0000 L.F. 92.77 % 10.0000 140.96 % 24.0000 478.31 %

1,040.00 500.50 1,300.00 760.50 3,120.00 2,580.50
4.1500
539.50

1.0000
6 REMOVING PAINT LINE 

12170.0000 L.F. 5.26 % 0.2500 -73.68 % 0.2500 -73.68 %

12,170.00 608.50 3,042.50 -8,519.00 3,042.50 -8,519.00
0.9500

11,561.50

GRADING

11.0000
7 ROADWAY EXCAVATION INCL. HAUL 

49020.0000 C.Y. 25.71 % 12.0000 37.14 % 12.8000 46.29 %

539,220.00 110,295.00 588,240.00 159,315.00 627,456.00 198,531.00
8.7500

428,925.00

5.0000
8 EMBANKMENT COMPACTION 

27540.0000 C.Y. 81.82 % 2.0000 -27.27 % 2.2500 -18.18 %

137,700.00 61,965.00 55,080.00 -20,655.00 61,965.00 -13,770.00
2.7500

75,735.00

DRAINAGE

980.0000
9 CONCRETE INLET 

3.0000 EACH -34.67 % 1,400.0000 -6.67 % 1,460.0000 -2.67 %

2,940.00 -1,560.00 4,200.00 -300.00 4,380.00 -120.00
1,500.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

1,855.0000
10 GRATE INLET TYPE 2 

12.0000 EACH -3.64 % 2,800.0000 45.45 % 2,610.0000 35.58 %

22,260.00 -840.00 33,600.00 10,500.00 31,320.00 8,220.00
1,925.0000
23,100.00

2,870.0000
11 DROP INLET TYPE 1 

2.0000 EACH 4.36 % 4,000.0000 45.45 % 3,275.0000 19.09 %

5,740.00 240.00 8,000.00 2,500.00 6,550.00 1,050.00
2,750.0000
5,500.00

3,435.0000
12 PRECAST CONCRETE DRYWELL 

3.0000 EACH 7.34 % 6,700.0000 109.38 % 4,110.0000 28.44 %

10,305.00 705.00 20,100.00 10,500.00 12,330.00 2,730.00
3,200.0000
9,600.00

1,040.0000
13 COMBINATION INLET 

16.0000 EACH -5.45 % 1,300.0000 18.18 % 1,600.0000 45.45 %

16,640.00 -960.00 20,800.00 3,200.00 25,600.00 8,000.00
1,100.0000
17,600.00

58.0000
14 STREAMBED COBBLES 4 IN. 

133.0000 TON 68.12 % 50.0000 44.93 % 30.7000 -11.01 %

7,714.00 3,125.50 6,650.00 2,061.50 4,083.10 -505.40
34.5000
4,588.50

60.0000
15 QUARRY SPALLS 

840.0000 TON 79.10 % 39.0000 16.42 % 31.0000 -7.46 %

50,400.00 22,260.00 32,760.00 4,620.00 26,040.00 -2,100.00
33.5000

28,140.00

1.7500
16 UNDERDRAIN PIPE 6 IN. DIAM. 

2242.0000 L.F. -76.67 % 9.0000 20.00 % 15.0000 100.00 %

3,923.50 -12,891.50 20,178.00 3,363.00 33,630.00 16,815.00
7.5000

16,815.00

44.5000
17 UNDERDRAIN PIPE 8 IN. DIAM. 

290.0000 L.F. 394.44 % 20.0000 122.22 % 17.5000 94.44 %

12,905.00 10,295.00 5,800.00 3,190.00 5,075.00 2,465.00
9.0000

2,610.00

30.5000
18 TEMPORARY DRAIN PIPE 8 IN. DIAM.

951.0000 L.F. 306.67 % 18.0000 140.00 % 17.8500 138.00 %

29,005.50 21,873.00 17,118.00 9,985.50 16,975.35 9,842.85
7.5000

7,132.50

STORM SEWER

965.0000
19 CATCH BASIN TYPE 1 

10.0000 EACH -12.27 % 1,600.0000 45.45 % 1,500.0000 36.36 %

9,650.00 -1,350.00 16,000.00 5,000.00 15,000.00 4,000.00
1,100.0000
11,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

2,750.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM. 

6.0000 EACH 19.57 % 3,700.0000 60.87 % 3,070.0000 33.48 %

16,500.00 2,700.00 22,200.00 8,400.00 18,420.00 4,620.00
2,300.0000
13,800.00

0.7500
21 TESTING STORM SEWER PIPE 

3051.0000 L.F. -80.00 % 2.8000 -25.33 % 5.0500 34.67 %

2,288.25 -9,153.00 8,542.80 -2,898.45 15,407.55 3,966.30
3.7500

11,441.25

36.0000
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3127.0000 L.F. 71.43 % 38.0000 80.95 % 36.6000 74.29 %

112,572.00 46,905.00 118,826.00 53,159.00 114,448.20 48,781.20
21.0000

65,667.00

43.0000
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

761.0000 L.F. 42.15 % 70.0000 131.40 % 49.3000 62.98 %

32,723.00 9,702.75 53,270.00 30,249.75 37,517.30 14,497.05
30.2500

23,020.25

160.0000
24 SLOT DRAIN

70.0000 L.F. -11.11 % 146.0000 -18.89 % 155.0000 -13.89 %

11,200.00 -1,400.00 10,220.00 -2,380.00 10,850.00 -1,750.00
180.0000
12,600.00

SANITARY SEWER

7,950.0000
25 ECCENTRIC PLUG VALVE 10 IN.

4.0000 EACH 148.44 % 7,900.0000 146.88 % 8,225.0000 157.03 %

31,800.00 19,000.00 31,600.00 18,800.00 32,900.00 20,100.00
3,200.0000
12,800.00

8.0000
26 HDPE SANITARY SEWER FORCE MAIN 3 IN. DIAM.

696.0000 L.F. -20.00 % 5.0000 -50.00 % 17.0000 70.00 %

5,568.00 -1,392.00 3,480.00 -3,480.00 11,832.00 4,872.00
10.0000
6,960.00

39.0000
27 HDPE SANITARY SEWER FORCE MAIN 10 IN. DIAM.

2338.0000 L.F. 5.41 % 50.0000 35.14 % 68.1000 84.05 %

91,182.00 4,676.00 116,900.00 30,394.00 159,217.80 72,711.80
37.0000

86,506.00

48.5000
28 HDPE SANITARY SEWER FORCE MAIN 14 IN. DIAM.

2294.0000 L.F. -13.39 % 65.0000 16.07 % 90.0000 60.71 %

111,259.00 -17,205.00 149,110.00 20,646.00 206,460.00 77,996.00
56.0000

128,464.00

81.0000
29 PVC SANITARY SEWER PIPE 6 IN. DIAM. 

22.0000 L.F. 256.04 % 60.0000 163.74 % 47.0000 106.59 %

1,782.00 1,281.50 1,320.00 819.50 1,034.00 533.50
22.7500
500.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SANITARY SEWER

53.0000
30 PVC SANITARY SEWER PIPE 8 IN. DIAM. 

860.0000 L.F. 15.85 % 50.0000 9.29 % 48.3000 5.57 %

45,580.00 6,235.00 43,000.00 3,655.00 41,538.00 2,193.00
45.7500

39,345.00
31 PUMPED SEWER SERVICE

L.S. 187.20 % 180.00 % 0.00 %

28,720.00 18,720.00 28,000.00 18,000.00 10,000.00 0.0010,000.00
32 RELOCATION ODOR CONTROL VAULT

L.S. 900.09 % 220.00 % 900.00 %

10,000.88 9,000.88 3,200.00 2,200.00 10,000.00 9,000.001,000.00

5,095.3000
33 CONNECTION TO EXISTING GRAVITY-GRAVITY LINE

2.0000 EACH 39.60 % 3,000.0000 -17.81 % 3,500.0000 -4.11 %

10,190.60 2,890.60 6,000.00 -1,300.00 7,000.00 -300.00
3,650.0000
7,300.00

10,100.0000
34 CONNECTION TO EXISTING FORCE MAIN- SR 150 WEST

1.0000 EACH 38.36 % 12,500.0000 71.23 % 7,500.0000 2.74 %

10,100.00 2,800.00 12,500.00 5,200.00 7,500.00 200.00
7,300.0000
7,300.00

12,745.0000
35 CONNECTION TO EXISTING FORCE MAIN- SR 150 EAST

1.0000 EACH -7.14 % 26,000.0000 89.44 % 20,000.0000 45.72 %

12,745.00 -980.00 26,000.00 12,275.00 20,000.00 6,275.00
13,725.0000
13,725.00

36 TEMPORARY BYPASS-GRAVITY SEWER SYSTEM
L.S. 64.40 % 290.00 % 150.00 %

16,440.00 6,440.00 39,000.00 29,000.00 25,000.00 15,000.0010,000.00
37 TEMPORARY REMOVAL, ADDITION, AND RELOC. SEWER AIR VALVE

L.S. 34.20 % 90.00 % 60.00 %

13,420.00 3,420.00 19,000.00 9,000.00 16,000.00 6,000.0010,000.00

784.0000
38 SIDE SEWER CONNECTION

1.0000 EACH -84.32 % 700.0000 -86.00 % 2,500.0000 -50.00 %

784.00 -4,216.00 700.00 -4,300.00 2,500.00 -2,500.00
5,000.0000
5,000.00

2,220.0000
39 SEWER PRESSURE MONITOR SYSTEM

1.0000 EACH -26.00 % 2,300.0000 -23.33 % 3,500.0000 16.67 %

2,220.00 -780.00 2,300.00 -700.00 3,500.00 500.00
3,000.0000
3,000.00

11,650.0000
40 SEWER COMBINATION AIR VALVE STATION 2 IN.

1.0000 EACH 133.00 % 17,500.0000 250.00 % 17,500.0000 250.00 %

11,650.00 6,650.00 17,500.00 12,500.00 17,500.00 12,500.00
5,000.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SANITARY SEWER
41 SEWER CLEANOUT STATION

L.S. 219.00 % 283.33 % 233.33 %

9,570.00 6,570.00 11,500.00 8,500.00 10,000.00 7,000.003,000.00
42 DEACTIVATION AND REMOVAL OF SEWER FACILITIES

L.S. 196.60 % 1,500.00 % 300.00 %

7,415.00 4,915.00 40,000.00 37,500.00 10,000.00 7,500.002,500.00

200.0000
43 POTHOLE EXISTING UTILITY

65.0000 EACH -27.27 % 1,250.0000 354.55 % 250.0000 -9.09 %

13,000.00 -4,875.00 81,250.00 63,375.00 16,250.00 -1,625.00
275.0000
17,875.00

WATER LINES

1,695.0000
44 GATE VALVE 6 IN. 

2.0000 EACH 54.09 % 1,350.0000 22.73 % 1,150.0000 4.55 %

3,390.00 1,190.00 2,700.00 500.00 2,300.00 100.00
1,100.0000
2,200.00

2,130.0000
45 GATE VALVE 8 IN. 

4.0000 EACH 46.90 % 1,750.0000 20.69 % 1,505.0000 3.79 %

8,520.00 2,720.00 7,000.00 1,200.00 6,020.00 220.00
1,450.0000
5,800.00

3,256.0000
46 GATE VALVE 12 IN. 

4.0000 EACH 37.09 % 3,000.0000 26.32 % 2,715.0000 14.32 %

13,024.00 3,524.00 12,000.00 2,500.00 10,860.00 1,360.00
2,375.0000
9,500.00

2,974.0000
47 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN. 

1.0000 EACH 8.15 % 4,500.0000 63.64 % 2,775.0000 0.91 %

2,974.00 224.00 4,500.00 1,750.00 2,775.00 25.00
2,750.0000
2,750.00

4,275.0000
48 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN. 

1.0000 EACH 46.15 % 5,600.0000 91.45 % 3,600.0000 23.08 %

4,275.00 1,350.00 5,600.00 2,675.00 3,600.00 675.00
2,925.0000
2,925.00

4,775.0000
49 HYDRANT ASSEMBLY 

2.0000 EACH 4.37 % 4,500.0000 -1.64 % 4,000.0000 -12.57 %

9,550.00 400.00 9,000.00 -150.00 8,000.00 -1,150.00
4,575.0000
9,150.00

3,032.0000
50 SERVICE CONNECTION 1 IN. DIAM. 

5.0000 EACH 18.90 % 3,500.0000 37.25 % 1,715.0000 -32.75 %

15,160.00 2,410.00 17,500.00 4,750.00 8,575.00 -4,175.00
2,550.0000
12,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 
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INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.
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MEAS

PRICE PER UNIT/
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01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)
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ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

3,166.0000
51 SERVICE CONNECTION 5/8 IN. DIAM.

2.0000 EACH 24.16 % 2,800.0000 9.80 % 1,910.0000 -25.10 %

6,332.00 1,232.00 5,600.00 500.00 3,820.00 -1,280.00
2,550.0000
5,100.00

3,531.0000
52 DOUBLE SERVICE CONNECTION 1 IN. DIAM.

1.0000 EACH 10.34 % 2,800.0000 -12.50 % 2,025.0000 -36.72 %

3,531.00 331.00 2,800.00 -400.00 2,025.00 -1,175.00
3,200.0000
3,200.00

22.5000
53 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

39.0000 L.F. -71.88 % 53.0000 -33.75 % 52.3000 -34.63 %

877.50 -2,242.50 2,067.00 -1,053.00 2,039.70 -1,080.30
80.0000
3,120.00

53.2500
54 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 

804.0000 L.F. -3.18 % 57.0000 3.64 % 60.6500 10.27 %

42,813.00 -1,407.00 45,828.00 1,608.00 48,762.60 4,542.60
55.0000

44,220.00

57.0000
55 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

3521.0000 L.F. -12.31 % 90.0000 38.46 % 74.1000 14.00 %

200,697.00 -28,168.00 316,890.00 88,025.00 260,906.10 32,041.10
65.0000

228,865.00

21.7500
56 HDPE PIPE FOR WATER MAIN 2 IN. DIAM.

122.0000 L.F. -20.91 % 35.0000 27.27 % 26.4000 -4.00 %

2,653.50 -701.50 4,270.00 915.00 3,220.80 -134.20
27.5000
3,355.00

12.7500
57 WATER SERVICE LINE EXTENSION

336.0000 L.F. -31.08 % 25.0000 35.14 % 20.0000 8.11 %

4,284.00 -1,932.00 8,400.00 2,184.00 6,720.00 504.00
18.5000
6,216.00

58 DEACTIVATION AND REMOVAL OF WATER FACILITIES
L.S. 716.95 % 550.00 % 280.00 %

16,339.00 14,339.00 13,000.00 11,000.00 7,600.00 5,600.002,000.00
59 TEMPORARY WATER SYSTEM

L.S. -42.45 % 12.91 % -24.40 %

58,613.00 -43,237.00 115,000.00 13,150.00 77,000.00 -24,850.00101,850.00

10,712.0000
60 CONNECTION TO EXISTING MAIN-SR 150 EAST

1.0000 EACH 234.75 % 4,500.0000 40.63 % 1,400.0000 -56.25 %

10,712.00 7,512.00 4,500.00 1,300.00 1,400.00 -1,800.00
3,200.0000
3,200.00

2,466.0000
61 CONNECTION TO EXISTING MAIN-SR 150 WEST

1.0000 EACH -22.94 % 20,000.0000 525.00 % 10,000.0000 212.50 %

2,466.00 -734.00 20,000.00 16,800.00 10,000.00 6,800.00
3,200.0000
3,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
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PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

3,003.0000
62 CONNECTION TO EXISTING MAIN-NO-SEE-UM

1.0000 EACH 9.20 % 2,500.0000 -9.09 % 2,210.0000 -19.64 %

3,003.00 253.00 2,500.00 -250.00 2,210.00 -540.00
2,750.0000
2,750.00

63 PRESSURE REDUCING VALVE VAULT
L.S. 86.20 % 45.83 % 36.67 %

22,344.00 10,344.00 17,500.00 5,500.00 16,400.00 4,400.0012,000.00

STRUCTURE
64 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -94.35 % 41.13 % -15.32 %

1,000.00 -16,714.00 25,000.00 7,286.00 15,000.00 -2,714.0017,714.00

29.0000
65 STRUCTURAL EARTH WALL 

20023.0000 S.F. 7.41 % 34.0000 25.93 % 29.0000 7.41 %

580,667.00 40,046.00 680,782.00 140,161.00 580,667.00 40,046.00
27.0000

540,621.00

SURFACING

27.2500
66 CRUSHED SURFACING BASE COURSE 

9925.0000 TON 47.30 % 37.0000 100.00 % 23.5000 27.03 %

270,456.25 86,843.75 367,225.00 183,612.50 233,237.50 49,625.00
18.5000

183,612.50

CEMENT CONCRETE PAVEMENT

605.0000
67 TEXTURED AND PIGMENTED CEMENT CONC. PAVEMENT

95.1000 C.Y. 89.06 % 644.0000 101.25 % 400.0000 25.00 %

57,535.50 27,103.50 61,244.40 30,812.40 38,040.00 7,608.00
320.0000
30,432.00

54.5000
68 CORROSION RESISTANT DOWEL BAR 

286.0000 EACH 296.36 % 53.0000 285.45 % 30.0000 118.18 %

15,587.00 11,654.50 15,158.00 11,225.50 8,580.00 4,647.50
13.7500
3,932.50
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

2.0000
69 PLANING BITUMINOUS PAVEMENT 

13010.0000 S.Y. 25.00 % 2.0000 25.00 % 3.0000 87.50 %

26,020.00 5,204.00 26,020.00 5,204.00 39,030.00 18,214.00
1.6000

20,816.00

155.0000
70 HMA FOR PRELEVELING CL. 1/2 IN. PG 70-28

150.0000 TON 76.14 % 155.5000 76.70 % 150.0000 70.45 %

23,250.00 10,050.00 23,325.00 10,125.00 22,500.00 9,300.00
88.0000

13,200.00

113.0000
71 HMA CL. 1/2 IN. PG 70-28

4320.0000 TON 50.67 % 118.8500 58.47 % 110.0000 46.67 %

488,160.00 164,160.00 513,432.00 189,432.00 475,200.00 151,200.00
75.0000

324,000.00
72 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
73 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

6,510.00 6,510.00 6,510.006,510.00
74 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,630.00 10,630.00 10,630.0010,630.00

113.0000
75 COMMERCIAL HMA 

2615.0000 TON 41.25 % 118.0000 47.50 % 110.0000 37.50 %

295,495.00 86,295.00 308,570.00 99,370.00 287,650.00 78,450.00
80.0000

209,200.00

IRRIGATION AND WATER DISTRIBUTION

62.7500
76 DUCTILE IRON PIPE FOR IRRIGATION MAIN 8 IN. DIAM.

877.0000 L.F. 4.58 % 65.0000 8.33 % 44.3000 -26.17 %

55,031.75 2,411.75 57,005.00 4,385.00 38,851.10 -13,768.90
60.0000

52,620.00

910.0000
77 CONNECTION TO EXISTING MAIN - IRRIGATION

2.0000 EACH -80.11 % 2,500.0000 -45.36 % 1,550.0000 -66.12 %

1,820.00 -7,330.00 5,000.00 -4,150.00 3,100.00 -6,050.00
4,575.0000
9,150.00

66.0000
78 CASING SLEEVE 14 IN. DIAM.

46.0000 L.F. -27.87 % 250.0000 173.22 % 65.0000 -28.96 %

3,036.00 -1,173.00 11,500.00 7,291.00 2,990.00 -1,219.00
91.5000
4,209.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

IRRIGATION AND WATER DISTRIBUTION
79 DEACTIVATION AND REMOVAL OF IRRIGATION FACILITIES

L.S. -71.80 % 25.00 % 325.00 %

564.00 -1,436.00 2,500.00 500.00 8,500.00 6,500.002,000.00
80 FORCE ACCOUNT IRRIGATION REPAIR

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

EROSION CONTROL AND ROADSIDE PLANTING

50.0000
81 ESC LEAD 

30.0000 DAY -50.00 % 150.0000 50.00 % 250.0000 150.00 %

1,500.00 -1,500.00 4,500.00 1,500.00 7,500.00 4,500.00
100.0000
3,000.00

30.0000
82 CHECK DAM 

88.0000 L.F. 62.16 % 20.0000 8.11 % 10.0000 -45.95 %

2,640.00 1,012.00 1,760.00 132.00 880.00 -748.00
18.5000
1,628.00

16.0000
83 STABILIZED CONSTRUCTION ENTRANCE 

2020.0000 S.Y. 16.36 % 15.0000 9.09 % 16.5000 20.00 %

32,320.00 4,545.00 30,300.00 2,525.00 33,330.00 5,555.00
13.7500

27,775.00

5.7500
84 COMPOST SOCK 

5710.0000 L.F. 4.55 % 4.0000 -27.27 % 6.7500 22.73 %

32,832.50 1,427.50 22,840.00 -8,565.00 38,542.50 7,137.50
5.5000

31,405.00
85 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

9,040.00 9,040.00 9,040.009,040.00

670.0000
86 TACKIFIER 

3.4000 ACRE -26.78 % 900.0000 -1.64 % 650.0000 -28.96 %

2,278.00 -833.00 3,060.00 -51.00 2,210.00 -901.00
915.0000
3,111.00

2,745.0000
87 SEEDING AND MULCHING 

5.4000 ACRE -0.18 % 3,000.0000 9.09 % 2,665.0000 -3.09 %

14,823.00 -27.00 16,200.00 1,350.00 14,391.00 -459.00
2,750.0000
14,850.00

37.5000
88 TOPSOIL TYPE A

630.0000 C.Y. 25.00 % 80.0000 166.67 % 40.0000 33.33 %

23,625.00 4,725.00 50,400.00 31,500.00 25,200.00 6,300.00
30.0000

18,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
89 CITY OF CHELAN LANDSCAPE

L.S. 62.02 % -2.67 % 117.12 %

108,200.00 41,418.00 65,000.00 -1,782.00 145,000.00 78,218.0066,782.00

6,695.0000
90 MEDIUM COMPOST 

5.4000 ACRE 22.28 % 8,000.0000 46.12 % 6,495.0000 18.63 %

36,153.00 6,588.00 43,200.00 13,635.00 35,073.00 5,508.00
5,475.0000
29,565.00

1,075.0000
91 WEED AND PEST CONTROL

6.4000 ACRE -21.82 % 750.0000 -45.45 % 1,000.0000 -27.27 %

6,880.00 -1,920.00 4,800.00 -4,000.00 6,400.00 -2,400.00
1,375.0000
8,800.00

TRAFFIC

2,234.0000
92 MODIFIED RAB SPLITTER ISLAND NOSING CURB

4.0000 EACH 396.44 % 2,075.0000 361.11 % 1,500.0000 233.33 %

8,936.00 7,136.00 8,300.00 6,500.00 6,000.00 4,200.00
450.0000
1,800.00

29.0000
93 MODIFIED RAB CEMENT CONC. CURB AND GUTTER

917.0000 L.F. 75.76 % 27.0000 63.64 % 52.0000 215.15 %

26,593.00 11,462.50 24,759.00 9,628.50 47,684.00 32,553.50
16.5000

15,130.50

20.5000
94 CEMENT CONC. TRAFFIC CURB AND GUTTER 

6940.0000 L.F. 51.85 % 22.0000 62.96 % 18.5000 37.04 %

142,270.00 48,580.00 152,680.00 58,990.00 128,390.00 34,700.00
13.5000

93,690.00

50.7500
95 MODIFIED CEMENT CONC. TRAFFIC CURB AND GUTTER

12.0000 L.F. 269.09 % 52.0000 278.18 % 75.0000 445.45 %

609.00 444.00 624.00 459.00 900.00 735.00
13.7500
165.00

85.5000
96 MODIFIED RAB CENTRAL ISLAND CEMENT CONC. CURB

173.0000 L.F. 71.00 % 84.0000 68.00 % 50.0000 0.00 %

14,791.50 6,141.50 14,532.00 5,882.00 8,650.00 0.00
50.0000
8,650.00

35.0000
97 MODIFIED RAB TRUCK APRON CEMENT CONC. CURB AND GUTTER

274.0000 L.F. 42.86 % 31.0000 26.53 % 55.0000 124.49 %

9,590.00 2,877.00 8,494.00 1,781.00 15,070.00 8,357.00
24.5000
6,713.00

26.5000
98 CEMENT CONC. PEDESTRIAN CURB 

255.0000 L.F. 45.21 % 29.0000 58.90 % 55.0000 201.37 %

6,757.50 2,103.75 7,395.00 2,741.25 14,025.00 9,371.25
18.2500
4,653.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

21.7500
99 TEMPORARY BARRIER 

540.0000 L.F. 19.18 % 37.0000 102.74 % 15.0000 -17.81 %

11,745.00 1,890.00 19,980.00 10,125.00 8,100.00 -1,755.00
18.2500
9,855.00

7.1500
100 REMOVING AND RESETTING EXISTING TEMPORARY BARRIER

2256.0000 L.F. -1.38 % 6.5000 -10.34 % 6.5000 -10.34 %

16,130.40 -225.60 14,664.00 -1,692.00 14,664.00 -1,692.00
7.2500

16,356.00

7,900.0000
101 TRANSPORTABLE ATTENUATOR 

1.0000 EACH 332.88 % 7,800.0000 327.40 % 6,500.0000 256.16 %

7,900.00 6,075.00 7,800.00 5,975.00 6,500.00 4,675.00
1,825.0000
1,825.00

64.0000
102 OPERATION OF TRANSPORTABLE ATTENUATOR 

100.0000 HR  16.89 % 64.0000 16.89 % 60.0000 9.59 %

6,400.00 925.00 6,400.00 925.00 6,000.00 525.00
54.7500
5,475.00

103 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

40.0000
104 FLEXIBLE GUIDE POST 

82.0000 EACH 34.45 % 34.0000 14.29 % 34.0000 14.29 %

3,280.00 840.50 2,788.00 348.50 2,788.00 348.50
29.7500
2,439.50

18.0000
105 BARRIER DELINEATOR 

56.0000 EACH 63.64 % 21.0000 90.91 % 15.0000 36.36 %

1,008.00 392.00 1,176.00 560.00 840.00 224.00
11.0000
616.00

0.3000
106 PAINT LINE 

11710.0000 L.F. -33.33 % 0.3500 -22.22 % 0.3500 -22.22 %

3,513.00 -1,756.50 4,098.50 -1,171.00 4,098.50 -1,171.00
0.4500

5,269.50

1.2000
107 PAINT LINE - 6 INCH

1810.0000 L.F. 100.00 % 0.5000 -16.67 % 0.4500 -25.00 %

2,172.00 1,086.00 905.00 -181.00 814.50 -271.50
0.6000

1,086.00

17.0000
108 PLASTIC WIDE DOTTED ENTRY LINE

150.0000 L.F. 466.67 % 5.2500 75.00 % 5.0000 66.67 %

2,550.00 2,100.00 787.50 337.50 750.00 300.00
3.0000
450.00

9.0000
109 PLASTIC CROSSWALK LINE 

540.0000 S.F. 40.63 % 8.0000 25.00 % 8.0000 25.00 %

4,860.00 1,404.00 4,320.00 864.00 4,320.00 864.00
6.4000

3,456.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

27.0000
110 PLASTIC STOP LINE 

57.0000 L.F. 86.21 % 15.5000 6.90 % 15.0000 3.45 %

1,539.00 712.50 883.50 57.00 855.00 28.50
14.5000
826.50

325.0000
111 PLASTIC TRAFFIC ARROW 

6.0000 EACH 80.56 % 180.0000 0.00 % 175.0000 -2.78 %

1,950.00 870.00 1,080.00 0.00 1,050.00 -30.00
180.0000
1,080.00

145.0000
112 PLASTIC TRAFFIC LETTER 

20.0000 EACH 216.94 % 65.0000 42.08 % 63.0000 37.70 %

2,900.00 1,985.00 1,300.00 385.00 1,260.00 345.00
45.7500
915.00

30.0000
113 PAINTED DRAINAGE MARKING 

36.0000 EACH 31.87 % 25.0000 9.89 % 25.0000 9.89 %

1,080.00 261.00 900.00 81.00 900.00 81.00
22.7500
819.00

105.0000
114 PLASTIC YIELD LINE SYMBOL 

23.0000 EACH 77.97 % 36.0000 -38.98 % 35.0000 -40.68 %

2,415.00 1,058.00 828.00 -529.00 805.00 -552.00
59.0000
1,357.00

2,850.0000
115 RECESSED PAVEMENT MARKER 

1.2000 HUND 55.74 % 3,500.0000 91.26 % 3,500.0000 91.26 %

3,420.00 1,224.00 4,200.00 2,004.00 4,200.00 2,004.00
1,830.0000
2,196.00

116 PERMANENT SIGNING 
L.S. 42.16 % 56.11 % 37.74 %

46,445.00 13,775.00 51,000.00 18,330.00 45,000.00 12,330.0032,670.00

1.3000
117 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

6720.0000 L.F. 225.00 % 0.1000 -75.00 % 0.2500 -37.50 %

8,736.00 6,048.00 672.00 -2,016.00 1,680.00 -1,008.00
0.4000

2,688.00

1.3000
118 TEMPORARY PAVEMENT MARKING-LONG DURATION 

26850.0000 L.F. 62.50 % 1.3000 62.50 % 1.2500 56.25 %

34,905.00 13,425.00 34,905.00 13,425.00 33,562.50 12,082.50
0.8000

21,480.00
119 ILLUMINATION SYSTEM 

L.S. 17.20 % -1.54 % -2.45 %

126,143.00 18,510.65 105,973.17 -1,659.18 105,000.00 -2,632.35107,632.35

3.1500
120 PORTABLE CHANGEABLE MESSAGE SIGN 

2600.0000 HR  -13.70 % 3.1000 -15.07 % 3.0000 -17.81 %

8,190.00 -1,300.00 8,060.00 -1,430.00 7,800.00 -1,690.00
3.6500

9,490.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
121 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 320.00 % 316.67 % 733.33 %

12,600.00 9,600.00 12,500.00 9,500.00 25,000.00 22,000.003,000.00

52.5000
122 FLAGGERS 

3065.0000 HR  64.06 % 51.8500 62.03 % 50.0000 56.25 %

160,912.50 62,832.50 158,920.25 60,840.25 153,250.00 55,170.00
32.0000

98,080.00

56.7500
123 OTHER TRAFFIC CONTROL LABOR 

2600.0000 HR  77.34 % 56.0000 75.00 % 50.0000 56.25 %

147,550.00 64,350.00 145,600.00 62,400.00 130,000.00 46,800.00
32.0000

83,200.00
124 TRAFFIC CONTROL SUPERVISOR 

L.S. 31.12 % 22.38 % 39.86 %

112,500.00 26,701.00 105,000.00 19,201.00 120,000.00 34,201.0085,799.00

15.0000
125 CONSTRUCTION SIGNS CLASS A 

804.0000 S.F. 9.09 % 14.5000 5.45 % 15.0000 9.09 %

12,060.00 1,005.00 11,658.00 603.00 12,060.00 1,005.00
13.7500

11,055.00

OTHER ITEMS
126 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

0.0200
127 SHORING OR EXTRA EXCAVATION CLASS B 

47737.0000 S.F. -90.00 % 0.5000 150.00 % 0.2500 25.00 %

954.74 -8,592.66 23,868.50 14,321.10 11,934.25 2,386.85
0.2000

9,547.40

15.2500
128 GRAVEL BACKFILL FOR DRAIN

160.0000 TON -33.11 % 26.0000 14.04 % 20.0000 -12.28 %

2,440.00 -1,208.00 4,160.00 512.00 3,200.00 -448.00
22.8000
3,648.00

65.0000
129 PLUGGING EXISTING PIPE 

14.0000 EACH -77.97 % 270.0000 -8.47 % 300.0000 1.69 %

910.00 -3,220.00 3,780.00 -350.00 4,200.00 70.00
295.0000
4,130.00

130 STRUCTURE SURVEYING 
L.S. -69.58 % -63.93 % -52.19 %

7,000.00 -16,010.00 8,300.00 -14,710.00 11,000.00 -12,010.0023,010.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
131 ROADWAY SURVEYING 

L.S. -13.36 % -26.35 % 3.97 %

60,000.00 -9,250.00 51,000.00 -18,250.00 72,000.00 2,750.0069,250.00

1,300.0000
132 BOLLARD TYPE 1

4.0000 EACH 89.78 % 990.0000 44.53 % 950.0000 38.69 %

5,200.00 2,460.00 3,960.00 1,220.00 3,800.00 1,060.00
685.0000
2,740.00

540.0000
133 LOWER MONUMENT CASE AND COVER

2.0000 EACH 140.00 % 200.0000 -11.11 % 600.0000 166.67 %

1,080.00 630.00 400.00 -50.00 1,200.00 750.00
225.0000
450.00

695.0000
134 ADJUST MONUMENT CASE AND COVER 

2.0000 EACH 152.73 % 350.0000 27.27 % 350.0000 27.27 %

1,390.00 840.00 700.00 150.00 700.00 150.00
275.0000
550.00

79.5000
135 CEMENT CONC. SIDEWALK 

604.0000 S.Y. 117.81 % 51.5000 41.10 % 60.0000 64.38 %

48,018.00 25,972.00 31,106.00 9,060.00 36,240.00 14,194.00
36.5000

22,046.00

184.7500
136 MODIFIED CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

40.0000 S.Y. 101.91 % 102.0000 11.48 % 105.0000 14.75 %

7,390.00 3,730.00 4,080.00 420.00 4,200.00 540.00
91.5000
3,660.00

148.5000
137 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

20.9000 S.Y. 62.30 % 102.0000 11.48 % 105.0000 14.75 %

3,103.65 1,191.30 2,131.80 219.45 2,194.50 282.15
91.5000
1,912.35

3,615.0000
138 CEMENT CONC. CURB RAMP TYPE COMBINATION

2.0000 EACH 58.21 % 2,660.0000 16.41 % 2,500.0000 9.41 %

7,230.00 2,660.00 5,320.00 750.00 5,000.00 430.00
2,285.0000
4,570.00

3,195.0000
139 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH 39.82 % 2,500.0000 9.41 % 2,500.0000 9.41 %

3,195.00 910.00 2,500.00 215.00 2,500.00 215.00
2,285.0000
2,285.00

2,524.0000
140 CEMENT CONC. CURB RAMP TYPE PARALLEL B

6.0000 EACH 22.82 % 2,200.0000 7.06 % 2,400.0000 16.79 %

15,144.00 2,814.00 13,200.00 870.00 14,400.00 2,070.00
2,055.0000
12,330.00

2,964.0000
141 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR

2.0000 EACH 29.72 % 2,200.0000 -3.72 % 2,500.0000 9.41 %

5,928.00 1,358.00 4,400.00 -170.00 5,000.00 430.00
2,285.0000
4,570.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

42.0000
142 DETECTABLE WARNING SURFACE 

190.0000 S.F. 2.44 % 42.0000 2.44 % 60.0000 46.34 %

7,980.00 190.00 7,980.00 190.00 11,400.00 3,610.00
41.0000
7,790.00

173.0000
143 CEMENT CONCRETE BUFFER

204.0000 S.Y. 214.55 % 140.0000 154.55 % 80.0000 45.45 %

35,292.00 24,072.00 28,560.00 17,340.00 16,320.00 5,100.00
55.0000

11,220.00

11.0000
144 MODIFIED COATED CHAIN LINK FENCE TYPE 4

2349.0000 L.F. -38.89 % 17.5000 -2.78 % 14.0000 -22.22 %

25,839.00 -16,443.00 41,107.50 -1,174.50 32,886.00 -9,396.00
18.0000

42,282.00

18.0000
145 GALVANIZED CHAIN LINK FENCE - 6' HEIGHT

182.0000 L.F. -10.00 % 22.5000 12.50 % 18.5000 -7.50 %

3,276.00 -364.00 4,095.00 455.00 3,367.00 -273.00
20.0000
3,640.00

245.0000
146 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

3.0000 EACH 19.51 % 430.0000 109.76 % 350.0000 70.73 %

735.00 120.00 1,290.00 675.00 1,050.00 435.00
205.0000
615.00

315.0000
147 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

20.0000 EACH 53.66 % 540.0000 163.41 % 350.0000 70.73 %

6,300.00 2,200.00 10,800.00 6,700.00 7,000.00 2,900.00
205.0000
4,100.00

260.0000
148 TIMBER POST 8 IN.

5.0000 EACH 44.44 % 600.0000 233.33 % 275.0000 52.78 %

1,300.00 400.00 3,000.00 2,100.00 1,375.00 475.00
180.0000
900.00

425.0000
149 ABANDON EXISTING MANHOLE 

1.0000 EACH -6.59 % 1,100.0000 141.76 % 800.0000 75.82 %

425.00 -30.00 1,100.00 645.00 800.00 345.00
455.0000
455.00

2,000.0000
150 CONNECTION TO DRAINAGE STRUCTURE 

2.0000 EACH 525.00 % 960.0000 200.00 % 1,200.0000 275.00 %

4,000.00 3,360.00 1,920.00 1,280.00 2,400.00 1,760.00
320.0000
640.00

540.0000
151 LOWER MANHOLE

11.0000 EACH 47.95 % 530.0000 45.21 % 1,100.0000 201.37 %

5,940.00 1,925.00 5,830.00 1,815.00 12,100.00 8,085.00
365.0000
4,015.00

695.0000
152 ADJUST MANHOLE 

11.0000 EACH 69.51 % 390.0000 -4.88 % 500.0000 21.95 %

7,645.00 3,135.00 4,290.00 -220.00 5,500.00 990.00
410.0000
4,510.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3,500.0000
153 MANHOLE 48 IN. DIAM. TYPE 1

7.0000 EACH -2.37 % 3,130.0000 -12.69 % 3,000.0000 -16.32 %

24,500.00 -595.00 21,910.00 -3,185.00 21,000.00 -4,095.00
3,585.0000
25,095.00

750.0000
154 MANHOLE EXTENSION AND ADJUSTMENT

3.0000 EACH -62.50 % 1,700.0000 -15.00 % 2,000.0000 0.00 %

2,250.00 -3,750.00 5,100.00 -900.00 6,000.00 0.00
2,000.0000
6,000.00

540.0000
155 LOWER VALVE BOX

2.0000 EACH 68.75 % 230.0000 -28.13 % 500.0000 56.25 %

1,080.00 440.00 460.00 -180.00 1,000.00 360.00
320.0000
640.00

695.0000
156 ADJUST VALVE BOX 

2.0000 EACH 90.41 % 340.0000 -6.85 % 400.0000 9.59 %

1,390.00 660.00 680.00 -50.00 800.00 70.00
365.0000
730.00

1.0000
157 TRAINING 

400.0000 HR  0.00 % 5.0000 400.00 % 5.0000 400.00 %

400.00 0.00 2,000.00 1,600.00 2,000.00 1,600.00
1.0000
400.00

158 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00
159 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
160 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
161 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
162 SPCC PLAN 

L.S. 66.67 % -76.67 % 66.67 %

2,500.00 1,000.00 350.00 -1,150.00 2,500.00 1,000.001,500.00

0.6500
163 CONSTRUCTION GEOTEXTILE FOR DITCH LINING 

2772.0000 S.Y. -71.11 % 0.8500 -62.22 % 1.6500 -26.67 %

1,801.80 -4,435.20 2,356.20 -3,880.80 4,573.80 -1,663.20
2.2500

6,237.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B009 REVISION NO : BIDS OPENED ON : Feb  1 2017 
CONTRACT NO :009010 REGION NO : 2 AWARDED ON : Mar 16 2017 
VERSION NO :8 WORK ORDER# : XL5019
HWY :SR 150
TITLE :SR 150 

NO-SEE-UM ROAD 
INTERSECTION IMPROVEMENTS 
17B009

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/19/2017
12:54

DOT_RGGB01

, STPF-0150(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HURST CONSTRUCTION LLC SCARSELLA BROS., INC.
1737 N WENATCHEE AVE 8404 S 196TH ST
WENATCHEE, WA  98801-1189 KENT WA  98031-1884
WENATCHEE   WA  988070990 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

0.6500
164 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

2110.0000 S.Y. -71.11 % 1.0000 -55.56 % 1.6500 -26.67 %

1,371.50 -3,376.00 2,110.00 -2,637.50 3,481.50 -1,266.00
2.2500

4,747.50

3.5000
165 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

110.0000 S.Y. 55.56 % 4.0000 77.78 % 4.0000 77.78 %

385.00 137.50 440.00 192.50 440.00 192.50
2.2500
247.50

500.0000
166 OBSERVATION WELL

1.0000 EACH 177.78 % 480.0000 166.67 % 500.0000 177.78 %

500.00 320.00 480.00 300.00 500.00 320.00
180.0000
180.00

19.0000
167 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

7210.0000 C.Y. -34.48 % 16.0000 -44.83 % 27.4500 -5.34 %

136,990.00 -72,100.00 115,360.00 -93,730.00 197,914.50 -11,175.50
29.0000

209,090.00

330.0000
168 MAILBOX SUPPORT TYPE 1

1.0000 EACH 3.13 % 370.0000 15.63 % 350.0000 9.38 %

330.00 10.00 370.00 50.00 350.00 30.00
320.0000
320.00

550.0000
169 MAILBOX SUPPORT TYPE 2

3.0000 EACH 20.88 % 570.0000 25.27 % 550.0000 20.88 %

1,650.00 285.00 1,710.00 345.00 1,650.00 285.00
455.0000
1,365.00

29.0000
170 MODULAR BRICK WALL

557.0000 S.F. 5.45 % 27.0000 -1.82 % 24.0000 -12.73 %

16,153.00 835.50 15,039.00 -278.50 13,368.00 -1,949.50
27.5000

15,317.50

$6,060,162.32 26.23% $6,388,332.62 33.06% $6,504,041.15 35.47%$4,801,002.33CONTRACT TOTAL

$6,504,041.15$6,060,162.32 $6,388,332.62BASE TOTAL 26.23% 33.06% 35.47%$4,801,002.33


