
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C515 REVISION NO : BIDS OPENED ON : May  2 2018 
CONTRACT NO :009263 REGION NO : 3 AWARDED ON : May 10 2018 
VERSION NO :2 WORK ORDER# : XL5283
HWY :SR 410
TITLE :SR 410 

BUCKLEY 
REBUILD SIGNALS 
17C515

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/28/2018
13:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749699

1780 DOWN RIVER DR
NORTHEAST ELECTRIC, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100520CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITAN EARTHWORK LLC TRANSPORTATION SYSTEMS, INC.
1585 VALENTINE AVE SE 6917 166TH AVE E

PACIFIC   WA  980472103 SUMNER   WA  983902908
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : 100854

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 0.00 % 39.00 % 50.00 %

100,000.00 0.00 139,000.00 39,000.00 150,000.00 50,000.00100,000.00

100.0000
2 REMOVING BITUMINOUS PAVEMENT 

35.0000 S.Y. 33.33 % 230.0000 206.67 % 150.0000 100.00 %

3,500.00 875.00 8,050.00 5,425.00 5,250.00 2,625.00
75.0000
2,625.00

12.0000
3 REMOVING PLASTIC LINE 

180.0000 L.F. 50.00 % 7.0000 -12.50 % 8.5000 6.25 %

2,160.00 720.00 1,260.00 -180.00 1,530.00 90.00
8.0000

1,440.00

6.0000
4 REMOVING PLASTIC CROSSWALK LINE 

1070.0000 S.F. 60.00 % 5.5000 46.67 % 8.0000 113.33 %

6,420.00 2,407.50 5,885.00 1,872.50 8,560.00 4,547.50
3.7500

4,012.50

5.0000
5 REMOVING WIRE FENCE 

60.0000 L.F. -50.00 % 8.0000 -20.00 % 15.0000 50.00 %

300.00 -300.00 480.00 -120.00 900.00 300.00
10.0000
600.00

GRADING

300.0000
6 ROADWAY EXCAVATION INCL. HAUL 

0.9000 C.Y. 0.00 % 500.0000 66.67 % 500.0000 66.67 %

270.00 0.00 450.00 180.00 450.00 180.00
300.0000
270.00

HOT MIX ASPHALT

300.0000
7 COMMERCIAL HMA 

41.8000 TON 20.00 % 230.0000 -8.00 % 400.0000 60.00 %

12,540.00 2,090.00 9,614.00 -836.00 16,720.00 6,270.00
250.0000
10,450.00

EROSION CONTROL AND ROADSIDE PLANTING

5.0000
8 CHECK DAM 

204.0000 L.F. -50.00 % 4.0000 -60.00 % 7.0000 -30.00 %

1,020.00 -1,020.00 816.00 -1,224.00 1,428.00 -612.00
10.0000
2,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C515 REVISION NO : BIDS OPENED ON : May  2 2018 
CONTRACT NO :009263 REGION NO : 3 AWARDED ON : May 10 2018 
VERSION NO :2 WORK ORDER# : XL5283
HWY :SR 410
TITLE :SR 410 

BUCKLEY 
REBUILD SIGNALS 
17C515

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/28/2018
13:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749699

1780 DOWN RIVER DR
NORTHEAST ELECTRIC, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100520CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITAN EARTHWORK LLC TRANSPORTATION SYSTEMS, INC.
1585 VALENTINE AVE SE 6917 166TH AVE E

PACIFIC   WA  980472103 SUMNER   WA  983902908
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : 100854

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

150.0000
9 INLET PROTECTION 

16.0000 EACH 50.00 % 100.0000 0.00 % 100.0000 0.00 %

2,400.00 800.00 1,600.00 0.00 1,600.00 0.00
100.0000
1,600.00

5.0000
10 SEEDING AND FERTILIZING BY HAND 

550.0000 S.Y. 0.00 % 7.0000 40.00 % 5.0000 0.00 %

2,750.00 0.00 3,850.00 1,100.00 2,750.00 0.00
5.0000

2,750.00
11 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

7.0000
12 HIGH VISIBILITY FENCE 

210.0000 L.F. 16.67 % 4.0000 -33.33 % 7.0000 16.67 %

1,470.00 210.00 840.00 -420.00 1,470.00 210.00
6.0000

1,260.00

TRAFFIC

85.0000
13 CEMENT CONC. TRAFFIC CURB AND GUTTER 

178.0000 L.F. 41.67 % 120.0000 100.00 % 85.0000 41.67 %

15,130.00 4,450.00 21,360.00 10,680.00 15,130.00 4,450.00
60.0000

10,680.00

85.0000
14 CEMENT CONC. TRAFFIC CURB 

94.0000 L.F. 70.00 % 120.0000 140.00 % 80.0000 60.00 %

7,990.00 3,290.00 11,280.00 6,580.00 7,520.00 2,820.00
50.0000
4,700.00

85.0000
15 CEMENT CONC. PEDESTRIAN CURB 

116.0000 L.F. 51.79 % 75.0000 33.93 % 45.0000 -19.64 %

9,860.00 3,364.00 8,700.00 2,204.00 5,220.00 -1,276.00
56.0000
6,496.00

12.0000
16 PLASTIC CROSSWALK LINE 

1020.0000 S.F. 71.43 % 11.0000 57.14 % 14.0000 100.00 %

12,240.00 5,100.00 11,220.00 4,080.00 14,280.00 7,140.00
7.0000

7,140.00

13.0000
17 PLASTIC STOP LINE 

200.0000 L.F. -13.33 % 13.0000 -13.33 % 16.0000 6.67 %

2,600.00 -400.00 2,600.00 -400.00 3,200.00 200.00
15.0000
3,000.00

18 PERMANENT SIGNING 
L.S. 38.27 % -4.44 % -63.82 %

21,017.00 5,817.00 14,525.00 -675.00 5,500.00 -9,700.0015,200.00
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TRAFFIC

2.0000
19 TEMPORARY PAVEMENT MARKING-LONG DURATION 

580.0000 L.F. -80.00 % 1.1000 -89.00 % 2.0000 -80.00 %

1,160.00 -4,640.00 638.00 -5,162.00 1,160.00 -4,640.00
10.0000
5,800.00

20 TRAFFIC SIGNAL SYSTEM #1
L.S. 8.05 % 20.61 % 38.36 %

295,612.00 22,012.00 330,000.00 56,400.00 378,561.00 104,961.00273,600.00
21 TRAFFIC SIGNAL SYSTEM #2

L.S. 5.68 % 24.25 % 48.42 %

263,673.00 14,173.00 310,000.00 60,500.00 370,298.00 120,798.00249,500.00
22 TRAFFIC SIGNAL SYSTEM #3

L.S. 10.99 % 28.10 % 51.76 %

277,245.00 27,445.00 320,000.00 70,200.00 379,086.00 129,286.00249,800.00
23 TRAFFIC SIGNAL SYSTEM INTERCONNECT

L.S. -44.23 % -45.24 % -13.93 %

50,916.00 -40,384.00 50,000.00 -41,300.00 78,581.00 -12,719.0091,300.00
24 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 22.97 % -53.03 % -20.61 %

144,000.00 26,900.00 55,000.00 -62,100.00 92,965.00 -24,135.00117,100.00

OTHER ITEMS
25 ROADWAY SURVEYING 

L.S. -43.18 % -43.18 % -5.30 %

7,500.00 -5,700.00 7,500.00 -5,700.00 12,500.00 -700.0013,200.00
26 ADA FEATURES SURVEYING 

L.S. 92.86 % -64.29 % -35.71 %

13,500.00 6,500.00 2,500.00 -4,500.00 4,500.00 -2,500.007,000.00

155.0000
27 CEMENT CONC. SIDEWALK 

103.0000 S.Y. 55.00 % 180.0000 80.00 % 220.0000 120.00 %

15,965.00 5,665.00 18,540.00 8,240.00 22,660.00 12,360.00
100.0000
10,300.00

3,800.0000
28 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

5.0000 EACH -49.33 % 4,000.0000 -46.67 % 5,450.0000 -27.33 %

19,000.00 -18,500.00 20,000.00 -17,500.00 27,250.00 -10,250.00
7,500.0000
37,500.00
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OTHER ITEMS

3,800.0000
29 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -49.33 % 4,500.0000 -40.00 % 5,450.0000 -27.33 %

3,800.00 -3,700.00 4,500.00 -3,000.00 5,450.00 -2,050.00
7,500.0000
7,500.00

3,800.0000
30 CEMENT CONC. CURB RAMP TYPE PARALLEL B

3.0000 EACH -49.33 % 4,000.0000 -46.67 % 5,450.0000 -27.33 %

11,400.00 -11,100.00 12,000.00 -10,500.00 16,350.00 -6,150.00
7,500.0000
22,500.00

50.0000
31 DETECTABLE WARNING SURFACE 

28.0000 S.F. -23.08 % 30.0000 -53.85 % 120.0000 84.62 %

1,400.00 -420.00 840.00 -980.00 3,360.00 1,540.00
65.0000
1,820.00

50.0000
32 WIRE FENCE TYPE 2 

60.0000 L.F. 150.00 % 30.0000 50.00 % 35.0000 75.00 %

3,000.00 1,800.00 1,800.00 600.00 2,100.00 900.00
20.0000
1,200.00

33 FORCE ACCOUNT POTHOLING
EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00
34 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00
35 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
36 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
37 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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OTHER ITEMS
38 SPCC PLAN 

L.S. -40.00 % -64.00 % -20.00 %

1,500.00 -1,000.00 900.00 -1,600.00 2,000.00 -500.002,500.00

$1,325,839.00 3.63% $1,390,249.00 8.67% $1,652,830.00 29.19%$1,279,384.50CONTRACT TOTAL

$1,652,830.00$1,325,839.00 $1,390,249.00BASE TOTAL 3.63% 8.67% 29.19%$1,279,384.50


