
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E

EVERETT   WA  982011927 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -12.47 % -13.10 % -4.24 %

2,588,500.00 -368,775.00 2,570,000.00 -387,275.00 2,832,000.00 -125,275.002,957,275.00

11,000.0000
2 CLEARING AND GRUBBING 

35.7000 ACRE 86.44 % 6,500.0000 10.17 % 10,000.0000 69.49 %

392,700.00 182,070.00 232,050.00 21,420.00 357,000.00 146,370.00
5,900.0000
210,630.00

350.0000
3 REMOVING DRAINAGE STRUCTURE 

21.0000 EACH 20.69 % 500.0000 72.41 % 270.0000 -6.90 %

7,350.00 1,260.00 10,500.00 4,410.00 5,670.00 -420.00
290.0000
6,090.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 250.00 % 100.00 % 400.00 %

3,500.00 2,500.00 2,000.00 1,000.00 5,000.00 4,000.001,000.00

12.0000
5 REMOVING STORM SEWER PIPE

1866.0000 L.F. -7.69 % 15.0000 15.38 % 18.0000 38.46 %

22,392.00 -1,866.00 27,990.00 3,732.00 33,588.00 9,330.00
13.0000

24,258.00
6 REMOVAL OF EXISTING SWALE DIVIDER/SPREADER

L.S. -37.50 % -62.50 % -70.00 %

2,500.00 -1,500.00 1,500.00 -2,500.00 1,200.00 -2,800.004,000.00
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

6,800.00 6,800.00 6,800.006,800.00
8 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 510/1

L.S. -40.15 % -71.04 % -40.15 %

310,000.00 -208,000.00 150,000.00 -368,000.00 310,000.00 -208,000.00518,000.00

10.7500
9 REMOVING ASPHALT CONC. PAVEMENT 

8610.0000 S.Y. 207.14 % 5.0000 42.86 % 20.0000 471.43 %

92,557.50 62,422.50 43,050.00 12,915.00 172,200.00 142,065.00
3.5000

30,135.00

10.0000
10 REMOVING TRAFFIC ISLAND 

67.0000 S.Y. -41.18 % 45.0000 164.71 % 20.0000 17.65 %

670.00 -469.00 3,015.00 1,876.00 1,340.00 201.00
17.0000
1,139.00

10.0000
11 REMOVING TRAFFIC CURB 

420.0000 L.F. 143.90 % 4.0000 -2.44 % 2.0000 -51.22 %

4,200.00 2,478.00 1,680.00 -42.00 840.00 -882.00
4.1000

1,722.00
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PREPARATION

7.1500
12 REMOVING GUARDRAIL 

1015.0000 L.F. -28.50 % 8.0000 -20.00 % 7.0000 -30.00 %

7,257.25 -2,892.75 8,120.00 -2,030.00 7,105.00 -3,045.00
10.0000

10,150.00

205.0000
13 REMOVING GUARDRAIL ANCHOR 

5.0000 EACH -43.06 % 220.0000 -38.89 % 220.0000 -38.89 %

1,025.00 -775.00 1,100.00 -700.00 1,100.00 -700.00
360.0000
1,800.00

10.5000
14 REMOVING HIGH TENSION CABLE BARRIER SYSTEM

1360.0000 L.F. 81.03 % 11.0000 89.66 % 10.0000 72.41 %

14,280.00 6,392.00 14,960.00 7,072.00 13,600.00 5,712.00
5.8000

7,888.00

2.0000
15 REMOVING PAINT LINE 

460.0000 L.F. -33.33 % 2.0000 -33.33 % 2.0000 -33.33 %

920.00 -460.00 920.00 -460.00 920.00 -460.00
3.0000

1,380.00

0.8500
16 REMOVING PLASTIC LINE 

20640.0000 L.F. 21.43 % 1.0000 42.86 % 1.0000 42.86 %

17,544.00 3,096.00 20,640.00 6,192.00 20,640.00 6,192.00
0.7000

14,448.00

95.0000
17 REMOVING PLASTIC TRAFFIC MARKING 

127.0000 EACH 10,455.56 % 110.0000 12,122.22 % 100.0000 11,011.11 %

12,065.00 11,950.70 13,970.00 13,855.70 12,700.00 12,585.70
0.9000
114.30

2.0000
18 REMOVING PLASTIC CROSSWALK LINE 

1250.0000 S.F. -58.33 % 2.0000 -58.33 % 2.0000 -58.33 %

2,500.00 -3,500.00 2,500.00 -3,500.00 2,500.00 -3,500.00
4.8000

6,000.00

150.0000
19 REMOVING RAISED PAVEMENT MARKER 

18.5000 HUND -31.82 % 170.0000 -22.73 % 160.0000 -27.27 %

2,775.00 -1,295.00 3,145.00 -925.00 2,960.00 -1,110.00
220.0000
4,070.00

1.2500
20 REMOVING WIRE FENCE 

5510.0000 L.F. -62.12 % 3.0000 -9.09 % 2.0000 -39.39 %

6,887.50 -11,295.50 16,530.00 -1,653.00 11,020.00 -7,163.00
3.3000

18,183.00

GRADING

13.0000
21 ROADWAY EXCAVATION INCL. HAUL 

49560.0000 C.Y. -45.83 % 17.0000 -29.17 % 15.0000 -37.50 %

644,280.00 -545,160.00 842,520.00 -346,920.00 743,400.00 -446,040.00
24.0000

1,189,440.00
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13.0000
22 ROADWAY EXCAVATION INCL. HAUL - AREA A

4400.0000 C.Y. -56.67 % 12.0000 -60.00 % 15.0000 -50.00 %

57,200.00 -74,800.00 52,800.00 -79,200.00 66,000.00 -66,000.00
30.0000

132,000.00

13.0000
23 ROADWAY EXCAVATION INCL. HAUL - AREA B

1500.0000 C.Y. -75.93 % 15.0000 -72.22 % 15.0000 -72.22 %

19,500.00 -61,500.00 22,500.00 -58,500.00 22,500.00 -58,500.00
54.0000

81,000.00

13.0000
24 ROADWAY EXCAVATION INCL. HAUL - AREA C

3400.0000 C.Y. -56.67 % 10.0000 -66.67 % 15.0000 -50.00 %

44,200.00 -57,800.00 34,000.00 -68,000.00 51,000.00 -51,000.00
30.0000

102,000.00

13.0000
25 ROADWAY EXCAVATION INCL. HAUL - AREA D

8450.0000 C.Y. -45.83 % 12.0000 -50.00 % 15.0000 -37.50 %

109,850.00 -92,950.00 101,400.00 -101,400.00 126,750.00 -76,050.00
24.0000

202,800.00

13.0000
26 ROADWAY EXCAVATION INCL. HAUL - AREA GTA

10530.0000 C.Y. -45.83 % 13.0000 -45.83 % 15.0000 -37.50 %

136,890.00 -115,830.00 136,890.00 -115,830.00 157,950.00 -94,770.00
24.0000

252,720.00

0.0100
27 GRAVEL BORROW INCL. HAUL 

103300.0000 TON -99.93 % 0.0100 -99.93 % 9.0000 -40.00 %

1,033.00 1,548,467.00 1,033.00 1,548,467.00 929,700.00 -619,800.00
15.0000

1,549,500.00

5.5000
28 EMBANKMENT COMPACTION 

89610.0000 C.Y. 77.42 % 14.0000 351.61 % 4.0000 29.03 %

492,855.00 215,064.00 1,254,540.00 976,749.00 358,440.00 80,649.00
3.1000

277,791.00

DRAINAGE

2,955.0000
29 GRATE INLET TYPE 2 

30.0000 EACH 23.13 % 2,600.0000 8.33 % 2,700.0000 12.50 %

88,650.00 16,650.00 78,000.00 6,000.00 81,000.00 9,000.00
2,400.0000
72,000.00

1,440.0000
30 FRAME AND DUAL VANED GRATE ON CB TYPE 2 - 48 IN. DIAM.

9.0000 EACH -64.00 % 5,500.0000 37.50 % 400.0000 -90.00 %

12,960.00 -23,040.00 49,500.00 13,500.00 3,600.00 -32,400.00
4,000.0000
36,000.00

1,440.0000
31 FRAME AND DUAL VANED GRATE ON CB TYPE 2 - 54 IN. DIAM.

1.0000 EACH -62.11 % 7,500.0000 97.37 % 400.0000 -89.47 %

1,440.00 -2,360.00 7,500.00 3,700.00 400.00 -3,400.00
3,800.0000
3,800.00
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DRAINAGE

32.0000
32 CEMENT CONC. GUTTER 

1152.0000 L.F. 14.29 % 12.0000 -57.14 % 30.0000 7.14 %

36,864.00 4,608.00 13,824.00 -18,432.00 34,560.00 2,304.00
28.0000

32,256.00

45.0000
33 QUARRY SPALLS 

278.0000 TON 18.42 % 60.0000 57.89 % 30.0000 -21.05 %

12,510.00 1,946.00 16,680.00 6,116.00 8,340.00 -2,224.00
38.0000

10,564.00

13.6000
34 UNDERDRAIN PIPE 6 IN. DIAM. 

407.0000 L.F. -53.10 % 5.0000 -82.76 % 20.0000 -31.03 %

5,535.20 -6,267.80 2,035.00 -9,768.00 8,140.00 -3,663.00
29.0000

11,803.00

35.1500
35 UNDERDRAIN PIPE 12 IN. DIAM. 

620.0000 L.F. -9.87 % 20.0000 -48.72 % 24.0000 -38.46 %

21,793.00 -2,387.00 12,400.00 -11,780.00 14,880.00 -9,300.00
39.0000

24,180.00

13.5000
36 DRAIN PIPE 6 IN. DIAM. 

54.0000 L.F. -51.79 % 15.0000 -46.43 % 50.0000 78.57 %

729.00 -783.00 810.00 -702.00 2,700.00 1,188.00
28.0000
1,512.00

510.0000
37 TRENCH DRAIN PIPE CLEANOUT

5.0000 EACH 4.08 % 400.0000 -18.37 % 400.0000 -18.37 %

2,550.00 100.00 2,000.00 -450.00 2,000.00 -450.00
490.0000
2,450.00

100.0000
38 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

293.0000 L.F. 63.93 % 50.0000 -18.03 % 45.0000 -26.23 %

29,300.00 11,427.00 14,650.00 -3,223.00 13,185.00 -4,688.00
61.0000

17,873.00

68.4000
39 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 

45.0000 L.F. -20.47 % 50.0000 -41.86 % 50.0000 -41.86 %

3,078.00 -792.00 2,250.00 -1,620.00 2,250.00 -1,620.00
86.0000
3,870.00

90.0000
40 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 

160.0000 L.F. -25.00 % 60.0000 -50.00 % 55.0000 -54.17 %

14,400.00 -4,800.00 9,600.00 -9,600.00 8,800.00 -10,400.00
120.0000
19,200.00

110.0000
41 CL. IV REINF. CONC. CULV. PIPE 24 IN. DIAM. 

35.0000 L.F. -31.25 % 110.0000 -31.25 % 120.0000 -25.00 %

3,850.00 -1,750.00 3,850.00 -1,750.00 4,200.00 -1,400.00
160.0000
5,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E

EVERETT   WA  982011927 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

6,675.0000
42 CATCH BASIN TYPE 2 54 IN. DIAM. W/FLOW CONTROL & CAGE 

1.0000 EACH -22.38 % 9,000.0000 4.65 % 5,800.0000 -32.56 %

6,675.00 -1,925.00 9,000.00 400.00 5,800.00 -2,800.00
8,600.0000
8,600.00

2,025.0000
43 CATCH BASIN TYPE 1 

23.0000 EACH 19.12 % 1,600.0000 -5.88 % 1,100.0000 -35.29 %

46,575.00 7,475.00 36,800.00 -2,300.00 25,300.00 -13,800.00
1,700.0000
39,100.00

3,210.0000
44 CATCH BASIN TYPE 2 48 IN. DIAM. 

75.0000 EACH 3.55 % 3,300.0000 6.45 % 2,500.0000 -19.35 %

240,750.00 8,250.00 247,500.00 15,000.00 187,500.00 -45,000.00
3,100.0000
232,500.00

4,520.0000
45 CATCH BASIN TYPE 2 54 IN. DIAM. 

2.0000 EACH 25.56 % 5,000.0000 38.89 % 3,200.0000 -11.11 %

9,040.00 1,840.00 10,000.00 2,800.00 6,400.00 -800.00
3,600.0000
7,200.00

5,080.0000
46 CATCH BASIN TYPE 2 60 IN. DIAM. 

3.0000 EACH 8.09 % 4,500.0000 -4.26 % 4,300.0000 -8.51 %

15,240.00 1,140.00 13,500.00 -600.00 12,900.00 -1,200.00
4,700.0000
14,100.00

5,525.0000
47 CATCH BASIN - PVC - 18 IN. DIAM.

1.0000 EACH 151.14 % 4,500.0000 104.55 % 4,500.0000 104.55 %

5,525.00 3,325.00 4,500.00 2,300.00 4,500.00 2,300.00
2,200.0000
2,200.00

3.5000
48 TESTING STORM SEWER PIPE 

9458.0000 L.F. 52.17 % 4.0000 73.91 % 2.0000 -13.04 %

33,103.00 11,349.60 37,832.00 16,078.60 18,916.00 -2,837.40
2.3000

21,753.40

71.0500
49 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

36.0000 L.F. -52.63 % 55.0000 -63.33 % 50.0000 -66.67 %

2,557.80 -2,842.20 1,980.00 -3,420.00 1,800.00 -3,600.00
150.0000
5,400.00

90.2000
50 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

263.0000 L.F. -8.89 % 60.0000 -39.39 % 60.0000 -39.39 %

23,722.60 -2,314.40 15,780.00 -10,257.00 15,780.00 -10,257.00
99.0000

26,037.00

107.3000
51 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 

200.0000 L.F. 32.47 % 85.0000 4.94 % 100.0000 23.46 %

21,460.00 5,260.00 17,000.00 800.00 20,000.00 3,800.00
81.0000

16,200.00

52.0500
52 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

4173.0000 L.F. 13.15 % 50.0000 8.70 % 37.0000 -19.57 %

217,204.65 25,246.65 208,650.00 16,692.00 154,401.00 -37,557.00
46.0000

191,958.00
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STORM SEWER

68.7500
53 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

1948.0000 L.F. 29.72 % 45.0000 -15.09 % 42.0000 -20.75 %

133,925.00 30,681.00 87,660.00 -15,584.00 81,816.00 -21,428.00
53.0000

103,244.00

90.9000
54 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

1465.0000 L.F. 19.61 % 80.0000 5.26 % 64.0000 -15.79 %

133,168.50 21,828.50 117,200.00 5,860.00 93,760.00 -17,580.00
76.0000

111,340.00

68.5500
55 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM. 

269.0000 L.F. 7.11 % 80.0000 25.00 % 46.0000 -28.13 %

18,439.95 1,223.95 21,520.00 4,304.00 12,374.00 -4,842.00
64.0000

17,216.00

91.1500
56 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 

276.0000 L.F. 30.21 % 95.0000 35.71 % 70.0000 0.00 %

25,157.40 5,837.40 26,220.00 6,900.00 19,320.00 0.00
70.0000

19,320.00

54.0000
57 DUCTILE IRON STORM SEWER PIPE 8 IN. DIAM.

124.0000 L.F. -41.30 % 55.0000 -40.22 % 60.0000 -34.78 %

6,696.00 -4,712.00 6,820.00 -4,588.00 7,440.00 -3,968.00
92.0000

11,408.00

WATER LINES

400.0000
58 RAISE VALVE BOX TO GRADE

6.0000 EACH -51.22 % 450.0000 -45.12 % 400.0000 -51.22 %

2,400.00 -2,520.00 2,700.00 -2,220.00 2,400.00 -2,520.00
820.0000
4,920.00

7,100.0000
59 REMOVE AND REPLACE 2 INCH AIR AND VACUUM RELEASE VALVE

1.0000 EACH -5.33 % 6,500.0000 -13.33 % 4,600.0000 -38.67 %

7,100.00 -400.00 6,500.00 -1,000.00 4,600.00 -2,900.00
7,500.0000
7,500.00

STRUCTURE

27.2000
60 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1666.0000 C.Y. -9.33 % 30.0000 0.00 % 30.0000 0.00 %

45,315.20 -4,664.80 49,980.00 0.00 49,980.00 0.00
30.0000

49,980.00
61 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 177.80 % -21.26 % 37.80 %

352,805.37 225,805.37 100,000.00 -27,000.00 175,000.00 48,000.00127,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

0.0000
62 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

45.0000
63 GRAVEL BACKFILL FOR WALL 

400.0000 C.Y. 2.27 % 66.0000 50.00 % 45.0000 2.27 %

18,000.00 400.00 26,400.00 8,800.00 18,000.00 400.00
44.0000

17,600.00

1.4500
64 ST. REINF. BAR FOR BRIDGE 

45736.0000 LB. -3.33 % 1.2000 -20.00 % 2.0000 33.33 %

66,317.20 -2,286.80 54,883.20 -13,720.80 91,472.00 22,868.00
1.5000

68,604.00

1.2500
65 ST. REINF. BAR FOR RETAINING WALL 

55200.0000 LB. -26.47 % 1.2000 -29.41 % 2.0000 17.65 %

69,000.00 -24,840.00 66,240.00 -27,600.00 110,400.00 16,560.00
1.7000

93,840.00

945.0000
66 CONC. CLASS 4000 FOR BRIDGE 

237.0000 C.Y. 18.13 % 1,090.0000 36.25 % 800.0000 0.00 %

223,965.00 34,365.00 258,330.00 68,730.00 189,600.00 0.00
800.0000

189,600.00

825.0000
67 CONC. CLASS 4000 FOR RETAINING WALL 

240.0000 C.Y. 11.49 % 700.0000 -5.41 % 650.0000 -12.16 %

198,000.00 20,400.00 168,000.00 -9,600.00 156,000.00 -21,600.00
740.0000

177,600.00

1,625.0000
68 PRESTRESSED CONC. GIRDER - UF60G5

208.0000 L.F. 35.42 % 1,730.0000 44.17 % 1,300.0000 8.33 %

338,000.00 88,400.00 359,840.00 110,240.00 270,400.00 20,800.00
1,200.0000
249,600.00

69 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-8.00 -8.00 -8.00-8.00
70 SUPERSTRUCTURE - BR. NO. 510/1

L.S. -10.71 % -1.79 % 26.79 %

500,000.00 -60,000.00 550,000.00 -10,000.00 710,000.00 150,000.00560,000.00

66.2500
71 BRIDGE RAILING TYPE BP

766.0000 L.F. -17.19 % 100.0000 25.00 % 75.0000 -6.25 %

50,747.50 -10,532.50 76,600.00 15,320.00 57,450.00 -3,830.00
80.0000

61,280.00

62.0000
72 BRIDGE RAILING TYPE PEDESTRIAN

581.0000 L.F. -28.74 % 150.0000 72.41 % 72.0000 -17.24 %

36,022.00 -14,525.00 87,150.00 36,603.00 41,832.00 -8,715.00
87.0000

50,547.00
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STRUCTURE

147.0000
73 TRAFFIC BARRIER 

265.0000 L.F. -16.00 % 260.0000 48.57 % 265.0000 51.43 %

38,955.00 -7,420.00 68,900.00 22,525.00 70,225.00 23,850.00
175.0000
46,375.00

132.0000
74 TRAFFIC PEDESTRIAN BARRIER 

412.0000 L.F. -34.00 % 350.0000 75.00 % 320.0000 60.00 %

54,384.00 -28,016.00 144,200.00 61,800.00 131,840.00 49,440.00
200.0000
82,400.00

162.0000
75 TRAFFIC PEDESTRIAN BARRIER TRANSITION

64.0000 L.F. -46.00 % 290.0000 -3.33 % 320.0000 6.67 %

10,368.00 -8,832.00 18,560.00 -640.00 20,480.00 1,280.00
300.0000
19,200.00

221.0000
76 PEDESTRIAN BARRIER 

407.0000 L.F. 30.00 % 250.0000 47.06 % 350.0000 105.88 %

89,947.00 20,757.00 101,750.00 32,560.00 142,450.00 73,260.00
170.0000
69,190.00

470.0000
77 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

52.0000 L.F. 17.50 % 530.0000 32.50 % 700.0000 75.00 %

24,440.00 3,640.00 27,560.00 6,760.00 36,400.00 15,600.00
400.0000
20,800.00

403.5000
78 CONCRETE BARRIER AND MOMENT SLAB - NW WALL

19.0000 L.F. -36.95 % 540.0000 -15.63 % 700.0000 9.38 %

7,666.50 -4,493.50 10,260.00 -1,900.00 13,300.00 1,140.00
640.0000
12,160.00

411.7500
79 CONCRETE BARRIER AND MOMENT SLAB - SW WALL

19.0000 L.F. -35.66 % 560.0000 -12.50 % 700.0000 9.38 %

7,823.25 -4,336.75 10,640.00 -1,520.00 13,300.00 1,140.00
640.0000
12,160.00

55.2500
80 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

777.0000 S.F. -7.92 % 75.0000 25.00 % 28.0000 -53.33 %

42,929.25 -3,690.75 58,275.00 11,655.00 21,756.00 -24,864.00
60.0000

46,620.00

320.0000
81 BRIDGE APPROACH SLAB 

130.0000 S.Y. 6.67 % 340.0000 13.33 % 300.0000 0.00 %

41,600.00 2,600.00 44,200.00 5,200.00 39,000.00 0.00
300.0000
39,000.00
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SURFACING

24.1000
82 CRUSHED SURFACING BASE COURSE 

46300.0000 TON 9.55 % 27.0000 22.73 % 26.0000 18.18 %

1,115,830.00 97,230.00 1,250,100.00 231,500.00 1,203,800.00 185,200.00
22.0000

1,018,600.00

CEMENT CONCRETE PAVEMENT

142.3000
83 TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT

3699.0000 S.Y. 18.58 % 130.0000 8.33 % 100.0000 -16.67 %

526,367.70 82,487.70 480,870.00 36,990.00 369,900.00 -73,980.00
120.0000

443,880.00

56.7500
84 RAISED CURB ISLAND AT BRIDGE APPROACH SLAB

132.0000 S.F. 183.75 % 54.0000 170.00 % 100.0000 400.00 %

7,491.00 4,851.00 7,128.00 4,488.00 13,200.00 10,560.00
20.0000
2,640.00

HOT MIX ASPHALT

4.5000
85 PLANING BITUMINOUS PAVEMENT 

11510.0000 S.Y. -30.77 % 6.0000 -7.69 % 7.0000 7.69 %

51,795.00 -23,020.00 69,060.00 -5,755.00 80,570.00 5,755.00
6.5000

74,815.00

125.0000
86 HMA FOR PRELEVELING CL. 1/2 IN. PG 58V-22

170.0000 TON -10.71 % 150.0000 7.14 % 100.0000 -28.57 %

21,250.00 -2,550.00 25,500.00 1,700.00 17,000.00 -6,800.00
140.0000
23,800.00

88.0000
87 HMA CL. 1/2 IN. PG 58V-22

37430.0000 TON 1.15 % 90.0000 3.45 % 87.0000 0.00 %

3,293,840.00 37,430.00 3,368,700.00 112,290.00 3,256,410.00 0.00
87.0000

3,256,410.00

88.0000
88 HMA CL. 1/2 IN. PG 58H-22

2710.0000 TON 1.15 % 120.0000 37.93 % 97.0000 11.49 %

238,480.00 2,710.00 325,200.00 89,430.00 262,870.00 27,100.00
87.0000

235,770.00
89 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

105,600.00 105,600.00 105,600.00105,600.00
90 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

70,600.00 70,600.00 70,600.0070,600.00
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HOT MIX ASPHALT
91 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

222,829.00 222,829.00 222,829.00222,829.00

160.0000
92 HMA FOR APPROACH CL. 1/2 IN. PG 58V-22

30.0000 TON 23.08 % 250.0000 92.31 % 200.0000 53.85 %

4,800.00 900.00 7,500.00 3,600.00 6,000.00 2,100.00
130.0000
3,900.00

93 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-14.00 -14.00 -14.00-14.00

IRRIGATION AND WATER DISTRIBUTION
94 IRRIGATION SYSTEM 

L.S. 4.34 % -41.32 % 0.17 %

125,000.00 5,200.00 70,300.00 -49,500.00 120,000.00 200.00119,800.00
95 IRRIGATION SYSTEM MODIFICATION AND ADJUSTMENT

L.S. 108.00 % -81.76 % 140.00 %

26,000.00 13,500.00 2,280.00 -10,220.00 30,000.00 17,500.0012,500.00

EROSION CONTROL AND ROADSIDE PLANTING
96 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -79.41 % -77.82 % -71.96 %

650,000.00 2,506,180.00 700,000.00 2,456,180.00 885,000.00 2,271,180.003,156,180.00

4,135.0000
97 SEEDING, FERTILIZING, AND MULCHING 

21.7000 ACRE -13.85 % 3,330.0000 -30.63 % 4,000.0000 -16.67 %

89,729.50 -14,430.50 72,261.00 -31,899.00 86,800.00 -17,360.00
4,800.0000
104,160.00

4,050.0000
98 SEEDING AND MULCHING 

1.8000 ACRE -19.00 % 3,630.0000 -27.40 % 4,000.0000 -20.00 %

7,290.00 -1,710.00 6,534.00 -2,466.00 7,200.00 -1,800.00
5,000.0000
9,000.00

40,525.0000
99 TOPSOIL TYPE A 

0.4000 ACRE -34.64 % 60,000.0000 -3.23 % 40,000.0000 -35.48 %

16,210.00 -8,590.00 24,000.00 -800.00 16,000.00 -8,800.00
62,000.0000
24,800.00
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EROSION CONTROL AND ROADSIDE PLANTING

15,500.0000
100 TOPSOIL TYPE B 

26.5000 ACRE -3.13 % 8,000.0000 -50.00 % 10,500.0000 -34.38 %

410,750.00 -13,250.00 212,000.00 -212,000.00 278,250.00 -145,750.00
16,000.0000
424,000.00

26.0000
101 PSIPE ACER CIRCINATUM / VINE MAPLE

115.0000 EACH -74.00 % 29.0000 -71.00 % 30.0000 -70.00 %

2,990.00 -8,510.00 3,335.00 -8,165.00 3,450.00 -8,050.00
100.0000
11,500.00

26.0000
102 PSIPE ALNUS RUBRA / RED ALDER

14.0000 EACH -74.00 % 27.0000 -73.00 % 30.0000 -70.00 %

364.00 -1,036.00 378.00 -1,022.00 420.00 -980.00
100.0000
1,400.00

56.5000
103 PSIPE FRAXINUS LATIFOLIA / OREGON ASH

39.0000 EACH -77.40 % 65.0000 -74.00 % 170.0000 -32.00 %

2,203.50 -7,546.50 2,535.00 -7,215.00 6,630.00 -3,120.00
250.0000
9,750.00

26.0000
104 PSIPE MALUS FUSCA / OREGON CRAB APPLE

78.0000 EACH -74.00 % 23.0000 -77.00 % 30.0000 -70.00 %

2,028.00 -5,772.00 1,794.00 -6,006.00 2,340.00 -5,460.00
100.0000
7,800.00

135.0000
105 PSIPE  PINUS CONTORTA LATIFOLIA / LODGEPOLE PINE

126.0000 EACH -32.50 % 130.0000 -35.00 % 170.0000 -15.00 %

17,010.00 -8,190.00 16,380.00 -8,820.00 21,420.00 -3,780.00
200.0000
25,200.00

135.0000
106 PSIPE PINUS MONTICOLA / WESTERN WHITE PINE

136.0000 EACH -32.50 % 140.0000 -30.00 % 170.0000 -15.00 %

18,360.00 -8,840.00 19,040.00 -8,160.00 23,120.00 -4,080.00
200.0000
27,200.00

130.0000
107 PSIPE  PSEUDOTSUGA MENZIESII / DOUGLAS FIR

173.0000 EACH -35.00 % 61.0000 -69.50 % 170.0000 -15.00 %

22,490.00 -12,110.00 10,553.00 -24,047.00 29,410.00 -5,190.00
200.0000
34,600.00

104.0000
108 PSIPE  QUERCUS GARRYANA / OREGON OAK

44.0000 EACH -58.40 % 140.0000 -44.00 % 170.0000 -32.00 %

4,576.00 -6,424.00 6,160.00 -4,840.00 7,480.00 -3,520.00
250.0000
11,000.00

179.0000
109 PSIPE  QUERCUS RUBRA / RED OAK

25.0000 EACH -28.40 % 130.0000 -48.00 % 170.0000 -32.00 %

4,475.00 -1,775.00 3,250.00 -3,000.00 4,250.00 -2,000.00
250.0000
6,250.00

330.0000
110 PSIPE  QUERCUS RUBRA / RED OAK 2" CAL

15.0000 EACH 17.86 % 330.0000 17.86 % 300.0000 7.14 %

4,950.00 750.00 4,950.00 750.00 4,500.00 300.00
280.0000
4,200.00
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EROSION CONTROL AND ROADSIDE PLANTING

108.0000
111 PSIPE  RHAMNUS PURSHIANA / CASCARA

74.0000 EACH -56.80 % 61.0000 -75.60 % 170.0000 -32.00 %

7,992.00 -10,508.00 4,514.00 -13,986.00 12,580.00 -5,920.00
250.0000
18,500.00

82.0000
112 PSIPE  THUJA PLICATA / WESTERN RED CEDAR

83.0000 EACH -59.00 % 61.0000 -69.50 % 170.0000 -15.00 %

6,806.00 -9,794.00 5,063.00 -11,537.00 14,110.00 -2,490.00
200.0000
16,600.00

9.7000
113 PSIPE AMELANCHIER ALNIFOLIA / SERVICEBERRY

85.0000 EACH 21.25 % 10.0000 25.00 % 10.0000 25.00 %

824.50 144.50 850.00 170.00 850.00 170.00
8.0000
680.00

14.2500
114 PSIPE  CARYOPTERIS X CLANDONENSIS / BLUE MIST SHRUB

233.0000 EACH -28.75 % 10.0000 -50.00 % 10.0000 -50.00 %

3,320.25 -1,339.75 2,330.00 -2,330.00 2,330.00 -2,330.00
20.0000
4,660.00

9.7000
115 PSIPE  HOLODISCUS DISCOLOR / OCEAN-SPRAY

262.0000 EACH 22.78 % 8.0000 1.27 % 10.0000 26.58 %

2,541.40 471.60 2,096.00 26.20 2,620.00 550.20
7.9000

2,069.80

9.7000
116 PSIPE LONICERA INVOLUCRATA / TWINBERRY

131.0000 EACH -3.96 % 7.0000 -30.69 % 10.0000 -0.99 %

1,270.70 -52.40 917.00 -406.10 1,310.00 -13.10
10.1000
1,323.10

9.7000
117 PSIPE OEMLERIA CERASIFORMIS / INDIAN PLUM

176.0000 EACH -3.00 % 7.0000 -30.00 % 10.0000 0.00 %

1,707.20 -52.80 1,232.00 -528.00 1,760.00 0.00
10.0000
1,760.00

9.7000
118 PSIPE PHILADELPHUS LEWISII / WILD MOCK ORANGE

464.0000 EACH 25.97 % 6.0000 -22.08 % 10.0000 29.87 %

4,500.80 928.00 2,784.00 -788.80 4,640.00 1,067.20
7.7000

3,572.80

9.7000
119 PSIPE  PHYSOCARPUS CAPITATUS / PACIFIC NINEBARK

60.0000 EACH -30.71 % 7.0000 -50.00 % 10.0000 -28.57 %

582.00 -258.00 420.00 -420.00 600.00 -240.00
14.0000
840.00

10.2500
120 PSIPE  RIBES SANGUINEUM / RED FLOWERING CURRANT

342.0000 EACH 15.17 % 7.0000 -21.35 % 10.0000 12.36 %

3,505.50 461.70 2,394.00 -649.80 3,420.00 376.20
8.9000

3,043.80

9.7000
121 PSIPE  ROSA NUTKANA / NOOTKA ROSE

392.0000 EACH 11.49 % 7.0000 -19.54 % 10.0000 14.94 %

3,802.40 392.00 2,744.00 -666.40 3,920.00 509.60
8.7000

3,410.40
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SCARSELLA BROS., INC.
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746000CONTRACTOR NUMBER :
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GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

10.2500
122 PSIPE  SAMBUCUS CAERULEA / BLUE ELDERBERRY

105.0000 EACH -6.82 % 6.0000 -45.45 % 10.0000 -9.09 %

1,076.25 -78.75 630.00 -525.00 1,050.00 -105.00
11.0000
1,155.00

9.7000
123 PSIPE  SAMBUCUS RACEMOSA / RED ELDERBERRY

105.0000 EACH -11.82 % 6.0000 -45.45 % 10.0000 -9.09 %

1,018.50 -136.50 630.00 -525.00 1,050.00 -105.00
11.0000
1,155.00

14.0000
124 PSIPE SPIRAEA DENSIFLORA / SUB-ALPINE SPIRAEA

233.0000 EACH -39.13 % 6.0000 -73.91 % 10.0000 -56.52 %

3,262.00 -2,097.00 1,398.00 -3,961.00 2,330.00 -3,029.00
23.0000
5,359.00

9.7000
125 PSIPE  SYMPHORICARPOS ALBUS / WHITE SNOWBERRY

233.0000 EACH -19.17 % 11.0000 -8.33 % 10.0000 -16.67 %

2,260.10 -535.90 2,563.00 -233.00 2,330.00 -466.00
12.0000
2,796.00

16.0000
126 PSIPE PRUNUS LAUROCERASUS 'MT VERNON'/LAUREL

134.0000 EACH 102.53 % 11.0000 39.24 % 10.0000 26.58 %

2,144.00 1,085.40 1,474.00 415.40 1,340.00 281.40
7.9000

1,058.60

13.0000
127 PSIPE  EUONYMUS ALATUS 'COMPACTUS'

48.0000 EACH -35.00 % 9.0000 -55.00 % 10.0000 -50.00 %

624.00 -336.00 432.00 -528.00 480.00 -480.00
20.0000
960.00

10.2000
128 PSIPE MAHONIA REPENS / CREEPING MAHONIA

1442.0000 EACH -21.54 % 7.0000 -46.15 % 10.0000 -23.08 %

14,708.40 -4,037.60 10,094.00 -8,652.00 14,420.00 -4,326.00
13.0000

18,746.00

28.0000
129 PSIPE  PINUS MUGO 'COMPACTA' / DWARF MUGO PINE

42.0000 EACH 0.00 % 10.0000 -64.29 % 10.0000 -64.29 %

1,176.00 0.00 420.00 -756.00 420.00 -756.00
28.0000
1,176.00

11.0000
130 PSIPE VACCINIUM OVATUM/ EVERGREEN HUCKLEBERRY

138.0000 EACH -21.43 % 8.0000 -42.86 % 10.0000 -28.57 %

1,518.00 -414.00 1,104.00 -828.00 1,380.00 -552.00
14.0000
1,932.00

11.7500
131 PSIPE RHUS AROMATICA 'GRO-LOW' / GRO-LOW SUMAC

1402.0000 EACH 46.88 % 11.0000 37.50 % 10.0000 25.00 %

16,473.50 5,257.50 15,422.00 4,206.00 14,020.00 2,804.00
8.0000

11,216.00

11.7500
132 PSIPE SYMPHORICARPOS X  CHENAULTII ‘HANCOCK’ 

1402.0000 EACH 30.56 % 6.0000 -33.33 % 10.0000 11.11 %

16,473.50 3,855.50 8,412.00 -4,206.00 14,020.00 1,402.00
9.0000

12,618.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

12,450.0000
133 FINE COMPOST 

26.5000 ACRE 59.62 % 14,400.0000 84.62 % 14,500.0000 85.90 %

329,925.00 123,225.00 381,600.00 174,900.00 384,250.00 177,550.00
7,800.0000
206,700.00

15,000.0000
134 MEDIUM COMPOST 

0.4000 ACRE -11.76 % 11,700.0000 -31.18 % 14,500.0000 -14.71 %

6,000.00 -800.00 4,680.00 -2,120.00 5,800.00 -1,000.00
17,000.0000

6,800.00

3.0000
135 FERTILIZER - TABLET 

350.0000 LB. -25.00 % 3.0000 -25.00 % 16.0000 300.00 %

1,050.00 -350.00 1,050.00 -350.00 5,600.00 4,200.00
4.0000

1,400.00

0.3400
136 LIMING

53000.0000 LB. 70.00 % 0.5000 150.00 % 0.5000 150.00 %

18,020.00 7,420.00 26,500.00 15,900.00 26,500.00 15,900.00
0.2000

10,600.00

12,100.0000
137 BARK OR WOOD CHIP MULCH 

5.2000 ACRE 10.00 % 11,400.0000 3.64 % 13,000.0000 18.18 %

62,920.00 5,720.00 59,280.00 2,080.00 67,600.00 10,400.00
11,000.0000
57,200.00

3.0000
138 HIGH VISIBILITY FENCE 

52830.0000 L.F. -3.23 % 0.9000 -70.97 % 3.0000 -3.23 %

158,490.00 -5,283.00 47,547.00 -116,226.00 158,490.00 -5,283.00
3.1000

163,773.00
139 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. 0.00 % -95.00 % -63.00 %

100,000.00 0.00 5,000.00 -95,000.00 37,000.00 -63,000.00100,000.00
140 PLANT ESTABLISHMENT - SECOND YEAR 

EST. 0.00 % 0.00 % 0.00 %

107,606.00 107,606.00 107,606.00107,606.00
141 PLANT ESTABLISHMENT - THIRD YEAR 

EST. 0.00 % 0.00 % 0.00 %

111,892.00 111,892.00 111,892.00111,892.00

TRAFFIC

33.1500
142 CEMENT CONC. TRAFFIC CURB AND GUTTER 

7288.0000 L.F. 74.47 % 30.0000 57.89 % 30.0000 57.89 %

241,597.20 103,125.20 218,640.00 80,168.00 218,640.00 80,168.00
19.0000

138,472.00
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32.0000
143 CEMENT CONC. TRAFFIC CURB 

1919.0000 L.F. 14.29 % 32.0000 14.29 % 30.0000 7.14 %

61,408.00 7,676.00 61,408.00 7,676.00 57,570.00 3,838.00
28.0000

53,732.00

30.5000
144 CEMENT CONC. PEDESTRIAN CURB 

1142.0000 L.F. 8.93 % 30.0000 7.14 % 30.0000 7.14 %

34,831.00 2,855.00 34,260.00 2,284.00 34,260.00 2,284.00
28.0000

31,976.00

28.0000
145 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

413.0000 L.F. -20.00 % 32.0000 -8.57 % 30.0000 -14.29 %

11,564.00 -2,891.00 13,216.00 -1,239.00 12,390.00 -2,065.00
35.0000

14,455.00

30.5000
146 BEAM GUARDRAIL TYPE 31 

4991.0000 L.F. 17.31 % 33.0000 26.92 % 32.0000 23.08 %

152,225.50 22,459.50 164,703.00 34,937.00 159,712.00 29,946.00
26.0000

129,766.00

3,350.0000
147 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

5.0000 EACH -11.84 % 3,650.0000 -3.95 % 3,500.0000 -7.89 %

16,750.00 -2,250.00 18,250.00 -750.00 17,500.00 -1,500.00
3,800.0000
19,000.00

3,150.0000
148 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

14.0000 EACH 5.00 % 3,430.0000 14.33 % 3,300.0000 10.00 %

44,100.00 2,100.00 48,020.00 6,020.00 46,200.00 4,200.00
3,000.0000
42,000.00

860.0000
149 BEAM GUARDRAIL ANCHOR TYPE 10 

13.0000 EACH -21.82 % 930.0000 -15.45 % 900.0000 -18.18 %

11,180.00 -3,120.00 12,090.00 -2,210.00 11,700.00 -2,600.00
1,100.0000
14,300.00

138.1000
150 SINGLE SLOPE CONCRETE BARRIER 

3955.0000 L.F. 25.55 % 160.0000 45.45 % 125.0000 13.64 %

546,185.50 111,135.50 632,800.00 197,750.00 494,375.00 59,325.00
110.0000

435,050.00

340.0000
151 SINGLE SLOPE CONCRETE BARRIER MODIFIED - TYPE 1

140.0000 L.F. 161.54 % 390.0000 200.00 % 360.0000 176.92 %

47,600.00 29,400.00 54,600.00 36,400.00 50,400.00 32,200.00
130.0000
18,200.00

340.0000
152 SINGLE SLOPE CONCRETE BARRIER MODIFIED - TYPE 2

174.0000 L.F. 161.54 % 350.0000 169.23 % 320.0000 146.15 %

59,160.00 36,540.00 60,900.00 38,280.00 55,680.00 33,060.00
130.0000
22,620.00

310.0000
153 SINGLE SLOPE CONCRETE BARRIER TERMINAL

48.0000 L.F. 138.46 % 190.0000 46.15 % 160.0000 23.08 %

14,880.00 8,640.00 9,120.00 2,880.00 7,680.00 1,440.00
130.0000
6,240.00
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315.0000
154 SINGLE SLOPE CONCRETE BARRIER TERMINAL MODIFIED- TYPE 1

64.0000 L.F. 110.00 % 320.0000 113.33 % 370.0000 146.67 %

20,160.00 10,560.00 20,480.00 10,880.00 23,680.00 14,080.00
150.0000
9,600.00

355.0000
155 SINGLE SLOPE CONCRETE BARRIER TERMINAL MODIFIED- TYPE 2

128.0000 L.F. 136.67 % 350.0000 133.33 % 330.0000 120.00 %

45,440.00 26,240.00 44,800.00 25,600.00 42,240.00 23,040.00
150.0000
19,200.00

410.0000
156 SINGLE SLOPE CONC. BARRIER AT LIGHT STANDARD MODIFIED

252.0000 L.F. 78.26 % 330.0000 43.48 % 375.0000 63.04 %

103,320.00 45,360.00 83,160.00 25,200.00 94,500.00 36,540.00
230.0000
57,960.00

278.5000
157 CONCRETE BARRIER WALL

1152.0000 L.F. 39.25 % 500.0000 150.00 % 350.0000 75.00 %

320,832.00 90,432.00 576,000.00 345,600.00 403,200.00 172,800.00
200.0000

230,400.00

16.0000
158 TEMPORARY BARRIER 

31548.0000 L.F. 14.29 % 13.0000 -7.14 % 10.0000 -28.57 %

504,768.00 63,096.00 410,124.00 -31,548.00 315,480.00 -126,192.00
14.0000

441,672.00

39.2500
159 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

1432.0000 L.F. 45.37 % 43.0000 59.26 % 40.0000 48.15 %

56,206.00 17,542.00 61,576.00 22,912.00 57,280.00 18,616.00
27.0000

38,664.00
160 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. 4.33 % 12.67 % 6.67 %

15,650.00 650.00 16,900.00 1,900.00 16,000.00 1,000.0015,000.00

4,400.0000
161 TEMPORARY IMPACT ATTENUATOR 

17.0000 EACH 37.50 % 4,780.0000 49.38 % 4,500.0000 40.63 %

74,800.00 20,400.00 81,260.00 26,860.00 76,500.00 22,100.00
3,200.0000
54,400.00

40,400.0000
162 PERMANENT IMPACT ATTENUATOR 

2.0000 EACH 49.63 % 43,700.0000 61.85 % 42,000.0000 55.56 %

80,800.00 26,800.00 87,400.00 33,400.00 84,000.00 30,000.00
27,000.0000
54,000.00

2,015.0000
163 RESETTING IMPACT ATTENUATOR 

42.0000 EACH 18.53 % 2,180.0000 28.24 % 350.0000 -79.41 %

84,630.00 13,230.00 91,560.00 20,160.00 14,700.00 -56,700.00
1,700.0000
71,400.00

40,000.0000
164 TRANSPORTABLE ATTENUATOR 

3.0000 EACH 233.33 % 55,000.0000 358.33 % 15,000.0000 25.00 %

120,000.00 84,000.00 165,000.00 129,000.00 45,000.00 9,000.00
12,000.0000
36,000.00
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0.0100
165 OPERATION OF TRANSPORTABLE ATTENUATOR 

2598.0000 HR  -99.98 % 70.0000 14.75 % 63.0000 3.28 %

25.98 -158,452.02 181,860.00 23,382.00 163,674.00 5,196.00
61.0000

158,478.00

51.0000
166 FLEXIBLE GUIDE POST 

186.0000 EACH -13.56 % 55.0000 -6.78 % 50.0000 -15.25 %

9,486.00 -1,488.00 10,230.00 -744.00 9,300.00 -1,674.00
59.0000

10,974.00

17.8000
167 BARRIER DELINEATOR 

100.0000 EACH 11.25 % 19.0000 18.75 % 20.0000 25.00 %

1,780.00 180.00 1,900.00 300.00 2,000.00 400.00
16.0000
1,600.00

0.3500
168 PAINT LINE 

17140.0000 L.F. 75.00 % 0.4000 100.00 % 35.0000 17,400.00 %

5,999.00 2,571.00 6,856.00 3,428.00 599,900.00 596,472.00
0.2000

3,428.00

4.6000
169 CITY - PLASTIC LINE

750.0000 L.F. 130.00 % 5.0000 150.00 % 5.0000 150.00 %

3,450.00 1,950.00 3,750.00 2,250.00 3,750.00 2,250.00
2.0000

1,500.00

0.8000
170 PROFILED PLASTIC LINE 

27550.0000 L.F. 0.00 % 0.9000 12.50 % 1.0000 25.00 %

22,040.00 0.00 24,795.00 2,755.00 27,550.00 5,510.00
0.8000

22,040.00

2.8000
171 GROOVED PLASTIC LINE 

39570.0000 L.F. 211.11 % 3.0000 233.33 % 3.0000 233.33 %

110,796.00 75,183.00 118,710.00 83,097.00 118,710.00 83,097.00
0.9000

35,613.00

4.5000
172 PROFILED PLASTIC WIDE LANE LINE 

6950.0000 L.F. 36.36 % 5.0000 51.52 % 5.0000 51.52 %

31,275.00 8,340.00 34,750.00 11,815.00 34,750.00 11,815.00
3.3000

22,935.00

3.0000
173 PLASTIC WIDE LANE LINE 

1470.0000 L.F. -25.00 % 3.0000 -25.00 % 3.0000 -25.00 %

4,410.00 -1,470.00 4,410.00 -1,470.00 4,410.00 -1,470.00
4.0000

5,880.00

2.0000
174 CITY - PLASTIC WIDE LANE LINE

10090.0000 L.F. -23.08 % 2.0000 -23.08 % 2.0000 -23.08 %

20,180.00 -6,054.00 20,180.00 -6,054.00 20,180.00 -6,054.00
2.6000

26,234.00

5.0000
175 GROOVED PLASTIC WIDE LANE LINE

8000.0000 L.F. 28.21 % 6.0000 53.85 % 5.0000 28.21 %

40,000.00 8,800.00 48,000.00 16,800.00 40,000.00 8,800.00
3.9000

31,200.00
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15.0000
176 PLASTIC CROSSWALK LINE 

190.0000 S.F. 134.38 % 17.0000 165.63 % 16.0000 150.00 %

2,850.00 1,634.00 3,230.00 2,014.00 3,040.00 1,824.00
6.4000

1,216.00

12.0000
177 CITY - PLASTIC CROSSWALK LINE

460.0000 L.F. 79.10 % 14.0000 108.96 % 13.0000 94.03 %

5,520.00 2,438.00 6,440.00 3,358.00 5,980.00 2,898.00
6.7000

3,082.00

18.0000
178 PLASTIC STOP LINE 

210.0000 L.F. 83.67 % 20.0000 104.08 % 20.0000 104.08 %

3,780.00 1,722.00 4,200.00 2,142.00 4,200.00 2,142.00
9.8000

2,058.00

18.0000
179 CITY - PLASTIC STOP LINE

370.0000 L.F. 83.67 % 20.0000 104.08 % 20.0000 104.08 %

6,660.00 3,034.00 7,400.00 3,774.00 7,400.00 3,774.00
9.8000

3,626.00

110.0000
180 PAINTED TRAFFIC ARROW 

156.0000 EACH 25.00 % 130.0000 47.73 % 120.0000 36.36 %

17,160.00 3,432.00 20,280.00 6,552.00 18,720.00 4,992.00
88.0000

13,728.00

185.0000
181 PLASTIC TRAFFIC ARROW 

44.0000 EACH 15.63 % 210.0000 31.25 % 200.0000 25.00 %

8,140.00 1,100.00 9,240.00 2,200.00 8,800.00 1,760.00
160.0000
7,040.00

350.0000
182 CITY - PLASTIC TRAFFIC ARROW

61.0000 EACH 118.75 % 400.0000 150.00 % 370.0000 131.25 %

21,350.00 11,590.00 24,400.00 14,640.00 22,570.00 12,810.00
160.0000
9,760.00

150.0000
183 CITY - PLASTIC TRAFFIC LETTER

87.0000 EACH 70.45 % 170.0000 93.18 % 160.0000 81.82 %

13,050.00 5,394.00 14,790.00 7,134.00 13,920.00 6,264.00
88.0000
7,656.00

500.0000
184 PLASTIC BICYCLE LEGEND

21.0000 EACH 8.70 % 570.0000 23.91 % 500.0000 8.70 %

10,500.00 840.00 11,970.00 2,310.00 10,500.00 840.00
460.0000
9,660.00

40.0000
185 PLASTIC DRAINAGE MARKING 

146.0000 EACH -4.76 % 45.0000 7.14 % 40.0000 -4.76 %

5,840.00 -292.00 6,570.00 438.00 5,840.00 -292.00
42.0000
6,132.00

40.0000
186 PLASTIC JUNCTION BOX MARKING 

198.0000 EACH 14.29 % 45.0000 28.57 % 40.0000 14.29 %

7,920.00 990.00 8,910.00 1,980.00 7,920.00 990.00
35.0000
6,930.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E

EVERETT   WA  982011927 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

100.0000
187 PLASTIC YIELD LINE SYMBOL 

32.0000 EACH 17.65 % 110.0000 29.41 % 100.0000 17.65 %

3,200.00 480.00 3,520.00 800.00 3,200.00 480.00
85.0000
2,720.00

300.0000
188 PLASTIC LOOK SYMBOL

8.0000 EACH 50.00 % 340.0000 70.00 % 320.0000 60.00 %

2,400.00 800.00 2,720.00 1,120.00 2,560.00 960.00
200.0000
1,600.00

2,000.0000
189 PLASTIC INTERSTATE SHIELD SYMBOL

9.0000 EACH 53.85 % 2,270.0000 74.62 % 2,000.0000 53.85 %

18,000.00 6,300.00 20,430.00 8,730.00 18,000.00 6,300.00
1,300.0000
11,700.00

10,000.0000
190 SHOULDER RUMBLE STRIP TYPE 1

0.5000 MI. -44.44 % 11,400.0000 -36.67 % 10,600.0000 -41.11 %

5,000.00 -4,000.00 5,700.00 -3,300.00 5,300.00 -3,700.00
18,000.0000

9,000.00

350.0000
191 RAISED PAVEMENT MARKER TYPE 1 

36.1000 HUND 12.90 % 400.0000 29.03 % 400.0000 29.03 %

12,635.00 1,444.00 14,440.00 3,249.00 14,440.00 3,249.00
310.0000
11,191.00

650.0000
192 RAISED PAVEMENT MARKER TYPE 2 

17.8000 HUND 20.37 % 740.0000 37.04 % 700.0000 29.63 %

11,570.00 1,958.00 13,172.00 3,560.00 12,460.00 2,848.00
540.0000
9,612.00

193 PERMANENT SIGNING 
L.S. -48.27 % -41.60 % -44.59 %

121,363.00 -113,237.00 137,000.00 -97,600.00 130,000.00 -104,600.00234,600.00

0.6000
194 TEMPORARY PAVEMENT MARKING-LONG DURATION 

198260.0000 L.F. 0.00 % 0.7000 16.67 % 0.6000 0.00 %

118,956.00 0.00 138,782.00 19,826.00 118,956.00 0.00
0.6000

118,956.00
195 SIGN BRIDGE NO. 1

L.S. -33.28 % -24.28 % -27.75 %

115,423.00 -57,577.00 131,000.00 -42,000.00 125,000.00 -48,000.00173,000.00
196 SIGN BRIDGE NO. 2

L.S. -42.09 % -34.58 % -37.50 %

138,995.00 -101,005.00 157,000.00 -83,000.00 150,000.00 -90,000.00240,000.00
197 SIGN BRIDGE NO. 3

L.S. -43.63 % -36.29 % -39.38 %

145,995.00 -113,005.00 165,000.00 -94,000.00 157,000.00 -102,000.00259,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E

EVERETT   WA  982011927 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
198 SIGN BRIDGE NO. 4

L.S. -39.52 % -35.48 % -35.48 %

149,995.00 -98,005.00 160,000.00 -88,000.00 160,000.00 -88,000.00248,000.00
199 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -36.43 % -28.06 % -31.63 %

62,297.00 -35,703.00 70,500.00 -27,500.00 67,000.00 -31,000.0098,000.00
200 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -40.67 % -32.86 % -36.19 %

62,297.00 -42,703.00 70,500.00 -34,500.00 67,000.00 -38,000.00105,000.00
201 CANTILEVER SIGN STRUCTURE NO. 3

L.S. -39.90 % -32.06 % -36.27 %

61,297.00 -40,703.00 69,300.00 -32,700.00 65,000.00 -37,000.00102,000.00
202 TEMPORARY ILLUMINATION SYSTEM SCA1824

L.S. -72.88 % -69.39 % -70.65 %

129,386.00 -347,614.00 146,000.00 -331,000.00 140,000.00 -337,000.00477,000.00
203 ILLUMINATION SYSTEM SCA942

L.S. -54.26 % -48.37 % -49.87 %

182,485.00 -216,515.00 206,000.00 -193,000.00 200,000.00 -199,000.00399,000.00
204 ILLUMINATION SYSTEM SCA1824

L.S. -56.66 % -54.23 % -54.23 %

189,392.00 -247,608.00 200,000.00 -237,000.00 200,000.00 -237,000.00437,000.00
205 ILLUMINATION SYSTEM SCA3165

L.S. -63.70 % -59.01 % -61.16 %

219,636.00 -385,364.00 248,000.00 -357,000.00 235,000.00 -370,000.00605,000.00
206 ILLUMINATION SYSTEM MARVIN RD NE

L.S. -64.14 % -59.50 % -61.25 %

28,689.00 -51,311.00 32,400.00 -47,600.00 31,000.00 -49,000.0080,000.00
207 ILLUMINATION SYSTEM QUINAULT DR NE

L.S. 69.53 % 91.67 % 100.00 %

5,086.00 2,086.00 5,750.00 2,750.00 6,000.00 3,000.003,000.00
208 ILLUMINATION SYSTEM QUINAULT INT

L.S. 83.33 % 107.33 % 100.00 %

5,500.00 2,500.00 6,220.00 3,220.00 6,000.00 3,000.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
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TITLE :I-5
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746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E

EVERETT   WA  982011927 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
209 TRAFFIC SIGNAL SYSTEM SB RAMPS

L.S. -16.24 % -11.11 % -9.72 %

301,539.00 -58,461.00 320,000.00 -40,000.00 325,000.00 -35,000.00360,000.00
210 TRAFFIC SIGNAL SYSTEM NB RAMPS

L.S. -16.28 % -13.51 % -10.81 %

309,760.00 -60,240.00 320,000.00 -50,000.00 330,000.00 -40,000.00370,000.00
211 TRAFFIC SIGNAL SYSTEM QUINAULT

L.S. -26.56 % -16.99 % -21.51 %

68,295.00 -24,705.00 77,200.00 -15,800.00 73,000.00 -20,000.0093,000.00
212 TEMPORARY TRAFFIC SIGNAL SYSTEM - SB RAMPS

L.S. -50.38 % -43.85 % -47.31 %

129,022.00 -130,978.00 146,000.00 -114,000.00 137,000.00 -123,000.00260,000.00
213 TEMPORARY TRAFFIC SIGNAL SYSTEM - NB RAMPS

L.S. -68.09 % -63.93 % -65.93 %

86,150.00 -183,850.00 97,400.00 -172,600.00 92,000.00 -178,000.00270,000.00
214 ITS 

L.S. -41.76 % -39.63 % -37.86 %

819,999.00 -588,001.00 850,000.00 -558,000.00 875,000.00 -533,000.001,408,000.00

50.0000
215 DIRECTIONAL BORING 

640.0000 L.F. -61.54 % 57.0000 -56.15 % 50.0000 -61.54 %

32,000.00 -51,200.00 36,480.00 -46,720.00 32,000.00 -51,200.00
130.0000
83,200.00

5.0000
216 CONDUIT PIPE 2 IN. DIAM. 

612.0000 L.F. -50.00 % 6.0000 -40.00 % 5.0000 -50.00 %

3,060.00 -3,060.00 3,672.00 -2,448.00 3,060.00 -3,060.00
10.0000
6,120.00

6.0000
217 CONDUIT PIPE 4 IN. DIAM. 

1950.0000 L.F. -73.91 % 7.0000 -69.57 % 6.0000 -73.91 %

11,700.00 -33,150.00 13,650.00 -31,200.00 11,700.00 -33,150.00
23.0000

44,850.00

1.5000
218 SEQUENTIAL ARROW SIGN 

9860.0000 HR  -75.81 % 1.0000 -83.87 % 1.0000 -83.87 %

14,790.00 -46,342.00 9,860.00 -51,272.00 9,860.00 -51,272.00
6.2000

61,132.00

3.0000
219 PORTABLE CHANGEABLE MESSAGE SIGN 

11030.0000 HR  -72.73 % 1.0000 -90.91 % 2.0000 -81.82 %

33,090.00 -88,240.00 11,030.00 -110,300.00 22,060.00 -99,270.00
11.0000

121,330.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
220 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 163.16 % 110.53 % 110.53 %

250,000.00 155,000.00 200,000.00 105,000.00 200,000.00 105,000.0095,000.00

59.6000
221 FLAGGERS 

2736.0000 HR  -16.06 % 75.0000 5.63 % 48.0000 -32.39 %

163,065.60 -31,190.40 205,200.00 10,944.00 131,328.00 -62,928.00
71.0000

194,256.00

63.7500
222 OTHER TRAFFIC CONTROL LABOR 

7776.0000 HR  -10.21 % 80.0000 12.68 % 53.0000 -25.35 %

495,720.00 -56,376.00 622,080.00 69,984.00 412,128.00 -139,968.00
71.0000

552,096.00
223 TRAFFIC CONTROL SUPERVISOR 

L.S. 73.68 % -62.41 % 57.89 %

462,000.00 196,000.00 100,000.00 -166,000.00 420,000.00 154,000.00266,000.00

23.0000
224 CONSTRUCTION SIGNS CLASS A 

3822.0000 S.F. 4.55 % 20.0000 -9.09 % 20.0000 -9.09 %

87,906.00 3,822.00 76,440.00 -7,644.00 76,440.00 -7,644.00
22.0000

84,084.00

185.0000
225 PLASTIC HOV LANE SYMBOL 

12.0000 EACH -11.90 % 210.0000 0.00 % 200.0000 -4.76 %

2,220.00 -300.00 2,520.00 0.00 2,400.00 -120.00
210.0000
2,520.00

226 PEDESTRIAN TRAFFIC CONTROL 
L.S. 300.00 % 101.00 % -63.00 %

40,000.00 30,000.00 20,100.00 10,100.00 3,700.00 -6,300.0010,000.00

OTHER ITEMS
227 MIN BID REQ -  TYPE B PROGRESS SCHEDULE $35,0000

L.S. 42.86 % 0.00 % 0.00 %

50,000.00 15,000.00 35,000.00 0.00 35,000.00 0.0035,000.00

8.0000
228 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

11040.0000 C.Y. -42.86 % 1.0000 -92.86 % 20.0000 42.86 %

88,320.00 -66,240.00 11,040.00 -143,520.00 220,800.00 66,240.00
14.0000

154,560.00

0.1500
229 SHORING OR EXTRA EXCAVATION CLASS B 

70360.0000 S.F. -62.50 % 1.0000 150.00 % 1.0000 150.00 %

10,554.00 -17,590.00 70,360.00 42,216.00 70,360.00 42,216.00
0.4000

28,144.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

50.0000
230 GRAVEL BACKFILL FOR DRAIN 

162.0000 C.Y. 13.64 % 30.0000 -31.82 % 50.0000 13.64 %

8,100.00 972.00 4,860.00 -2,268.00 8,100.00 972.00
44.0000
7,128.00

500.0000
231 PLUGGING EXISTING PIPE 

2.0000 EACH 51.52 % 810.0000 145.45 % 350.0000 6.06 %

1,000.00 340.00 1,620.00 960.00 700.00 40.00
330.0000
660.00

232 STRUCTURE SURVEYING 
L.S. 3.90 % -11.43 % 55.84 %

40,000.00 1,500.00 34,100.00 -4,400.00 60,000.00 21,500.0038,500.00
233 ROADWAY SURVEYING 

L.S. 188.46 % 53.85 % 236.54 %

300,000.00 196,000.00 160,000.00 56,000.00 350,000.00 246,000.00104,000.00
234 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

19,055.00 19,055.00 19,055.0019,055.00
235 ADA FEATURES SURVEYING 

L.S. 233.33 % 104.67 % 566.67 %

15,000.00 10,500.00 9,210.00 4,710.00 30,000.00 25,500.004,500.00

55.5000
236 CEMENT CONC. SIDEWALK 

575.0000 S.Y. 20.65 % 62.0000 34.78 % 30.0000 -34.78 %

31,912.50 5,462.50 35,650.00 9,200.00 17,250.00 -9,200.00
46.0000

26,450.00

55.5000
237 CITY - CEMENT CONC. SIDEWALK

1581.0000 S.Y. 20.65 % 62.0000 34.78 % 30.0000 -34.78 %

87,745.50 15,019.50 98,022.00 25,296.00 47,430.00 -25,296.00
46.0000

72,726.00

65.0000
238 CITY - CEMENT CONCRETE DRIVEWAY, TYPE 3

56.0000 S.Y. -34.34 % 70.0000 -29.29 % 60.0000 -39.39 %

3,640.00 -1,904.00 3,920.00 -1,624.00 3,360.00 -2,184.00
99.0000
5,544.00

239 CEMENT CONCRETE DRIVEWAY NO. 3
L.S. -43.09 % -60.45 % -99.76 %

14,000.00 -10,600.00 9,730.00 -14,870.00 60.00 -24,540.0024,600.00

2,100.0000
240 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -27.59 % 2,210.0000 -23.79 % 2,000.0000 -31.03 %

2,100.00 -800.00 2,210.00 -690.00 2,000.00 -900.00
2,900.0000
2,900.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,200.0000
241 CEMENT CONC. CURB RAMP TYPE PARALLEL B

4.0000 EACH -58.62 % 1,220.0000 -57.93 % 2,000.0000 -31.03 %

4,800.00 -6,800.00 4,880.00 -6,720.00 8,000.00 -3,600.00
2,900.0000
11,600.00

21.0000
242 DETECTABLE WARNING SURFACE 

301.0000 S.F. -60.38 % 22.0000 -58.49 % 40.0000 -24.53 %

6,321.00 -9,632.00 6,622.00 -9,331.00 12,040.00 -3,913.00
53.0000

15,953.00

11.0000
243 WIRE FENCE TYPE 1 

6694.0000 L.F. -15.38 % 12.0000 -7.69 % 12.0000 -7.69 %

73,634.00 -13,388.00 80,328.00 -6,694.00 80,328.00 -6,694.00
13.0000

87,022.00

1,000.0000
244 CONNECTION TO DRAINAGE STRUCTURE 

4.0000 EACH -44.44 % 2,710.0000 50.56 % 850.0000 -52.78 %

4,000.00 -3,200.00 10,840.00 3,640.00 3,400.00 -3,800.00
1,800.0000
7,200.00

0.0000
245 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

4,500.0000
246 MANHOLE 48 IN. DIAM. TYPE 3

5.0000 EACH 15.38 % 8,020.0000 105.64 % 5,300.0000 35.90 %

22,500.00 3,000.00 40,100.00 20,600.00 26,500.00 7,000.00
3,900.0000
19,500.00

200.0000
247 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

30.0000 L.F. -44.44 % 350.0000 -2.78 % 130.0000 -63.89 %

6,000.00 -4,800.00 10,500.00 -300.00 3,900.00 -6,900.00
360.0000
10,800.00

750.0000
248 ADJUST CATCH BASIN 

2.0000 EACH 13.64 % 1,040.0000 57.58 % 400.0000 -39.39 %

1,500.00 180.00 2,080.00 760.00 800.00 -520.00
660.0000
1,320.00

249 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. -75.29 % -32.78 % 68.04 %

7,500.00 -22,850.00 20,400.00 -9,950.00 51,000.00 20,650.0030,350.00

600.0000
250 ADJUST VALVE BOX 

4.0000 EACH -26.83 % 440.0000 -46.34 % 350.0000 -57.32 %

2,400.00 -880.00 1,760.00 -1,520.00 1,400.00 -1,880.00
820.0000
3,280.00

251 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E

EVERETT   WA  982011927 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
252 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-32.00 -32.00 -32.00-32.00
253 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

64,700.00 64,700.00 64,700.0064,700.00
254 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00
255 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-14.00 -14.00 -14.00-14.00
256 SPCC PLAN 

L.S. 78.57 % -46.43 % -82.14 %

5,000.00 2,200.00 1,500.00 -1,300.00 500.00 -2,300.002,800.00

2.0000
257 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

590.0000 S.Y. -66.10 % 2.0000 -66.10 % 2.0000 -66.10 %

1,180.00 -2,301.00 1,180.00 -2,301.00 1,180.00 -2,301.00
5.9000

3,481.00

2.0000
258 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

3320.0000 S.Y. -23.08 % 2.0000 -23.08 % 2.0000 -23.08 %

6,640.00 -1,992.00 6,640.00 -1,992.00 6,640.00 -1,992.00
2.6000

8,632.00

22.2500
259 GEOSYNTHETIC RETAINING WALL 

948.0000 S.F. -25.83 % 35.0000 16.67 % 27.0000 -10.00 %

21,093.00 -7,347.00 33,180.00 4,740.00 25,596.00 -2,844.00
30.0000

28,440.00

100.0000
260 NO TRESPASSING SIGN 

8.0000 EACH -75.00 % 150.0000 -62.50 % 250.0000 -37.50 %

800.00 -2,400.00 1,200.00 -2,000.00 2,000.00 -1,200.00
400.0000
3,200.00

261 HEALTH AND SAFETY PLAN 
L.S. -86.00 % -81.80 % -80.00 %

3,500.00 -21,500.00 4,550.00 -20,450.00 5,000.00 -20,000.0025,000.00
262 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E

EVERETT   WA  982011927 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
263 POT HOLING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

20.0000
264 COMPOST AMENDED VEGETATED FILTER STRIP (CAVFS)

11960.0000 S.Y. 100.00 % 9.0000 -10.00 % 16.0000 60.00 %

239,200.00 119,600.00 107,640.00 -11,960.00 191,360.00 71,760.00
10.0000

119,600.00

110.0000
265 BIOFILTRATION SWALE DIVIDER

131.0000 L.F. -54.17 % 84.0000 -65.00 % 145.0000 -39.58 %

14,410.00 -17,030.00 11,004.00 -20,436.00 18,995.00 -12,445.00
240.0000
31,440.00

110.0000
266 BIOFILTRATION SWALE LEVEL SPREADER

147.0000 L.F. 52.78 % 81.0000 12.50 % 145.0000 101.39 %

16,170.00 5,586.00 11,907.00 1,323.00 21,315.00 10,731.00
72.0000

10,584.00

150.0000
267 POND MARKER

7.0000 EACH -70.00 % 110.0000 -78.00 % 150.0000 -70.00 %

1,050.00 -2,450.00 770.00 -2,730.00 1,050.00 -2,450.00
500.0000
3,500.00

12.2500
268 PIGMENTED SEALER

1336.0000 S.Y. 22.50 % 17.0000 70.00 % 3.0000 -70.00 %

16,366.00 3,006.00 22,712.00 9,352.00 4,008.00 -9,352.00
10.0000

13,360.00
269 PROJECT PARTNERING

CALC 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00

2.2500
270 CRACK SEALING - LF 

10169.0000 L.F. -85.00 % 4.0000 -73.33 % 4.0000 -73.33 %

22,880.25 -129,654.75 40,676.00 -111,859.00 40,676.00 -111,859.00
15.0000

152,535.00
271 FORCE ACCOUNT SHOULDER REPAIR

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E

EVERETT   WA  982011927 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
272 FORCE ACCOUNT POTHOLE REPAIR

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

$25,935,935.35 -20.43% $26,623,184.20 -18.32% $27,734,470.00 -14.91%$32,593,625.20CONTRACT TOTAL

$27,734,470.00$25,935,935.35 $26,623,184.20BASE TOTAL -20.43% -18.32% -14.91%$32,593,625.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 3.87 % -5.32 % 2.53 %

3,071,811.75 114,536.75 2,800,000.00 -157,275.00 3,032,000.00 74,725.002,957,275.00

15,000.0000
2 CLEARING AND GRUBBING 

35.7000 ACRE 154.24 % 14,000.0000 137.29 % 25,000.0000 323.73 %

535,500.00 324,870.00 499,800.00 289,170.00 892,500.00 681,870.00
5,900.0000
210,630.00

200.0000
3 REMOVING DRAINAGE STRUCTURE 

21.0000 EACH -31.03 % 400.0000 37.93 % 500.0000 72.41 %

4,200.00 -1,890.00 8,400.00 2,310.00 10,500.00 4,410.00
290.0000
6,090.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 39,900.00 % 6,400.00 % 22.50 %

400,000.00 399,000.00 65,000.00 64,000.00 1,225.00 225.001,000.00

11.5000
5 REMOVING STORM SEWER PIPE

1866.0000 L.F. -11.54 % 10.0000 -23.08 % 25.0000 92.31 %

21,459.00 -2,799.00 18,660.00 -5,598.00 46,650.00 22,392.00
13.0000

24,258.00
6 REMOVAL OF EXISTING SWALE DIVIDER/SPREADER

L.S. 275.00 % 25.00 % -12.50 %

15,000.00 11,000.00 5,000.00 1,000.00 3,500.00 -500.004,000.00
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

6,800.00 6,800.00 6,800.006,800.00
8 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 510/1

L.S. -61.39 % -51.74 % -42.08 %

200,000.00 -318,000.00 250,000.00 -268,000.00 300,000.00 -218,000.00518,000.00

14.5000
9 REMOVING ASPHALT CONC. PAVEMENT 

8610.0000 S.Y. 314.29 % 5.0000 42.86 % 10.0000 185.71 %

124,845.00 94,710.00 43,050.00 12,915.00 86,100.00 55,965.00
3.5000

30,135.00

55.0000
10 REMOVING TRAFFIC ISLAND 

67.0000 S.Y. 223.53 % 30.0000 76.47 % 50.0000 194.12 %

3,685.00 2,546.00 2,010.00 871.00 3,350.00 2,211.00
17.0000
1,139.00

3.0000
11 REMOVING TRAFFIC CURB 

420.0000 L.F. -26.83 % 6.0000 46.34 % 25.0000 509.76 %

1,260.00 -462.00 2,520.00 798.00 10,500.00 8,778.00
4.1000

1,722.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

7.5000
12 REMOVING GUARDRAIL 

1015.0000 L.F. -25.00 % 7.5000 -25.00 % 8.0000 -20.00 %

7,612.50 -2,537.50 7,612.50 -2,537.50 8,120.00 -2,030.00
10.0000

10,150.00

215.0000
13 REMOVING GUARDRAIL ANCHOR 

5.0000 EACH -40.28 % 225.0000 -37.50 % 650.0000 80.56 %

1,075.00 -725.00 1,125.00 -675.00 3,250.00 1,450.00
360.0000
1,800.00

10.0000
14 REMOVING HIGH TENSION CABLE BARRIER SYSTEM

1360.0000 L.F. 72.41 % 12.0000 106.90 % 8.0000 37.93 %

13,600.00 5,712.00 16,320.00 8,432.00 10,880.00 2,992.00
5.8000

7,888.00

2.0000
15 REMOVING PAINT LINE 

460.0000 L.F. -33.33 % 3.0000 0.00 % 2.0000 -33.33 %

920.00 -460.00 1,380.00 0.00 920.00 -460.00
3.0000

1,380.00

1.0000
16 REMOVING PLASTIC LINE 

20640.0000 L.F. 42.86 % 1.0000 42.86 % 1.0000 42.86 %

20,640.00 6,192.00 20,640.00 6,192.00 20,640.00 6,192.00
0.7000

14,448.00

100.0000
17 REMOVING PLASTIC TRAFFIC MARKING 

127.0000 EACH 11,011.11 % 100.0000 11,011.11 % 100.0000 11,011.11 %

12,700.00 12,585.70 12,700.00 12,585.70 12,700.00 12,585.70
0.9000
114.30

2.0000
18 REMOVING PLASTIC CROSSWALK LINE 

1250.0000 S.F. -58.33 % 3.0000 -37.50 % 2.0000 -58.33 %

2,500.00 -3,500.00 3,750.00 -2,250.00 2,500.00 -3,500.00
4.8000

6,000.00

150.0000
19 REMOVING RAISED PAVEMENT MARKER 

18.5000 HUND -31.82 % 200.0000 -9.09 % 155.0000 -29.55 %

2,775.00 -1,295.00 3,700.00 -370.00 2,867.50 -1,202.50
220.0000
4,070.00

4.3000
20 REMOVING WIRE FENCE 

5510.0000 L.F. 30.30 % 6.0000 81.82 % 5.0000 51.52 %

23,693.00 5,510.00 33,060.00 14,877.00 27,550.00 9,367.00
3.3000

18,183.00

GRADING

14.5000
21 ROADWAY EXCAVATION INCL. HAUL 

49560.0000 C.Y. -39.58 % 15.0000 -37.50 % 22.0000 -8.33 %

718,620.00 -470,820.00 743,400.00 -446,040.00 1,090,320.00 -99,120.00
24.0000

1,189,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

11.5000
22 ROADWAY EXCAVATION INCL. HAUL - AREA A

4400.0000 C.Y. -61.67 % 15.0000 -50.00 % 22.0000 -26.67 %

50,600.00 -81,400.00 66,000.00 -66,000.00 96,800.00 -35,200.00
30.0000

132,000.00

14.5000
23 ROADWAY EXCAVATION INCL. HAUL - AREA B

1500.0000 C.Y. -73.15 % 20.0000 -62.96 % 22.0000 -59.26 %

21,750.00 -59,250.00 30,000.00 -51,000.00 33,000.00 -48,000.00
54.0000

81,000.00

12.5000
24 ROADWAY EXCAVATION INCL. HAUL - AREA C

3400.0000 C.Y. -58.33 % 18.0000 -40.00 % 22.0000 -26.67 %

42,500.00 -59,500.00 61,200.00 -40,800.00 74,800.00 -27,200.00
30.0000

102,000.00

12.5000
25 ROADWAY EXCAVATION INCL. HAUL - AREA D

8450.0000 C.Y. -47.92 % 15.0000 -37.50 % 22.0000 -8.33 %

105,625.00 -97,175.00 126,750.00 -76,050.00 185,900.00 -16,900.00
24.0000

202,800.00

11.0000
26 ROADWAY EXCAVATION INCL. HAUL - AREA GTA

10530.0000 C.Y. -54.17 % 15.0000 -37.50 % 22.0000 -8.33 %

115,830.00 -136,890.00 157,950.00 -94,770.00 231,660.00 -21,060.00
24.0000

252,720.00

13.0000
27 GRAVEL BORROW INCL. HAUL 

103300.0000 TON -13.33 % 1.0000 -93.33 % 13.0000 -13.33 %

1,342,900.00 -206,600.00 103,300.00 1,446,200.00 1,342,900.00 -206,600.00
15.0000

1,549,500.00

1.7500
28 EMBANKMENT COMPACTION 

89610.0000 C.Y. -43.55 % 17.0000 448.39 % 15.0000 383.87 %

156,817.50 -120,973.50 1,523,370.00 1,245,579.00 1,344,150.00 1,066,359.00
3.1000

277,791.00

DRAINAGE

2,600.0000
29 GRATE INLET TYPE 2 

30.0000 EACH 8.33 % 2,100.0000 -12.50 % 2,550.0000 6.25 %

78,000.00 6,000.00 63,000.00 -9,000.00 76,500.00 4,500.00
2,400.0000
72,000.00

2,300.0000
30 FRAME AND DUAL VANED GRATE ON CB TYPE 2 - 48 IN. DIAM.

9.0000 EACH -42.50 % 1,000.0000 -75.00 % 900.0000 -77.50 %

20,700.00 -15,300.00 9,000.00 -27,000.00 8,100.00 -27,900.00
4,000.0000
36,000.00

2,550.0000
31 FRAME AND DUAL VANED GRATE ON CB TYPE 2 - 54 IN. DIAM.

1.0000 EACH -32.89 % 600.0000 -84.21 % 900.0000 -76.32 %

2,550.00 -1,250.00 600.00 -3,200.00 900.00 -2,900.00
3,800.0000
3,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

40.0000
32 CEMENT CONC. GUTTER 

1152.0000 L.F. 42.86 % 20.0000 -28.57 % 25.0000 -10.71 %

46,080.00 13,824.00 23,040.00 -9,216.00 28,800.00 -3,456.00
28.0000

32,256.00

45.0000
33 QUARRY SPALLS 

278.0000 TON 18.42 % 38.0000 0.00 % 50.0000 31.58 %

12,510.00 1,946.00 10,564.00 0.00 13,900.00 3,336.00
38.0000

10,564.00

18.0000
34 UNDERDRAIN PIPE 6 IN. DIAM. 

407.0000 L.F. -37.93 % 25.0000 -13.79 % 21.0000 -27.59 %

7,326.00 -4,477.00 10,175.00 -1,628.00 8,547.00 -3,256.00
29.0000

11,803.00

30.0000
35 UNDERDRAIN PIPE 12 IN. DIAM. 

620.0000 L.F. -23.08 % 30.0000 -23.08 % 24.0000 -38.46 %

18,600.00 -5,580.00 18,600.00 -5,580.00 14,880.00 -9,300.00
39.0000

24,180.00

17.5000
36 DRAIN PIPE 6 IN. DIAM. 

54.0000 L.F. -37.50 % 22.0000 -21.43 % 26.0000 -7.14 %

945.00 -567.00 1,188.00 -324.00 1,404.00 -108.00
28.0000
1,512.00

750.0000
37 TRENCH DRAIN PIPE CLEANOUT

5.0000 EACH 53.06 % 1,500.0000 206.12 % 250.0000 -48.98 %

3,750.00 1,300.00 7,500.00 5,050.00 1,250.00 -1,200.00
490.0000
2,450.00

80.0000
38 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

293.0000 L.F. 31.15 % 50.0000 -18.03 % 65.0000 6.56 %

23,440.00 5,567.00 14,650.00 -3,223.00 19,045.00 1,172.00
61.0000

17,873.00

72.0000
39 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 

45.0000 L.F. -16.28 % 135.0000 56.98 % 100.0000 16.28 %

3,240.00 -630.00 6,075.00 2,205.00 4,500.00 630.00
86.0000
3,870.00

89.0000
40 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 

160.0000 L.F. -25.83 % 65.0000 -45.83 % 120.0000 0.00 %

14,240.00 -4,960.00 10,400.00 -8,800.00 19,200.00 0.00
120.0000
19,200.00

146.0000
41 CL. IV REINF. CONC. CULV. PIPE 24 IN. DIAM. 

35.0000 L.F. -8.75 % 170.0000 6.25 % 135.0000 -15.63 %

5,110.00 -490.00 5,950.00 350.00 4,725.00 -875.00
160.0000
5,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5
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RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

8,000.0000
42 CATCH BASIN TYPE 2 54 IN. DIAM. W/FLOW CONTROL & CAGE 

1.0000 EACH -6.98 % 6,500.0000 -24.42 % 12,000.0000 39.53 %

8,000.00 -600.00 6,500.00 -2,100.00 12,000.00 3,400.00
8,600.0000
8,600.00

1,550.0000
43 CATCH BASIN TYPE 1 

23.0000 EACH -8.82 % 1,700.0000 0.00 % 3,000.0000 76.47 %

35,650.00 -3,450.00 39,100.00 0.00 69,000.00 29,900.00
1,700.0000
39,100.00

3,000.0000
44 CATCH BASIN TYPE 2 48 IN. DIAM. 

75.0000 EACH -3.23 % 4,000.0000 29.03 % 7,000.0000 125.81 %

225,000.00 -7,500.00 300,000.00 67,500.00 525,000.00 292,500.00
3,100.0000
232,500.00

3,250.0000
45 CATCH BASIN TYPE 2 54 IN. DIAM. 

2.0000 EACH -9.72 % 5,500.0000 52.78 % 8,000.0000 122.22 %

6,500.00 -700.00 11,000.00 3,800.00 16,000.00 8,800.00
3,600.0000
7,200.00

4,000.0000
46 CATCH BASIN TYPE 2 60 IN. DIAM. 

3.0000 EACH -14.89 % 6,500.0000 38.30 % 10,000.0000 112.77 %

12,000.00 -2,100.00 19,500.00 5,400.00 30,000.00 15,900.00
4,700.0000
14,100.00

4,300.0000
47 CATCH BASIN - PVC - 18 IN. DIAM.

1.0000 EACH 95.45 % 2,500.0000 13.64 % 2,500.0000 13.64 %

4,300.00 2,100.00 2,500.00 300.00 2,500.00 300.00
2,200.0000
2,200.00

2.0000
48 TESTING STORM SEWER PIPE 

9458.0000 L.F. -13.04 % 4.0000 73.91 % 4.0000 73.91 %

18,916.00 -2,837.40 37,832.00 16,078.60 37,832.00 16,078.60
2.3000

21,753.40

78.0000
49 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

36.0000 L.F. -48.00 % 125.0000 -16.67 % 150.0000 0.00 %

2,808.00 -2,592.00 4,500.00 -900.00 5,400.00 0.00
150.0000
5,400.00

94.0000
50 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

263.0000 L.F. -5.05 % 80.0000 -19.19 % 175.0000 76.77 %

24,722.00 -1,315.00 21,040.00 -4,997.00 46,025.00 19,988.00
99.0000

26,037.00

140.0000
51 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 

200.0000 L.F. 72.84 % 115.0000 41.98 % 200.0000 146.91 %

28,000.00 11,800.00 23,000.00 6,800.00 40,000.00 23,800.00
81.0000

16,200.00

60.0000
52 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

4173.0000 L.F. 30.43 % 40.0000 -13.04 % 125.0000 171.74 %

250,380.00 58,422.00 166,920.00 -25,038.00 521,625.00 329,667.00
46.0000

191,958.00
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PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.
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% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

94.0000
53 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

1948.0000 L.F. 77.36 % 50.0000 -5.66 % 135.0000 154.72 %

183,112.00 79,868.00 97,400.00 -5,844.00 262,980.00 159,736.00
53.0000

103,244.00

94.0000
54 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

1465.0000 L.F. 23.68 % 70.0000 -7.89 % 150.0000 97.37 %

137,710.00 26,370.00 102,550.00 -8,790.00 219,750.00 108,410.00
76.0000

111,340.00

113.0000
55 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM. 

269.0000 L.F. 76.56 % 95.0000 48.44 % 250.0000 290.63 %

30,397.00 13,181.00 25,555.00 8,339.00 67,250.00 50,034.00
64.0000

17,216.00

140.0000
56 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 

276.0000 L.F. 100.00 % 115.0000 64.29 % 300.0000 328.57 %

38,640.00 19,320.00 31,740.00 12,420.00 82,800.00 63,480.00
70.0000

19,320.00

55.0000
57 DUCTILE IRON STORM SEWER PIPE 8 IN. DIAM.

124.0000 L.F. -40.22 % 55.0000 -40.22 % 200.0000 117.39 %

6,820.00 -4,588.00 6,820.00 -4,588.00 24,800.00 13,392.00
92.0000

11,408.00

WATER LINES

675.0000
58 RAISE VALVE BOX TO GRADE

6.0000 EACH -17.68 % 600.0000 -26.83 % 1,500.0000 82.93 %

4,050.00 -870.00 3,600.00 -1,320.00 9,000.00 4,080.00
820.0000
4,920.00

6,350.0000
59 REMOVE AND REPLACE 2 INCH AIR AND VACUUM RELEASE VALVE

1.0000 EACH -15.33 % 4,600.0000 -38.67 % 5,000.0000 -33.33 %

6,350.00 -1,150.00 4,600.00 -2,900.00 5,000.00 -2,500.00
7,500.0000
7,500.00

STRUCTURE

20.0000
60 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1666.0000 C.Y. -33.33 % 35.0000 16.67 % 45.0000 50.00 %

33,320.00 -16,660.00 58,310.00 8,330.00 74,970.00 24,990.00
30.0000

49,980.00
61 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -99.21 % -96.06 % 462.99 %

1,000.00 -126,000.00 5,000.00 -122,000.00 715,000.00 588,000.00127,000.00
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MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
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SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

0.0000
62 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

45.0000
63 GRAVEL BACKFILL FOR WALL 

400.0000 C.Y. 2.27 % 60.0000 36.36 % 55.0000 25.00 %

18,000.00 400.00 24,000.00 6,400.00 22,000.00 4,400.00
44.0000

17,600.00

1.5000
64 ST. REINF. BAR FOR BRIDGE 

45736.0000 LB. 0.00 % 1.1000 -26.67 % 1.2500 -16.67 %

68,604.00 0.00 50,309.60 -18,294.40 57,170.00 -11,434.00
1.5000

68,604.00

1.5700
65 ST. REINF. BAR FOR RETAINING WALL 

55200.0000 LB. -7.65 % 1.1000 -35.29 % 1.2500 -26.47 %

86,664.00 -7,176.00 60,720.00 -33,120.00 69,000.00 -24,840.00
1.7000

93,840.00

1,450.0000
66 CONC. CLASS 4000 FOR BRIDGE 

237.0000 C.Y. 81.25 % 1,500.0000 87.50 % 1,500.0000 87.50 %

343,650.00 154,050.00 355,500.00 165,900.00 355,500.00 165,900.00
800.0000

189,600.00

1,350.0000
67 CONC. CLASS 4000 FOR RETAINING WALL 

240.0000 C.Y. 82.43 % 1,800.0000 143.24 % 1,200.0000 62.16 %

324,000.00 146,400.00 432,000.00 254,400.00 288,000.00 110,400.00
740.0000

177,600.00

3,480.0000
68 PRESTRESSED CONC. GIRDER - UF60G5

208.0000 L.F. 190.00 % 3,500.0000 191.67 % 4,000.0000 233.33 %

723,840.00 474,240.00 728,000.00 478,400.00 832,000.00 582,400.00
1,200.0000
249,600.00

69 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-8.00 -8.00 -8.00-8.00
70 SUPERSTRUCTURE - BR. NO. 510/1

L.S. -4.46 % 52.68 % 7.14 %

535,000.00 -25,000.00 855,000.00 295,000.00 600,000.00 40,000.00560,000.00

119.0000
71 BRIDGE RAILING TYPE BP

766.0000 L.F. 48.75 % 100.0000 25.00 % 100.0000 25.00 %

91,154.00 29,874.00 76,600.00 15,320.00 76,600.00 15,320.00
80.0000

61,280.00

113.0000
72 BRIDGE RAILING TYPE PEDESTRIAN

581.0000 L.F. 29.89 % 80.0000 -8.05 % 85.0000 -2.30 %

65,653.00 15,106.00 46,480.00 -4,067.00 49,385.00 -1,162.00
87.0000

50,547.00
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MAX J. KUNEY COMPANY FLATIRON WEST, INC
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CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

200.0000
73 TRAFFIC BARRIER 

265.0000 L.F. 14.29 % 150.0000 -14.29 % 120.0000 -31.43 %

53,000.00 6,625.00 39,750.00 -6,625.00 31,800.00 -14,575.00
175.0000
46,375.00

174.0000
74 TRAFFIC PEDESTRIAN BARRIER 

412.0000 L.F. -13.00 % 115.0000 -42.50 % 100.0000 -50.00 %

71,688.00 -10,712.00 47,380.00 -35,020.00 41,200.00 -41,200.00
200.0000
82,400.00

162.0000
75 TRAFFIC PEDESTRIAN BARRIER TRANSITION

64.0000 L.F. -46.00 % 142.0000 -52.67 % 140.0000 -53.33 %

10,368.00 -8,832.00 9,088.00 -10,112.00 8,960.00 -10,240.00
300.0000
19,200.00

255.0000
76 PEDESTRIAN BARRIER 

407.0000 L.F. 50.00 % 142.0000 -16.47 % 120.0000 -29.41 %

103,785.00 34,595.00 57,794.00 -11,396.00 48,840.00 -20,350.00
170.0000
69,190.00

511.0000
77 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

52.0000 L.F. 27.75 % 360.0000 -10.00 % 800.0000 100.00 %

26,572.00 5,772.00 18,720.00 -2,080.00 41,600.00 20,800.00
400.0000
20,800.00

500.0000
78 CONCRETE BARRIER AND MOMENT SLAB - NW WALL

19.0000 L.F. -21.88 % 375.0000 -41.41 % 630.0000 -1.56 %

9,500.00 -2,660.00 7,125.00 -5,035.00 11,970.00 -190.00
640.0000
12,160.00

550.0000
79 CONCRETE BARRIER AND MOMENT SLAB - SW WALL

19.0000 L.F. -14.06 % 375.0000 -41.41 % 685.0000 7.03 %

10,450.00 -1,710.00 7,125.00 -5,035.00 13,015.00 855.00
640.0000
12,160.00

67.0000
80 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

777.0000 S.F. 11.67 % 70.0000 16.67 % 45.0000 -25.00 %

52,059.00 5,439.00 54,390.00 7,770.00 34,965.00 -11,655.00
60.0000

46,620.00

440.0000
81 BRIDGE APPROACH SLAB 

130.0000 S.Y. 46.67 % 500.0000 66.67 % 235.0000 -21.67 %

57,200.00 18,200.00 65,000.00 26,000.00 30,550.00 -8,450.00
300.0000
39,000.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

20.0000
82 CRUSHED SURFACING BASE COURSE 

46300.0000 TON -9.09 % 22.0000 0.00 % 20.0000 -9.09 %

926,000.00 -92,600.00 1,018,600.00 0.00 926,000.00 -92,600.00
22.0000

1,018,600.00

CEMENT CONCRETE PAVEMENT

130.0000
83 TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT

3699.0000 S.Y. 8.33 % 118.0000 -1.67 % 116.0200 -3.32 %

480,870.00 36,990.00 436,482.00 -7,398.00 429,157.98 -14,722.02
120.0000

443,880.00

71.0000
84 RAISED CURB ISLAND AT BRIDGE APPROACH SLAB

132.0000 S.F. 255.00 % 48.0000 140.00 % 46.1700 130.85 %

9,372.00 6,732.00 6,336.00 3,696.00 6,094.44 3,454.44
20.0000
2,640.00

HOT MIX ASPHALT

4.5000
85 PLANING BITUMINOUS PAVEMENT 

11510.0000 S.Y. -30.77 % 2.5000 -61.54 % 6.0000 -7.69 %

51,795.00 -23,020.00 28,775.00 -46,040.00 69,060.00 -5,755.00
6.5000

74,815.00

111.0000
86 HMA FOR PRELEVELING CL. 1/2 IN. PG 58V-22

170.0000 TON -20.71 % 122.0000 -12.86 % 98.4600 -29.67 %

18,870.00 -4,930.00 20,740.00 -3,060.00 16,738.20 -7,061.80
140.0000
23,800.00

90.0000
87 HMA CL. 1/2 IN. PG 58V-22

37430.0000 TON 3.45 % 90.0000 3.45 % 82.5700 -5.09 %

3,368,700.00 112,290.00 3,368,700.00 112,290.00 3,090,595.10 -165,814.90
87.0000

3,256,410.00

100.0000
88 HMA CL. 1/2 IN. PG 58H-22

2710.0000 TON 14.94 % 90.0000 3.45 % 92.7700 6.63 %

271,000.00 35,230.00 243,900.00 8,130.00 251,406.70 15,636.70
87.0000

235,770.00
89 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

105,600.00 105,600.00 105,600.00105,600.00
90 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

70,600.00 70,600.00 70,600.0070,600.00
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CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
91 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

222,829.00 222,829.00 222,829.00222,829.00

215.0000
92 HMA FOR APPROACH CL. 1/2 IN. PG 58V-22

30.0000 TON 65.38 % 152.0000 16.92 % 200.0000 53.85 %

6,450.00 2,550.00 4,560.00 660.00 6,000.00 2,100.00
130.0000
3,900.00

93 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-14.00 -14.00 -14.00-14.00

IRRIGATION AND WATER DISTRIBUTION
94 IRRIGATION SYSTEM 

L.S. 3.51 % 4.34 % -39.31 %

124,000.00 4,200.00 125,000.00 5,200.00 72,703.72 -47,096.28119,800.00
95 IRRIGATION SYSTEM MODIFICATION AND ADJUSTMENT

L.S. 140.00 % 124.00 % -83.77 %

30,000.00 17,500.00 28,000.00 15,500.00 2,029.06 -10,470.9412,500.00

EROSION CONTROL AND ROADSIDE PLANTING
96 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -77.82 % -68.32 % -79.56 %

700,000.00 2,456,180.00 1,000,000.00 2,156,180.00 645,000.00 2,511,180.003,156,180.00

5,700.0000
97 SEEDING, FERTILIZING, AND MULCHING 

21.7000 ACRE 18.75 % 4,200.0000 -12.50 % 2,968.6100 -38.15 %

123,690.00 19,530.00 91,140.00 -13,020.00 64,418.84 -39,741.16
4,800.0000
104,160.00

5,300.0000
98 SEEDING AND MULCHING 

1.8000 ACRE 6.00 % 4,200.0000 -16.00 % 3,238.3900 -35.23 %

9,540.00 540.00 7,560.00 -1,440.00 5,829.10 -3,170.90
5,000.0000
9,000.00

105,000.0000
99 TOPSOIL TYPE A 

0.4000 ACRE 69.35 % 45,000.0000 -27.42 % 20,000.0000 -67.74 %

42,000.00 17,200.00 18,000.00 -6,800.00 8,000.00 -16,800.00
62,000.0000
24,800.00
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EROSION CONTROL AND ROADSIDE PLANTING

7,000.0000
100 TOPSOIL TYPE B 

26.5000 ACRE -56.25 % 15,000.0000 -6.25 % 11,000.0000 -31.25 %

185,500.00 -238,500.00 397,500.00 -26,500.00 291,500.00 -132,500.00
16,000.0000
424,000.00

30.0000
101 PSIPE ACER CIRCINATUM / VINE MAPLE

115.0000 EACH -70.00 % 28.0000 -72.00 % 25.6000 -74.40 %

3,450.00 -8,050.00 3,220.00 -8,280.00 2,944.00 -8,556.00
100.0000
11,500.00

30.0000
102 PSIPE ALNUS RUBRA / RED ALDER

14.0000 EACH -70.00 % 28.0000 -72.00 % 24.0200 -75.98 %

420.00 -980.00 392.00 -1,008.00 336.28 -1,063.72
100.0000
1,400.00

175.0000
103 PSIPE FRAXINUS LATIFOLIA / OREGON ASH

39.0000 EACH -30.00 % 60.0000 -76.00 % 58.1300 -76.75 %

6,825.00 -2,925.00 2,340.00 -7,410.00 2,267.07 -7,482.93
250.0000
9,750.00

30.0000
104 PSIPE MALUS FUSCA / OREGON CRAB APPLE

78.0000 EACH -70.00 % 28.0000 -72.00 % 20.8100 -79.19 %

2,340.00 -5,460.00 2,184.00 -5,616.00 1,623.18 -6,176.82
100.0000
7,800.00

175.0000
105 PSIPE  PINUS CONTORTA LATIFOLIA / LODGEPOLE PINE

126.0000 EACH -12.50 % 140.0000 -30.00 % 115.7100 -42.15 %

22,050.00 -3,150.00 17,640.00 -7,560.00 14,579.46 -10,620.54
200.0000
25,200.00

175.0000
106 PSIPE PINUS MONTICOLA / WESTERN WHITE PINE

136.0000 EACH -12.50 % 140.0000 -30.00 % 126.8300 -36.59 %

23,800.00 -3,400.00 19,040.00 -8,160.00 17,248.88 -9,951.12
200.0000
27,200.00

175.0000
107 PSIPE  PSEUDOTSUGA MENZIESII / DOUGLAS FIR

173.0000 EACH -12.50 % 135.0000 -32.50 % 54.0800 -72.96 %

30,275.00 -4,325.00 23,355.00 -11,245.00 9,355.84 -25,244.16
200.0000
34,600.00

175.0000
108 PSIPE  QUERCUS GARRYANA / OREGON OAK

44.0000 EACH -30.00 % 110.0000 -56.00 % 120.7100 -51.72 %

7,700.00 -3,300.00 4,840.00 -6,160.00 5,311.24 -5,688.76
250.0000
11,000.00

175.0000
109 PSIPE  QUERCUS RUBRA / RED OAK

25.0000 EACH -30.00 % 180.0000 -28.00 % 115.4200 -53.83 %

4,375.00 -1,875.00 4,500.00 -1,750.00 2,885.50 -3,364.50
250.0000
6,250.00

350.0000
110 PSIPE  QUERCUS RUBRA / RED OAK 2" CAL

15.0000 EACH 25.00 % 350.0000 25.00 % 295.4700 5.53 %

5,250.00 1,050.00 5,250.00 1,050.00 4,432.05 232.05
280.0000
4,200.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

175.0000
111 PSIPE  RHAMNUS PURSHIANA / CASCARA

74.0000 EACH -30.00 % 110.0000 -56.00 % 54.1200 -78.35 %

12,950.00 -5,550.00 8,140.00 -10,360.00 4,004.88 -14,495.12
250.0000
18,500.00

175.0000
112 PSIPE  THUJA PLICATA / WESTERN RED CEDAR

83.0000 EACH -12.50 % 100.0000 -50.00 % 54.1000 -72.95 %

14,525.00 -2,075.00 8,300.00 -8,300.00 4,490.30 -12,109.70
200.0000
16,600.00

10.0000
113 PSIPE AMELANCHIER ALNIFOLIA / SERVICEBERRY

85.0000 EACH 25.00 % 10.0000 25.00 % 9.1900 14.88 %

850.00 170.00 850.00 170.00 781.15 101.15
8.0000
680.00

14.0000
114 PSIPE  CARYOPTERIS X CLANDONENSIS / BLUE MIST SHRUB

233.0000 EACH -30.00 % 15.0000 -25.00 % 8.5300 -57.35 %

3,262.00 -1,398.00 3,495.00 -1,165.00 1,987.49 -2,672.51
20.0000
4,660.00

9.7500
115 PSIPE  HOLODISCUS DISCOLOR / OCEAN-SPRAY

262.0000 EACH 23.42 % 10.0000 26.58 % 6.9500 -12.03 %

2,554.50 484.70 2,620.00 550.20 1,820.90 -248.90
7.9000

2,069.80

9.7500
116 PSIPE LONICERA INVOLUCRATA / TWINBERRY

131.0000 EACH -3.47 % 10.0000 -0.99 % 6.6300 -34.36 %

1,277.25 -45.85 1,310.00 -13.10 868.53 -454.57
10.1000
1,323.10

9.7500
117 PSIPE OEMLERIA CERASIFORMIS / INDIAN PLUM

176.0000 EACH -2.50 % 10.0000 0.00 % 6.6300 -33.70 %

1,716.00 -44.00 1,760.00 0.00 1,166.88 -593.12
10.0000
1,760.00

9.7500
118 PSIPE PHILADELPHUS LEWISII / WILD MOCK ORANGE

464.0000 EACH 26.62 % 10.0000 29.87 % 5.7100 -25.84 %

4,524.00 951.20 4,640.00 1,067.20 2,649.44 -923.36
7.7000

3,572.80

9.7500
119 PSIPE  PHYSOCARPUS CAPITATUS / PACIFIC NINEBARK

60.0000 EACH -30.36 % 10.0000 -28.57 % 6.6300 -52.64 %

585.00 -255.00 600.00 -240.00 397.80 -442.20
14.0000
840.00

9.7500
120 PSIPE  RIBES SANGUINEUM / RED FLOWERING CURRANT

342.0000 EACH 9.55 % 12.0000 34.83 % 6.6300 -25.51 %

3,334.50 290.70 4,104.00 1,060.20 2,267.46 -776.34
8.9000

3,043.80

9.7500
121 PSIPE  ROSA NUTKANA / NOOTKA ROSE

392.0000 EACH 12.07 % 10.0000 14.94 % 6.5700 -24.48 %

3,822.00 411.60 3,920.00 509.60 2,575.44 -834.96
8.7000

3,410.40
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EROSION CONTROL AND ROADSIDE PLANTING

9.7500
122 PSIPE  SAMBUCUS CAERULEA / BLUE ELDERBERRY

105.0000 EACH -11.36 % 12.0000 9.09 % 4.9200 -55.27 %

1,023.75 -131.25 1,260.00 105.00 516.60 -638.40
11.0000
1,155.00

9.7500
123 PSIPE  SAMBUCUS RACEMOSA / RED ELDERBERRY

105.0000 EACH -11.36 % 10.0000 -9.09 % 4.9200 -55.27 %

1,023.75 -131.25 1,050.00 -105.00 516.60 -638.40
11.0000
1,155.00

14.0000
124 PSIPE SPIRAEA DENSIFLORA / SUB-ALPINE SPIRAEA

233.0000 EACH -39.13 % 15.0000 -34.78 % 5.7100 -75.17 %

3,262.00 -2,097.00 3,495.00 -1,864.00 1,330.43 -4,028.57
23.0000
5,359.00

9.7500
125 PSIPE  SYMPHORICARPOS ALBUS / WHITE SNOWBERRY

233.0000 EACH -18.75 % 10.0000 -16.67 % 5.7100 -52.42 %

2,271.75 -524.25 2,330.00 -466.00 1,330.43 -1,465.57
12.0000
2,796.00

14.0000
126 PSIPE PRUNUS LAUROCERASUS 'MT VERNON'/LAUREL

134.0000 EACH 77.22 % 18.0000 127.85 % 10.1500 28.48 %

1,876.00 817.40 2,412.00 1,353.40 1,360.10 301.50
7.9000

1,058.60

9.7500
127 PSIPE  EUONYMUS ALATUS 'COMPACTUS'

48.0000 EACH -51.25 % 15.0000 -25.00 % 7.9800 -60.10 %

468.00 -492.00 720.00 -240.00 383.04 -576.96
20.0000
960.00

9.7500
128 PSIPE MAHONIA REPENS / CREEPING MAHONIA

1442.0000 EACH -25.00 % 12.0000 -7.69 % 6.6300 -49.00 %

14,059.50 -4,686.50 17,304.00 -1,442.00 9,560.46 -9,185.54
13.0000

18,746.00

9.7500
129 PSIPE  PINUS MUGO 'COMPACTA' / DWARF MUGO PINE

42.0000 EACH -65.18 % 30.0000 7.14 % 9.2900 -66.82 %

409.50 -766.50 1,260.00 84.00 390.18 -785.82
28.0000
1,176.00

14.0000
130 PSIPE VACCINIUM OVATUM/ EVERGREEN HUCKLEBERRY

138.0000 EACH 0.00 % 12.0000 -14.29 % 7.0700 -49.50 %

1,932.00 0.00 1,656.00 -276.00 975.66 -956.34
14.0000
1,932.00

9.7500
131 PSIPE RHUS AROMATICA 'GRO-LOW' / GRO-LOW SUMAC

1402.0000 EACH 21.88 % 12.0000 50.00 % 9.3900 17.38 %

13,669.50 2,453.50 16,824.00 5,608.00 13,164.78 1,948.78
8.0000

11,216.00

14.0000
132 PSIPE SYMPHORICARPOS X  CHENAULTII ‘HANCOCK’ 

1402.0000 EACH 55.56 % 12.0000 33.33 % 5.7100 -36.56 %

19,628.00 7,010.00 16,824.00 4,206.00 8,005.42 -4,612.58
9.0000

12,618.00
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EROSION CONTROL AND ROADSIDE PLANTING

16,500.0000
133 FINE COMPOST 

26.5000 ACRE 111.54 % 13,000.0000 66.67 % 12,801.3900 64.12 %

437,250.00 230,550.00 344,500.00 137,800.00 339,236.84 132,536.84
7,800.0000
206,700.00

21,000.0000
134 MEDIUM COMPOST 

0.4000 ACRE 23.53 % 16,000.0000 -5.88 % 10,422.1800 -38.69 %

8,400.00 1,600.00 6,400.00 -400.00 4,168.87 -2,631.13
17,000.0000

6,800.00

16.5000
135 FERTILIZER - TABLET 

350.0000 LB. 312.50 % 5.0000 25.00 % 2.7200 -32.00 %

5,775.00 4,375.00 1,750.00 350.00 952.00 -448.00
4.0000

1,400.00

1.3500
136 LIMING

53000.0000 LB. 575.00 % 0.4000 100.00 % 0.4100 105.00 %

71,550.00 60,950.00 21,200.00 10,600.00 21,730.00 11,130.00
0.2000

10,600.00

20,000.0000
137 BARK OR WOOD CHIP MULCH 

5.2000 ACRE 81.82 % 12,200.0000 10.91 % 18,598.8600 69.08 %

104,000.00 46,800.00 63,440.00 6,240.00 96,714.07 39,514.07
11,000.0000
57,200.00

2.4000
138 HIGH VISIBILITY FENCE 

52830.0000 L.F. -22.58 % 8.0000 158.06 % 4.2100 35.81 %

126,792.00 -36,981.00 422,640.00 258,867.00 222,414.30 58,641.30
3.1000

163,773.00
139 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -99.00 % 150.00 % -65.82 %

1,000.00 -99,000.00 250,000.00 150,000.00 34,179.00 -65,821.00100,000.00
140 PLANT ESTABLISHMENT - SECOND YEAR 

EST. 0.00 % 0.00 % 0.00 %

107,606.00 107,606.00 107,606.00107,606.00
141 PLANT ESTABLISHMENT - THIRD YEAR 

EST. 0.00 % 0.00 % 0.00 %

111,892.00 111,892.00 111,892.00111,892.00

TRAFFIC

33.0000
142 CEMENT CONC. TRAFFIC CURB AND GUTTER 

7288.0000 L.F. 73.68 % 32.0000 68.42 % 40.7200 114.32 %

240,504.00 102,032.00 233,216.00 94,744.00 296,767.36 158,295.36
19.0000

138,472.00
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TRAFFIC

31.0000
143 CEMENT CONC. TRAFFIC CURB 

1919.0000 L.F. 10.71 % 32.0000 14.29 % 39.6200 41.50 %

59,489.00 5,757.00 61,408.00 7,676.00 76,030.78 22,298.78
28.0000

53,732.00

28.0000
144 CEMENT CONC. PEDESTRIAN CURB 

1142.0000 L.F. 0.00 % 30.0000 7.14 % 39.8600 42.36 %

31,976.00 0.00 34,260.00 2,284.00 45,520.12 13,544.12
28.0000

31,976.00

31.0000
145 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

413.0000 L.F. -11.43 % 30.0000 -14.29 % 28.8700 -17.51 %

12,803.00 -1,652.00 12,390.00 -2,065.00 11,923.31 -2,531.69
35.0000

14,455.00

32.0000
146 BEAM GUARDRAIL TYPE 31 

4991.0000 L.F. 23.08 % 30.0000 15.38 % 28.5700 9.88 %

159,712.00 29,946.00 149,730.00 19,964.00 142,592.87 12,826.87
26.0000

129,766.00

3,500.0000
147 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

5.0000 EACH -7.89 % 3,300.0000 -13.16 % 4,081.6300 7.41 %

17,500.00 -1,500.00 16,500.00 -2,500.00 20,408.15 1,408.15
3,800.0000
19,000.00

3,300.0000
148 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

14.0000 EACH 10.00 % 3,200.0000 6.67 % 3,826.5300 27.55 %

46,200.00 4,200.00 44,800.00 2,800.00 53,571.42 11,571.42
3,000.0000
42,000.00

900.0000
149 BEAM GUARDRAIL ANCHOR TYPE 10 

13.0000 EACH -18.18 % 900.0000 -18.18 % 2,040.8200 85.53 %

11,700.00 -2,600.00 11,700.00 -2,600.00 26,530.66 12,230.66
1,100.0000
14,300.00

140.0000
150 SINGLE SLOPE CONCRETE BARRIER 

3955.0000 L.F. 27.27 % 115.0000 4.55 % 117.6000 6.91 %

553,700.00 118,650.00 454,825.00 19,775.00 465,108.00 30,058.00
110.0000

435,050.00

358.0000
151 SINGLE SLOPE CONCRETE BARRIER MODIFIED - TYPE 1

140.0000 L.F. 175.38 % 300.0000 130.77 % 320.2800 146.37 %

50,120.00 31,920.00 42,000.00 23,800.00 44,839.20 26,639.20
130.0000
18,200.00

350.0000
152 SINGLE SLOPE CONCRETE BARRIER MODIFIED - TYPE 2

174.0000 L.F. 169.23 % 300.0000 130.77 % 318.9500 145.35 %

60,900.00 38,280.00 52,200.00 29,580.00 55,497.30 32,877.30
130.0000
22,620.00

365.0000
153 SINGLE SLOPE CONCRETE BARRIER TERMINAL

48.0000 L.F. 180.77 % 275.0000 111.54 % 291.4700 124.21 %

17,520.00 11,280.00 13,200.00 6,960.00 13,990.56 7,750.56
130.0000
6,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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311.0000
154 SINGLE SLOPE CONCRETE BARRIER TERMINAL MODIFIED- TYPE 1

64.0000 L.F. 107.33 % 300.0000 100.00 % 299.1100 99.41 %

19,904.00 10,304.00 19,200.00 9,600.00 19,143.04 9,543.04
150.0000
9,600.00

365.0000
155 SINGLE SLOPE CONCRETE BARRIER TERMINAL MODIFIED- TYPE 2

128.0000 L.F. 143.33 % 320.0000 113.33 % 334.5900 123.06 %

46,720.00 27,520.00 40,960.00 21,760.00 42,827.52 23,627.52
150.0000
19,200.00

435.0000
156 SINGLE SLOPE CONC. BARRIER AT LIGHT STANDARD MODIFIED

252.0000 L.F. 89.13 % 375.0000 63.04 % 391.1100 70.05 %

109,620.00 51,660.00 94,500.00 36,540.00 98,559.72 40,599.72
230.0000
57,960.00

297.0000
157 CONCRETE BARRIER WALL

1152.0000 L.F. 48.50 % 245.0000 22.50 % 488.1100 144.06 %

342,144.00 111,744.00 282,240.00 51,840.00 562,302.72 331,902.72
200.0000

230,400.00

13.0000
158 TEMPORARY BARRIER 

31548.0000 L.F. -7.14 % 10.0000 -28.57 % 11.9600 -14.57 %

410,124.00 -31,548.00 315,480.00 -126,192.00 377,314.08 -64,357.92
14.0000

441,672.00

40.0000
159 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

1432.0000 L.F. 48.15 % 40.0000 48.15 % 51.0200 88.96 %

57,280.00 18,616.00 57,280.00 18,616.00 73,060.64 34,396.64
27.0000

38,664.00
160 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. 6.67 % 0.00 % -35.86 %

16,000.00 1,000.00 15,000.00 0.00 9,621.43 -5,378.5715,000.00

4,500.0000
161 TEMPORARY IMPACT ATTENUATOR 

17.0000 EACH 40.63 % 4,500.0000 40.63 % 3,455.6000 7.99 %

76,500.00 22,100.00 76,500.00 22,100.00 58,745.20 4,345.20
3,200.0000
54,400.00

41,000.0000
162 PERMANENT IMPACT ATTENUATOR 

2.0000 EACH 51.85 % 40,000.0000 48.15 % 45,000.0000 66.67 %

82,000.00 28,000.00 80,000.00 26,000.00 90,000.00 36,000.00
27,000.0000
54,000.00

2,100.0000
163 RESETTING IMPACT ATTENUATOR 

42.0000 EACH 23.53 % 2,000.0000 17.65 % 956.9400 -43.71 %

88,200.00 16,800.00 84,000.00 12,600.00 40,191.48 -31,208.52
1,700.0000
71,400.00

80,000.0000
164 TRANSPORTABLE ATTENUATOR 

3.0000 EACH 566.67 % 100,000.0000 733.33 % 16,462.5000 37.19 %

240,000.00 204,000.00 300,000.00 264,000.00 49,387.50 13,387.50
12,000.0000
36,000.00
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60.0000
165 OPERATION OF TRANSPORTABLE ATTENUATOR 

2598.0000 HR  -1.64 % 120.0000 96.72 % 1.0000 -98.36 %

155,880.00 -2,598.00 311,760.00 153,282.00 2,598.00 -155,880.00
61.0000

158,478.00

53.0000
166 FLEXIBLE GUIDE POST 

186.0000 EACH -10.17 % 50.0000 -15.25 % 50.0000 -15.25 %

9,858.00 -1,116.00 9,300.00 -1,674.00 9,300.00 -1,674.00
59.0000

10,974.00

18.0000
167 BARRIER DELINEATOR 

100.0000 EACH 12.50 % 18.0000 12.50 % 25.0000 56.25 %

1,800.00 200.00 1,800.00 200.00 2,500.00 900.00
16.0000
1,600.00

0.3800
168 PAINT LINE 

17140.0000 L.F. 90.00 % 0.4000 100.00 % 0.3600 80.00 %

6,513.20 3,085.20 6,856.00 3,428.00 6,170.40 2,742.40
0.2000

3,428.00

5.0000
169 CITY - PLASTIC LINE

750.0000 L.F. 150.00 % 5.0000 150.00 % 4.7400 137.00 %

3,750.00 2,250.00 3,750.00 2,250.00 3,555.00 2,055.00
2.0000

1,500.00

0.8700
170 PROFILED PLASTIC LINE 

27550.0000 L.F. 8.75 % 1.0000 25.00 % 0.8200 2.50 %

23,968.50 1,928.50 27,550.00 5,510.00 22,591.00 551.00
0.8000

22,040.00

3.0000
171 GROOVED PLASTIC LINE 

39570.0000 L.F. 233.33 % 3.0000 233.33 % 2.8900 221.11 %

118,710.00 83,097.00 118,710.00 83,097.00 114,357.30 78,744.30
0.9000

35,613.00

5.0000
172 PROFILED PLASTIC WIDE LANE LINE 

6950.0000 L.F. 51.52 % 5.0000 51.52 % 4.6400 40.61 %

34,750.00 11,815.00 34,750.00 11,815.00 32,248.00 9,313.00
3.3000

22,935.00

3.2500
173 PLASTIC WIDE LANE LINE 

1470.0000 L.F. -18.75 % 3.2500 -18.75 % 3.0900 -22.75 %

4,777.50 -1,102.50 4,777.50 -1,102.50 4,542.30 -1,337.70
4.0000

5,880.00

2.0000
174 CITY - PLASTIC WIDE LANE LINE

10090.0000 L.F. -23.08 % 2.2500 -13.46 % 2.0600 -20.77 %

20,180.00 -6,054.00 22,702.50 -3,531.50 20,785.40 -5,448.60
2.6000

26,234.00

5.4000
175 GROOVED PLASTIC WIDE LANE LINE

8000.0000 L.F. 38.46 % 5.5000 41.03 % 5.1500 32.05 %

43,200.00 12,000.00 44,000.00 12,800.00 41,200.00 10,000.00
3.9000

31,200.00
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16.0000
176 PLASTIC CROSSWALK LINE 

190.0000 S.F. 150.00 % 16.0000 150.00 % 15.4600 141.56 %

3,040.00 1,824.00 3,040.00 1,824.00 2,937.40 1,721.40
6.4000

1,216.00

13.0000
177 CITY - PLASTIC CROSSWALK LINE

460.0000 L.F. 94.03 % 13.0000 94.03 % 12.3700 84.63 %

5,980.00 2,898.00 5,980.00 2,898.00 5,690.20 2,608.20
6.7000

3,082.00

19.5000
178 PLASTIC STOP LINE 

210.0000 L.F. 98.98 % 19.0000 93.88 % 18.5600 89.39 %

4,095.00 2,037.00 3,990.00 1,932.00 3,897.60 1,839.60
9.8000

2,058.00

19.5000
179 CITY - PLASTIC STOP LINE

370.0000 L.F. 98.98 % 19.0000 93.88 % 18.5600 89.39 %

7,215.00 3,589.00 7,030.00 3,404.00 6,867.20 3,241.20
9.8000

3,626.00

120.0000
180 PAINTED TRAFFIC ARROW 

156.0000 EACH 36.36 % 115.0000 30.68 % 113.4000 28.86 %

18,720.00 4,992.00 17,940.00 4,212.00 17,690.40 3,962.40
88.0000

13,728.00

200.0000
181 PLASTIC TRAFFIC ARROW 

44.0000 EACH 25.00 % 190.0000 18.75 % 190.7200 19.20 %

8,800.00 1,760.00 8,360.00 1,320.00 8,391.68 1,351.68
160.0000
7,040.00

380.0000
182 CITY - PLASTIC TRAFFIC ARROW

61.0000 EACH 137.50 % 360.0000 125.00 % 360.8200 125.51 %

23,180.00 13,420.00 21,960.00 12,200.00 22,010.02 12,250.02
160.0000
9,760.00

160.0000
183 CITY - PLASTIC TRAFFIC LETTER

87.0000 EACH 81.82 % 155.0000 76.14 % 154.6400 75.73 %

13,920.00 6,264.00 13,485.00 5,829.00 13,453.68 5,797.68
88.0000
7,656.00

540.0000
184 PLASTIC BICYCLE LEGEND

21.0000 EACH 17.39 % 550.0000 19.57 % 515.4600 12.06 %

11,340.00 1,680.00 11,550.00 1,890.00 10,824.66 1,164.66
460.0000
9,660.00

43.0000
185 PLASTIC DRAINAGE MARKING 

146.0000 EACH 2.38 % 45.0000 7.14 % 41.2400 -1.81 %

6,278.00 146.00 6,570.00 438.00 6,021.04 -110.96
42.0000
6,132.00

43.0000
186 PLASTIC JUNCTION BOX MARKING 

198.0000 EACH 22.86 % 45.0000 28.57 % 41.2400 17.83 %

8,514.00 1,584.00 8,910.00 1,980.00 8,165.52 1,235.52
35.0000
6,930.00
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110.0000
187 PLASTIC YIELD LINE SYMBOL 

32.0000 EACH 29.41 % 125.0000 47.06 % 103.0900 21.28 %

3,520.00 800.00 4,000.00 1,280.00 3,298.88 578.88
85.0000
2,720.00

325.0000
188 PLASTIC LOOK SYMBOL

8.0000 EACH 62.50 % 325.0000 62.50 % 309.2800 54.64 %

2,600.00 1,000.00 2,600.00 1,000.00 2,474.24 874.24
200.0000
1,600.00

2,100.0000
189 PLASTIC INTERSTATE SHIELD SYMBOL

9.0000 EACH 61.54 % 2,500.0000 92.31 % 2,061.8600 58.60 %

18,900.00 7,200.00 22,500.00 10,800.00 18,556.74 6,856.74
1,300.0000
11,700.00

10,800.0000
190 SHOULDER RUMBLE STRIP TYPE 1

0.5000 MI. -40.00 % 12,000.0000 -33.33 % 10,309.2800 -42.73 %

5,400.00 -3,600.00 6,000.00 -3,000.00 5,154.64 -3,845.36
18,000.0000

9,000.00

380.0000
191 RAISED PAVEMENT MARKER TYPE 1 

36.1000 HUND 22.58 % 360.0000 16.13 % 360.8200 16.39 %

13,718.00 2,527.00 12,996.00 1,805.00 13,025.60 1,834.60
310.0000
11,191.00

700.0000
192 RAISED PAVEMENT MARKER TYPE 2 

17.8000 HUND 29.63 % 680.0000 25.93 % 670.1000 24.09 %

12,460.00 2,848.00 12,104.00 2,492.00 11,927.78 2,315.78
540.0000
9,612.00

193 PERMANENT SIGNING 
L.S. -43.73 % -46.72 % -14.75 %

132,000.00 -102,600.00 125,000.00 -109,600.00 200,000.00 -34,600.00234,600.00

0.6500
194 TEMPORARY PAVEMENT MARKING-LONG DURATION 

198260.0000 L.F. 8.33 % 0.7500 25.00 % 0.6200 3.33 %

128,869.00 9,913.00 148,695.00 29,739.00 122,921.20 3,965.20
0.6000

118,956.00
195 SIGN BRIDGE NO. 1

L.S. -27.75 % -30.64 % -31.92 %

125,000.00 -48,000.00 120,000.00 -53,000.00 117,778.57 -55,221.43173,000.00
196 SIGN BRIDGE NO. 2

L.S. -37.50 % -41.67 % -40.90 %

150,000.00 -90,000.00 140,000.00 -100,000.00 141,831.63 -98,168.37240,000.00
197 SIGN BRIDGE NO. 3

L.S. -40.15 % -42.08 % -42.48 %

155,000.00 -104,000.00 150,000.00 -109,000.00 148,974.49 -110,025.51259,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
198 SIGN BRIDGE NO. 4

L.S. -35.48 % -38.71 % -38.28 %

160,000.00 -88,000.00 152,000.00 -96,000.00 153,056.12 -94,943.88248,000.00
199 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -33.67 % -33.67 % -35.13 %

65,000.00 -33,000.00 65,000.00 -33,000.00 63,568.37 -34,431.6398,000.00
200 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -38.10 % -38.10 % -39.46 %

65,000.00 -40,000.00 65,000.00 -40,000.00 63,568.37 -41,431.63105,000.00
201 CANTILEVER SIGN STRUCTURE NO. 3

L.S. -36.27 % -36.27 % -38.68 %

65,000.00 -37,000.00 65,000.00 -37,000.00 62,547.96 -39,452.04102,000.00
202 TEMPORARY ILLUMINATION SYSTEM SCA1824

L.S. -71.70 % -72.75 % -72.32 %

135,000.00 -342,000.00 130,000.00 -347,000.00 132,026.53 -344,973.47477,000.00
203 ILLUMINATION SYSTEM SCA942

L.S. -49.87 % -53.63 % -53.33 %

200,000.00 -199,000.00 185,000.00 -214,000.00 186,209.18 -212,790.82399,000.00
204 ILLUMINATION SYSTEM SCA1824

L.S. -54.23 % -56.52 % -55.78 %

200,000.00 -237,000.00 190,000.00 -247,000.00 193,257.14 -243,742.86437,000.00
205 ILLUMINATION SYSTEM SCA3165

L.S. -61.16 % -63.64 % -62.96 %

235,000.00 -370,000.00 220,000.00 -385,000.00 224,118.37 -380,881.63605,000.00
206 ILLUMINATION SYSTEM MARVIN RD NE

L.S. -60.62 % -62.50 % -63.41 %

31,500.00 -48,500.00 30,000.00 -50,000.00 29,274.49 -50,725.5180,000.00
207 ILLUMINATION SYSTEM QUINAULT DR NE

L.S. 83.33 % 73.33 % 72.99 %

5,500.00 2,500.00 5,200.00 2,200.00 5,189.80 2,189.803,000.00
208 ILLUMINATION SYSTEM QUINAULT INT

L.S. 100.00 % 86.67 % 87.07 %

6,000.00 3,000.00 5,600.00 2,600.00 5,612.24 2,612.243,000.00
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209 TRAFFIC SIGNAL SYSTEM SB RAMPS

L.S. -9.72 % -13.89 % -14.53 %

325,000.00 -35,000.00 310,000.00 -50,000.00 307,692.86 -52,307.14360,000.00
210 TRAFFIC SIGNAL SYSTEM NB RAMPS

L.S. -12.16 % -14.86 % -14.57 %

325,000.00 -45,000.00 315,000.00 -55,000.00 316,081.63 -53,918.37370,000.00
211 TRAFFIC SIGNAL SYSTEM QUINAULT

L.S. -24.73 % -22.58 % -25.07 %

70,000.00 -23,000.00 72,000.00 -21,000.00 69,688.78 -23,311.2293,000.00
212 TEMPORARY TRAFFIC SIGNAL SYSTEM - SB RAMPS

L.S. -50.00 % -49.23 % -49.36 %

130,000.00 -130,000.00 132,000.00 -128,000.00 131,655.10 -128,344.90260,000.00
213 TEMPORARY TRAFFIC SIGNAL SYSTEM - NB RAMPS

L.S. -64.81 % -66.67 % -67.44 %

95,000.00 -175,000.00 90,000.00 -180,000.00 87,908.16 -182,091.84270,000.00
214 ITS 

L.S. -39.63 % -41.41 % -40.57 %

850,000.00 -558,000.00 825,000.00 -583,000.00 836,733.67 -571,266.331,408,000.00

55.0000
215 DIRECTIONAL BORING 

640.0000 L.F. -57.69 % 50.0000 -61.54 % 51.0200 -60.75 %

35,200.00 -48,000.00 32,000.00 -51,200.00 32,652.80 -50,547.20
130.0000
83,200.00

5.5000
216 CONDUIT PIPE 2 IN. DIAM. 

612.0000 L.F. -45.00 % 5.0000 -50.00 % 5.1000 -49.00 %

3,366.00 -2,754.00 3,060.00 -3,060.00 3,121.20 -2,998.80
10.0000
6,120.00

6.5000
217 CONDUIT PIPE 4 IN. DIAM. 

1950.0000 L.F. -71.74 % 6.0000 -73.91 % 6.1200 -73.39 %

12,675.00 -32,175.00 11,700.00 -33,150.00 11,934.00 -32,916.00
23.0000

44,850.00

1.1500
218 SEQUENTIAL ARROW SIGN 

9860.0000 HR  -81.45 % 2.0000 -67.74 % 3.2000 -48.39 %

11,339.00 -49,793.00 19,720.00 -41,412.00 31,552.00 -29,580.00
6.2000

61,132.00

2.2000
219 PORTABLE CHANGEABLE MESSAGE SIGN 

11030.0000 HR  -80.00 % 8.0000 -27.27 % 9.5900 -12.82 %

24,266.00 -97,064.00 88,240.00 -33,090.00 105,777.70 -15,552.30
11.0000

121,330.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
220 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -31.58 % -47.37 % 426.32 %

65,000.00 -30,000.00 50,000.00 -45,000.00 500,000.00 405,000.0095,000.00

60.0000
221 FLAGGERS 

2736.0000 HR  -15.49 % 85.0000 19.72 % 1.0000 -98.59 %

164,160.00 -30,096.00 232,560.00 38,304.00 2,736.00 -191,520.00
71.0000

194,256.00

60.0000
222 OTHER TRAFFIC CONTROL LABOR 

7776.0000 HR  -15.49 % 85.0000 19.72 % 1.0000 -98.59 %

466,560.00 -85,536.00 660,960.00 108,864.00 7,776.00 -544,320.00
71.0000

552,096.00
223 TRAFFIC CONTROL SUPERVISOR 

L.S. -81.20 % -49.25 % -17.29 %

50,000.00 -216,000.00 135,000.00 -131,000.00 220,000.00 -46,000.00266,000.00

34.0000
224 CONSTRUCTION SIGNS CLASS A 

3822.0000 S.F. 54.55 % 25.0000 13.64 % 20.0000 -9.09 %

129,948.00 45,864.00 95,550.00 11,466.00 76,440.00 -7,644.00
22.0000

84,084.00

200.0000
225 PLASTIC HOV LANE SYMBOL 

12.0000 EACH -4.76 % 200.0000 -4.76 % 190.7200 -9.18 %

2,400.00 -120.00 2,400.00 -120.00 2,288.64 -231.36
210.0000
2,520.00

226 PEDESTRIAN TRAFFIC CONTROL 
L.S. -72.50 % 5.00 % 0.00 %

2,750.00 -7,250.00 10,500.00 500.00 10,000.00 0.0010,000.00

OTHER ITEMS
227 MIN BID REQ -  TYPE B PROGRESS SCHEDULE $35,0000

L.S. 0.00 % 0.00 % 185.71 %

35,000.00 0.00 35,000.00 0.00 100,000.00 65,000.0035,000.00

3.0000
228 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

11040.0000 C.Y. -78.57 % 25.0000 78.57 % 1.5000 -89.29 %

33,120.00 -121,440.00 276,000.00 121,440.00 16,560.00 -138,000.00
14.0000

154,560.00

5.0000
229 SHORING OR EXTRA EXCAVATION CLASS B 

70360.0000 S.F. 1,150.00 % 3.0000 650.00 % 1.0000 150.00 %

351,800.00 323,656.00 211,080.00 182,936.00 70,360.00 42,216.00
0.4000

28,144.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

52.0000
230 GRAVEL BACKFILL FOR DRAIN 

162.0000 C.Y. 18.18 % 60.0000 36.36 % 103.4600 135.14 %

8,424.00 1,296.00 9,720.00 2,592.00 16,760.52 9,632.52
44.0000
7,128.00

350.0000
231 PLUGGING EXISTING PIPE 

2.0000 EACH 6.06 % 525.0000 59.09 % 500.0000 51.52 %

700.00 40.00 1,050.00 390.00 1,000.00 340.00
330.0000
660.00

232 STRUCTURE SURVEYING 
L.S. -15.58 % 3.90 % -0.05 %

32,500.00 -6,000.00 40,000.00 1,500.00 38,480.01 -19.9938,500.00
233 ROADWAY SURVEYING 

L.S. 44.23 % 236.54 % 202.00 %

150,000.00 46,000.00 350,000.00 246,000.00 314,080.01 210,080.01104,000.00
234 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

19,055.00 19,055.00 19,055.0019,055.00
235 ADA FEATURES SURVEYING 

L.S. 122.22 % 1,233.33 % 547.11 %

10,000.00 5,500.00 60,000.00 55,500.00 29,120.00 24,620.004,500.00

57.0000
236 CEMENT CONC. SIDEWALK 

575.0000 S.Y. 23.91 % 50.0000 8.70 % 65.0000 41.30 %

32,775.00 6,325.00 28,750.00 2,300.00 37,375.00 10,925.00
46.0000

26,450.00

57.0000
237 CITY - CEMENT CONC. SIDEWALK

1581.0000 S.Y. 23.91 % 50.0000 8.70 % 65.0000 41.30 %

90,117.00 17,391.00 79,050.00 6,324.00 102,765.00 30,039.00
46.0000

72,726.00

78.0000
238 CITY - CEMENT CONCRETE DRIVEWAY, TYPE 3

56.0000 S.Y. -21.21 % 75.0000 -24.24 % 115.0000 16.16 %

4,368.00 -1,176.00 4,200.00 -1,344.00 6,440.00 896.00
99.0000
5,544.00

239 CEMENT CONCRETE DRIVEWAY NO. 3
L.S. -65.45 % -62.60 % -10.57 %

8,500.00 -16,100.00 9,200.00 -15,400.00 22,000.00 -2,600.0024,600.00

2,000.0000
240 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -31.03 % 3,200.0000 10.34 % 3,000.0000 3.45 %

2,000.00 -900.00 3,200.00 300.00 3,000.00 100.00
2,900.0000
2,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,700.0000
241 CEMENT CONC. CURB RAMP TYPE PARALLEL B

4.0000 EACH -41.38 % 1,000.0000 -65.52 % 1,934.0500 -33.31 %

6,800.00 -4,800.00 4,000.00 -7,600.00 7,736.20 -3,863.80
2,900.0000
11,600.00

21.0000
242 DETECTABLE WARNING SURFACE 

301.0000 S.F. -60.38 % 22.0000 -58.49 % 19.3900 -63.42 %

6,321.00 -9,632.00 6,622.00 -9,331.00 5,836.39 -10,116.61
53.0000

15,953.00

11.2000
243 WIRE FENCE TYPE 1 

6694.0000 L.F. -13.85 % 11.0000 -15.38 % 10.5500 -18.85 %

74,972.80 -12,049.20 73,634.00 -13,388.00 70,621.70 -16,400.30
13.0000

87,022.00

1,200.0000
244 CONNECTION TO DRAINAGE STRUCTURE 

4.0000 EACH -33.33 % 600.0000 -66.67 % 3,600.0000 100.00 %

4,800.00 -2,400.00 2,400.00 -4,800.00 14,400.00 7,200.00
1,800.0000
7,200.00

0.0000
245 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

3,800.0000
246 MANHOLE 48 IN. DIAM. TYPE 3

5.0000 EACH -2.56 % 8,000.0000 105.13 % 7,000.0000 79.49 %

19,000.00 -500.00 40,000.00 20,500.00 35,000.00 15,500.00
3,900.0000
19,500.00

25.0000
247 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

30.0000 L.F. -93.06 % 350.0000 -2.78 % 0.0200 -99.99 %

750.00 -10,050.00 10,500.00 -300.00 0.60 -10,799.40
360.0000
10,800.00

500.0000
248 ADJUST CATCH BASIN 

2.0000 EACH -24.24 % 600.0000 -9.09 % 650.0000 -1.52 %

1,000.00 -320.00 1,200.00 -120.00 1,300.00 -20.00
660.0000
1,320.00

249 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. -63.76 % -71.99 % 31.80 %

11,000.00 -19,350.00 8,500.00 -21,850.00 40,000.00 9,650.0030,350.00

450.0000
250 ADJUST VALVE BOX 

4.0000 EACH -45.12 % 550.0000 -32.93 % 600.0000 -26.83 %

1,800.00 -1,480.00 2,200.00 -1,080.00 2,400.00 -880.00
820.0000
3,280.00

251 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
252 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-32.00 -32.00 -32.00-32.00
253 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

64,700.00 64,700.00 64,700.0064,700.00
254 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00
255 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-14.00 -14.00 -14.00-14.00
256 SPCC PLAN 

L.S. -94.64 % 167.86 % 150.00 %

150.00 -2,650.00 7,500.00 4,700.00 7,000.00 4,200.002,800.00

3.0000
257 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

590.0000 S.Y. -49.15 % 2.0000 -66.10 % 1.0000 -83.05 %

1,770.00 -1,711.00 1,180.00 -2,301.00 590.00 -2,891.00
5.9000

3,481.00

3.6000
258 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

3320.0000 S.Y. 38.46 % 2.0000 -23.08 % 2.0000 -23.08 %

11,952.00 3,320.00 6,640.00 -1,992.00 6,640.00 -1,992.00
2.6000

8,632.00

32.0000
259 GEOSYNTHETIC RETAINING WALL 

948.0000 S.F. 6.67 % 18.0000 -40.00 % 35.0000 16.67 %

30,336.00 1,896.00 17,064.00 -11,376.00 33,180.00 4,740.00
30.0000

28,440.00

1,000.0000
260 NO TRESPASSING SIGN 

8.0000 EACH 150.00 % 100.0000 -75.00 % 225.0000 -43.75 %

8,000.00 4,800.00 800.00 -2,400.00 1,800.00 -1,400.00
400.0000
3,200.00

261 HEALTH AND SAFETY PLAN 
L.S. -99.40 % -70.00 % -86.40 %

150.00 -24,850.00 7,500.00 -17,500.00 3,400.00 -21,600.0025,000.00
262 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
263 POT HOLING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

5.5000
264 COMPOST AMENDED VEGETATED FILTER STRIP (CAVFS)

11960.0000 S.Y. -45.00 % 13.0000 30.00 % 20.0000 100.00 %

65,780.00 -53,820.00 155,480.00 35,880.00 239,200.00 119,600.00
10.0000

119,600.00

28.0000
265 BIOFILTRATION SWALE DIVIDER

131.0000 L.F. -88.33 % 50.0000 -79.17 % 170.0000 -29.17 %

3,668.00 -27,772.00 6,550.00 -24,890.00 22,270.00 -9,170.00
240.0000
31,440.00

16.5000
266 BIOFILTRATION SWALE LEVEL SPREADER

147.0000 L.F. -77.08 % 50.0000 -30.56 % 175.0000 143.06 %

2,425.50 -8,158.50 7,350.00 -3,234.00 25,725.00 15,141.00
72.0000

10,584.00

350.0000
267 POND MARKER

7.0000 EACH -30.00 % 150.0000 -70.00 % 75.0000 -85.00 %

2,450.00 -1,050.00 1,050.00 -2,450.00 525.00 -2,975.00
500.0000
3,500.00

12.0000
268 PIGMENTED SEALER

1336.0000 S.Y. 20.00 % 9.0000 -10.00 % 12.0000 20.00 %

16,032.00 2,672.00 12,024.00 -1,336.00 16,032.00 2,672.00
10.0000

13,360.00
269 PROJECT PARTNERING

CALC 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00

3.7500
270 CRACK SEALING - LF 

10169.0000 L.F. -75.00 % 5.0000 -66.67 % 4.2900 -71.40 %

38,133.75 -114,401.25 50,845.00 -101,690.00 43,625.01 -108,909.99
15.0000

152,535.00
271 FORCE ACCOUNT SHOULDER REPAIR

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON WEST, INC
120 N RALPH ST 1400 TALBOT RD S #500
99202-4795
SPOKANE   WA  992020008 RENTON   WA  980554227
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
272 FORCE ACCOUNT POTHOLE REPAIR

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

$28,165,165.00 -13.59% $29,295,599.10 -10.12% $31,069,358.37 -4.68%$32,593,625.20CONTRACT TOTAL

$31,069,358.37$28,165,165.00 $29,295,599.10BASE TOTAL -13.59% -10.12% -4.68%$32,593,625.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WESTMINSTER   CO  802342754

1499 WEST 120TH AVE SUITE 200
PARSONS CONSTRUCTION GROUP INC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

698405CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
395 SHENANDOAH LANE NE 33455 6TH AVE S
97071-9771
WOODBURN   OR  970711060 FEDERAL WAY   WA  980036335
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -4.89 % 12.80 % 35.26 %

2,812,785.23 -144,489.77 3,335,700.00 378,425.00 4,000,000.00 1,042,725.002,957,275.00

6,500.0000
2 CLEARING AND GRUBBING 

35.7000 ACRE 10.17 % 28,000.0000 374.58 % 6,000.0000 1.69 %

232,050.00 21,420.00 999,600.00 788,970.00 214,200.00 3,570.00
5,900.0000
210,630.00

1,400.0000
3 REMOVING DRAINAGE STRUCTURE 

21.0000 EACH 382.76 % 2,000.0000 589.66 % 380.0000 31.03 %

29,400.00 23,310.00 42,000.00 35,910.00 7,980.00 1,890.00
290.0000
6,090.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 1,300.00 % 74,950.50 % 12,400.00 %

14,000.00 13,000.00 750,505.00 749,505.00 125,000.00 124,000.001,000.00

75.0000
5 REMOVING STORM SEWER PIPE

1866.0000 L.F. 476.92 % 66.0000 407.69 % 10.0000 -23.08 %

139,950.00 115,692.00 123,156.00 98,898.00 18,660.00 -5,598.00
13.0000

24,258.00
6 REMOVAL OF EXISTING SWALE DIVIDER/SPREADER

L.S. 150.00 % -22.50 % 275.00 %

10,000.00 6,000.00 3,100.00 -900.00 15,000.00 11,000.004,000.00
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

6,800.00 6,800.00 6,800.006,800.00
8 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 510/1

L.S. -3.47 % 0.53 % 47.68 %

500,000.00 -18,000.00 520,770.00 2,770.00 765,000.00 247,000.00518,000.00

35.0000
9 REMOVING ASPHALT CONC. PAVEMENT 

8610.0000 S.Y. 900.00 % 6.0000 71.43 % 11.0000 214.29 %

301,350.00 271,215.00 51,660.00 21,525.00 94,710.00 64,575.00
3.5000

30,135.00

32.0000
10 REMOVING TRAFFIC ISLAND 

67.0000 S.Y. 88.24 % 120.0000 605.88 % 43.0000 152.94 %

2,144.00 1,005.00 8,040.00 6,901.00 2,881.00 1,742.00
17.0000
1,139.00

25.0000
11 REMOVING TRAFFIC CURB 

420.0000 L.F. 509.76 % 16.0000 290.24 % 12.0000 192.68 %

10,500.00 8,778.00 6,720.00 4,998.00 5,040.00 3,318.00
4.1000

1,722.00
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07:56
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WESTMINSTER   CO  802342754

1499 WEST 120TH AVE SUITE 200
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PREPARATION

8.0000
12 REMOVING GUARDRAIL 

1015.0000 L.F. -20.00 % 7.0000 -30.00 % 7.4000 -26.00 %

8,120.00 -2,030.00 7,105.00 -3,045.00 7,511.00 -2,639.00
10.0000

10,150.00

280.0000
13 REMOVING GUARDRAIL ANCHOR 

5.0000 EACH -22.22 % 15.0000 -95.83 % 215.0000 -40.28 %

1,400.00 -400.00 75.00 -1,725.00 1,075.00 -725.00
360.0000
1,800.00

12.0000
14 REMOVING HIGH TENSION CABLE BARRIER SYSTEM

1360.0000 L.F. 106.90 % 10.0000 72.41 % 10.8000 86.21 %

16,320.00 8,432.00 13,600.00 5,712.00 14,688.00 6,800.00
5.8000

7,888.00

1.8000
15 REMOVING PAINT LINE 

460.0000 L.F. -40.00 % 2.0000 -33.33 % 2.1500 -28.33 %

828.00 -552.00 920.00 -460.00 989.00 -391.00
3.0000

1,380.00

2.2500
16 REMOVING PLASTIC LINE 

20640.0000 L.F. 221.43 % 0.8500 21.43 % 0.9500 35.71 %

46,440.00 31,992.00 17,544.00 3,096.00 19,608.00 5,160.00
0.7000

14,448.00

280.0000
17 REMOVING PLASTIC TRAFFIC MARKING 

127.0000 EACH 31,011.11 % 95.0000 10,455.56 % 103.0000 11,344.44 %

35,560.00 35,445.70 12,065.00 11,950.70 13,081.00 12,966.70
0.9000
114.30

6.0000
18 REMOVING PLASTIC CROSSWALK LINE 

1250.0000 S.F. 25.00 % 2.0000 -58.33 % 2.1500 -55.21 %

7,500.00 1,500.00 2,500.00 -3,500.00 2,687.50 -3,312.50
4.8000

6,000.00

225.0000
19 REMOVING RAISED PAVEMENT MARKER 

18.5000 HUND 2.27 % 150.0000 -31.82 % 163.0000 -25.91 %

4,162.50 92.50 2,775.00 -1,295.00 3,015.50 -1,054.50
220.0000
4,070.00

14.0000
20 REMOVING WIRE FENCE 

5510.0000 L.F. 324.24 % 2.0000 -39.39 % 3.0000 -9.09 %

77,140.00 58,957.00 11,020.00 -7,163.00 16,530.00 -1,653.00
3.3000

18,183.00

GRADING

19.9000
21 ROADWAY EXCAVATION INCL. HAUL 

49560.0000 C.Y. -17.08 % 10.0000 -58.33 % 42.0000 75.00 %

986,244.00 -203,196.00 495,600.00 -693,840.00 2,081,520.00 892,080.00
24.0000

1,189,440.00
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GRADING

19.5000
22 ROADWAY EXCAVATION INCL. HAUL - AREA A

4400.0000 C.Y. -35.00 % 16.5000 -45.00 % 22.0000 -26.67 %

85,800.00 -46,200.00 72,600.00 -59,400.00 96,800.00 -35,200.00
30.0000

132,000.00

23.3700
23 ROADWAY EXCAVATION INCL. HAUL - AREA B

1500.0000 C.Y. -56.72 % 34.0000 -37.04 % 25.0000 -53.70 %

35,055.00 -45,945.00 51,000.00 -30,000.00 37,500.00 -43,500.00
54.0000

81,000.00

17.5400
24 ROADWAY EXCAVATION INCL. HAUL - AREA C

3400.0000 C.Y. -41.53 % 25.0000 -16.67 % 23.0000 -23.33 %

59,636.00 -42,364.00 85,000.00 -17,000.00 78,200.00 -23,800.00
30.0000

102,000.00

15.9000
25 ROADWAY EXCAVATION INCL. HAUL - AREA D

8450.0000 C.Y. -33.75 % 17.0000 -29.17 % 18.0000 -25.00 %

134,355.00 -68,445.00 143,650.00 -59,150.00 152,100.00 -50,700.00
24.0000

202,800.00

25.7100
26 ROADWAY EXCAVATION INCL. HAUL - AREA GTA

10530.0000 C.Y. 7.13 % 8.0000 -66.67 % 18.0000 -25.00 %

270,726.30 18,006.30 84,240.00 -168,480.00 189,540.00 -63,180.00
24.0000

252,720.00

10.4500
27 GRAVEL BORROW INCL. HAUL 

103300.0000 TON -30.33 % 16.0000 6.67 % 0.0100 -99.93 %

1,079,485.00 -470,015.00 1,652,800.00 103,300.00 1,033.00 1,548,467.00
15.0000

1,549,500.00

20.0000
28 EMBANKMENT COMPACTION 

89610.0000 C.Y. 545.16 % 3.0000 -3.23 % 12.0000 287.10 %

1,792,200.00 1,514,409.00 268,830.00 -8,961.00 1,075,320.00 797,529.00
3.1000

277,791.00

DRAINAGE

3,200.0000
29 GRATE INLET TYPE 2 

30.0000 EACH 33.33 % 2,500.0000 4.17 % 2,300.0000 -4.17 %

96,000.00 24,000.00 75,000.00 3,000.00 69,000.00 -3,000.00
2,400.0000
72,000.00

2,600.0000
30 FRAME AND DUAL VANED GRATE ON CB TYPE 2 - 48 IN. DIAM.

9.0000 EACH -35.00 % 4,000.0000 0.00 % 1,500.0000 -62.50 %

23,400.00 -12,600.00 36,000.00 0.00 13,500.00 -22,500.00
4,000.0000
36,000.00

2,500.0000
31 FRAME AND DUAL VANED GRATE ON CB TYPE 2 - 54 IN. DIAM.

1.0000 EACH -34.21 % 5,000.0000 31.58 % 1,000.0000 -73.68 %

2,500.00 -1,300.00 5,000.00 1,200.00 1,000.00 -2,800.00
3,800.0000
3,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WESTMINSTER   CO  802342754

1499 WEST 120TH AVE SUITE 200
PARSONS CONSTRUCTION GROUP INC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

698405CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
395 SHENANDOAH LANE NE 33455 6TH AVE S
97071-9771
WOODBURN   OR  970711060 FEDERAL WAY   WA  980036335
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

85.0000
32 CEMENT CONC. GUTTER 

1152.0000 L.F. 203.57 % 28.5000 1.79 % 12.0000 -57.14 %

97,920.00 65,664.00 32,832.00 576.00 13,824.00 -18,432.00
28.0000

32,256.00

60.0000
33 QUARRY SPALLS 

278.0000 TON 57.89 % 230.0000 505.26 % 50.0000 31.58 %

16,680.00 6,116.00 63,940.00 53,376.00 13,900.00 3,336.00
38.0000

10,564.00

90.0000
34 UNDERDRAIN PIPE 6 IN. DIAM. 

407.0000 L.F. 210.34 % 54.0000 86.21 % 24.0000 -17.24 %

36,630.00 24,827.00 21,978.00 10,175.00 9,768.00 -2,035.00
29.0000

11,803.00

115.0000
35 UNDERDRAIN PIPE 12 IN. DIAM. 

620.0000 L.F. 194.87 % 63.0000 61.54 % 30.0000 -23.08 %

71,300.00 47,120.00 39,060.00 14,880.00 18,600.00 -5,580.00
39.0000

24,180.00

185.0000
36 DRAIN PIPE 6 IN. DIAM. 

54.0000 L.F. 560.71 % 362.0000 1,192.86 % 22.0000 -21.43 %

9,990.00 8,478.00 19,548.00 18,036.00 1,188.00 -324.00
28.0000
1,512.00

850.0000
37 TRENCH DRAIN PIPE CLEANOUT

5.0000 EACH 73.47 % 2,660.0000 442.86 % 1,300.0000 165.31 %

4,250.00 1,800.00 13,300.00 10,850.00 6,500.00 4,050.00
490.0000
2,450.00

87.0000
38 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

293.0000 L.F. 42.62 % 56.0000 -8.20 % 52.0000 -14.75 %

25,491.00 7,618.00 16,408.00 -1,465.00 15,236.00 -2,637.00
61.0000

17,873.00

80.0000
39 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 

45.0000 L.F. -6.98 % 135.0000 56.98 % 141.0000 63.95 %

3,600.00 -270.00 6,075.00 2,205.00 6,345.00 2,475.00
86.0000
3,870.00

90.0000
40 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 

160.0000 L.F. -25.00 % 172.0000 43.33 % 67.0000 -44.17 %

14,400.00 -4,800.00 27,520.00 8,320.00 10,720.00 -8,480.00
120.0000
19,200.00

565.8400
41 CL. IV REINF. CONC. CULV. PIPE 24 IN. DIAM. 

35.0000 L.F. 253.65 % 362.0000 126.25 % 180.0000 12.50 %

19,804.40 14,204.40 12,670.00 7,070.00 6,300.00 700.00
160.0000
5,600.00
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STORM SEWER

8,057.3100
42 CATCH BASIN TYPE 2 54 IN. DIAM. W/FLOW CONTROL & CAGE 

1.0000 EACH -6.31 % 6,900.0000 -19.77 % 7,000.0000 -18.60 %

8,057.31 -542.69 6,900.00 -1,700.00 7,000.00 -1,600.00
8,600.0000
8,600.00

3,879.2700
43 CATCH BASIN TYPE 1 

23.0000 EACH 128.19 % 2,225.0000 30.88 % 2,000.0000 17.65 %

89,223.21 50,123.21 51,175.00 12,075.00 46,000.00 6,900.00
1,700.0000
39,100.00

3,500.0000
44 CATCH BASIN TYPE 2 48 IN. DIAM. 

75.0000 EACH 12.90 % 3,155.0000 1.77 % 4,400.0000 41.94 %

262,500.00 30,000.00 236,625.00 4,125.00 330,000.00 97,500.00
3,100.0000
232,500.00

3,797.2600
45 CATCH BASIN TYPE 2 54 IN. DIAM. 

2.0000 EACH 5.48 % 3,820.0000 6.11 % 5,600.0000 55.56 %

7,594.52 394.52 7,640.00 440.00 11,200.00 4,000.00
3,600.0000
7,200.00

3,827.4300
46 CATCH BASIN TYPE 2 60 IN. DIAM. 

3.0000 EACH -18.57 % 4,180.0000 -11.06 % 7,000.0000 48.94 %

11,482.29 -2,617.71 12,540.00 -1,560.00 21,000.00 6,900.00
4,700.0000
14,100.00

2,655.0400
47 CATCH BASIN - PVC - 18 IN. DIAM.

1.0000 EACH 20.68 % 5,605.0000 154.77 % 3,000.0000 36.36 %

2,655.04 455.04 5,605.00 3,405.00 3,000.00 800.00
2,200.0000
2,200.00

2.1000
48 TESTING STORM SEWER PIPE 

9458.0000 L.F. -8.70 % 4.0000 73.91 % 4.2500 84.78 %

19,861.80 -1,891.60 37,832.00 16,078.60 40,196.50 18,443.10
2.3000

21,753.40

438.5700
49 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

36.0000 L.F. 192.38 % 138.0000 -8.00 % 133.0000 -11.33 %

15,788.52 10,388.52 4,968.00 -432.00 4,788.00 -612.00
150.0000
5,400.00

133.7400
50 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

263.0000 L.F. 35.09 % 119.0000 20.20 % 86.0000 -13.13 %

35,173.62 9,136.62 31,297.00 5,260.00 22,618.00 -3,419.00
99.0000

26,037.00

151.8800
51 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 

200.0000 L.F. 87.51 % 182.0000 124.69 % 120.0000 48.15 %

30,376.00 14,176.00 36,400.00 20,200.00 24,000.00 7,800.00
81.0000

16,200.00

55.0000
52 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

4173.0000 L.F. 19.57 % 64.0000 39.13 % 40.0000 -13.04 %

229,515.00 37,557.00 267,072.00 75,114.00 166,920.00 -25,038.00
46.0000

191,958.00
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STORM SEWER

90.0000
53 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

1948.0000 L.F. 69.81 % 82.0000 54.72 % 50.0000 -5.66 %

175,320.00 72,076.00 159,736.00 56,492.00 97,400.00 -5,844.00
53.0000

103,244.00

105.0000
54 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

1465.0000 L.F. 38.16 % 130.0000 71.05 % 72.0000 -5.26 %

153,825.00 42,485.00 190,450.00 79,110.00 105,480.00 -5,860.00
76.0000

111,340.00

134.0300
55 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM. 

269.0000 L.F. 109.42 % 85.0000 32.81 % 101.0000 57.81 %

36,054.07 18,838.07 22,865.00 5,649.00 27,169.00 9,953.00
64.0000

17,216.00

152.7300
56 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 

276.0000 L.F. 118.19 % 114.0000 62.86 % 120.0000 71.43 %

42,153.48 22,833.48 31,464.00 12,144.00 33,120.00 13,800.00
70.0000

19,320.00

259.6700
57 DUCTILE IRON STORM SEWER PIPE 8 IN. DIAM.

124.0000 L.F. 182.25 % 100.0000 8.70 % 55.0000 -40.22 %

32,199.08 20,791.08 12,400.00 992.00 6,820.00 -4,588.00
92.0000

11,408.00

WATER LINES

1,921.4000
58 RAISE VALVE BOX TO GRADE

6.0000 EACH 134.32 % 194.0000 -76.34 % 800.0000 -2.44 %

11,528.40 6,608.40 1,164.00 -3,756.00 4,800.00 -120.00
820.0000
4,920.00

13,303.2600
59 REMOVE AND REPLACE 2 INCH AIR AND VACUUM RELEASE VALVE

1.0000 EACH 77.38 % 13,261.0000 76.81 % 5,000.0000 -33.33 %

13,303.26 5,803.26 13,261.00 5,761.00 5,000.00 -2,500.00
7,500.0000
7,500.00

STRUCTURE

58.2900
60 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1666.0000 C.Y. 94.30 % 30.0000 0.00 % 43.0000 43.33 %

97,111.14 47,131.14 49,980.00 0.00 71,638.00 21,658.00
30.0000

49,980.00
61 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 81.10 % -98.26 % 214.96 %

230,000.00 103,000.00 2,210.00 -124,790.00 400,000.00 273,000.00127,000.00
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STRUCTURE

0.0000
62 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

122.3200
63 GRAVEL BACKFILL FOR WALL 

400.0000 C.Y. 178.00 % 112.0000 154.55 % 85.0000 93.18 %

48,928.00 31,328.00 44,800.00 27,200.00 34,000.00 16,400.00
44.0000

17,600.00

1.2600
64 ST. REINF. BAR FOR BRIDGE 

45736.0000 LB. -16.00 % 1.5000 0.00 % 1.5500 3.33 %

57,627.36 -10,976.64 68,604.00 0.00 70,890.80 2,286.80
1.5000

68,604.00

1.2900
65 ST. REINF. BAR FOR RETAINING WALL 

55200.0000 LB. -24.12 % 1.5000 -11.76 % 1.5500 -8.82 %

71,208.00 -22,632.00 82,800.00 -11,040.00 85,560.00 -8,280.00
1.7000

93,840.00

1,400.0000
66 CONC. CLASS 4000 FOR BRIDGE 

237.0000 C.Y. 75.00 % 1,210.0000 51.25 % 1,400.0000 75.00 %

331,800.00 142,200.00 286,770.00 97,170.00 331,800.00 142,200.00
800.0000

189,600.00

1,600.0000
67 CONC. CLASS 4000 FOR RETAINING WALL 

240.0000 C.Y. 116.22 % 960.0000 29.73 % 1,350.0000 82.43 %

384,000.00 206,400.00 230,400.00 52,800.00 324,000.00 146,400.00
740.0000

177,600.00

2,500.0000
68 PRESTRESSED CONC. GIRDER - UF60G5

208.0000 L.F. 108.33 % 2,210.0000 84.17 % 3,500.0000 191.67 %

520,000.00 270,400.00 459,680.00 210,080.00 728,000.00 478,400.00
1,200.0000
249,600.00

69 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-8.00 -8.00 -8.00-8.00
70 SUPERSTRUCTURE - BR. NO. 510/1

L.S. -10.71 % -16.96 % 78.57 %

500,000.00 -60,000.00 465,000.00 -95,000.00 1,000,000.00 440,000.00560,000.00

130.1200
71 BRIDGE RAILING TYPE BP

766.0000 L.F. 62.65 % 82.5000 3.13 % 115.0000 43.75 %

99,671.92 38,391.92 63,195.00 1,915.00 88,090.00 26,810.00
80.0000

61,280.00

130.7400
72 BRIDGE RAILING TYPE PEDESTRIAN

581.0000 L.F. 50.28 % 78.5000 -9.77 % 110.0000 26.44 %

75,959.94 25,412.94 45,608.50 -4,938.50 63,910.00 13,363.00
87.0000

50,547.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5
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RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.
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MEAS
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EST. QUANTITY
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08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WESTMINSTER   CO  802342754

1499 WEST 120TH AVE SUITE 200
PARSONS CONSTRUCTION GROUP INC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

698405CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
395 SHENANDOAH LANE NE 33455 6TH AVE S
97071-9771
WOODBURN   OR  970711060 FEDERAL WAY   WA  980036335
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

489.2700
73 TRAFFIC BARRIER 

265.0000 L.F. 179.58 % 325.0000 85.71 % 120.0000 -31.43 %

129,656.55 83,281.55 86,125.00 39,750.00 31,800.00 -14,575.00
175.0000
46,375.00

298.0000
74 TRAFFIC PEDESTRIAN BARRIER 

412.0000 L.F. 49.00 % 280.0000 40.00 % 98.0000 -51.00 %

122,776.00 40,376.00 115,360.00 32,960.00 40,376.00 -42,024.00
200.0000
82,400.00

303.3900
75 TRAFFIC PEDESTRIAN BARRIER TRANSITION

64.0000 L.F. 1.13 % 253.0000 -15.67 % 141.0000 -53.00 %

19,416.96 216.96 16,192.00 -3,008.00 9,024.00 -10,176.00
300.0000
19,200.00

330.1500
76 PEDESTRIAN BARRIER 

407.0000 L.F. 94.21 % 343.0000 101.76 % 120.0000 -29.41 %

134,371.05 65,181.05 139,601.00 70,411.00 48,840.00 -20,350.00
170.0000
69,190.00

379.2000
77 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

52.0000 L.F. -5.20 % 845.0000 111.25 % 298.0000 -25.50 %

19,718.40 -1,081.60 43,940.00 23,140.00 15,496.00 -5,304.00
400.0000
20,800.00

343.2000
78 CONCRETE BARRIER AND MOMENT SLAB - NW WALL

19.0000 L.F. -46.38 % 920.0000 43.75 % 1,300.0000 103.13 %

6,520.80 -5,639.20 17,480.00 5,320.00 24,700.00 12,540.00
640.0000
12,160.00

369.9600
79 CONCRETE BARRIER AND MOMENT SLAB - SW WALL

19.0000 L.F. -42.19 % 755.0000 17.97 % 1,300.0000 103.13 %

7,029.24 -5,130.76 14,345.00 2,185.00 24,700.00 12,540.00
640.0000
12,160.00

165.4300
80 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

777.0000 S.F. 175.72 % 63.0000 5.00 % 95.0000 58.33 %

128,539.11 81,919.11 48,951.00 2,331.00 73,815.00 27,195.00
60.0000

46,620.00

695.1300
81 BRIDGE APPROACH SLAB 

130.0000 S.Y. 131.71 % 348.0000 16.00 % 380.0000 26.67 %

90,366.90 51,366.90 45,240.00 6,240.00 49,400.00 10,400.00
300.0000
39,000.00
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CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

37.0000
82 CRUSHED SURFACING BASE COURSE 

46300.0000 TON 68.18 % 45.0000 104.55 % 48.0000 118.18 %

1,713,100.00 694,500.00 2,083,500.00 1,064,900.00 2,222,400.00 1,203,800.00
22.0000

1,018,600.00

CEMENT CONCRETE PAVEMENT

128.1600
83 TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT

3699.0000 S.Y. 6.80 % 119.4000 -0.50 % 120.0000 0.00 %

474,063.84 30,183.84 441,660.60 -2,219.40 443,880.00 0.00
120.0000

443,880.00

45.9400
84 RAISED CURB ISLAND AT BRIDGE APPROACH SLAB

132.0000 S.F. 129.70 % 47.5000 137.50 % 48.0000 140.00 %

6,064.08 3,424.08 6,270.00 3,630.00 6,336.00 3,696.00
20.0000
2,640.00

HOT MIX ASPHALT

3.3400
85 PLANING BITUMINOUS PAVEMENT 

11510.0000 S.Y. -48.62 % 1.6500 -74.62 % 3.0000 -53.85 %

38,443.40 -36,371.60 18,991.50 -55,823.50 34,530.00 -40,285.00
6.5000

74,815.00

104.4200
86 HMA FOR PRELEVELING CL. 1/2 IN. PG 58V-22

170.0000 TON -25.41 % 120.0000 -14.29 % 105.0000 -25.00 %

17,751.40 -6,048.60 20,400.00 -3,400.00 17,850.00 -5,950.00
140.0000
23,800.00

87.5700
87 HMA CL. 1/2 IN. PG 58V-22

37430.0000 TON 0.66 % 86.0000 -1.15 % 88.1500 1.32 %

3,277,745.10 21,335.10 3,218,980.00 -37,430.00 3,299,454.50 43,044.50
87.0000

3,256,410.00

98.3900
88 HMA CL. 1/2 IN. PG 58H-22

2710.0000 TON 13.09 % 86.0000 -1.15 % 99.0000 13.79 %

266,636.90 30,866.90 233,060.00 -2,710.00 268,290.00 32,520.00
87.0000

235,770.00
89 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

105,600.00 105,600.00 105,600.00105,600.00
90 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

70,600.00 70,600.00 70,600.0070,600.00
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HOT MIX ASPHALT
91 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

222,829.00 222,829.00 222,829.00222,829.00

104.4200
92 HMA FOR APPROACH CL. 1/2 IN. PG 58V-22

30.0000 TON -19.68 % 150.0000 15.38 % 215.0000 65.38 %

3,132.60 -767.40 4,500.00 600.00 6,450.00 2,550.00
130.0000
3,900.00

93 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-14.00 -14.00 -14.00-14.00

IRRIGATION AND WATER DISTRIBUTION
94 IRRIGATION SYSTEM 

L.S. -47.97 % 3.42 % 11.02 %

62,336.36 -57,463.64 123,900.00 4,100.00 133,000.00 13,200.00119,800.00
95 IRRIGATION SYSTEM MODIFICATION AND ADJUSTMENT

L.S. -83.86 % 109.40 % 124.00 %

2,017.17 -10,482.83 26,175.00 13,675.00 28,000.00 15,500.0012,500.00

EROSION CONTROL AND ROADSIDE PLANTING
96 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -74.88 % -60.03 % -42.97 %

792,933.22 2,363,246.78 1,261,385.00 1,894,795.00 1,800,000.00 1,356,180.003,156,180.00

4,500.0000
97 SEEDING, FERTILIZING, AND MULCHING 

21.7000 ACRE -6.25 % 4,190.0000 -12.71 % 4,500.0000 -6.25 %

97,650.00 -6,510.00 90,923.00 -13,237.00 97,650.00 -6,510.00
4,800.0000
104,160.00

10,000.0000
98 SEEDING AND MULCHING 

1.8000 ACRE 100.00 % 4,100.0000 -18.00 % 4,400.0000 -12.00 %

18,000.00 9,000.00 7,380.00 -1,620.00 7,920.00 -1,080.00
5,000.0000
9,000.00

30,000.0000
99 TOPSOIL TYPE A 

0.4000 ACRE -51.61 % 41,000.0000 -33.87 % 43,900.0000 -29.19 %

12,000.00 -12,800.00 16,400.00 -8,400.00 17,560.00 -7,240.00
62,000.0000
24,800.00
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EROSION CONTROL AND ROADSIDE PLANTING

13,056.4800
100 TOPSOIL TYPE B 

26.5000 ACRE -18.40 % 21,340.0000 33.38 % 50,000.0000 212.50 %

345,996.72 -78,003.28 565,510.00 141,510.00 1,325,000.00 901,000.00
16,000.0000
424,000.00

25.4500
101 PSIPE ACER CIRCINATUM / VINE MAPLE

115.0000 EACH -74.55 % 26.0000 -74.00 % 28.0000 -72.00 %

2,926.75 -8,573.25 2,990.00 -8,510.00 3,220.00 -8,280.00
100.0000
11,500.00

23.8800
102 PSIPE ALNUS RUBRA / RED ALDER

14.0000 EACH -76.12 % 26.0000 -74.00 % 28.0000 -72.00 %

334.32 -1,065.68 364.00 -1,036.00 392.00 -1,008.00
100.0000
1,400.00

57.7900
103 PSIPE FRAXINUS LATIFOLIA / OREGON ASH

39.0000 EACH -76.88 % 57.0000 -77.20 % 60.0000 -76.00 %

2,253.81 -7,496.19 2,223.00 -7,527.00 2,340.00 -7,410.00
250.0000
9,750.00

20.6900
104 PSIPE MALUS FUSCA / OREGON CRAB APPLE

78.0000 EACH -79.31 % 26.0000 -74.00 % 28.0000 -72.00 %

1,613.82 -6,186.18 2,028.00 -5,772.00 2,184.00 -5,616.00
100.0000
7,800.00

115.0300
105 PSIPE  PINUS CONTORTA LATIFOLIA / LODGEPOLE PINE

126.0000 EACH -42.48 % 136.0000 -32.00 % 146.0000 -27.00 %

14,493.78 -10,706.22 17,136.00 -8,064.00 18,396.00 -6,804.00
200.0000
25,200.00

126.0900
106 PSIPE PINUS MONTICOLA / WESTERN WHITE PINE

136.0000 EACH -36.95 % 136.0000 -32.00 % 146.0000 -27.00 %

17,148.24 -10,051.76 18,496.00 -8,704.00 19,856.00 -7,344.00
200.0000
27,200.00

53.7700
107 PSIPE  PSEUDOTSUGA MENZIESII / DOUGLAS FIR

173.0000 EACH -73.12 % 131.0000 -34.50 % 141.0000 -29.50 %

9,302.21 -25,297.79 22,663.00 -11,937.00 24,393.00 -10,207.00
200.0000
34,600.00

120.0000
108 PSIPE  QUERCUS GARRYANA / OREGON OAK

44.0000 EACH -52.00 % 105.0000 -58.00 % 113.0000 -54.80 %

5,280.00 -5,720.00 4,620.00 -6,380.00 4,972.00 -6,028.00
250.0000
11,000.00

114.7500
109 PSIPE  QUERCUS RUBRA / RED OAK

25.0000 EACH -54.10 % 181.0000 -27.60 % 195.0000 -22.00 %

2,868.75 -3,381.25 4,525.00 -1,725.00 4,875.00 -1,375.00
250.0000
6,250.00

293.7400
110 PSIPE  QUERCUS RUBRA / RED OAK 2" CAL

15.0000 EACH 4.91 % 334.0000 19.29 % 360.0000 28.57 %

4,406.10 206.10 5,010.00 810.00 5,400.00 1,200.00
280.0000
4,200.00
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EROSION CONTROL AND ROADSIDE PLANTING

53.8000
111 PSIPE  RHAMNUS PURSHIANA / CASCARA

74.0000 EACH -78.48 % 109.0000 -56.40 % 117.0000 -53.20 %

3,981.20 -14,518.80 8,066.00 -10,434.00 8,658.00 -9,842.00
250.0000
18,500.00

53.7900
112 PSIPE  THUJA PLICATA / WESTERN RED CEDAR

83.0000 EACH -73.11 % 83.0000 -58.50 % 90.0000 -55.00 %

4,464.57 -12,135.43 6,889.00 -9,711.00 7,470.00 -9,130.00
200.0000
16,600.00

9.1300
113 PSIPE AMELANCHIER ALNIFOLIA / SERVICEBERRY

85.0000 EACH 14.12 % 9.0000 12.50 % 11.0000 37.50 %

776.05 96.05 765.00 85.00 935.00 255.00
8.0000
680.00

8.4800
114 PSIPE  CARYOPTERIS X CLANDONENSIS / BLUE MIST SHRUB

233.0000 EACH -57.60 % 14.0000 -30.00 % 15.0000 -25.00 %

1,975.84 -2,684.16 3,262.00 -1,398.00 3,495.00 -1,165.00
20.0000
4,660.00

6.9100
115 PSIPE  HOLODISCUS DISCOLOR / OCEAN-SPRAY

262.0000 EACH -12.53 % 9.0000 13.92 % 11.0000 39.24 %

1,810.42 -259.38 2,358.00 288.20 2,882.00 812.20
7.9000

2,069.80

6.6000
116 PSIPE LONICERA INVOLUCRATA / TWINBERRY

131.0000 EACH -34.65 % 9.0000 -10.89 % 11.0000 8.91 %

864.60 -458.50 1,179.00 -144.10 1,441.00 117.90
10.1000
1,323.10

6.6000
117 PSIPE OEMLERIA CERASIFORMIS / INDIAN PLUM

176.0000 EACH -34.00 % 9.0000 -10.00 % 11.0000 10.00 %

1,161.60 -598.40 1,584.00 -176.00 1,936.00 176.00
10.0000
1,760.00

5.6800
118 PSIPE PHILADELPHUS LEWISII / WILD MOCK ORANGE

464.0000 EACH -26.23 % 9.0000 16.88 % 11.0000 42.86 %

2,635.52 -937.28 4,176.00 603.20 5,104.00 1,531.20
7.7000

3,572.80

6.6000
119 PSIPE  PHYSOCARPUS CAPITATUS / PACIFIC NINEBARK

60.0000 EACH -52.86 % 9.0000 -35.71 % 11.0000 -21.43 %

396.00 -444.00 540.00 -300.00 660.00 -180.00
14.0000
840.00

6.6000
120 PSIPE  RIBES SANGUINEUM / RED FLOWERING CURRANT

342.0000 EACH -25.84 % 10.0000 12.36 % 12.0000 34.83 %

2,257.20 -786.60 3,420.00 376.20 4,104.00 1,060.20
8.9000

3,043.80

6.5400
121 PSIPE  ROSA NUTKANA / NOOTKA ROSE

392.0000 EACH -24.83 % 9.0000 3.45 % 11.0000 26.44 %

2,563.68 -846.72 3,528.00 117.60 4,312.00 901.60
8.7000

3,410.40
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

4.8900
122 PSIPE  SAMBUCUS CAERULEA / BLUE ELDERBERRY

105.0000 EACH -55.55 % 11.0000 0.00 % 11.0000 0.00 %

513.45 -641.55 1,155.00 0.00 1,155.00 0.00
11.0000
1,155.00

4.8900
123 PSIPE  SAMBUCUS RACEMOSA / RED ELDERBERRY

105.0000 EACH -55.55 % 9.0000 -18.18 % 11.0000 0.00 %

513.45 -641.55 945.00 -210.00 1,155.00 0.00
11.0000
1,155.00

5.6800
124 PSIPE SPIRAEA DENSIFLORA / SUB-ALPINE SPIRAEA

233.0000 EACH -75.30 % 14.0000 -39.13 % 15.0000 -34.78 %

1,323.44 -4,035.56 3,262.00 -2,097.00 3,495.00 -1,864.00
23.0000
5,359.00

5.6800
125 PSIPE  SYMPHORICARPOS ALBUS / WHITE SNOWBERRY

233.0000 EACH -52.67 % 9.0000 -25.00 % 11.0000 -8.33 %

1,323.44 -1,472.56 2,097.00 -699.00 2,563.00 -233.00
12.0000
2,796.00

10.0900
126 PSIPE PRUNUS LAUROCERASUS 'MT VERNON'/LAUREL

134.0000 EACH 27.72 % 16.0000 102.53 % 17.0000 115.19 %

1,352.06 293.46 2,144.00 1,085.40 2,278.00 1,219.40
7.9000

1,058.60

7.9300
127 PSIPE  EUONYMUS ALATUS 'COMPACTUS'

48.0000 EACH -60.35 % 13.0000 -35.00 % 14.5000 -27.50 %

380.64 -579.36 624.00 -336.00 696.00 -264.00
20.0000
960.00

6.6000
128 PSIPE MAHONIA REPENS / CREEPING MAHONIA

1442.0000 EACH -49.23 % 10.0000 -23.08 % 11.0000 -15.38 %

9,517.20 -9,228.80 14,420.00 -4,326.00 15,862.00 -2,884.00
13.0000

18,746.00

9.2300
129 PSIPE  PINUS MUGO 'COMPACTA' / DWARF MUGO PINE

42.0000 EACH -67.04 % 28.0000 0.00 % 30.0000 7.14 %

387.66 -788.34 1,176.00 0.00 1,260.00 84.00
28.0000
1,176.00

7.0300
130 PSIPE VACCINIUM OVATUM/ EVERGREEN HUCKLEBERRY

138.0000 EACH -49.79 % 11.0000 -21.43 % 12.0000 -14.29 %

970.14 -961.86 1,518.00 -414.00 1,656.00 -276.00
14.0000
1,932.00

9.3300
131 PSIPE RHUS AROMATICA 'GRO-LOW' / GRO-LOW SUMAC

1402.0000 EACH 16.63 % 11.0000 37.50 % 13.0000 62.50 %

13,080.66 1,864.66 15,422.00 4,206.00 18,226.00 7,010.00
8.0000

11,216.00

5.6800
132 PSIPE SYMPHORICARPOS X  CHENAULTII ‘HANCOCK’ 

1402.0000 EACH -36.89 % 11.0000 22.22 % 13.0000 44.44 %

7,963.36 -4,654.64 15,422.00 2,804.00 18,226.00 5,608.00
9.0000

12,618.00
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VERSION NO :6 WORK ORDER# : XL5001
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08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.
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WESTMINSTER   CO  802342754

1499 WEST 120TH AVE SUITE 200
PARSONS CONSTRUCTION GROUP INC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

698405CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
395 SHENANDOAH LANE NE 33455 6TH AVE S
97071-9771
WOODBURN   OR  970711060 FEDERAL WAY   WA  980036335
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

12,726.3900
133 FINE COMPOST 

26.5000 ACRE 63.16 % 12,620.0000 61.79 % 13,500.0000 73.08 %

337,249.34 130,549.34 334,430.00 127,730.00 357,750.00 151,050.00
7,800.0000
206,700.00

10,361.1000
134 MEDIUM COMPOST 

0.4000 ACRE -39.05 % 15,200.0000 -10.59 % 16,250.0000 -4.41 %

4,144.44 -2,655.56 6,080.00 -720.00 6,500.00 -300.00
17,000.0000

6,800.00

2.7100
135 FERTILIZER - TABLET 

350.0000 LB. -32.25 % 3.0000 -25.00 % 3.2500 -18.75 %

948.50 -451.50 1,050.00 -350.00 1,137.50 -262.50
4.0000

1,400.00

0.4000
136 LIMING

53000.0000 LB. 100.00 % 0.3500 75.00 % 0.5000 150.00 %

21,200.00 10,600.00 18,550.00 7,950.00 26,500.00 15,900.00
0.2000

10,600.00

18,489.9000
137 BARK OR WOOD CHIP MULCH 

5.2000 ACRE 68.09 % 12,250.0000 11.36 % 13,000.0000 18.18 %

96,147.48 38,947.48 63,700.00 6,500.00 67,600.00 10,400.00
11,000.0000
57,200.00

1.7800
138 HIGH VISIBILITY FENCE 

52830.0000 L.F. -42.58 % 1.8000 -41.94 % 2.0000 -35.48 %

94,037.40 -69,735.60 95,094.00 -68,679.00 105,660.00 -58,113.00
3.1000

163,773.00
139 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -92.50 % 17.18 % -75.00 %

7,500.00 -92,500.00 117,185.00 17,185.00 25,000.00 -75,000.00100,000.00
140 PLANT ESTABLISHMENT - SECOND YEAR 

EST. 0.00 % 0.00 % 0.00 %

107,606.00 107,606.00 107,606.00107,606.00
141 PLANT ESTABLISHMENT - THIRD YEAR 

EST. 0.00 % 0.00 % 0.00 %

111,892.00 111,892.00 111,892.00111,892.00

TRAFFIC

27.5600
142 CEMENT CONC. TRAFFIC CURB AND GUTTER 

7288.0000 L.F. 45.05 % 28.5000 50.00 % 29.0000 52.63 %

200,857.28 62,385.28 207,708.00 69,236.00 211,352.00 72,880.00
19.0000

138,472.00
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26.4000
143 CEMENT CONC. TRAFFIC CURB 

1919.0000 L.F. -5.71 % 27.3000 -2.50 % 28.0000 0.00 %

50,661.60 -3,070.40 52,388.70 -1,343.30 53,732.00 0.00
28.0000

53,732.00

25.0800
144 CEMENT CONC. PEDESTRIAN CURB 

1142.0000 L.F. -10.43 % 25.9500 -7.32 % 27.0000 -3.57 %

28,641.36 -3,334.64 29,634.90 -2,341.10 30,834.00 -1,142.00
28.0000

31,976.00

32.7600
145 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

413.0000 L.F. -6.40 % 28.5000 -18.57 % 35.0000 0.00 %

13,529.88 -925.12 11,770.50 -2,684.50 14,455.00 0.00
35.0000

14,455.00

29.1100
146 BEAM GUARDRAIL TYPE 31 

4991.0000 L.F. 11.96 % 30.2500 16.35 % 31.5000 21.15 %

145,288.01 15,522.01 150,977.75 21,211.75 157,216.50 27,450.50
26.0000

129,766.00

3,207.7000
147 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

5.0000 EACH -15.59 % 3,850.0000 1.32 % 3,500.0000 -7.89 %

16,038.50 -2,961.50 19,250.00 250.00 17,500.00 -1,500.00
3,800.0000
19,000.00

3,015.3500
148 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

14.0000 EACH 0.51 % 3,000.0000 0.00 % 3,300.0000 10.00 %

42,214.90 214.90 42,000.00 0.00 46,200.00 4,200.00
3,000.0000
42,000.00

817.7800
149 BEAM GUARDRAIL ANCHOR TYPE 10 

13.0000 EACH -25.66 % 860.0000 -21.82 % 890.0000 -19.09 %

10,631.14 -3,668.86 11,180.00 -3,120.00 11,570.00 -2,730.00
1,100.0000
14,300.00

115.0000
150 SINGLE SLOPE CONCRETE BARRIER 

3955.0000 L.F. 4.55 % 185.0000 68.18 % 92.0000 -16.36 %

454,825.00 19,775.00 731,675.00 296,625.00 363,860.00 -71,190.00
110.0000

435,050.00

322.3300
151 SINGLE SLOPE CONCRETE BARRIER MODIFIED - TYPE 1

140.0000 L.F. 147.95 % 440.0000 238.46 % 270.0000 107.69 %

45,126.20 26,926.20 61,600.00 43,400.00 37,800.00 19,600.00
130.0000
18,200.00

341.4400
152 SINGLE SLOPE CONCRETE BARRIER MODIFIED - TYPE 2

174.0000 L.F. 162.65 % 435.0000 234.62 % 270.0000 107.69 %

59,410.56 36,790.56 75,690.00 53,070.00 46,980.00 24,360.00
130.0000
22,620.00

268.3600
153 SINGLE SLOPE CONCRETE BARRIER TERMINAL

48.0000 L.F. 106.43 % 235.0000 80.77 % 270.0000 107.69 %

12,881.28 6,641.28 11,280.00 5,040.00 12,960.00 6,720.00
130.0000
6,240.00
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396.6700
154 SINGLE SLOPE CONCRETE BARRIER TERMINAL MODIFIED- TYPE 1

64.0000 L.F. 164.45 % 372.0000 148.00 % 270.0000 80.00 %

25,386.88 15,786.88 23,808.00 14,208.00 17,280.00 7,680.00
150.0000
9,600.00

431.7800
155 SINGLE SLOPE CONCRETE BARRIER TERMINAL MODIFIED- TYPE 2

128.0000 L.F. 187.85 % 385.0000 156.67 % 270.0000 80.00 %

55,267.84 36,067.84 49,280.00 30,080.00 34,560.00 15,360.00
150.0000
19,200.00

652.2600
156 SINGLE SLOPE CONC. BARRIER AT LIGHT STANDARD MODIFIED

252.0000 L.F. 183.59 % 290.0000 26.09 % 352.0000 53.04 %

164,369.52 106,409.52 73,080.00 15,120.00 88,704.00 30,744.00
230.0000
57,960.00

291.3300
157 CONCRETE BARRIER WALL

1152.0000 L.F. 45.67 % 385.0000 92.50 % 200.0000 0.00 %

335,612.16 105,212.16 443,520.00 213,120.00 230,400.00 0.00
200.0000

230,400.00

41.7200
158 TEMPORARY BARRIER 

31548.0000 L.F. 198.00 % 45.0000 221.43 % 13.0000 -7.14 %

1,316,182.56 874,510.56 1,419,660.00 977,988.00 410,124.00 -31,548.00
14.0000

441,672.00

37.4200
159 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

1432.0000 L.F. 38.59 % 41.0000 51.85 % 41.0000 51.85 %

53,585.44 14,921.44 58,712.00 20,048.00 58,712.00 20,048.00
27.0000

38,664.00
160 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. -0.61 % -63.33 % 66.67 %

14,909.04 -90.96 5,500.00 -9,500.00 25,000.00 10,000.0015,000.00

4,202.0300
161 TEMPORARY IMPACT ATTENUATOR 

17.0000 EACH 31.31 % 5,000.0000 56.25 % 4,500.0000 40.63 %

71,434.51 17,034.51 85,000.00 30,600.00 76,500.00 22,100.00
3,200.0000
54,400.00

38,481.0200
162 PERMANENT IMPACT ATTENUATOR 

2.0000 EACH 42.52 % 45,000.0000 66.67 % 40,000.0000 48.15 %

76,962.04 22,962.04 90,000.00 36,000.00 80,000.00 26,000.00
27,000.0000
54,000.00

1,920.1100
163 RESETTING IMPACT ATTENUATOR 

42.0000 EACH 12.95 % 808.3630 -52.45 % 2,100.0000 23.53 %

80,644.62 9,244.62 33,951.25 -37,448.75 88,200.00 16,800.00
1,700.0000
71,400.00

17,777.7800
164 TRANSPORTABLE ATTENUATOR 

3.0000 EACH 48.15 % 15,000.0000 25.00 % 35,000.0000 191.67 %

53,333.34 17,333.34 45,000.00 9,000.00 105,000.00 69,000.00
12,000.0000
36,000.00
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62.1100
165 OPERATION OF TRANSPORTABLE ATTENUATOR 

2598.0000 HR  1.82 % 48.0000 -21.31 % 60.0000 -1.64 %

161,361.78 2,883.78 124,704.00 -33,774.00 155,880.00 -2,598.00
61.0000

158,478.00

48.5500
166 FLEXIBLE GUIDE POST 

186.0000 EACH -17.71 % 25.0000 -57.63 % 50.0000 -15.25 %

9,030.30 -1,943.70 4,650.00 -6,324.00 9,300.00 -1,674.00
59.0000

10,974.00

22.0000
167 BARRIER DELINEATOR 

100.0000 EACH 37.50 % 35.0000 118.75 % 17.0000 6.25 %

2,200.00 600.00 3,500.00 1,900.00 1,700.00 100.00
16.0000
1,600.00

0.4100
168 PAINT LINE 

17140.0000 L.F. 105.00 % 0.3500 75.00 % 0.3800 90.00 %

7,027.40 3,599.40 5,999.00 2,571.00 6,513.20 3,085.20
0.2000

3,428.00

5.3800
169 CITY - PLASTIC LINE

750.0000 L.F. 169.00 % 4.6000 130.00 % 5.0000 150.00 %

4,035.00 2,535.00 3,450.00 1,950.00 3,750.00 2,250.00
2.0000

1,500.00

0.9400
170 PROFILED PLASTIC LINE 

27550.0000 L.F. 17.50 % 0.8000 0.00 % 0.8700 8.75 %

25,897.00 3,857.00 22,040.00 0.00 23,968.50 1,928.50
0.8000

22,040.00

3.2800
171 GROOVED PLASTIC LINE 

39570.0000 L.F. 264.44 % 2.8000 211.11 % 3.0000 233.33 %

129,789.60 94,176.60 110,796.00 75,183.00 118,710.00 83,097.00
0.9000

35,613.00

5.2700
172 PROFILED PLASTIC WIDE LANE LINE 

6950.0000 L.F. 59.70 % 4.5000 36.36 % 4.9000 48.48 %

36,626.50 13,691.50 31,275.00 8,340.00 34,055.00 11,120.00
3.3000

22,935.00

3.5100
173 PLASTIC WIDE LANE LINE 

1470.0000 L.F. -12.25 % 3.0000 -25.00 % 3.2500 -18.75 %

5,159.70 -720.30 4,410.00 -1,470.00 4,777.50 -1,102.50
4.0000

5,880.00

2.3400
174 CITY - PLASTIC WIDE LANE LINE

10090.0000 L.F. -10.00 % 2.0000 -23.08 % 2.2000 -15.38 %

23,610.60 -2,623.40 20,180.00 -6,054.00 22,198.00 -4,036.00
2.6000

26,234.00

5.8500
175 GROOVED PLASTIC WIDE LANE LINE

8000.0000 L.F. 50.00 % 5.0000 28.21 % 5.4500 39.74 %

46,800.00 15,600.00 40,000.00 8,800.00 43,600.00 12,400.00
3.9000

31,200.00
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17.5500
176 PLASTIC CROSSWALK LINE 

190.0000 S.F. 174.22 % 15.0000 134.38 % 16.2500 153.91 %

3,334.50 2,118.50 2,850.00 1,634.00 3,087.50 1,871.50
6.4000

1,216.00

14.0400
177 CITY - PLASTIC CROSSWALK LINE

460.0000 L.F. 109.55 % 12.0000 79.10 % 13.0000 94.03 %

6,458.40 3,376.40 5,520.00 2,438.00 5,980.00 2,898.00
6.7000

3,082.00

21.0600
178 PLASTIC STOP LINE 

210.0000 L.F. 114.90 % 18.0000 83.67 % 20.0000 104.08 %

4,422.60 2,364.60 3,780.00 1,722.00 4,200.00 2,142.00
9.8000

2,058.00

21.0600
179 CITY - PLASTIC STOP LINE

370.0000 L.F. 114.90 % 18.0000 83.67 % 20.0000 104.08 %

7,792.20 4,166.20 6,660.00 3,034.00 7,400.00 3,774.00
9.8000

3,626.00

128.7000
180 PAINTED TRAFFIC ARROW 

156.0000 EACH 46.25 % 110.0000 25.00 % 120.0000 36.36 %

20,077.20 6,349.20 17,160.00 3,432.00 18,720.00 4,992.00
88.0000

13,728.00

216.4500
181 PLASTIC TRAFFIC ARROW 

44.0000 EACH 35.28 % 185.0000 15.63 % 200.0000 25.00 %

9,523.80 2,483.80 8,140.00 1,100.00 8,800.00 1,760.00
160.0000
7,040.00

409.5000
182 CITY - PLASTIC TRAFFIC ARROW

61.0000 EACH 155.94 % 350.0000 118.75 % 380.0000 137.50 %

24,979.50 15,219.50 21,350.00 11,590.00 23,180.00 13,420.00
160.0000
9,760.00

175.5000
183 CITY - PLASTIC TRAFFIC LETTER

87.0000 EACH 99.43 % 150.0000 70.45 % 162.0000 84.09 %

15,268.50 7,612.50 13,050.00 5,394.00 14,094.00 6,438.00
88.0000
7,656.00

585.0100
184 PLASTIC BICYCLE LEGEND

21.0000 EACH 27.18 % 500.0000 8.70 % 542.0000 17.83 %

12,285.21 2,625.21 10,500.00 840.00 11,382.00 1,722.00
460.0000
9,660.00

46.8000
185 PLASTIC DRAINAGE MARKING 

146.0000 EACH 11.43 % 40.0000 -4.76 % 43.0000 2.38 %

6,832.80 700.80 5,840.00 -292.00 6,278.00 146.00
42.0000
6,132.00

46.8000
186 PLASTIC JUNCTION BOX MARKING 

198.0000 EACH 33.71 % 40.0000 14.29 % 43.0000 22.86 %

9,266.40 2,336.40 7,920.00 990.00 8,514.00 1,584.00
35.0000
6,930.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

117.0000
187 PLASTIC YIELD LINE SYMBOL 

32.0000 EACH 37.65 % 100.0000 17.65 % 110.0000 29.41 %

3,744.00 1,024.00 3,200.00 480.00 3,520.00 800.00
85.0000
2,720.00

351.0000
188 PLASTIC LOOK SYMBOL

8.0000 EACH 75.50 % 300.0000 50.00 % 325.0000 62.50 %

2,808.00 1,208.00 2,400.00 800.00 2,600.00 1,000.00
200.0000
1,600.00

2,340.0300
189 PLASTIC INTERSTATE SHIELD SYMBOL

9.0000 EACH 80.00 % 2,000.0000 53.85 % 2,200.0000 69.23 %

21,060.27 9,360.27 18,000.00 6,300.00 19,800.00 8,100.00
1,300.0000
11,700.00

1,750.0000
190 SHOULDER RUMBLE STRIP TYPE 1

0.5000 MI. -90.28 % 10,000.0000 -44.44 % 11,000.0000 -38.89 %

875.00 -8,125.00 5,000.00 -4,000.00 5,500.00 -3,500.00
18,000.0000

9,000.00

409.5000
191 RAISED PAVEMENT MARKER TYPE 1 

36.1000 HUND 32.10 % 350.0000 12.90 % 380.0000 22.58 %

14,782.95 3,591.95 12,635.00 1,444.00 13,718.00 2,527.00
310.0000
11,191.00

760.5100
192 RAISED PAVEMENT MARKER TYPE 2 

17.8000 HUND 40.84 % 650.0000 20.37 % 705.0000 30.56 %

13,537.08 3,925.08 11,570.00 1,958.00 12,549.00 2,937.00
540.0000
9,612.00

193 PERMANENT SIGNING 
L.S. -41.36 % 40.47 % -46.72 %

137,560.37 -97,039.63 329,547.00 94,947.00 125,000.00 -109,600.00234,600.00

0.6500
194 TEMPORARY PAVEMENT MARKING-LONG DURATION 

198260.0000 L.F. 8.33 % 0.6000 0.00 % 0.6500 8.33 %

128,869.00 9,913.00 118,956.00 0.00 128,869.00 9,913.00
0.6000

118,956.00
195 SIGN BRIDGE NO. 1

L.S. -24.38 % -33.28 % -27.75 %

130,827.61 -42,172.39 115,423.00 -57,577.00 125,000.00 -48,000.00173,000.00
196 SIGN BRIDGE NO. 2

L.S. -34.36 % -42.09 % -37.50 %

157,545.58 -82,454.42 138,995.00 -101,005.00 150,000.00 -90,000.00240,000.00
197 SIGN BRIDGE NO. 3

L.S. -36.11 % -43.63 % -38.22 %

165,479.81 -93,520.19 145,995.00 -113,005.00 160,000.00 -99,000.00259,000.00
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TRAFFIC
198 SIGN BRIDGE NO. 4

L.S. -31.45 % -39.52 % -35.48 %

170,013.66 -77,986.34 149,995.00 -98,005.00 160,000.00 -88,000.00248,000.00
199 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -27.95 % -36.43 % -33.67 %

70,611.29 -27,388.71 62,297.00 -35,703.00 65,000.00 -33,000.0098,000.00
200 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -32.75 % -40.67 % -38.10 %

70,611.29 -34,388.71 62,297.00 -42,703.00 65,000.00 -40,000.00105,000.00
201 CANTILEVER SIGN STRUCTURE NO. 3

L.S. -30.77 % -39.90 % -36.27 %

70,611.29 -31,388.71 61,297.00 -40,703.00 65,000.00 -37,000.00102,000.00
202 TEMPORARY ILLUMINATION SYSTEM SCA1824

L.S. -70.84 % -72.88 % -68.55 %

139,075.47 -337,924.53 129,386.00 -347,614.00 150,000.00 -327,000.00477,000.00
203 ILLUMINATION SYSTEM SCA942

L.S. -50.84 % -54.26 % -37.34 %

196,150.95 -202,849.05 182,485.00 -216,515.00 250,000.00 -149,000.00399,000.00
204 ILLUMINATION SYSTEM SCA1824

L.S. -53.42 % -56.66 % -42.79 %

203,575.20 -233,424.80 189,392.00 -247,608.00 250,000.00 -187,000.00437,000.00
205 ILLUMINATION SYSTEM SCA3165

L.S. -60.98 % -63.70 % -58.68 %

236,084.12 -368,915.88 219,636.00 -385,364.00 250,000.00 -355,000.00605,000.00
206 ILLUMINATION SYSTEM MARVIN RD NE

L.S. -61.45 % -64.14 % -56.25 %

30,837.46 -49,162.54 28,689.00 -51,311.00 35,000.00 -45,000.0080,000.00
207 ILLUMINATION SYSTEM QUINAULT DR NE

L.S. 82.23 % 69.53 % 233.33 %

5,466.88 2,466.88 5,086.00 2,086.00 10,000.00 7,000.003,000.00
208 ILLUMINATION SYSTEM QUINAULT INT

L.S. 97.06 % 83.33 % 233.33 %

5,911.88 2,911.88 5,500.00 2,500.00 10,000.00 7,000.003,000.00
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209 TRAFFIC SIGNAL SYSTEM SB RAMPS

L.S. -9.97 % -16.24 % -8.33 %

324,120.68 -35,879.32 301,539.00 -58,461.00 330,000.00 -30,000.00360,000.00
210 TRAFFIC SIGNAL SYSTEM NB RAMPS

L.S. -10.01 % -16.28 % -10.81 %

332,957.33 -37,042.67 309,760.00 -60,240.00 330,000.00 -40,000.00370,000.00
211 TRAFFIC SIGNAL SYSTEM QUINAULT

L.S. -21.07 % -26.56 % -19.35 %

73,409.48 -19,590.52 68,295.00 -24,705.00 75,000.00 -18,000.0093,000.00
212 TEMPORARY TRAFFIC SIGNAL SYSTEM - SB RAMPS

L.S. -46.66 % -50.38 % -42.31 %

138,684.21 -121,315.79 129,022.00 -130,978.00 150,000.00 -110,000.00260,000.00
213 TEMPORARY TRAFFIC SIGNAL SYSTEM - NB RAMPS

L.S. -65.70 % -68.09 % -65.19 %

92,601.61 -177,398.39 86,150.00 -183,850.00 94,000.00 -176,000.00270,000.00
214 ITS 

L.S. -33.66 % -41.76 % -28.98 %

934,009.14 -473,990.86 819,999.00 -588,001.00 1,000,000.00 -408,000.001,408,000.00

53.7400
215 DIRECTIONAL BORING 

640.0000 L.F. -58.66 % 50.0000 -61.54 % 55.0000 -57.69 %

34,393.60 -48,806.40 32,000.00 -51,200.00 35,200.00 -48,000.00
130.0000
83,200.00

5.3700
216 CONDUIT PIPE 2 IN. DIAM. 

612.0000 L.F. -46.30 % 5.0000 -50.00 % 6.0000 -40.00 %

3,286.44 -2,833.56 3,060.00 -3,060.00 3,672.00 -2,448.00
10.0000
6,120.00

6.4500
217 CONDUIT PIPE 4 IN. DIAM. 

1950.0000 L.F. -71.96 % 6.0000 -73.91 % 7.0000 -69.57 %

12,577.50 -32,272.50 11,700.00 -33,150.00 13,650.00 -31,200.00
23.0000

44,850.00

1.6700
218 SEQUENTIAL ARROW SIGN 

9860.0000 HR  -73.06 % 1.5000 -75.81 % 5.0000 -19.35 %

16,466.20 -44,665.80 14,790.00 -46,342.00 49,300.00 -11,832.00
6.2000

61,132.00

3.7000
219 PORTABLE CHANGEABLE MESSAGE SIGN 

11030.0000 HR  -66.36 % 3.5000 -68.18 % 17.0000 54.55 %

40,811.00 -80,519.00 38,605.00 -82,725.00 187,510.00 66,180.00
11.0000

121,330.00
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TRAFFIC
220 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -26.32 % 0.00 % 1,478.95 %

70,000.00 -25,000.00 95,000.00 0.00 1,500,000.00 1,405,000.0095,000.00

83.1400
221 FLAGGERS 

2736.0000 HR  17.10 % 56.0000 -21.13 % 80.0000 12.68 %

227,471.04 33,215.04 153,216.00 -41,040.00 218,880.00 24,624.00
71.0000

194,256.00

99.4600
222 OTHER TRAFFIC CONTROL LABOR 

7776.0000 HR  40.08 % 56.0000 -21.13 % 85.0000 19.72 %

773,400.96 221,304.96 435,456.00 -116,640.00 660,960.00 108,864.00
71.0000

552,096.00
223 TRAFFIC CONTROL SUPERVISOR 

L.S. -45.03 % 66.41 % 31.58 %

146,224.31 -119,775.69 442,650.00 176,650.00 350,000.00 84,000.00266,000.00

31.1100
224 CONSTRUCTION SIGNS CLASS A 

3822.0000 S.F. 41.41 % 17.0000 -22.73 % 18.5000 -15.91 %

118,902.42 34,818.42 64,974.00 -19,110.00 70,707.00 -13,377.00
22.0000

84,084.00

216.4500
225 PLASTIC HOV LANE SYMBOL 

12.0000 EACH 3.07 % 185.0000 -11.90 % 200.0000 -4.76 %

2,597.40 77.40 2,220.00 -300.00 2,400.00 -120.00
210.0000
2,520.00

226 PEDESTRIAN TRAFFIC CONTROL 
L.S. 280.57 % 68.35 % 1,400.00 %

38,056.99 28,056.99 16,835.00 6,835.00 150,000.00 140,000.0010,000.00

OTHER ITEMS
227 MIN BID REQ -  TYPE B PROGRESS SCHEDULE $35,0000

L.S. 42.86 % 0.00 % 471.43 %

50,000.00 15,000.00 35,000.00 0.00 200,000.00 165,000.0035,000.00

9.2800
228 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

11040.0000 C.Y. -33.71 % 27.0000 92.86 % 24.0000 71.43 %

102,451.20 -52,108.80 298,080.00 143,520.00 264,960.00 110,400.00
14.0000

154,560.00

0.3000
229 SHORING OR EXTRA EXCAVATION CLASS B 

70360.0000 S.F. -25.00 % 2.0000 400.00 % 2.0000 400.00 %

21,108.00 -7,036.00 140,720.00 112,576.00 140,720.00 112,576.00
0.4000

28,144.00
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130.1300
230 GRAVEL BACKFILL FOR DRAIN 

162.0000 C.Y. 195.75 % 108.0000 145.45 % 60.0000 36.36 %

21,081.06 13,953.06 17,496.00 10,368.00 9,720.00 2,592.00
44.0000
7,128.00

3,733.0100
231 PLUGGING EXISTING PIPE 

2.0000 EACH 1,031.22 % 2,092.0000 533.94 % 1,500.0000 354.55 %

7,466.02 6,806.02 4,184.00 3,524.00 3,000.00 2,340.00
330.0000
660.00

232 STRUCTURE SURVEYING 
L.S. -3.90 % -22.08 % 159.74 %

37,000.01 -1,499.99 30,000.00 -8,500.00 100,000.00 61,500.0038,500.00
233 ROADWAY SURVEYING 

L.S. 190.38 % 35.58 % 284.62 %

302,000.02 198,000.02 141,000.00 37,000.00 400,000.00 296,000.00104,000.00
234 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

19,055.00 19,055.00 19,055.0019,055.00
235 ADA FEATURES SURVEYING 

L.S. 522.22 % 80.00 % 566.67 %

28,000.01 23,500.01 8,100.00 3,600.00 30,000.00 25,500.004,500.00

44.7700
236 CEMENT CONC. SIDEWALK 

575.0000 S.Y. -2.67 % 46.3000 0.65 % 46.0000 0.00 %

25,742.75 -707.25 26,622.50 172.50 26,450.00 0.00
46.0000

26,450.00

44.7700
237 CITY - CEMENT CONC. SIDEWALK

1581.0000 S.Y. -2.67 % 46.3000 0.65 % 46.0000 0.00 %

70,781.37 -1,944.63 73,200.30 474.30 72,726.00 0.00
46.0000

72,726.00

51.7800
238 CITY - CEMENT CONCRETE DRIVEWAY, TYPE 3

56.0000 S.Y. -47.70 % 53.5500 -45.91 % 54.0000 -45.45 %

2,899.68 -2,644.32 2,998.80 -2,545.20 3,024.00 -2,520.00
99.0000
5,544.00

239 CEMENT CONCRETE DRIVEWAY NO. 3
L.S. -67.40 % -66.28 % -59.35 %

8,020.30 -16,579.70 8,295.00 -16,305.00 10,000.00 -14,600.0024,600.00

1,751.2700
240 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -39.61 % 1,810.0000 -37.59 % 2,000.0000 -31.03 %

1,751.27 -1,148.73 1,810.00 -1,090.00 2,000.00 -900.00
2,900.0000
2,900.00
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883.2500
241 CEMENT CONC. CURB RAMP TYPE PARALLEL B

4.0000 EACH -69.54 % 915.0000 -68.45 % 1,000.0000 -65.52 %

3,533.00 -8,067.00 3,660.00 -7,940.00 4,000.00 -7,600.00
2,900.0000
11,600.00

25.0000
242 DETECTABLE WARNING SURFACE 

301.0000 S.F. -52.83 % 20.0000 -62.26 % 21.0000 -60.38 %

7,525.00 -8,428.00 6,020.00 -9,933.00 6,321.00 -9,632.00
53.0000

15,953.00

11.2200
243 WIRE FENCE TYPE 1 

6694.0000 L.F. -13.69 % 10.0000 -23.08 % 11.0000 -15.38 %

75,106.68 -11,915.32 66,940.00 -20,082.00 73,634.00 -13,388.00
13.0000

87,022.00

3,733.0200
244 CONNECTION TO DRAINAGE STRUCTURE 

4.0000 EACH 107.39 % 1,097.0000 -39.06 % 1,500.0000 -16.67 %

14,932.08 7,732.08 4,388.00 -2,812.00 6,000.00 -1,200.00
1,800.0000
7,200.00

0.0000
245 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

3,784.9800
246 MANHOLE 48 IN. DIAM. TYPE 3

5.0000 EACH -2.95 % 4,973.0000 27.51 % 8,200.0000 110.26 %

18,924.90 -575.10 24,865.00 5,365.00 41,000.00 21,500.00
3,900.0000
19,500.00

91.4900
247 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

30.0000 L.F. -74.59 % 600.0000 66.67 % 325.0000 -9.72 %

2,744.70 -8,055.30 18,000.00 7,200.00 9,750.00 -1,050.00
360.0000
10,800.00

4,556.4500
248 ADJUST CATCH BASIN 

2.0000 EACH 590.37 % 1,151.0000 74.39 % 1,000.0000 51.52 %

9,112.90 7,792.90 2,302.00 982.00 2,000.00 680.00
660.0000
1,320.00

249 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. 23.00 % -91.02 % -50.58 %

37,330.17 6,980.17 2,725.00 -27,625.00 15,000.00 -15,350.0030,350.00

1,921.9700
250 ADJUST VALVE BOX 

4.0000 EACH 134.39 % 1,345.0000 64.02 % 750.0000 -8.54 %

7,687.88 4,407.88 5,380.00 2,100.00 3,000.00 -280.00
820.0000
3,280.00

251 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WESTMINSTER   CO  802342754

1499 WEST 120TH AVE SUITE 200
PARSONS CONSTRUCTION GROUP INC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

698405CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
395 SHENANDOAH LANE NE 33455 6TH AVE S
97071-9771
WOODBURN   OR  970711060 FEDERAL WAY   WA  980036335
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
252 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-32.00 -32.00 -32.00-32.00
253 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

64,700.00 64,700.00 64,700.0064,700.00
254 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00
255 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-14.00 -14.00 -14.00-14.00
256 SPCC PLAN 

L.S. 792.86 % 479.18 % 78.57 %

25,000.00 22,200.00 16,217.04 13,417.04 5,000.00 2,200.002,800.00

13.4500
257 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

590.0000 S.Y. 127.97 % 1.3000 -77.97 % 2.0000 -66.10 %

7,935.50 4,454.50 767.00 -2,714.00 1,180.00 -2,301.00
5.9000

3,481.00

12.0900
258 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

3320.0000 S.Y. 365.00 % 1.3000 -50.00 % 4.0000 53.85 %

40,138.80 31,506.80 4,316.00 -4,316.00 13,280.00 4,648.00
2.6000

8,632.00

92.9100
259 GEOSYNTHETIC RETAINING WALL 

948.0000 S.F. 209.70 % 390.0000 1,200.00 % 46.0000 53.33 %

88,078.68 59,638.68 369,720.00 341,280.00 43,608.00 15,168.00
30.0000

28,440.00

150.0000
260 NO TRESPASSING SIGN 

8.0000 EACH -62.50 % 25.0000 -93.75 % 500.0000 25.00 %

1,200.00 -2,000.00 200.00 -3,000.00 4,000.00 800.00
400.0000
3,200.00

261 HEALTH AND SAFETY PLAN 
L.S. -100.00 % -64.00 % -40.00 %

1.00 -24,999.00 9,000.00 -16,000.00 15,000.00 -10,000.0025,000.00
262 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WESTMINSTER   CO  802342754

1499 WEST 120TH AVE SUITE 200
PARSONS CONSTRUCTION GROUP INC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

698405CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
395 SHENANDOAH LANE NE 33455 6TH AVE S
97071-9771
WOODBURN   OR  970711060 FEDERAL WAY   WA  980036335
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
263 POT HOLING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

8.0000
264 COMPOST AMENDED VEGETATED FILTER STRIP (CAVFS)

11960.0000 S.Y. -20.00 % 10.1380 1.38 % 25.0000 150.00 %

95,680.00 -23,920.00 121,250.48 1,650.48 299,000.00 179,400.00
10.0000

119,600.00

42.5200
265 BIOFILTRATION SWALE DIVIDER

131.0000 L.F. -82.28 % 169.0000 -29.58 % 800.0000 233.33 %

5,570.12 -25,869.88 22,139.00 -9,301.00 104,800.00 73,360.00
240.0000
31,440.00

38.9400
266 BIOFILTRATION SWALE LEVEL SPREADER

147.0000 L.F. -45.92 % 126.0000 75.00 % 800.0000 1,011.11 %

5,724.18 -4,859.82 18,522.00 7,938.00 117,600.00 107,016.00
72.0000

10,584.00

190.2200
267 POND MARKER

7.0000 EACH -61.96 % 500.0000 0.00 % 500.0000 0.00 %

1,331.54 -2,168.46 3,500.00 0.00 3,500.00 0.00
500.0000
3,500.00

15.0000
268 PIGMENTED SEALER

1336.0000 S.Y. 50.00 % 10.0000 0.00 % 11.0000 10.00 %

20,040.00 6,680.00 13,360.00 0.00 14,696.00 1,336.00
10.0000

13,360.00
269 PROJECT PARTNERING

CALC 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00

3.7500
270 CRACK SEALING - LF 

10169.0000 L.F. -75.00 % 3.0000 -80.00 % 4.7500 -68.33 %

38,133.75 -114,401.25 30,507.00 -122,028.00 48,302.75 -104,232.25
15.0000

152,535.00
271 FORCE ACCOUNT SHOULDER REPAIR

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C521 REVISION NO : BIDS OPENED ON : Aug 22 2018 
CONTRACT NO :009297 REGION NO : 3 AWARDED ON : Sep  6 2018 
VERSION NO :6 WORK ORDER# : XL5001
HWY :SR 000,005,510
TITLE :I-5

SR 510 INTERCHANGE
RECONSTRUCT INTERCHANGE
17C521

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/16/2018
07:56

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WESTMINSTER   CO  802342754

1499 WEST 120TH AVE SUITE 200
PARSONS CONSTRUCTION GROUP INC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

698405CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
395 SHENANDOAH LANE NE 33455 6TH AVE S
97071-9771
WOODBURN   OR  970711060 FEDERAL WAY   WA  980036335
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
272 FORCE ACCOUNT POTHOLE REPAIR

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

$32,469,999.99 -0.38% $33,131,508.82 1.65% $37,170,319.25 14.04%$32,593,625.20CONTRACT TOTAL

$37,170,319.25$32,469,999.99 $33,131,508.82BASE TOTAL -0.38% 1.65% 14.04%$32,593,625.20


