
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17X301 REVISION NO : BIDS OPENED ON : May  3 2017 
CONTRACT NO :009087 REGION NO : 4 AWARDED ON : May  9 2017 
VERSION NO :5 WORK ORDER# : XL5244
HWY :SR 006,105
TITLE :SR 6 AND SR 105 

PACIFIC COUNTY CHIP SEAL 

17X301 (REV. 4/13/17)
PROJECT :
COUNTY(S) :LEWIS,PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/17/2017
11:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980054699

1900 - 118TH AVE SE
DOOLITTLE CONSTRUCTION, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

224000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY CENTRAL WASHINGTON ASPHALT, IN
1525 E. MARINE VIEW DRIVE 13184 E WHEELER RD

98837-9118
EVERETT   WA  982011927 MOSES LAKE   WA  988370142
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 142600

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -15.56 % 12.22 % 11.11 %

380,000.00 -70,000.00 505,000.00 55,000.00 500,000.00 50,000.00450,000.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 225.33 % 200.00 % 100.00 %

48,800.00 33,800.00 45,000.00 30,000.00 30,000.00 15,000.0015,000.00

GRADING

10.0000
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

37805.0000 S.Y. -37.50 % 7.1000 -55.63 % 10.0000 -37.50 %

378,050.00 -226,830.00 268,415.50 -336,464.50 378,050.00 -226,830.00
16.0000

604,880.00

STRUCTURE

110.0000
4 EXPANSION JOINT MODIFICATION REPLACE RCS

73.0000 L.F. 10.00 % 112.0000 12.00 % 107.0000 7.00 %

8,030.00 730.00 8,176.00 876.00 7,811.00 511.00
100.0000
7,300.00

230.0000
5 BRIDGE DECK REPAIR BR. NO. 006/4

21.0000 S.F. -23.33 % 152.0000 -49.33 % 225.0000 -25.00 %

4,830.00 -1,470.00 3,192.00 -3,108.00 4,725.00 -1,575.00
300.0000
6,300.00

230.0000
6 BRIDGE DECK REPAIR BR. NO. 006/10

13.0000 S.F. -23.33 % 198.0000 -34.00 % 225.0000 -25.00 %

2,990.00 -910.00 2,574.00 -1,326.00 2,925.00 -975.00
300.0000
3,900.00

35.0000
7 WATERPROOF MEMBRANE BR. NO. 006/4

932.0000 S.Y. 40.00 % 19.0000 -24.00 % 35.0000 40.00 %

32,620.00 9,320.00 17,708.00 -5,592.00 32,620.00 9,320.00
25.0000

23,300.00

35.0000
8 WATERPROOF MEMBRANE BR. NO. 006/10

578.0000 S.Y. 40.00 % 19.0000 -24.00 % 35.0000 40.00 %

20,230.00 5,780.00 10,982.00 -3,468.00 20,230.00 5,780.00
25.0000

14,450.00
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SURFACING

70,000.0000
9 SHOULDER FINISHING

0.1200 MI. 366.67 % 36,000.0000 140.00 % 45,000.0000 200.00 %

8,400.00 6,600.00 4,320.00 2,520.00 5,400.00 3,600.00
15,000.0000

1,800.00

LIQUID ASPHALT

745.0000
10 EMULSIFIED ASPHALT CRS-2P 

1661.0000 TON 6.43 % 560.0000 -20.00 % 565.0000 -19.29 %

1,237,445.00 74,745.00 930,160.00 -232,540.00 938,465.00 -224,235.00
700.0000

1,162,700.00
11 CRS-2P COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

18,544.00 18,544.00 18,544.0018,544.00

515.0000
12 ASPHALT FOR FOG SEAL 

297.0000 TON 3.00 % 300.0000 -40.00 % 275.0000 -45.00 %

152,955.00 4,455.00 89,100.00 -59,400.00 81,675.00 -66,825.00
500.0000

148,500.00

BITUMINOUS SURFACE TREATMENT

0.8500
13 FURNISHING AND PLACING CRUSHED SCREENING 3/8" TO NO. 4

780337.0000 S.Y. -22.73 % 1.2500 13.64 % 1.4500 31.82 %

663,286.45 -195,084.25 975,421.25 117,050.55 1,131,488.65 273,117.95
1.1000

858,370.70

0.2400
14 FURNISHING AND PLACING CRUSHED SCREENING NO. 4 TO 0

780337.0000 S.Y. 20.00 % 0.2000 0.00 % 0.2500 25.00 %

187,280.88 31,213.48 156,067.40 0.00 195,084.25 39,016.85
0.2000

156,067.40

335.0000
15 ADDITIONAL BROOMING 

50.0000 HR  34.00 % 250.0000 0.00 % 318.8000 27.52 %

16,750.00 4,250.00 12,500.00 0.00 15,940.00 3,440.00
250.0000
12,500.00

HOT MIX ASPHALT
16 CRACK SEALING - FA 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17X301 REVISION NO : BIDS OPENED ON : May  3 2017 
CONTRACT NO :009087 REGION NO : 4 AWARDED ON : May  9 2017 
VERSION NO :5 WORK ORDER# : XL5244
HWY :SR 006,105
TITLE :SR 6 AND SR 105 

PACIFIC COUNTY CHIP SEAL 

17X301 (REV. 4/13/17)
PROJECT :
COUNTY(S) :LEWIS,PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/17/2017
11:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980054699

1900 - 118TH AVE SE
DOOLITTLE CONSTRUCTION, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

224000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY CENTRAL WASHINGTON ASPHALT, IN
1525 E. MARINE VIEW DRIVE 13184 E WHEELER RD

98837-9118
EVERETT   WA  982011927 MOSES LAKE   WA  988370142
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 142600

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

60.0000
17 REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR. NO. 006/4

932.0000 S.Y. 100.00 % 18.0000 -40.00 % 25.5000 -15.00 %

55,920.00 27,960.00 16,776.00 -11,184.00 23,766.00 -4,194.00
30.0000

27,960.00

60.0000
18 REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR. NO. 006/10

578.0000 S.Y. 100.00 % 18.0000 -40.00 % 29.0000 -3.33 %

34,680.00 17,340.00 10,404.00 -6,936.00 16,762.00 -578.00
30.0000

17,340.00

20.0000
19 PLANING BITUMINOUS PAVEMENT 

540.0000 S.Y. -20.00 % 2.3000 -90.80 % 11.0000 -56.00 %

10,800.00 -2,700.00 1,242.00 -12,258.00 5,940.00 -7,560.00
25.0000

13,500.00

150.0000
20 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

150.0000 TON 20.00 % 200.0000 60.00 % 156.0000 24.80 %

22,500.00 3,750.00 30,000.00 11,250.00 23,400.00 4,650.00
125.0000
18,750.00

0.0000
21 DELETED ITEM

EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

360.0000
22 HMA CL. 3/8 IN. PG 64-22

60.0000 TON 140.00 % 315.0000 110.00 % 375.0000 150.00 %

21,600.00 12,600.00 18,900.00 9,900.00 22,500.00 13,500.00
150.0000
9,000.00

6.0000
23 HMA SAWCUT AND SEAL 

203.0000 L.F. -40.00 % 21.0000 110.00 % 27.0000 170.00 %

1,218.00 -812.00 4,263.00 2,233.00 5,481.00 3,451.00
10.0000
2,030.00

24 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
25 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

755.00 755.00 755.00755.00
26 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

381.00 381.00 381.00381.00
27 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,256.00 1,256.00 1,256.001,256.00
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HOT MIX ASPHALT

200.0000
28 HMA CORE-BRIDGE 

6.0000 EACH -33.33 % 200.0000 -33.33 % 187.0000 -37.67 %

1,200.00 -600.00 1,200.00 -600.00 1,122.00 -678.00
300.0000
1,800.00

55.0000
29 PAVED PANEL JOINT SEAL 

73.0000 L.F. 175.00 % 21.0000 5.00 % 50.0000 150.00 %

4,015.00 2,555.00 1,533.00 73.00 3,650.00 2,190.00
20.0000
1,460.00

EROSION CNTL AND ROADSIDE RESTORATION

50.0000
30 INLET PROTECTION 

58.0000 EACH -44.44 % 120.0000 33.33 % 107.0000 18.89 %

2,900.00 -2,320.00 6,960.00 1,740.00 6,206.00 986.00
90.0000
5,220.00

31 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

40.0000
32 BLOCKING EXISTING BRIDGE DRAIN

10.0000 EACH -20.00 % 120.0000 140.00 % 535.0000 970.00 %

400.00 -100.00 1,200.00 700.00 5,350.00 4,850.00
50.0000
500.00

TRAFFIC

40.0000
33 FLEXIBLE GUIDE POST 

2174.0000 EACH 14.29 % 41.0000 17.14 % 35.5000 1.43 %

86,960.00 10,870.00 89,134.00 13,044.00 77,177.00 1,087.00
35.0000

76,090.00

25.0000
34 BARRIER DELINEATOR 

19.0000 EACH -16.67 % 22.0000 -26.67 % 18.5000 -38.33 %

475.00 -95.00 418.00 -152.00 351.50 -218.50
30.0000
570.00

0.1400
35 PAINT LINE 

847635.0000 L.F. 0.00 % 0.1400 0.00 % 0.1300 -7.14 %

118,668.90 0.00 118,668.90 0.00 110,192.55 -8,476.35
0.1400

118,668.90

12.0000
36 PLASTIC CROSSWALK LINE 

128.0000 S.F. 20.00 % 13.0000 30.00 % 12.0000 20.00 %

1,536.00 256.00 1,664.00 384.00 1,536.00 256.00
10.0000
1,280.00
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12.0000
37 PLASTIC STOP LINE 

1741.0000 L.F. 71.43 % 11.0000 57.14 % 9.5000 35.71 %

20,892.00 8,705.00 19,151.00 6,964.00 16,539.50 4,352.50
7.0000

12,187.00

30.0000
38 PLASTIC DRAINAGE MARKING 

701.0000 EACH -14.29 % 41.0000 17.14 % 36.5000 4.29 %

21,030.00 -3,505.00 28,741.00 4,206.00 25,586.50 1,051.50
35.0000

24,535.00

2,000.0000
39 CENTERLINE RUMBLE STRIP 

4.2400 MI. -50.00 % 1,770.0000 -55.75 % 1,500.0000 -62.50 %

8,480.00 -8,480.00 7,504.80 -9,455.20 6,360.00 -10,600.00
4,000.0000
16,960.00

1,100.0000
40 RECESSED PAVEMENT MARKER 

38.2800 HUND 10.00 % 1,400.0000 40.00 % 1,250.0000 25.00 %

42,108.00 3,828.00 53,592.00 15,312.00 47,850.00 9,570.00
1,000.0000
38,280.00

0.1500
41 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

277964.0000 L.F. -25.00 % 0.3000 50.00 % 0.2800 40.00 %

41,694.60 -13,898.20 83,389.20 27,796.40 77,829.92 22,237.12
0.2000

55,592.80
42 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 0.00 % 400.00 % 860.00 %

5,000.00 0.00 25,000.00 20,000.00 48,000.00 43,000.005,000.00

10.0000
43 PORTABLE CHANGEABLE MESSAGE SIGN 

720.0000 HR  0.00 % 10.0000 0.00 % 27.0000 170.00 %

7,200.00 0.00 7,200.00 0.00 19,440.00 12,240.00
10.0000
7,200.00

44 OTHER TEMPORARY TRAFFIC CONTROL 
L.S. 70.00 % 90.00 % 50.00 %

85,000.00 35,000.00 95,000.00 45,000.00 75,000.00 25,000.0050,000.00

72.0000
45 FLAGGERS 

2040.0000 HR  10.77 % 78.0000 20.00 % 70.0000 7.69 %

146,880.00 14,280.00 159,120.00 26,520.00 142,800.00 10,200.00
65.0000

132,600.00

72.0000
46 OTHER TRAFFIC CONTROL LABOR 

1440.0000 HR  10.77 % 78.0000 20.00 % 72.0000 10.77 %

103,680.00 10,080.00 112,320.00 18,720.00 103,680.00 10,080.00
65.0000

93,600.00
47 TRAFFIC CONTROL SUPERVISOR 

L.S. -40.00 % 50.00 % 100.00 %

24,000.00 -16,000.00 60,000.00 20,000.00 80,000.00 40,000.0040,000.00
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20.0000
48 CONSTRUCTION SIGNS CLASS A 

2520.0000 S.F. -9.09 % 17.5000 -20.45 % 27.0000 22.73 %

50,400.00 -5,040.00 44,100.00 -11,340.00 68,040.00 12,600.00
22.0000

55,440.00

OTHER ITEMS
49 STRUCTURE SURVEYING 

L.S. 20.00 % 20.00 % 150.00 %

12,000.00 2,000.00 12,000.00 2,000.00 25,000.00 15,000.0010,000.00
50 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
51 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
52 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
53 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-8.00 -8.00 -8.00-8.00
54 SPCC PLAN 

L.S. 0.00 % 0.00 % -33.33 %

1,500.00 0.00 1,500.00 0.00 1,000.00 -500.001,500.00

360.0000
55 HMA CL. 3/8 IN. PG 64-28 (BRIDGE)

169.0000 TON 140.00 % 315.0000 110.00 % 375.0000 150.00 %

60,840.00 35,490.00 53,235.00 27,885.00 63,375.00 38,025.00
150.0000
25,350.00

56 FORCE ACCOUNT ADDITIONAL HMA SAWCUT AND SEAL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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OTHER ITEMS

150.0000
57 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-22

6460.0000 TON 20.00 % 157.0000 25.60 % 160.0000 28.00 %

969,000.00 161,500.00 1,014,220.00 206,720.00 1,033,600.00 226,100.00
125.0000

807,500.00

$5,170,174.83 -0.59% $5,172,982.05 -0.54% $5,547,878.87 6.67%$5,200,911.80CONTRACT TOTAL

$5,547,878.87$5,170,174.83 $5,172,982.05BASE TOTAL -0.59% -0.54% 6.67%$5,200,911.80


