
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17X319 REVISION NO : BIDS OPENED ON : Jun  7 2017 
CONTRACT NO :009113 REGION NO : 4 AWARDED ON : Jun 12 2017 
VERSION NO :2 WORK ORDER# : XL5399
HWY :SR 012
TITLE :US 12

COAL CREEK BRIDGE TO GULCH BRIDGE
PAVING
17X319

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/09/2017
15:00

DOT_RGGB01

NHPP-0012(236)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CENTRALIA   WA  985311961

2001 NE JOHNSON RD
LAKESIDE INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 2ND BIDDER -------

GRANITE CONSTRUCTION COMPANY
3200 113TH AVE SW

OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -35.85 % 83.40 %

170,000.00 -95,000.00 486,000.00 221,000.00265,000.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -99.90 % 415.46 %

2.00 -1,938.00 10,000.00 8,060.001,940.00

GRADING

61.0000
3 ROADWAY EXCAVATION INCL. HAUL 

475.0000 C.Y. 52.50 % 100.0000 150.00 %

28,975.00 9,975.00 47,500.00 28,500.00
40.0000

19,000.00

50.0000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

1900.0000 S.Y. 316.67 % 30.0000 150.00 %

95,000.00 72,200.00 57,000.00 34,200.00
12.0000

22,800.00

STRUCTURE

120.0000
5 EXPANSION JOINT MODIFICATION REPLACE RCS

94.0000 L.F. 20.00 % 150.0000 50.00 %

11,280.00 1,880.00 14,100.00 4,700.00
100.0000
9,400.00

434.0000
6 EXPANSION JOINT MODIFICATION HEADER RECONSTRUCTION

40.0000 L.F. 8.50 % 500.0000 25.00 %

17,360.00 1,360.00 20,000.00 4,000.00
400.0000
16,000.00

227.8500
7 BRIDGE DECK REPAIR BR. NO. 12/278

20.0000 S.F. -8.86 % 250.0000 0.00 %

4,557.00 -443.00 5,000.00 0.00
250.0000
5,000.00

35.0000
8 WATERPROOF MEMBRANE BR. NO. 12/278

296.0000 S.Y. 75.00 % 40.0000 100.00 %

10,360.00 4,440.00 11,840.00 5,920.00
20.0000
5,920.00
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SURFACING

94.0000
9 CRUSHED SURFACING BASE COURSE 

880.0000 TON 168.57 % 80.0000 128.57 %

82,720.00 51,920.00 70,400.00 39,600.00
35.0000

30,800.00

LIQUID ASPHALT

900.0000
10 ASPHALT FOR FOG SEAL 

6.5000 TON -64.00 % 1,000.0000 -60.00 %

5,850.00 -10,400.00 6,500.00 -9,750.00
2,500.0000
16,250.00

CEMENT CONCRETE PAVEMENT

33.0000
11 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

585.0000 L.F. 230.00 % 2.5000 -75.00 %

19,305.00 13,455.00 1,462.50 -4,387.50
10.0000
5,850.00

HOT MIX ASPHALT

37.0000
12 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 12/278

296.0000 S.Y. 23.33 % 50.0000 66.67 %

10,952.00 2,072.00 14,800.00 5,920.00
30.0000
8,880.00

1.7500
13 PLANING BITUMINOUS PAVEMENT 

141580.0000 S.Y. -12.50 % 4.0000 100.00 %

247,765.00 -35,395.00 566,320.00 283,160.00
2.0000

283,160.00

180.0000
14 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-28

980.0000 TON 28.57 % 175.0000 25.00 %

176,400.00 39,200.00 171,500.00 34,300.00
140.0000

137,200.00

90.0000
15 HMA CL. 3/8 IN. PG 64-28

17270.0000 TON -5.26 % 130.0000 36.84 %

1,554,300.00 -86,350.00 2,245,100.00 604,450.00
95.0000

1,640,650.00

375.0000
16 HMA CL. 3/8 IN. PG 64-28 (BRIDGE)

50.0000 TON 294.74 % 500.0000 426.32 %

18,750.00 14,000.00 25,000.00 20,250.00
95.0000
4,750.00
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HOT MIX ASPHALT
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

53,455.00 53,455.0053,455.00
18 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

35,640.00 35,640.0035,640.00
19 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1.00 1.001.00

180.0000
20 HMA CORE-BRIDGE 

3.0000 EACH 20.00 % 270.0000 80.00 %

540.00 90.00 810.00 360.00
150.0000
450.00

33.0000
21 HMA SAWCUT AND SEAL 

427.0000 L.F. 230.00 % 40.0000 300.00 %

14,091.00 9,821.00 17,080.00 12,810.00
10.0000
4,270.00

50.0000
22 PAVED PANEL JOINT SEAL 

80.0000 L.F. 150.00 % 55.0000 175.00 %

4,000.00 2,400.00 4,400.00 2,800.00
20.0000
1,600.00

23 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
24 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

115,080.00 115,080.00115,080.00

0.3700
25 JOINT ADHESIVE, BITUMINOUS PAVEMENT

60620.0000 L.F. -63.00 % 0.7000 -30.00 %

22,429.40 -38,190.60 42,434.00 -18,186.00
1.0000

60,620.00
26 FORCE ACCOUNT ADDITIONAL HMA SAWCUT AND SEAL

EST. 0.00 % 0.00 %

4,270.00 4,270.004,270.00
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EROSION CNTL AND ROADSIDE RESTORATION

285.0000
27 ESC LEAD 

8.0000 DAY 42.50 % 100.0000 -50.00 %

2,280.00 680.00 800.00 -800.00
200.0000
1,600.00

71.0000
28 INLET PROTECTION 

80.0000 EACH -29.00 % 100.0000 0.00 %

5,680.00 -2,320.00 8,000.00 0.00
100.0000
8,000.00

29 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

TRAFFIC

8,680.0000
30 TRANSPORTABLE ATTENUATOR 

2.0000 EACH -13.20 % 10,000.0000 0.00 %

17,360.00 -2,640.00 20,000.00 0.00
10,000.0000
20,000.00

712.0000
31 OPERATION OF TRANSPORTABLE ATTENUATOR 

80.0000 HR  1,086.67 % 125.0000 108.33 %

56,960.00 52,160.00 10,000.00 5,200.00
60.0000
4,800.00

32 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

44.0000
33 FLEXIBLE GUIDE POST 

388.0000 EACH -2.22 % 60.0000 33.33 %

17,072.00 -388.00 23,280.00 5,820.00
45.0000

17,460.00

0.1800
34 PAINT LINE 

143300.0000 L.F. -40.00 % 0.2500 -16.67 %

25,794.00 -17,196.00 35,825.00 -7,165.00
0.3000

42,990.00

2.4000
35 PLASTIC LINE 

1060.0000 L.F. 20.00 % 2.0000 0.00 %

2,544.00 424.00 2,120.00 0.00
2.0000

2,120.00

2.4500
36 PLASTIC WIDE LANE LINE 

1370.0000 L.F. -18.33 % 2.0000 -33.33 %

3,356.50 -753.50 2,740.00 -1,370.00
3.0000

4,110.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17X319 REVISION NO : BIDS OPENED ON : Jun  7 2017 
CONTRACT NO :009113 REGION NO : 4 AWARDED ON : Jun 12 2017 
VERSION NO :2 WORK ORDER# : XL5399
HWY :SR 012
TITLE :US 12

COAL CREEK BRIDGE TO GULCH BRIDGE
PAVING
17X319

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/09/2017
15:00

DOT_RGGB01

NHPP-0012(236)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CENTRALIA   WA  985311961

2001 NE JOHNSON RD
LAKESIDE INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 2ND BIDDER -------

GRANITE CONSTRUCTION COMPANY
3200 113TH AVE SW

OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

TRAFFIC

9.0000
37 PLASTIC STOP LINE 

242.0000 L.F. -70.00 % 10.0000 -66.67 %

2,178.00 -5,082.00 2,420.00 -4,840.00
30.0000
7,260.00

136.0000
38 PLASTIC TRAFFIC ARROW 

10.0000 EACH -45.60 % 350.0000 40.00 %

1,360.00 -1,140.00 3,500.00 1,000.00
250.0000
2,500.00

35.0000
39 PLASTIC DRAINAGE MARKING 

136.0000 EACH 16.67 % 40.0000 33.33 %

4,760.00 680.00 5,440.00 1,360.00
30.0000
4,080.00

1,193.5000
40 CENTERLINE RUMBLE STRIP 

8.0000 MI. -20.43 % 1,750.0000 16.67 %

9,548.00 -2,452.00 14,000.00 2,000.00
1,500.0000
12,000.00

1,193.5000
41 SHOULDER RUMBLE STRIP TYPE 2

6.6000 MI. -20.43 % 1,750.0000 16.67 %

7,877.10 -2,022.90 11,550.00 1,650.00
1,500.0000
9,900.00

1,100.0000
42 RECESSED PAVEMENT MARKER 

10.0000 HUND -26.67 % 1,750.0000 16.67 %

11,000.00 -4,000.00 17,500.00 2,500.00
1,500.0000
15,000.00

0.1800
43 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

145720.0000 L.F. -28.00 % 0.2000 -20.00 %

26,229.60 -10,200.40 29,144.00 -7,286.00
0.2500

36,430.00

6.8500
44 SEQUENTIAL ARROW SIGN 

240.0000 HR  -31.50 % 8.0000 -20.00 %

1,644.00 -756.00 1,920.00 -480.00
10.0000
2,400.00

5.4300
45 PORTABLE CHANGEABLE MESSAGE SIGN 

2160.0000 HR  -9.50 % 3.0000 -50.00 %

11,728.80 -1,231.20 6,480.00 -6,480.00
6.0000

12,960.00
46 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 746.15 % 130.77 %

110,000.00 97,000.00 30,000.00 17,000.0013,000.00

75.8000
47 FLAGGERS 

2400.0000 HR  37.82 % 80.0000 45.45 %

181,920.00 49,920.00 192,000.00 60,000.00
55.0000

132,000.00
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75.8000
48 OTHER TRAFFIC CONTROL LABOR 

550.0000 HR  37.82 % 82.0000 49.09 %

41,690.00 11,440.00 45,100.00 14,850.00
55.0000

30,250.00
49 TRAFFIC CONTROL SUPERVISOR 

L.S. 28.21 % -43.91 %

40,000.00 8,800.00 17,500.00 -13,700.0031,200.00

33.0000
50 CONSTRUCTION SIGNS CLASS A 

116.0000 S.F. 32.00 % 36.0000 44.00 %

3,828.00 928.00 4,176.00 1,276.00
25.0000
2,900.00

OTHER ITEMS
51 STRUCTURE SURVEYING 

L.S. 23.33 % 100.00 %

3,700.00 700.00 6,000.00 3,000.003,000.00
52 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
53 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
54 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
55 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
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OTHER ITEMS
56 SPCC PLAN 

L.S. -91.50 % -90.00 %

850.00 -9,150.00 1,000.00 -9,000.0010,000.00

$3,327,442.40 3.69% $4,551,187.50 41.83% $0.00$3,208,946.00CONTRACT TOTAL

$3,327,442.40 $4,551,187.50BASE TOTAL 3.69% 41.83%$3,208,946.00


