
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17Y001 REVISION NO : BIDS OPENED ON : May  3 2017 
CONTRACT NO :009083 REGION NO : 5 AWARDED ON : May 11 2017 
VERSION NO :2 WORK ORDER# : XL5192
HWY :SR 012
TITLE :US 12 / MCNARY POOL 

TO OLD HIGHWAY 12 & CLARKSTON 
PAVING & ADA COMPLIANCE 
17Y001

PROJECT :
COUNTY(S) :ASOTIN,WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/27/2017
12:54

DOT_RGGB01

NHPP-0012(234)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION GRANITE CONSTRUCTION COMPANY
955 W LACEY 7131 N RAILROAD AVE

99301-5923
RICHLAND   WA  993524670 PASCO   WA  993022738
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -9.66 % 22.08 % 148.48 %

370,000.00 -39,555.34 500,000.00 90,444.66 1,017,643.38 608,088.04409,555.34

165.0000
2 REMOVING EXISTING SIDEWALK

596.6000 S.Y. 1,000.00 % 25.0000 66.67 % 38.0000 153.33 %

98,439.00 89,490.00 14,915.00 5,966.00 22,670.80 13,721.80
15.0000
8,949.00

13.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER 

12427.7000 L.F. 225.00 % 14.0000 250.00 % 16.0000 300.00 %

161,560.10 111,849.30 173,987.80 124,277.00 198,843.20 149,132.40
4.0000

49,710.80

DRAINAGE
4 CATCH BASIN REPAIR

L.S. 6.67 % 200.00 % -33.33 %

1,600.00 100.00 4,500.00 3,000.00 1,000.00 -500.001,500.00

STRUCTURE

305.0000
5 EXPANSION JOINT MODIFICATION HEADERS AND RCS 

67.0000 L.F. -39.00 % 400.0000 -20.00 % 450.0000 -10.00 %

20,435.00 -13,065.00 26,800.00 -6,700.00 30,150.00 -3,350.00
500.0000
33,500.00

205.0000
6 EXPANSION JOINT MODIFICATION RCS

56.0000 L.F. 2.50 % 150.0000 -25.00 % 170.0000 -15.00 %

11,480.00 280.00 8,400.00 -2,800.00 9,520.00 -1,680.00
200.0000
11,200.00

200.0000
7 BRIDGE DECK REPAIR BR. NO. - 12/620

34.0000 S.F. 33.33 % 150.0000 0.00 % 140.0000 -6.67 %

6,800.00 1,700.00 5,100.00 0.00 4,760.00 -340.00
150.0000
5,100.00

200.0000
8 BRIDGE DECK REPAIR BR. NO. - 12/612

52.0000 S.F. 42.86 % 150.0000 7.14 % 140.0000 0.00 %

10,400.00 3,120.00 7,800.00 520.00 7,280.00 0.00
140.0000
7,280.00

20.0000
9 WATERPROOF MEMBRANE BR. NO. - 12/620

757.0000 S.Y. 0.00 % 25.0000 25.00 % 23.0000 15.00 %

15,140.00 0.00 18,925.00 3,785.00 17,411.00 2,271.00
20.0000

15,140.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

19.0000
10 WATERPROOF MEMBRANE BR. NO. - 12/612

1150.0000 S.Y. 5.56 % 25.0000 38.89 % 23.0000 27.78 %

21,850.00 1,150.00 28,750.00 8,050.00 26,450.00 5,750.00
18.0000

20,700.00

LIQUID ASPHALT

790.0000
11 ASPHALT FOR FOG SEAL 

35.8600 TON 5.33 % 850.0000 13.33 % 890.0000 18.67 %

28,329.40 1,434.40 30,481.00 3,586.00 31,915.40 5,020.40
750.0000
26,895.00

HOT MIX ASPHALT
12 CRACK SEALING WITH SAND SLURRY

EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00

2,000.0000
13 CRACK SEALING WITH HOT POURED SEALANT

13.2500 MI. 33.33 % 2,000.0000 33.33 % 2,100.0000 40.00 %

26,500.00 6,625.00 26,500.00 6,625.00 27,825.00 7,950.00
1,500.0000
19,875.00

7.5000
14 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 12/620

757.0000 S.Y. -75.00 % 11.0000 -63.33 % 11.0000 -63.33 %

5,677.50 -17,032.50 8,327.00 -14,383.00 8,327.00 -14,383.00
30.0000

22,710.00

12.5000
15 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 12/612

1150.0000 S.Y. -50.00 % 14.0000 -44.00 % 15.0000 -40.00 %

14,375.00 -14,375.00 16,100.00 -12,650.00 17,250.00 -11,500.00
25.0000

28,750.00

1.4000
16 PLANING BITUMINOUS PAVEMENT 

342911.0000 S.Y. 3.70 % 1.3500 0.00 % 2.2800 68.89 %

480,075.40 17,145.55 462,929.85 0.00 781,837.08 318,907.23
1.3500

462,929.85
17 HMA PATCHING 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

66.2500
18 HMA CL. 1/2 IN. PG 64-28

31753.0000 TON 5.16 % 71.7000 13.81 % 78.0000 23.81 %

2,103,636.25 103,197.25 2,276,690.10 276,251.10 2,476,734.00 476,295.00
63.0000

2,000,439.00
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HOT MIX ASPHALT

120.0000
19 HMA CL. 1/2 IN. PG 70-28

3605.0000 TON 71.43 % 100.0000 42.86 % 98.0000 40.00 %

432,600.00 180,250.00 360,500.00 108,150.00 353,290.00 100,940.00
70.0000

252,350.00
20 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

67,190.00 67,190.00 67,190.0067,190.00
21 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

44,790.00 44,790.00 44,790.0044,790.00
22 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,404.00 13,404.00 13,404.0013,404.00

26.5000
23 HMA SAWCUT AND SEAL 

120.0000 L.F. 165.00 % 10.0000 0.00 % 11.0000 10.00 %

3,180.00 1,980.00 1,200.00 0.00 1,320.00 120.00
10.0000
1,200.00

212.0000
24 HMA CORE-BRIDGE 

19.0000 EACH -57.60 % 250.0000 -50.00 % 340.0000 -32.00 %

4,028.00 -5,472.00 4,750.00 -4,750.00 6,460.00 -3,040.00
500.0000
9,500.00

21.0000
25 PAVED PANEL JOINT SEAL 

99.0000 L.F. 40.00 % 15.0000 0.00 % 17.0000 13.33 %

2,079.00 594.00 1,485.00 0.00 1,683.00 198.00
15.0000
1,485.00

26 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
27 ASPHALT BINDER REVISION 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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EROSION CONTROL AND ROADSIDE PLANTING

110.0000
28 INLET PROTECTION 

49.0000 EACH 22.22 % 85.0000 -5.56 % 95.0000 5.56 %

5,390.00 980.00 4,165.00 -245.00 4,655.00 245.00
90.0000
4,410.00

TRAFFIC

37.0000
29 CEMENT CONC. TRAFFIC CURB AND GUTTER 

12427.7000 L.F. 85.00 % 35.0000 75.00 % 39.0000 95.00 %

459,824.90 211,270.90 434,969.50 186,415.50 484,680.30 236,126.30
20.0000

248,554.00

23.5000
30 CEMENT CONC. PEDESTRIAN CURB 

1210.2000 L.F. -32.86 % 35.0000 0.00 % 32.0000 -8.57 %

28,439.70 -13,917.30 42,357.00 0.00 38,726.40 -3,630.60
35.0000

42,357.00

37.0000
31 FLEXIBLE GUIDE POST 

705.0000 EACH 5.71 % 35.0000 0.00 % 45.0000 28.57 %

26,085.00 1,410.00 24,675.00 0.00 31,725.00 7,050.00
35.0000

24,675.00

0.1300
32 PAINT LINE 

336115.0000 L.F. -7.14 % 0.1200 -14.29 % 0.1600 14.29 %

43,694.95 -3,361.15 40,333.80 -6,722.30 53,778.40 6,722.30
0.1400

47,056.10

1.3000
33 PLASTIC WIDE LANE LINE 

6828.0000 L.F. -55.93 % 1.2500 -57.63 % 1.5000 -49.15 %

8,876.40 -11,266.20 8,535.00 -11,607.60 10,242.00 -9,900.60
2.9500

20,142.60

4.0000
34 PLASTIC CROSSWALK LINE 

4928.0000 S.F. -27.27 % 3.7500 -31.82 % 5.0000 -9.09 %

19,712.00 -7,392.00 18,480.00 -8,624.00 24,640.00 -2,464.00
5.5000

27,104.00

4.7500
35 PLASTIC STOP LINE 

1226.0000 L.F. -40.63 % 4.5000 -43.75 % 6.0000 -25.00 %

5,823.50 -3,984.50 5,517.00 -4,291.00 7,356.00 -2,452.00
8.0000

9,808.00

85.0000
36 PLASTIC TRAFFIC ARROW 

144.0000 EACH -37.04 % 100.0000 -25.93 % 100.0000 -25.93 %

12,240.00 -7,200.00 14,400.00 -5,040.00 14,400.00 -5,040.00
135.0000
19,440.00

106.0000
37 PLASTIC TRAFFIC LETTER 

4.0000 EACH -15.20 % 100.0000 -20.00 % 130.0000 4.00 %

424.00 -76.00 400.00 -100.00 520.00 20.00
125.0000
500.00
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TRAFFIC

23.0000
38 PAINTED DRAINAGE MARKING 

93.0000 EACH 0.00 % 25.0000 8.70 % 28.0000 21.74 %

2,139.00 0.00 2,325.00 186.00 2,604.00 465.00
23.0000
2,139.00

106.0000
39 PLASTIC AERIAL SURVEILLANCE FULL MARKER 

8.0000 EACH -26.90 % 100.0000 -31.03 % 130.0000 -10.34 %

848.00 -312.00 800.00 -360.00 1,040.00 -120.00
145.0000
1,160.00

106.0000
40 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 

7.0000 EACH -37.65 % 100.0000 -41.18 % 130.0000 -23.53 %

742.00 -448.00 700.00 -490.00 910.00 -280.00
170.0000
1,190.00

1,200.0000
41 CENTERLINE RUMBLE STRIP 

13.2100 MI. -7.69 % 1,200.0000 -7.69 % 1,900.0000 46.15 %

15,852.00 -1,321.00 15,852.00 -1,321.00 25,099.00 7,926.00
1,300.0000
17,173.00

1,975.0000
42 RECESSED PAVEMENT MARKER 

4.7700 HUND 36.21 % 2,000.0000 37.93 % 2,800.0000 93.10 %

9,420.75 2,504.25 9,540.00 2,623.50 13,356.00 6,439.50
1,450.0000
6,916.50

43 PERMANENT SIGNING 
L.S. 60.00 % 60.00 % 92.00 %

2,000.00 750.00 2,000.00 750.00 2,400.00 1,150.001,250.00

0.1100
44 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

286335.0000 L.F. -45.00 % 0.1000 -50.00 % 0.1000 -50.00 %

31,496.85 -25,770.15 28,633.50 -28,633.50 28,633.50 -28,633.50
0.2000

57,267.00
45 TRAFFIC SIGNAL SYSTEM 15TH STREET

L.S. 43.13 % 129.01 % 56.49 %

75,000.00 22,600.00 120,000.00 67,600.00 82,000.00 29,600.0052,400.00
46 TRAFFIC SIGNAL SYSTEM 13TH STREET

L.S. 69.13 % 132.56 % 86.05 %

80,000.00 32,700.00 110,000.00 62,700.00 88,000.00 40,700.0047,300.00
47 TRAFFIC SIGNAL SYSTEM 5TH STREET

L.S. 81.82 % 127.27 % 97.27 %

100,000.00 45,000.00 125,000.00 70,000.00 108,498.00 53,498.0055,000.00
48 TRAFFIC SIGNAL SYSTEM 2ND AND DIAGONAL 

L.S. 138.10 % 128.17 % 158.93 %

120,000.00 69,600.00 115,000.00 64,600.00 130,500.00 80,100.0050,400.00
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49 ITS - RRFB

L.S. -17.54 % -12.28 % -22.81 %

23,500.00 -5,000.00 25,000.00 -3,500.00 22,000.00 -6,500.0028,500.00
50 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -24.53 % 34.91 % 50.94 %

400,000.00 -130,000.00 715,000.00 185,000.00 800,000.00 270,000.00530,000.00

OTHER ITEMS

79.0000
51 CEMENT CONC. SIDEWALK 

58.0000 S.Y. -34.17 % 200.0000 66.67 % 310.0000 158.33 %

4,582.00 -2,378.00 11,600.00 4,640.00 17,980.00 11,020.00
120.0000
6,960.00

2,000.0000
52 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A/B MODIFIED 

1.0000 EACH 0.00 % 2,500.0000 25.00 % 2,100.0000 5.00 %

2,000.00 0.00 2,500.00 500.00 2,100.00 100.00
2,000.0000
2,000.00

2,000.0000
53 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A MODIFIED 

1.0000 EACH 0.00 % 3,500.0000 75.00 % 3,300.0000 65.00 %

2,000.00 0.00 3,500.00 1,500.00 3,300.00 1,300.00
2,000.0000
2,000.00

2,000.0000
54 CEMENT CONC. CURB RAMP TYPE PARALLEL A 

2.0000 EACH 0.00 % 4,500.0000 125.00 % 4,900.0000 145.00 %

4,000.00 0.00 9,000.00 5,000.00 9,800.00 5,800.00
2,000.0000
4,000.00

2,000.0000
55 CEMENT CONC. CURB RAMP TYPE PARALLEL B 

1.0000 EACH 0.00 % 4,000.0000 100.00 % 4,000.0000 100.00 %

2,000.00 0.00 4,000.00 2,000.00 4,000.00 2,000.00
2,000.0000
2,000.00

2,000.0000
56 CEMENT CONC. CURB RAMP TYPE DUAL PARALLEL A

1.0000 EACH -50.00 % 15,000.0000 275.00 % 15,600.0000 290.00 %

2,000.00 -2,000.00 15,000.00 11,000.00 15,600.00 11,600.00
4,000.0000
4,000.00

2,000.0000
57 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A MODIFIED 

1.0000 EACH 0.00 % 2,500.0000 25.00 % 2,200.0000 10.00 %

2,000.00 0.00 2,500.00 500.00 2,200.00 200.00
2,000.0000
2,000.00

2,000.0000
58 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A 

7.0000 EACH 0.00 % 3,500.0000 75.00 % 3,500.0000 75.00 %

14,000.00 0.00 24,500.00 10,500.00 24,500.00 10,500.00
2,000.0000
14,000.00
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OTHER ITEMS

2,000.0000
59 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION B MODIFIED 

30.0000 EACH 0.00 % 3,000.0000 50.00 % 3,500.0000 75.00 %

60,000.00 0.00 90,000.00 30,000.00 105,000.00 45,000.00
2,000.0000
60,000.00

2,000.0000
60 CEMENT CONC. CURB RAMP TYPE DUAL DIRECTION 

7.0000 EACH 0.00 % 5,000.0000 150.00 % 5,600.0000 180.00 %

14,000.00 0.00 35,000.00 21,000.00 39,200.00 25,200.00
2,000.0000
14,000.00

500.0000
61 REMOVE AND RESET CASE AND COVER 

69.0000 EACH 100.00 % 1,500.0000 500.00 % 660.0000 164.00 %

34,500.00 17,250.00 103,500.00 86,250.00 45,540.00 28,290.00
250.0000
17,250.00

32.0000
62 DETECTABLE WARNING SURFACE 

48.0000 S.F. -28.89 % 50.0000 11.11 % 56.0000 24.44 %

1,536.00 -624.00 2,400.00 240.00 2,688.00 528.00
45.0000
2,160.00

63 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
65 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
66 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
67 SPCC PLAN 

L.S. -33.33 % -66.67 % -99.93 %

1,000.00 -500.00 500.00 -1,000.00 1.00 -1,499.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17Y001 REVISION NO : BIDS OPENED ON : May  3 2017 
CONTRACT NO :009083 REGION NO : 5 AWARDED ON : May 11 2017 
VERSION NO :2 WORK ORDER# : XL5192
HWY :SR 012
TITLE :US 12 / MCNARY POOL 

TO OLD HIGHWAY 12 & CLARKSTON 
PAVING & ADA COMPLIANCE 
17Y001

PROJECT :
COUNTY(S) :ASOTIN,WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/27/2017
12:54

DOT_RGGB01

NHPP-0012(234)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CPM DEVELOPMENT CORPORATION GRANITE CONSTRUCTION COMPANY
955 W LACEY 7131 N RAILROAD AVE

99301-5923
RICHLAND   WA  993524670 PASCO   WA  993022738
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
68 ADA  FEATURES SURVEYING

L.S. 1,000.00 % 1,150.00 % 1,150.00 %

22,000.00 20,000.00 25,000.00 23,000.00 25,000.00 23,000.002,000.00

$5,642,696.70 12.75% $6,358,208.55 27.04% $7,502,427.46 49.91%$5,004,766.19CONTRACT TOTAL

$7,502,427.46$5,642,696.70 $6,358,208.55BASE TOTAL 12.75% 27.04% 49.91%$5,004,766.19


