
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17Z011 REVISION NO : BIDS OPENED ON : Jun  1 2017 
CONTRACT NO :009105 REGION NO : 6 AWARDED ON : Jun  5 2017 
VERSION NO :3 WORK ORDER# : XL5150
HWY :SR 395
TITLE :US 395

ARDEN TO COLVILLE 
PAVING
17Z011

PROJECT :
COUNTY(S) :STEVENS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/02/2017
12:06

DOT_RGGB01

NHPP-0395(107)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER -------

INTERSTATE CONCRETE & ASPHALT
485 SPANISH PRAIRIE RD

COLVILLE   WA  991149652
CONTRACTOR NUMBER : 100415

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 84.21 % 110.53 %

350,000.00 160,000.00 400,000.00 210,000.00190,000.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 56.25 % 71.88 %

2,500.00 900.00 2,750.00 1,150.001,600.00

2.2000
3 REMOVING HMA PATCHES

14500.0000 S.Y. 10.00 % 3.4200 71.00 %

31,900.00 2,900.00 49,590.00 20,590.00
2.0000

29,000.00
4 REMOVING ENGINEERING MARKINGS

L.S. 983.33 % 1,091.67 %

6,500.00 5,900.00 7,150.00 6,550.00600.00

GRADING

20.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

225.3000 S.Y. 96.08 % 18.0000 76.47 %

4,506.00 2,207.94 4,055.40 1,757.34
10.2000
2,298.06

STRUCTURE

250.0000
6 EXPANSION JOINT MODIFICATION RMV HDR & COMP SEAL

117.0000 L.F. 150.00 % 150.0000 50.00 %

29,250.00 17,550.00 17,550.00 5,850.00
100.0000
11,700.00

250.0000
7 BRIDGE DECK REPAIR BR. NO. 395/518

20.0000 S.F. 0.00 % 410.0000 64.00 %

5,000.00 0.00 8,200.00 3,200.00
250.0000
5,000.00

30.0000
8 WATERPROOF MEMBRANE BR. NO. 395/518

492.0000 S.Y. 50.00 % 35.0000 75.00 %

14,760.00 4,920.00 17,220.00 7,380.00
20.0000
9,840.00
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HOT MIX ASPHALT

5,000.0000
9 CRACK SEALING 

7.9300 MI. 233.33 % 5,900.0000 293.33 %

39,650.00 27,755.00 46,787.00 34,892.00
1,500.0000
11,895.00

27.0000
10 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 395/518

492.0000 S.Y. -3.57 % 34.0000 21.43 %

13,284.00 -492.00 16,728.00 2,952.00
28.0000

13,776.00

1.6000
11 PLANING BITUMINOUS PAVEMENT 

190941.0000 S.Y. 33.33 % 1.8000 50.00 %

305,505.60 76,376.40 343,693.80 114,564.60
1.2000

229,129.20

100.0000
12 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28

148.0000 TON -4.76 % 123.7500 17.86 %

14,800.00 -740.00 18,315.00 2,775.00
105.0000
15,540.00

70.0000
13 HMA CL. 1/2 IN. PG 64-28

21169.0000 TON 9.38 % 81.5000 27.34 %

1,481,830.00 127,014.00 1,725,273.50 370,457.50
64.0000

1,354,816.00
14 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

36,118.66 36,118.6636,118.66
15 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

13,962.00 13,962.0013,962.00
16 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1,820.00 1,820.001,820.00

100.0000
17 HMA FOR APPROACH CL. 1/2 IN. PG 64-28

215.0000 TON -16.67 % 138.0000 15.00 %

21,500.00 -4,300.00 29,670.00 3,870.00
120.0000
25,800.00

32.0000
18 LONGITUDINAL JOINT SEAL 

91.0000 L.F. 60.00 % 49.5000 147.50 %

2,912.00 1,092.00 4,504.50 2,684.50
20.0000
1,820.00

40.0000
19 PAVED PANEL JOINT SEAL 

117.0000 L.F. 100.00 % 49.5000 147.50 %

4,680.00 2,340.00 5,791.50 3,451.50
20.0000
2,340.00
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HOT MIX ASPHALT

0.4500
20 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT

109412.0000 L.F. -18.18 % 0.6000 9.09 %

49,235.40 -10,941.20 65,647.20 5,470.60
0.5500

60,176.60
21 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-3.00 -3.00-3.00
22 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

65,520.00 65,520.0065,520.00

EROSION CONTROL AND ROADSIDE PLANTING

50.0000
23 ESC LEAD 

8.0000 DAY -74.36 % 200.0000 2.56 %

400.00 -1,160.00 1,600.00 40.00
195.0000
1,560.00

80.0000
24 INLET PROTECTION 

90.0000 EACH 23.08 % 97.7500 50.38 %

7,200.00 1,350.00 8,797.50 2,947.50
65.0000
5,850.00

25 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

TRAFFIC

145.0000
26 CEMENT CONC. TRAFFIC CURB AND GUTTER 

33.0000 L.F. 130.16 % 45.5000 -27.78 %

4,785.00 2,706.00 1,501.50 -577.50
63.0000
2,079.00

85.0000
27 MODIFIED CEMENT CONCRETE TRAFFIC CURB

46.0000 L.F. 325.00 % 28.0000 40.00 %

3,910.00 2,990.00 1,288.00 368.00
20.0000
920.00

23.0000
28 MODIFIED DUAL-FACED CEMENT CONC. TRAFFIC CURB

739.0000 L.F. -17.86 % 16.0000 -42.86 %

16,997.00 -3,695.00 11,824.00 -8,868.00
28.0000

20,692.00
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9.0000
29 EXTRUDED CURB 

4383.0000 L.F. -43.75 % 12.6500 -20.94 %

39,447.00 -30,681.00 55,444.95 -14,683.05
16.0000

70,128.00

125.0000
30 CEMENT CONC. TRAFFIC ISLAND

12.0000 S.Y. 150.00 % 95.7000 91.40 %

1,500.00 900.00 1,148.40 548.40
50.0000
600.00

150.0000
31 BEAM GUARDRAIL POST 

8.0000 EACH 66.67 % 165.0000 83.33 %

1,200.00 480.00 1,320.00 600.00
90.0000
720.00

30.0000
32 BEAM GUARDRAIL BLOCK 

36.0000 EACH 200.00 % 33.0000 230.00 %

1,080.00 720.00 1,188.00 828.00
10.0000
360.00

20.0000
33 REMOVING AND RESETTING BEAM GUARDRAIL 

280.0000 L.F. 100.00 % 22.0000 120.00 %

5,600.00 2,800.00 6,160.00 3,360.00
10.0000
2,800.00

7.0000
34 REMOVING AND RESETTING GUARDRAIL BLOCK

7536.0000 L.F. -12.50 % 9.9000 23.75 %

52,752.00 -7,536.00 74,606.40 14,318.40
8.0000

60,288.00
35 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00

40.0000
36 FLEXIBLE GUIDE POST 

288.0000 EACH 33.33 % 46.2000 54.00 %

11,520.00 2,880.00 13,305.60 4,665.60
30.0000
8,640.00

0.2000
37 PAINT LINE 

93280.0000 L.F. 81.82 % 0.2200 100.00 %

18,656.00 8,395.20 20,521.60 10,260.80
0.1100

10,260.80

3.0000
38 GROOVED PLASTIC LINE 

40460.0000 L.F. -25.00 % 3.0000 -25.00 %

121,380.00 -40,460.00 121,380.00 -40,460.00
4.0000

161,840.00

1.0000
39 PAINTED WIDE LANE LINE 

700.0000 L.F. 150.00 % 1.1000 175.00 %

700.00 420.00 770.00 490.00
0.4000
280.00
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7.0000
40 GROOVED PLASTIC WIDE LANE LINE

5784.0000 L.F. 16.67 % 7.4500 24.17 %

40,488.00 5,784.00 43,090.80 8,386.80
6.0000

34,704.00

9.0000
41 GROOVED PLASTIC BARRIER CENTERLINE

780.0000 L.F. -50.00 % 9.9000 -45.00 %

7,020.00 -7,020.00 7,722.00 -6,318.00
18.0000

14,040.00

16.0000
42 GROOVED PLASTIC CROSSWALK LINE

4816.0000 S.F. 45.45 % 17.0000 54.55 %

77,056.00 24,080.00 81,872.00 28,896.00
11.0000

52,976.00

10.0000
43 PAINTED STOP LINE 

23.0000 L.F. 100.00 % 11.0000 120.00 %

230.00 115.00 253.00 138.00
5.0000
115.00

25.0000
44 GROOVED PLASTIC STOP LINE

472.0000 L.F. 108.33 % 27.5000 129.17 %

11,800.00 6,136.00 12,980.00 7,316.00
12.0000
5,664.00

65.0000
45 PAINTED TRAFFIC ARROW 

14.0000 EACH 10.17 % 71.5000 21.19 %

910.00 84.00 1,001.00 175.00
59.0000
826.00

900.0000
46 GROOVED PLASTIC TRAFFIC ARROW

37.0000 EACH 44.00 % 990.0000 58.40 %

33,300.00 10,175.00 36,630.00 13,505.00
625.0000
23,125.00

500.0000
47 GROOVED PLASTIC TRAFFIC LETTER

8.0000 EACH 614.29 % 550.0000 685.71 %

4,000.00 3,440.00 4,400.00 3,840.00
70.0000
560.00

30.0000
48 PAINTED DRAINAGE MARKING 

18.0000 EACH 42.86 % 33.0000 57.14 %

540.00 162.00 594.00 216.00
21.0000
378.00

1,150.0000
49 CENTERLINE RUMBLE STRIP 

5.4600 MI. -24.59 % 2,570.0000 68.52 %

6,279.00 -2,047.50 14,032.20 5,705.70
1,525.0000
8,326.50

1,150.0000
50 SHOULDER RUMBLE STRIP TYPE 2

10.9200 MI. 27.78 % 2,500.0000 177.78 %

12,558.00 2,730.00 27,300.00 17,472.00
900.0000
9,828.00
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TRAFFIC
51 PERMANENT SIGNING 

L.S. 0.00 % -4.67 %

1,500.00 0.00 1,430.00 -70.001,500.00

0.1500
52 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

113540.0000 L.F. 0.00 % 0.2000 33.33 %

17,031.00 0.00 22,708.00 5,677.00
0.1500

17,031.00

6.0000
53 PORTABLE CHANGEABLE MESSAGE SIGN 

1080.0000 HR  50.00 % 6.4000 60.00 %

6,480.00 2,160.00 6,912.00 2,592.00
4.0000

4,320.00
54 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 18.18 % -28.00 %

260,000.00 40,000.00 158,400.00 -61,600.00220,000.00

12.0000
55 CONSTRUCTION SIGNS CLASS A 

1243.0000 S.F. 0.00 % 13.2000 10.00 %

14,916.00 0.00 16,407.60 1,491.60
12.0000

14,916.00
56 PEDESTRIAN TRAFFIC CONTROL 

L.S. 97.37 % 192.37 %

7,500.00 3,700.00 11,110.00 7,310.003,800.00

95.0000
57 TUBULAR MARKERS 42"

19.0000 EACH 120.93 % 110.0000 155.81 %

1,805.00 988.00 2,090.00 1,273.00
43.0000
817.00

58 FORCE ACCOUNT LOOP DETECTION REPAIR
EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00

800.0000
59 JUNCTION BOX TYPE 1 

5.0000 EACH -20.00 % 935.0000 -6.50 %

4,000.00 -1,000.00 4,675.00 -325.00
1,000.0000
5,000.00

1,250.0000
60 JUNCTION BOX TYPE 2  

2.0000 EACH 4.17 % 1,045.0000 -12.92 %

2,500.00 100.00 2,090.00 -310.00
1,200.0000
2,400.00
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2,800.0000
61 JUNCTION BOX TYPE 8 

3.0000 EACH 100.00 % 1,650.0000 17.86 %

8,400.00 4,200.00 4,950.00 750.00
1,400.0000
4,200.00

OTHER ITEMS
62 STRUCTURE SURVEYING 

L.S. 16.67 % -26.67 %

3,500.00 500.00 2,200.00 -800.003,000.00
63 ROADWAY SURVEYING 

L.S. 405.05 % 304.04 %

30,000.00 24,060.00 24,000.00 18,060.005,940.00
64 CONTRACTOR SURVEYING- ADA FEATURES

L.S. 76.14 % 37.50 %

7,750.00 3,350.00 6,050.00 1,650.004,400.00

525.0000
65 ADJUST MONUMENT CASE AND COVER 

9.0000 EACH 31.25 % 160.0000 -60.00 %

4,725.00 1,125.00 1,440.00 -2,160.00
400.0000
3,600.00

125.0000
66 CEMENT CONC. SIDEWALK 

74.0000 S.Y. 150.00 % 80.0000 60.00 %

9,250.00 5,550.00 5,920.00 2,220.00
50.0000
3,700.00

250.0000
67 CEMENT CONC. CURB RAMP

160.0000 S.Y. 4.17 % 225.0000 -6.25 %

40,000.00 1,600.00 36,000.00 -2,400.00
240.0000
38,400.00

650.0000
68 ADJUST MANHOLE 

22.0000 EACH 30.00 % 788.0000 57.60 %

14,300.00 3,300.00 17,336.00 6,336.00
500.0000
11,000.00

2,150.0000
69 CIRCULAR COVER FOR MANHOLE

1.0000 EACH 115.00 % 788.0000 -21.20 %

2,150.00 1,150.00 788.00 -212.00
1,000.0000
1,000.00

650.0000
70 ADJUST CATCH BASIN 

46.0000 EACH 8.33 % 500.0000 -16.67 %

29,900.00 2,300.00 23,000.00 -4,600.00
600.0000
27,600.00
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OTHER ITEMS

525.0000
71 ADJUST VALVE BOX 

45.0000 EACH 31.25 % 435.0000 8.75 %

23,625.00 5,625.00 19,575.00 1,575.00
400.0000
18,000.00

72 TRIMMING AND CLEANUP 
L.S. 61.29 % 432.26 %

5,000.00 1,900.00 16,500.00 13,400.003,100.00
73 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
74 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
75 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
76 SPCC PLAN 

L.S. 100.00 % 600.00 %

1,000.00 500.00 3,500.00 3,000.00500.00

$3,491,873.66 16.61% $3,838,159.11 28.17% $0.00$2,994,535.82CONTRACT TOTAL

$3,491,873.66 $3,838,159.11BASE TOTAL 16.61% 28.17%$2,994,535.82


