
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A025 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009355 REGION NO : 1 AWARDED ON : Jan 14 2019 
VERSION NO :3 WORK ORDER# : XL5461
HWY :SR 181
TITLE :SR 181

SR 516 TO W JAMES ST
PAVING & ADA COMPLIANCE
 18A025 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2018
08:32

DOT_RGGB01

NHPP-0181(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

LAKESIDE INDUSTRIES, INC. CPM DEVELOPMENT CORPORATION
18808 SE 256TH ST 1508 VALENTINE AVE SE

COVINGTON   WA  980424943 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -70.27 % 29.73 % 8.11 %

55,000.00 -130,000.00 240,000.00 55,000.00 200,000.00 15,000.00185,000.00

31.0000
2 REMOVING CEMENT CONC. SIDEWALK 

729.9000 S.Y. -70.48 % 60.0000 -42.86 % 81.5000 -22.38 %

22,626.90 -54,012.60 43,794.00 -32,845.50 59,486.85 -17,152.65
105.0000
76,639.50

43.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER 

523.0000 L.F. 16.22 % 30.0000 -18.92 % 21.5000 -41.89 %

22,489.00 3,138.00 15,690.00 -3,661.00 11,244.50 -8,106.50
37.0000

19,351.00

7.2500
4 REMOVING CEMENT CONC. CURB 

1248.0000 L.F. -67.05 % 20.0000 -9.09 % 19.0000 -13.64 %

9,048.00 -18,408.00 24,960.00 -2,496.00 23,712.00 -3,744.00
22.0000

27,456.00

84.0000
5 REMOVING TRAFFIC ISLAND 

48.8000 S.Y. -16.00 % 200.0000 100.00 % 210.0000 110.00 %

4,099.20 -780.80 9,760.00 4,880.00 10,248.00 5,368.00
100.0000
4,880.00

138.0000
6 REMOVING SIGN POST

1.0000 EACH -86.20 % 1,000.0000 0.00 % 750.0000 -25.00 %

138.00 -862.00 1,000.00 0.00 750.00 -250.00
1,000.0000
1,000.00

GRADING

73.0000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

373.0000 S.Y. 92.11 % 25.0000 -34.21 % 81.0000 113.16 %

27,229.00 13,055.00 9,325.00 -4,849.00 30,213.00 16,039.00
38.0000

14,174.00

SURFACING

27.0000
8 CRUSHED SURFACING BASE COURSE 

39.0000 TON -44.90 % 100.0000 104.08 % 83.0000 69.39 %

1,053.00 -858.00 3,900.00 1,989.00 3,237.00 1,326.00
49.0000
1,911.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A025 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009355 REGION NO : 1 AWARDED ON : Jan 14 2019 
VERSION NO :3 WORK ORDER# : XL5461
HWY :SR 181
TITLE :SR 181

SR 516 TO W JAMES ST
PAVING & ADA COMPLIANCE
 18A025 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2018
08:32

DOT_RGGB01

NHPP-0181(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

LAKESIDE INDUSTRIES, INC. CPM DEVELOPMENT CORPORATION
18808 SE 256TH ST 1508 VALENTINE AVE SE

COVINGTON   WA  980424943 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
9 CRACK SEALING - FA 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

4.5000
10 PLANING BITUMINOUS PAVEMENT 

25960.0000 S.Y. -17.28 % 4.5000 -17.28 % 4.3000 -20.96 %

116,820.00 -24,402.40 116,820.00 -24,402.40 111,628.00 -29,594.40
5.4400

141,222.40

325.0000
11 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

32.0000 TON 64.97 % 200.0000 1.52 % 620.0000 214.72 %

10,400.00 4,096.00 6,400.00 96.00 19,840.00 13,536.00
197.0000
6,304.00

116.0000
12 HMA CL. 1/2 IN. PG 58H-22

2821.0000 TON -7.20 % 115.0000 -8.00 % 125.0000 0.00 %

327,236.00 -25,389.00 324,415.00 -28,210.00 352,625.00 0.00
125.0000

352,625.00
13 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

11,650.00 11,650.00 11,650.0011,650.00
14 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

19,416.00 19,416.00 19,416.0019,416.00
15 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

7,766.00 7,766.00 7,766.007,766.00

EROSION CONTROL AND ROADSIDE PLANTING

25.0000
16 ESC LEAD 

50.0000 DAY -84.57 % 15.0000 -90.74 % 92.0000 -43.21 %

1,250.00 -6,850.00 750.00 -7,350.00 4,600.00 -3,500.00
162.0000
8,100.00

127.0000
17 INLET PROTECTION 

37.0000 EACH 16.51 % 100.0000 -8.26 % 68.0000 -37.61 %

4,699.00 666.00 3,700.00 -333.00 2,516.00 -1,517.00
109.0000
4,033.00

11.0000
18 COMPOST SOCK 

55.0000 L.F. -26.67 % 20.0000 33.33 % 32.0000 113.33 %

605.00 -220.00 1,100.00 275.00 1,760.00 935.00
15.0000
825.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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AMT.DIFF.
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LAKESIDE INDUSTRIES, INC. CPM DEVELOPMENT CORPORATION
18808 SE 256TH ST 1508 VALENTINE AVE SE
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
19 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

TRAFFIC

35.0000
20 CEMENT CONC. TRAFFIC CURB AND GUTTER 

523.0000 L.F. -55.13 % 45.0000 -42.31 % 60.0000 -23.08 %

18,305.00 -22,489.00 23,535.00 -17,259.00 31,380.00 -9,414.00
78.0000

40,794.00

59.0000
21 CEMENT CONC. TRAFFIC CURB 

30.0000 L.F. -26.25 % 45.0000 -43.75 % 60.0000 -25.00 %

1,770.00 -630.00 1,350.00 -1,050.00 1,800.00 -600.00
80.0000
2,400.00

41.0000
22 CEMENT CONC. PEDESTRIAN CURB 

408.0000 L.F. -35.94 % 45.0000 -29.69 % 56.5000 -11.72 %

16,728.00 -9,384.00 18,360.00 -7,752.00 23,052.00 -3,060.00
64.0000

26,112.00

26.5000
23 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

1167.0000 L.F. -1.85 % 25.0000 -7.41 % 27.5000 1.85 %

30,925.50 -583.50 29,175.00 -2,334.00 32,092.50 583.50
27.0000

31,509.00

1.7500
24 PROFILED PLASTIC LINE 

11600.0000 L.F. -12.50 % 1.5000 -25.00 % 1.6600 -17.00 %

20,300.00 -2,900.00 17,400.00 -5,800.00 19,256.00 -3,944.00
2.0000

23,200.00

4.7500
25 PROFILED PLASTIC WIDE LANE LINE 

1440.0000 L.F. -5.00 % 4.5000 -10.00 % 4.9500 -1.00 %

6,840.00 -360.00 6,480.00 -720.00 7,128.00 -72.00
5.0000

7,200.00

9.0000
26 PLASTIC WIDE LANE LINE 

80.0000 L.F. 28.57 % 8.0000 14.29 % 9.3000 32.86 %

720.00 160.00 640.00 80.00 744.00 184.00
7.0000
560.00

10.0000
27 PLASTIC CROSSWALK LINE 

1600.0000 S.F. 42.86 % 8.0000 14.29 % 10.0000 42.86 %

16,000.00 4,800.00 12,800.00 1,600.00 16,000.00 4,800.00
7.0000

11,200.00

17.7500
28 PLASTIC STOP LINE 

300.0000 L.F. 47.92 % 17.0000 41.67 % 18.5000 54.17 %

5,325.00 1,725.00 5,100.00 1,500.00 5,550.00 1,950.00
12.0000
3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A025 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009355 REGION NO : 1 AWARDED ON : Jan 14 2019 
VERSION NO :3 WORK ORDER# : XL5461
HWY :SR 181
TITLE :SR 181

SR 516 TO W JAMES ST
PAVING & ADA COMPLIANCE
 18A025 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2018
08:32

DOT_RGGB01
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PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

LAKESIDE INDUSTRIES, INC. CPM DEVELOPMENT CORPORATION
18808 SE 256TH ST 1508 VALENTINE AVE SE

COVINGTON   WA  980424943 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

195.0000
29 PLASTIC TRAFFIC ARROW 

25.0000 EACH -4.41 % 175.0000 -14.22 % 204.0000 0.00 %

4,875.00 -225.00 4,375.00 -725.00 5,100.00 0.00
204.0000
5,100.00

95.0000
30 PLASTIC TRAFFIC LETTER 

52.0000 EACH -9.52 % 85.0000 -19.05 % 99.0000 -5.71 %

4,940.00 -520.00 4,420.00 -1,040.00 5,148.00 -312.00
105.0000
5,460.00

1,125.0000
31 RAISED PAVEMENT MARKER TYPE 2 

1.9900 HUND 72.02 % 100.0000 -84.71 % 1,175.0000 79.66 %

2,238.75 937.29 199.00 -1,102.46 2,338.25 1,036.79
654.0000
1,301.46

32 PERMANENT SIGNING 
L.S. 352.38 % 304.76 % 366.67 %

9,500.00 7,400.00 8,500.00 6,400.00 9,800.00 7,700.002,100.00

0.3000
33 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

13030.0000 L.F. -45.45 % 0.5000 -9.09 % 0.8000 45.45 %

3,909.00 -3,257.50 6,515.00 -651.50 10,424.00 3,257.50
0.5500

7,166.50
34 TEMPORARY VIDEO DETECTION SYSTEM 1

L.S. 136.67 % 133.33 % 146.67 %

7,100.00 4,100.00 7,000.00 4,000.00 7,400.00 4,400.003,000.00
35 TEMPORARY VIDEO DETECTION SYSTEM 2

L.S. 27.50 % 25.00 % 33.33 %

15,300.00 3,300.00 15,000.00 3,000.00 16,000.00 4,000.0012,000.00
36 TRAFFIC SIGNAL SYSTEM 1

L.S. -3.18 % -9.09 % 1.14 %

21,300.00 -700.00 20,000.00 -2,000.00 22,250.00 250.0022,000.00
37 TRAFFIC SIGNAL SYSTEM 2

L.S. 3.21 % -10.71 % 8.04 %

57,800.00 1,800.00 50,000.00 -6,000.00 60,500.00 4,500.0056,000.00
38 TRAFFIC SIGNAL SYSTEM 3

L.S. -8.00 % -15.00 % -3.50 %

9,200.00 -800.00 8,500.00 -1,500.00 9,650.00 -350.0010,000.00
39 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 12.57 % 35.40 % 21.47 %

291,000.00 32,500.00 350,000.00 91,500.00 314,000.00 55,500.00258,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A025 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009355 REGION NO : 1 AWARDED ON : Jan 14 2019 
VERSION NO :3 WORK ORDER# : XL5461
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

133.0000
40 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

200.0000 HR  9.92 % 125.0000 3.31 % 185.0000 52.89 %

26,600.00 2,400.00 25,000.00 800.00 37,000.00 12,800.00
121.0000
24,200.00

41 PEDESTRIAN TRAFFIC CONTROL 
L.S. 42.31 % 35.54 % 516.70 %

10,500.00 3,122.00 10,000.00 2,622.00 45,500.00 38,122.007,378.00

16.0000
42 PLASTIC CROSSHATCH MARKING 

140.0000 L.F. 88.24 % 14.0000 64.71 % 16.5000 94.12 %

2,240.00 1,050.00 1,960.00 770.00 2,310.00 1,120.00
8.5000

1,190.00

7.0000
43 PAINT EXISTING TRAFFIC ISLAND CURB

1060.0000 L.F. 133.33 % 6.5000 116.67 % 7.4000 146.67 %

7,420.00 4,240.00 6,890.00 3,710.00 7,844.00 4,664.00
3.0000

3,180.00

OTHER ITEMS
44 MIN BID REQ -  TYPE B PROGRESS SCHEDULE $5,000

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00
45 ROADWAY SURVEYING 

L.S. 1.01 % -77.04 % -73.37 %

11,000.00 110.00 2,500.00 -8,390.00 2,900.00 -7,990.0010,890.00
46 ADA FEATURES SURVEYING 

L.S. 23.91 % 133.24 % 181.34 %

8,500.00 1,640.00 16,000.00 9,140.00 19,300.00 12,440.006,860.00
47 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -78.53 % -57.06 % -50.92 %

3,500.00 -12,800.00 7,000.00 -9,300.00 8,000.00 -8,300.0016,300.00

57.7500
48 CEMENT CONC. SIDEWALK 

478.0000 S.Y. -62.13 % 50.0000 -67.21 % 65.0000 -57.38 %

27,604.50 -45,290.50 23,900.00 -48,995.00 31,070.00 -41,825.00
152.5000
72,895.00

4,500.0000
49 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

1.0000 EACH -48.86 % 1,250.0000 -85.80 % 1,650.0000 -81.25 %

4,500.00 -4,300.00 1,250.00 -7,550.00 1,650.00 -7,150.00
8,800.0000
8,800.00
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OTHER ITEMS

4,500.0000
50 CEMENT CONC. CURB RAMP TYPE PARALLEL A

14.0000 EACH -48.86 % 1,500.0000 -82.95 % 1,900.0000 -78.41 %

63,000.00 -60,200.00 21,000.00 -102,200.00 26,600.00 -96,600.00
8,800.0000
123,200.00

4,500.0000
51 CEMENT CONC. CURB RAMP TYPE PARALLEL B

3.0000 EACH -48.86 % 1,500.0000 -82.95 % 1,900.0000 -78.41 %

13,500.00 -12,900.00 4,500.00 -21,900.00 5,700.00 -20,700.00
8,800.0000
26,400.00

53.0000
52 DETECTABLE WARNING SURFACE 

60.0000 S.F. -3.64 % 23.0000 -58.18 % 75.0000 36.36 %

3,180.00 -120.00 1,380.00 -1,920.00 4,500.00 1,200.00
55.0000
3,300.00

1,400.0000
53 ADJUST MANHOLE 

46.0000 EACH 50.34 % 1,000.0000 7.39 % 1,175.0000 26.18 %

64,400.00 21,564.80 46,000.00 3,164.80 54,050.00 11,214.80
931.2000
42,835.20

1,400.0000
54 ADJUST CATCH BASIN 

2.0000 EACH 81.82 % 1,000.0000 29.87 % 1,175.0000 52.60 %

2,800.00 1,260.00 2,000.00 460.00 2,350.00 810.00
770.0000
1,540.00

1,100.0000
55 ADJUST VALVE BOX 

39.0000 EACH 45.43 % 700.0000 -7.46 % 800.0000 5.76 %

42,900.00 13,400.40 27,300.00 -2,199.60 31,200.00 1,700.40
756.4000
29,499.60

56 FORCE ACCOUNT ROADSIDE RESTORATION
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
57 FORCE ACCOUNT SIDEWALK SUBGRADE REPAIR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
58 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
59 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
60 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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OTHER ITEMS
61 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
62 SPCC PLAN 

L.S. -66.67 % -33.33 % 20.00 %

500.00 -1,000.00 1,000.00 -500.00 1,800.00 300.001,500.00

$1,512,745.85 -17.18% $1,662,475.00 -8.98% $1,787,079.10 -2.16%$1,826,523.66CONTRACT TOTAL

$1,787,079.10$1,512,745.85 $1,662,475.00BASE TOTAL -17.18% -8.98% -2.16%$1,826,523.66



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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11/14/2018
08:32

DOT_RGGB01

NHPP-0181(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412
ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 11.81 % -24.32 %

206,850.00 21,850.00 140,000.00 -45,000.00185,000.00

60.0000
2 REMOVING CEMENT CONC. SIDEWALK 

729.9000 S.Y. -42.86 % 23.0000 -78.10 %

43,794.00 -32,845.50 16,787.70 -59,851.80
105.0000
76,639.50

30.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER 

523.0000 L.F. -18.92 % 13.0000 -64.86 %

15,690.00 -3,661.00 6,799.00 -12,552.00
37.0000

19,351.00

20.0000
4 REMOVING CEMENT CONC. CURB 

1248.0000 L.F. -9.09 % 12.0000 -45.45 %

24,960.00 -2,496.00 14,976.00 -12,480.00
22.0000

27,456.00

200.0000
5 REMOVING TRAFFIC ISLAND 

48.8000 S.Y. 100.00 % 70.0000 -30.00 %

9,760.00 4,880.00 3,416.00 -1,464.00
100.0000
4,880.00

500.0000
6 REMOVING SIGN POST

1.0000 EACH -50.00 % 375.0000 -62.50 %

500.00 -500.00 375.00 -625.00
1,000.0000
1,000.00

GRADING

65.0000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

373.0000 S.Y. 71.05 % 34.0000 -10.53 %

24,245.00 10,071.00 12,682.00 -1,492.00
38.0000

14,174.00

SURFACING

100.0000
8 CRUSHED SURFACING BASE COURSE 

39.0000 TON 104.08 % 120.0000 144.90 %

3,900.00 1,989.00 4,680.00 2,769.00
49.0000
1,911.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A025 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009355 REGION NO : 1 AWARDED ON : Jan 14 2019 
VERSION NO :3 WORK ORDER# : XL5461
HWY :SR 181
TITLE :SR 181

SR 516 TO W JAMES ST
PAVING & ADA COMPLIANCE
 18A025 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2018
08:32

DOT_RGGB01

NHPP-0181(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412
ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
9 CRACK SEALING - FA 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

6.0000
10 PLANING BITUMINOUS PAVEMENT 

25960.0000 S.Y. 10.29 % 7.0000 28.68 %

155,760.00 14,537.60 181,720.00 40,497.60
5.4400

141,222.40

500.0000
11 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

32.0000 TON 153.81 % 230.0000 16.75 %

16,000.00 9,696.00 7,360.00 1,056.00
197.0000
6,304.00

110.0000
12 HMA CL. 1/2 IN. PG 58H-22

2821.0000 TON -12.00 % 130.0000 4.00 %

310,310.00 -42,315.00 366,730.00 14,105.00
125.0000

352,625.00
13 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

11,650.00 11,650.0011,650.00
14 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

19,416.00 19,416.0019,416.00
15 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

7,766.00 7,766.007,766.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
16 ESC LEAD 

50.0000 DAY -38.27 % 150.0000 -7.41 %

5,000.00 -3,100.00 7,500.00 -600.00
162.0000
8,100.00

100.0000
17 INLET PROTECTION 

37.0000 EACH -8.26 % 125.0000 14.68 %

3,700.00 -333.00 4,625.00 592.00
109.0000
4,033.00

50.0000
18 COMPOST SOCK 

55.0000 L.F. 233.33 % 10.0000 -33.33 %

2,750.00 1,925.00 550.00 -275.00
15.0000
825.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A025 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009355 REGION NO : 1 AWARDED ON : Jan 14 2019 
VERSION NO :3 WORK ORDER# : XL5461
HWY :SR 181
TITLE :SR 181

SR 516 TO W JAMES ST
PAVING & ADA COMPLIANCE
 18A025 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2018
08:32

DOT_RGGB01

NHPP-0181(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412
ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
19 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

TRAFFIC

60.0000
20 CEMENT CONC. TRAFFIC CURB AND GUTTER 

523.0000 L.F. -23.08 % 50.0000 -35.90 %

31,380.00 -9,414.00 26,150.00 -14,644.00
78.0000

40,794.00

60.0000
21 CEMENT CONC. TRAFFIC CURB 

30.0000 L.F. -25.00 % 50.0000 -37.50 %

1,800.00 -600.00 1,500.00 -900.00
80.0000
2,400.00

60.0000
22 CEMENT CONC. PEDESTRIAN CURB 

408.0000 L.F. -6.25 % 50.0000 -21.88 %

24,480.00 -1,632.00 20,400.00 -5,712.00
64.0000

26,112.00

30.0000
23 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

1167.0000 L.F. 11.11 % 28.0000 3.70 %

35,010.00 3,501.00 32,676.00 1,167.00
27.0000

31,509.00

1.8000
24 PROFILED PLASTIC LINE 

11600.0000 L.F. -10.00 % 1.8000 -10.00 %

20,880.00 -2,320.00 20,880.00 -2,320.00
2.0000

23,200.00

5.2000
25 PROFILED PLASTIC WIDE LANE LINE 

1440.0000 L.F. 4.00 % 5.5000 10.00 %

7,488.00 288.00 7,920.00 720.00
5.0000

7,200.00

10.0000
26 PLASTIC WIDE LANE LINE 

80.0000 L.F. 42.86 % 6.0000 -14.29 %

800.00 240.00 480.00 -80.00
7.0000
560.00

10.0000
27 PLASTIC CROSSWALK LINE 

1600.0000 S.F. 42.86 % 9.0000 28.57 %

16,000.00 4,800.00 14,400.00 3,200.00
7.0000

11,200.00

20.0000
28 PLASTIC STOP LINE 

300.0000 L.F. 66.67 % 16.0000 33.33 %

6,000.00 2,400.00 4,800.00 1,200.00
12.0000
3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A025 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009355 REGION NO : 1 AWARDED ON : Jan 14 2019 
VERSION NO :3 WORK ORDER# : XL5461
HWY :SR 181
TITLE :SR 181

SR 516 TO W JAMES ST
PAVING & ADA COMPLIANCE
 18A025 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2018
08:32

DOT_RGGB01

NHPP-0181(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412
ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

220.0000
29 PLASTIC TRAFFIC ARROW 

25.0000 EACH 7.84 % 275.0000 34.80 %

5,500.00 400.00 6,875.00 1,775.00
204.0000
5,100.00

105.0000
30 PLASTIC TRAFFIC LETTER 

52.0000 EACH 0.00 % 275.0000 161.90 %

5,460.00 0.00 14,300.00 8,840.00
105.0000
5,460.00

1,235.0000
31 RAISED PAVEMENT MARKER TYPE 2 

1.9900 HUND 88.84 % 650.0000 -0.61 %

2,457.65 1,156.19 1,293.50 -7.96
654.0000
1,301.46

32 PERMANENT SIGNING 
L.S. 376.19 % 328.57 %

10,000.00 7,900.00 9,000.00 6,900.002,100.00

1.3500
33 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

13030.0000 L.F. 145.45 % 1.0000 81.82 %

17,590.50 10,424.00 13,030.00 5,863.50
0.5500

7,166.50
34 TEMPORARY VIDEO DETECTION SYSTEM 1

L.S. 166.67 % 133.33 %

8,000.00 5,000.00 7,000.00 4,000.003,000.00
35 TEMPORARY VIDEO DETECTION SYSTEM 2

L.S. 25.00 % 25.00 %

15,000.00 3,000.00 15,000.00 3,000.0012,000.00
36 TRAFFIC SIGNAL SYSTEM 1

L.S. -9.09 % -4.55 %

20,000.00 -2,000.00 21,000.00 -1,000.0022,000.00
37 TRAFFIC SIGNAL SYSTEM 2

L.S. -1.79 % -1.79 %

55,000.00 -1,000.00 55,000.00 -1,000.0056,000.00
38 TRAFFIC SIGNAL SYSTEM 3

L.S. 0.00 % -15.00 %

10,000.00 0.00 8,500.00 -1,500.0010,000.00
39 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 98.65 % -36.94 %

513,500.00 255,000.00 163,000.00 -95,500.00258,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A025 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009355 REGION NO : 1 AWARDED ON : Jan 14 2019 
VERSION NO :3 WORK ORDER# : XL5461
HWY :SR 181
TITLE :SR 181

SR 516 TO W JAMES ST
PAVING & ADA COMPLIANCE
 18A025 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2018
08:32

DOT_RGGB01

NHPP-0181(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412
ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

150.0000
40 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

200.0000 HR  23.97 % 125.0000 3.31 %

30,000.00 5,800.00 25,000.00 800.00
121.0000
24,200.00

41 PEDESTRIAN TRAFFIC CONTROL 
L.S. 984.30 % 238.85 %

80,000.00 72,622.00 25,000.00 17,622.007,378.00

20.0000
42 PLASTIC CROSSHATCH MARKING 

140.0000 L.F. 135.29 % 7.0000 -17.65 %

2,800.00 1,610.00 980.00 -210.00
8.5000

1,190.00

8.0000
43 PAINT EXISTING TRAFFIC ISLAND CURB

1060.0000 L.F. 166.67 % 2.0000 -33.33 %

8,480.00 5,300.00 2,120.00 -1,060.00
3.0000

3,180.00

OTHER ITEMS
44 MIN BID REQ -  TYPE B PROGRESS SCHEDULE $5,000

L.S. 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.005,000.00
45 ROADWAY SURVEYING 

L.S. -72.45 % 37.74 %

3,000.00 -7,890.00 15,000.00 4,110.0010,890.00
46 ADA FEATURES SURVEYING 

L.S. 191.55 % -70.85 %

20,000.00 13,140.00 2,000.00 -4,860.006,860.00
47 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -50.92 % -87.73 %

8,000.00 -8,300.00 2,000.00 -14,300.0016,300.00

150.0000
48 CEMENT CONC. SIDEWALK 

478.0000 S.Y. -1.64 % 55.0000 -63.93 %

71,700.00 -1,195.00 26,290.00 -46,605.00
152.5000
72,895.00

3,500.0000
49 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

1.0000 EACH -60.23 % 1,500.0000 -82.95 %

3,500.00 -5,300.00 1,500.00 -7,300.00
8,800.0000
8,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A025 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009355 REGION NO : 1 AWARDED ON : Jan 14 2019 
VERSION NO :3 WORK ORDER# : XL5461
HWY :SR 181
TITLE :SR 181

SR 516 TO W JAMES ST
PAVING & ADA COMPLIANCE
 18A025 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2018
08:32

DOT_RGGB01

NHPP-0181(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412
ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3,500.0000
50 CEMENT CONC. CURB RAMP TYPE PARALLEL A

14.0000 EACH -60.23 % 1,700.0000 -80.68 %

49,000.00 -74,200.00 23,800.00 -99,400.00
8,800.0000
123,200.00

3,500.0000
51 CEMENT CONC. CURB RAMP TYPE PARALLEL B

3.0000 EACH -60.23 % 1,700.0000 -80.68 %

10,500.00 -15,900.00 5,100.00 -21,300.00
8,800.0000
26,400.00

75.0000
52 DETECTABLE WARNING SURFACE 

60.0000 S.F. 36.36 % 26.0000 -52.73 %

4,500.00 1,200.00 1,560.00 -1,740.00
55.0000
3,300.00

1,000.0000
53 ADJUST MANHOLE 

46.0000 EACH 7.39 % 625.0000 -32.88 %

46,000.00 3,164.80 28,750.00 -14,085.20
931.2000
42,835.20

1,000.0000
54 ADJUST CATCH BASIN 

2.0000 EACH 29.87 % 425.0000 -44.81 %

2,000.00 460.00 850.00 -690.00
770.0000
1,540.00

600.0000
55 ADJUST VALVE BOX 

39.0000 EACH -20.68 % 325.0000 -57.03 %

23,400.00 -6,099.60 12,675.00 -16,824.60
756.4000
29,499.60

56 FORCE ACCOUNT ROADSIDE RESTORATION
EST. 0.00 % 0.00 %

3,000.00 3,000.003,000.00
57 FORCE ACCOUNT SIDEWALK SUBGRADE REPAIR

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
58 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00
59 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
60 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A025 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009355 REGION NO : 1 AWARDED ON : Jan 14 2019 
VERSION NO :3 WORK ORDER# : XL5461
HWY :SR 181
TITLE :SR 181

SR 516 TO W JAMES ST
PAVING & ADA COMPLIANCE
 18A025 

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2018
08:32

DOT_RGGB01

NHPP-0181(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412
ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
61 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-4.00 -4.00-4.00
62 SPCC PLAN 

L.S. 33.33 % 66.67 %

2,000.00 500.00 2,500.00 1,000.001,500.00

$2,068,277.15 13.24% $1,460,362.20 -20.05% $0.00
LOW BIDDER  REJECTED 

$1,826,523.66CONTRACT TOTAL

NO BID THIS ALTERNATE$2,068,277.15 $1,460,362.20BASE TOTAL 13.24% -20.05%$1,826,523.66

LOW BIDDER REJECTED


