
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C511 REVISION NO : BIDS OPENED ON : Mar 27 2019 
CONTRACT NO :009403 REGION NO : 3 AWARDED ON : Apr  3 2019 
VERSION NO :4 WORK ORDER# : XL5045
HWY :SR 101
TITLE :US 101

CHEHALIS RIVER BRIDGE
SCOUR REPAIR
18C511

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/08/2019
11:57

DOT_RGGB01

NHPP-0101(366)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ROGNLIN'S, INC. PACIFIC PILE & MARINE, L.P.
321 W STATE ST 700 S RIVERSIDE DR
98520-6143
ABERDEEN   WA  985200078 SEATTLE   WA  981084364
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100609

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -7.21 % -1.41 % 117.47 %

160,000.00 -12,440.00 170,000.00 -2,440.00 375,000.00 202,560.00172,440.00
2 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 16.67 % 49.33 % -33.33 %

35,000.00 5,000.00 44,800.00 14,800.00 20,000.00 -10,000.0030,000.00

DRAINAGE

105.0000
3 FILTER BLANKET 

750.0000 TON 50.00 % 130.0000 85.71 % 62.0000 -11.43 %

78,750.00 26,250.00 97,500.00 45,000.00 46,500.00 -6,000.00
70.0000

52,500.00

65.0000
4 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

8120.0000 TON -7.14 % 91.0000 30.00 % 76.0000 8.57 %

527,800.00 -40,600.00 738,920.00 170,520.00 617,120.00 48,720.00
70.0000

568,400.00

85.0000
5 QUARRY SPALLS 

1610.0000 TON 21.43 % 95.0000 35.71 % 56.0000 -20.00 %

136,850.00 24,150.00 152,950.00 40,250.00 90,160.00 -22,540.00
70.0000

112,700.00

STRUCTURE
6 UNDERWATER PIER SCOUR REPAIR - BRIDGE NO. 101/115

L.S. -50.00 % -37.00 % 175.00 %

200,000.00 -200,000.00 252,000.00 -148,000.00 1,100,000.00 700,000.00400,000.00
7 TEMPORARY WATER CONTAINMENT SYSTEM

L.S. -18.00 % -63.00 % -25.23 %

410,000.00 -90,000.00 185,000.00 -315,000.00 373,850.00 -126,150.00500,000.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
8 ESC LEAD 

44.0000 DAY -50.00 % 127.0000 -36.50 % 5.0000 -97.50 %

4,400.00 -4,400.00 5,588.00 -3,212.00 220.00 -8,580.00
200.0000
8,800.00
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EROSION CONTROL AND ROADSIDE PLANTING
9 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

OTHER ITEMS
10 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
11 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
12 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
13 SPCC PLAN 

L.S. -50.00 % 150.00 % -75.00 %

1,000.00 -1,000.00 5,000.00 3,000.00 500.00 -1,500.002,000.00
14 CONTRACTOR SURVEYING

L.S. 16.67 % -66.67 % -91.67 %

35,000.00 5,000.00 10,000.00 -20,000.00 2,500.00 -27,500.0030,000.00

$1,638,803.00 -14.95% $1,711,761.00 -11.16% $2,675,853.00 38.87%$1,926,843.00CONTRACT TOTAL

$2,675,853.00$1,638,803.00 $1,711,761.00BASE TOTAL -14.95% -11.16% 38.87%$1,926,843.00


