
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C515 REVISION NO : BIDS OPENED ON : May  1 2019 

CONTRACT NO :009430 REGION NO : 3 AWARDED ON : May 10 2019 

VERSION NO :2 WORK ORDER# : XL5713

HWY :SR 101

TITLE :US 101

N OF SR 107

STABILIZE SLOPE

18C515

PROJECT :

COUNTY(S) :GRAYS HARBOR

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

03/27/2019

16:30

DOT_RGGB01

NHPP-0101(383)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078

98520-6143

321 W STATE ST

ROGNLIN'S, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

706350CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY

8404 S 196TH ST 3200 113TH AVE SW

KENT WA  98031-1884

SEATTLE   WA  981680697 OLYMPIA   WA  985129160

CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 13.80 % 53.62 % 82.07 %

500,000.00 60,614.00 675,000.00 235,614.00 800,000.00 360,614.00439,386.00

15,000.0000

2 CLEARING

1.8000 ACRE 0.00 % 10,000.0000 -33.33 % 20,000.0000 33.33 %

27,000.00 0.00 18,000.00 -9,000.00 36,000.00 9,000.00

15,000.0000

27,000.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 206.12 % 191.55 % 191.55 %

10,500.00 7,070.00 10,000.00 6,570.00 10,000.00 6,570.003,430.00

4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

15.0000

5 REMOVING CONC. BARRIER 

650.0000 L.F. 50.00 % 16.0000 60.00 % 20.0000 100.00 %

9,750.00 3,250.00 10,400.00 3,900.00 13,000.00 6,500.00

10.0000

6,500.00

18.0000

6 REMOVING GUARDRAIL 

267.0000 L.F. 80.00 % 5.0000 -50.00 % 6.0000 -40.00 %

4,806.00 2,136.00 1,335.00 -1,335.00 1,602.00 -1,068.00

10.0000

2,670.00

600.0000

7 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH 50.00 % 245.0000 -38.75 % 300.0000 -25.00 %

1,200.00 400.00 490.00 -310.00 600.00 -200.00

400.0000

800.00

3.6000

8 REMOVING PAINT LINE 

2000.0000 L.F. 80.00 % 3.0000 50.00 % 3.5000 75.00 %

7,200.00 3,200.00 6,000.00 2,000.00 7,000.00 3,000.00

2.0000

4,000.00

GRADING

9 EARTHWORK

L.S. 56.55 % 61.64 % 65.33 %

1,912,741.52 690,924.52 1,975,000.00 753,183.00 2,020,000.00 798,183.001,221,817.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C515 REVISION NO : BIDS OPENED ON : May  1 2019 

CONTRACT NO :009430 REGION NO : 3 AWARDED ON : May 10 2019 

VERSION NO :2 WORK ORDER# : XL5713

HWY :SR 101

TITLE :US 101

N OF SR 107

STABILIZE SLOPE

18C515

PROJECT :

COUNTY(S) :GRAYS HARBOR

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

03/27/2019

16:30

DOT_RGGB01

NHPP-0101(383)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078

98520-6143

321 W STATE ST

ROGNLIN'S, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

706350CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY

8404 S 196TH ST 3200 113TH AVE SW

KENT WA  98031-1884

SEATTLE   WA  981680697 OLYMPIA   WA  985129160

CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

40.0000

10 HORIZONTAL DRAINS

3200.0000 L.F. 135.29 % 30.5000 79.41 % 40.0000 135.29 %

128,000.00 73,600.00 97,600.00 43,200.00 128,000.00 73,600.00

17.0000

54,400.00

45.0000

11 QUARRY SPALLS 

500.0000 TON 80.00 % 35.0000 40.00 % 40.0000 60.00 %

22,500.00 10,000.00 17,500.00 5,000.00 20,000.00 7,500.00

25.0000

12,500.00

STRUCTURE

150.0000

12 CONSTRUCTING ROCK FILLED SHAFT 6 FT. DIAM.

19598.0000 L.F. -8.54 % 150.0000 -8.54 % 210.0000 28.05 %

2,939,700.00 -274,372.00 2,939,700.00 -274,372.00 4,115,580.00 901,508.00

164.0000

3,214,072.00

SURFACING

30.0000

13 CRUSHED SURFACING BASE COURSE 

1930.0000 TON -14.29 % 30.0000 -14.29 % 40.0000 14.29 %

57,900.00 -9,650.00 57,900.00 -9,650.00 77,200.00 9,650.00

35.0000

67,550.00

HOT MIX ASPHALT

4.0000

14 PLANING BITUMINOUS PAVEMENT 

2460.0000 S.Y. -73.33 % 5.0000 -66.67 % 6.0000 -60.00 %

9,840.00 -27,060.00 12,300.00 -24,600.00 14,760.00 -22,140.00

15.0000

36,900.00

32.0000

15 PLANING AND PAVING EXISTING RUMBLE STRIPS

555.0000 L.F. 6.67 % 25.0000 -16.67 % 14.0000 -53.33 %

17,760.00 1,110.00 13,875.00 -2,775.00 7,770.00 -8,880.00

30.0000

16,650.00

137.0000

16 HMA CL. 1/2 IN. PG 58H-22

2700.0000 TON 24.55 % 111.5000 1.36 % 90.0000 -18.18 %

369,900.00 72,900.00 301,050.00 4,050.00 243,000.00 -54,000.00

110.0000

297,000.00

17 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C515 REVISION NO : BIDS OPENED ON : May  1 2019 

CONTRACT NO :009430 REGION NO : 3 AWARDED ON : May 10 2019 

VERSION NO :2 WORK ORDER# : XL5713

HWY :SR 101

TITLE :US 101

N OF SR 107

STABILIZE SLOPE

18C515

PROJECT :

COUNTY(S) :GRAYS HARBOR

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

03/27/2019

16:30

DOT_RGGB01

NHPP-0101(383)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078

98520-6143

321 W STATE ST

ROGNLIN'S, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

706350CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY

8404 S 196TH ST 3200 113TH AVE SW

KENT WA  98031-1884

SEATTLE   WA  981680697 OLYMPIA   WA  985129160

CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

18 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

19 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

20 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

200.0000

21 ESC LEAD 

25.0000 DAY 100.00 % 500.0000 400.00 % 50.0000 -50.00 %

5,000.00 2,500.00 12,500.00 10,000.00 1,250.00 -1,250.00

100.0000

2,500.00

22 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -14.74 % -71.58 % 13.68 %

30,000.00 -5,185.00 10,000.00 -25,185.00 40,000.00 4,815.0035,185.00

5,220.0000

23 SEEDING, FERTILIZING, AND MULCHING 

1.8000 ACRE 4.40 % 3,200.0000 -36.00 % 6,000.0000 20.00 %

9,396.00 396.00 5,760.00 -3,240.00 10,800.00 1,800.00

5,000.0000

9,000.00

20,973.6000

24 FINE COMPOST 

1.8000 ACRE -12.61 % 18,000.0000 -25.00 % 18,000.0000 -25.00 %

37,752.48 -5,447.52 32,400.00 -10,800.00 32,400.00 -10,800.00

24,000.0000

43,200.00

TRAFFIC

16.2000

25 EXTRUDED CURB 

1500.0000 L.F. 80.00 % 13.5000 50.00 % 15.0000 66.67 %

24,300.00 10,800.00 20,250.00 6,750.00 22,500.00 9,000.00

9.0000

13,500.00

31.0000

26 BEAM GUARDRAIL TYPE 31 

987.5000 L.F. -11.43 % 28.5000 -18.57 % 28.0000 -20.00 %

30,612.50 -3,950.00 28,143.75 -6,418.75 27,650.00 -6,912.50

35.0000

34,562.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C515 REVISION NO : BIDS OPENED ON : May  1 2019 

CONTRACT NO :009430 REGION NO : 3 AWARDED ON : May 10 2019 

VERSION NO :2 WORK ORDER# : XL5713

HWY :SR 101

TITLE :US 101

N OF SR 107

STABILIZE SLOPE

18C515

PROJECT :

COUNTY(S) :GRAYS HARBOR

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

03/27/2019

16:30

DOT_RGGB01

NHPP-0101(383)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078

98520-6143

321 W STATE ST

ROGNLIN'S, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

706350CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY

8404 S 196TH ST 3200 113TH AVE SW

KENT WA  98031-1884

SEATTLE   WA  981680697 OLYMPIA   WA  985129160

CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

37.0000

27 TEMPORARY BARRIER 

960.0000 L.F. 76.19 % 10.0000 -52.38 % 9.0000 -57.14 %

35,520.00 15,360.00 9,600.00 -10,560.00 8,640.00 -11,520.00

21.0000

20,160.00

100.0000

28 FLEXIBLE GUIDE POST 

7.0000 EACH 11.11 % 54.0000 -40.00 % 100.0000 11.11 %

700.00 70.00 378.00 -252.00 700.00 70.00

90.0000

630.00

1.2500

29 PAINT LINE 

3850.0000 L.F. 25.00 % 1.2000 20.00 % 1.4000 40.00 %

4,812.50 962.50 4,620.00 770.00 5,390.00 1,540.00

1.0000

3,850.00

11.0000

30 PROFILED PLASTIC LINE 

1430.0000 L.F. 57.14 % 9.5000 35.71 % 11.0000 57.14 %

15,730.00 5,720.00 13,585.00 3,575.00 15,730.00 5,720.00

7.0000

10,010.00

200.0000

31 PLASTIC DRAINAGE MARKING 

1.0000 EACH 25.00 % 200.0000 25.00 % 220.0000 37.50 %

200.00 40.00 200.00 40.00 220.00 60.00

160.0000

160.00

37,800.0000

32 CENTERLINE RUMBLE STRIP 

0.2000 MI. 26.00 % 31,500.0000 5.00 % 36,000.0000 20.00 %

7,560.00 1,560.00 6,300.00 300.00 7,200.00 1,200.00

30,000.0000

6,000.00

2,100.0000

33 RAISED PAVEMENT MARKER TYPE 2 

0.4000 HUND 5.00 % 1,750.0000 -12.50 % 2,000.0000 0.00 %

840.00 40.00 700.00 -100.00 800.00 0.00

2,000.0000

800.00

34 PERMANENT SIGNING 

L.S. 160.87 % -28.26 % -56.52 %

6,000.00 3,700.00 1,650.00 -650.00 1,000.00 -1,300.002,300.00

7.0000

35 TEMPORARY PAVEMENT MARKING-LONG DURATION 

3300.0000 L.F. 163.16 % 5.5000 106.77 % 6.0000 125.56 %

23,100.00 14,322.00 18,150.00 9,372.00 19,800.00 11,022.00

2.6600

8,778.00

36 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -19.83 % 395.63 % 162.39 %

55,000.00 -13,600.00 340,000.00 271,400.00 180,000.00 111,400.0068,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C515 REVISION NO : BIDS OPENED ON : May  1 2019 

CONTRACT NO :009430 REGION NO : 3 AWARDED ON : May 10 2019 

VERSION NO :2 WORK ORDER# : XL5713

HWY :SR 101

TITLE :US 101

N OF SR 107

STABILIZE SLOPE

18C515

PROJECT :

COUNTY(S) :GRAYS HARBOR

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

03/27/2019

16:30

DOT_RGGB01

NHPP-0101(383)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078

98520-6143

321 W STATE ST

ROGNLIN'S, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

706350CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY

8404 S 196TH ST 3200 113TH AVE SW

KENT WA  98031-1884

SEATTLE   WA  981680697 OLYMPIA   WA  985129160

CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

37 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

38 CONTRACTOR SURVEYING

L.S. 166.67 % 133.33 % 133.33 %

80,000.00 50,000.00 70,000.00 40,000.00 70,000.00 40,000.0030,000.00

20.0000

39 TRAINING 

1600.0000 HR  300.00 % 5.0000 0.00 % 20.0000 300.00 %

32,000.00 24,000.00 8,000.00 0.00 32,000.00 24,000.00

5.0000

8,000.00

40 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

41 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

42 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

43 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

44 SPCC PLAN 

L.S. -50.00 % 25.00 % 25.00 %

1,000.00 -1,000.00 2,500.00 500.00 2,500.00 500.002,000.00

2.0000

45 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

840.0000 S.Y. -33.33 % 3.2500 8.33 % 2.0000 -33.33 %

1,680.00 -840.00 2,730.00 210.00 1,680.00 -840.00

3.0000

2,520.00

$6,650,000.00 12.02% $6,953,615.75 17.13% $8,204,771.00 38.21%$5,936,429.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C515 REVISION NO : BIDS OPENED ON : May  1 2019 

CONTRACT NO :009430 REGION NO : 3 AWARDED ON : May 10 2019 

VERSION NO :2 WORK ORDER# : XL5713

HWY :SR 101

TITLE :US 101

N OF SR 107

STABILIZE SLOPE

18C515

PROJECT :

COUNTY(S) :GRAYS HARBOR

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

03/27/2019

16:30

DOT_RGGB01

NHPP-0101(383)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078

98520-6143

321 W STATE ST

ROGNLIN'S, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

706350CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY

8404 S 196TH ST 3200 113TH AVE SW

KENT WA  98031-1884

SEATTLE   WA  981680697 OLYMPIA   WA  985129160

CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

$8,204,771.00$6,650,000.00 $6,953,615.75BASE TOTAL 12.02% 17.13% 38.21%$5,936,429.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C515 REVISION NO : BIDS OPENED ON : May  1 2019 

CONTRACT NO :009430 REGION NO : 3 AWARDED ON : May 10 2019 

VERSION NO :2 WORK ORDER# : XL5713

HWY :SR 101

TITLE :US 101

N OF SR 107

STABILIZE SLOPE

18C515

PROJECT :

COUNTY(S) :GRAYS HARBOR

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

03/27/2019

16:30

DOT_RGGB01

NHPP-0101(383)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281

98520-5934

819 W STATE ST

QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 116.21 % -100.00 %

950,000.00 510,614.00 0.00439,386.00

7,500.0000

2 CLEARING

1.8000 ACRE -50.00 % -100.00 %

13,500.00 -13,500.00 0.00

15,000.0000

27,000.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 483.09 % -100.00 %

20,000.00 16,570.00 0.003,430.00

4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

200,000.00 0.00200,000.00

15.0000

5 REMOVING CONC. BARRIER 

650.0000 L.F. 50.00 % -100.00 %

9,750.00 3,250.00 0.00

10.0000

6,500.00

8.0000

6 REMOVING GUARDRAIL 

267.0000 L.F. -20.00 % -100.00 %

2,136.00 -534.00 0.00

10.0000

2,670.00

500.0000

7 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH 25.00 % -100.00 %

1,000.00 200.00 0.00

400.0000

800.00

3.0000

8 REMOVING PAINT LINE 

2000.0000 L.F. 50.00 % -100.00 %

6,000.00 2,000.00 0.00

2.0000

4,000.00

GRADING

9 EARTHWORK

L.S. 170.09 % -100.00 %

3,300,000.00 2,078,183.00 0.001,221,817.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C515 REVISION NO : BIDS OPENED ON : May  1 2019 

CONTRACT NO :009430 REGION NO : 3 AWARDED ON : May 10 2019 

VERSION NO :2 WORK ORDER# : XL5713

HWY :SR 101

TITLE :US 101

N OF SR 107

STABILIZE SLOPE

18C515

PROJECT :

COUNTY(S) :GRAYS HARBOR

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

03/27/2019

16:30

DOT_RGGB01

NHPP-0101(383)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281

98520-5934

819 W STATE ST

QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

35.0000

10 HORIZONTAL DRAINS

3200.0000 L.F. 105.88 % -100.00 %

112,000.00 57,600.00 0.00

17.0000

54,400.00

50.0000

11 QUARRY SPALLS 

500.0000 TON 100.00 % -100.00 %

25,000.00 12,500.00 0.00

25.0000

12,500.00

STRUCTURE

198.0000

12 CONSTRUCTING ROCK FILLED SHAFT 6 FT. DIAM.

19598.0000 L.F. 20.73 % -100.00 %

3,880,404.00 666,332.00 0.00

164.0000

3,214,072.00

SURFACING

35.0000

13 CRUSHED SURFACING BASE COURSE 

1930.0000 TON 0.00 % -100.00 %

67,550.00 0.00 0.00

35.0000

67,550.00

HOT MIX ASPHALT

8.0000

14 PLANING BITUMINOUS PAVEMENT 

2460.0000 S.Y. -46.67 % -100.00 %

19,680.00 -17,220.00 0.00

15.0000

36,900.00

25.0000

15 PLANING AND PAVING EXISTING RUMBLE STRIPS

555.0000 L.F. -16.67 % -100.00 %

13,875.00 -2,775.00 0.00

30.0000

16,650.00

145.0000

16 HMA CL. 1/2 IN. PG 58H-22

2700.0000 TON 31.82 % -100.00 %

391,500.00 94,500.00 0.00

110.0000

297,000.00

17 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C515 REVISION NO : BIDS OPENED ON : May  1 2019 

CONTRACT NO :009430 REGION NO : 3 AWARDED ON : May 10 2019 

VERSION NO :2 WORK ORDER# : XL5713

HWY :SR 101

TITLE :US 101

N OF SR 107

STABILIZE SLOPE

18C515

PROJECT :

COUNTY(S) :GRAYS HARBOR

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

03/27/2019

16:30

DOT_RGGB01

NHPP-0101(383)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281

98520-5934

819 W STATE ST

QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

18 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00

19 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00

20 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

200.0000

21 ESC LEAD 

25.0000 DAY 100.00 % -100.00 %

5,000.00 2,500.00 0.00

100.0000

2,500.00

22 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -57.37 % -100.00 %

15,000.00 -20,185.00 0.0035,185.00

5,000.0000

23 SEEDING, FERTILIZING, AND MULCHING 

1.8000 ACRE 0.00 % -100.00 %

9,000.00 0.00 0.00

5,000.0000

9,000.00

30,000.0000

24 FINE COMPOST 

1.8000 ACRE 25.00 % -100.00 %

54,000.00 10,800.00 0.00

24,000.0000

43,200.00

TRAFFIC

15.0000

25 EXTRUDED CURB 

1500.0000 L.F. 66.67 % -100.00 %

22,500.00 9,000.00 0.00

9.0000

13,500.00

30.0000

26 BEAM GUARDRAIL TYPE 31 

987.5000 L.F. -14.29 % -100.00 %

29,625.00 -4,937.50 0.00

35.0000

34,562.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C515 REVISION NO : BIDS OPENED ON : May  1 2019 

CONTRACT NO :009430 REGION NO : 3 AWARDED ON : May 10 2019 

VERSION NO :2 WORK ORDER# : XL5713

HWY :SR 101

TITLE :US 101

N OF SR 107

STABILIZE SLOPE

18C515

PROJECT :

COUNTY(S) :GRAYS HARBOR

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

03/27/2019

16:30

DOT_RGGB01

NHPP-0101(383)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281

98520-5934

819 W STATE ST

QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

35.0000

27 TEMPORARY BARRIER 

960.0000 L.F. 66.67 % -100.00 %

33,600.00 13,440.00 0.00

21.0000

20,160.00

150.0000

28 FLEXIBLE GUIDE POST 

7.0000 EACH 66.67 % -100.00 %

1,050.00 420.00 0.00

90.0000

630.00

1.5000

29 PAINT LINE 

3850.0000 L.F. 50.00 % -100.00 %

5,775.00 1,925.00 0.00

1.0000

3,850.00

10.0000

30 PROFILED PLASTIC LINE 

1430.0000 L.F. 42.86 % -100.00 %

14,300.00 4,290.00 0.00

7.0000

10,010.00

250.0000

31 PLASTIC DRAINAGE MARKING 

1.0000 EACH 56.25 % -100.00 %

250.00 90.00 0.00

160.0000

160.00

32,000.0000

32 CENTERLINE RUMBLE STRIP 

0.2000 MI. 6.67 % -100.00 %

6,400.00 400.00 0.00

30,000.0000

6,000.00

2,000.0000

33 RAISED PAVEMENT MARKER TYPE 2 

0.4000 HUND 0.00 % -100.00 %

800.00 0.00 0.00

2,000.0000

800.00

34 PERMANENT SIGNING 

L.S. 226.09 % -100.00 %

7,500.00 5,200.00 0.002,300.00

6.0000

35 TEMPORARY PAVEMENT MARKING-LONG DURATION 

3300.0000 L.F. 125.56 % -100.00 %

19,800.00 11,022.00 0.00

2.6600

8,778.00

36 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 118.66 % -100.00 %

150,000.00 81,400.00 0.0068,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C515 REVISION NO : BIDS OPENED ON : May  1 2019 

CONTRACT NO :009430 REGION NO : 3 AWARDED ON : May 10 2019 

VERSION NO :2 WORK ORDER# : XL5713

HWY :SR 101

TITLE :US 101

N OF SR 107

STABILIZE SLOPE

18C515

PROJECT :

COUNTY(S) :GRAYS HARBOR

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

03/27/2019

16:30

DOT_RGGB01

NHPP-0101(383)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281

98520-5934

819 W STATE ST

QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

37 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

10,000.00 0.0010,000.00

38 CONTRACTOR SURVEYING

L.S. 150.00 % -100.00 %

75,000.00 45,000.00 0.0030,000.00

20.0000

39 TRAINING 

1600.0000 HR  300.00 % -100.00 %

32,000.00 24,000.00 0.00

5.0000

8,000.00

40 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

20,000.00 0.0020,000.00

41 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00

42 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00

43 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00

44 SPCC PLAN 

L.S. -50.00 % -100.00 %

1,000.00 -1,000.00 0.002,000.00

3.0000

45 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

840.0000 S.Y. 0.00 % -100.00 %

2,520.00 0.00 0.00

3.0000

2,520.00

$9,527,514.00 60.49% $0.00$5,936,429.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C515 REVISION NO : BIDS OPENED ON : May  1 2019 

CONTRACT NO :009430 REGION NO : 3 AWARDED ON : May 10 2019 

VERSION NO :2 WORK ORDER# : XL5713

HWY :SR 101

TITLE :US 101

N OF SR 107

STABILIZE SLOPE

18C515

PROJECT :

COUNTY(S) :GRAYS HARBOR

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

03/27/2019

16:30

DOT_RGGB01

NHPP-0101(383)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281

98520-5934

819 W STATE ST

QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

NO BID THIS ALTERNATENO BID THIS ALTERNATE$9,527,514.00BASE TOTAL 60.49%$5,936,429.50


