
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078
98520-6143
321 W STATE ST
ROGNLIN'S, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

706350CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY CASCADE BRIDGE LLC
120 N RALPH ST 14215 NW 3RD COURT
99202-4795
SPOKANE   WA  992020008 VANCOUVER   WA  986855760
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100412

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -10.25 % 15.76 % 16.25 %

1,477,000.00 -168,656.00 1,905,000.00 259,344.00 1,913,000.00 267,344.001,645,656.00

12,500.0000
2 CLEARING

1.1100 ACRE -16.67 % 12,000.0000 -20.00 % 15,000.0000 0.00 %

13,875.00 -2,775.00 13,320.00 -3,330.00 16,650.00 0.00
15,000.0000
16,650.00

3 REMOVING SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

181,000.00 181,000.00 181,000.00181,000.00
4 REMOVING PORTION OF EXISTING BRIDGE NO. 107/4

L.S. -61.36 % 1.69 % -32.20 %

228,000.00 -362,000.00 600,000.00 10,000.00 400,000.00 -190,000.00590,000.00

16.0000
5 REMOVING GUARDRAIL 

200.0000 L.F. 100.00 % 20.0000 150.00 % 5.0000 -37.50 %

3,200.00 1,600.00 4,000.00 2,400.00 1,000.00 -600.00
8.0000

1,600.00

370.0000
6 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH -7.50 % 400.0000 0.00 % 300.0000 -25.00 %

370.00 -30.00 400.00 0.00 300.00 -100.00
400.0000
400.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 315.38 % 284.62 % 284.62 %

2,700.00 2,050.00 2,500.00 1,850.00 2,500.00 1,850.00650.00
8 TEMPORARY SITE ACCESS

L.S. -47.74 % 93.55 % 45.16 %

162,000.00 -148,000.00 600,000.00 290,000.00 450,000.00 140,000.00310,000.00

41.0000
9 PLANING AND PAVING EXISTING RUMBLE STRIP

690.0000 L.F. -31.67 % 25.0000 -58.33 % 25.0000 -58.33 %

28,290.00 -13,110.00 17,250.00 -24,150.00 17,250.00 -24,150.00
60.0000

41,400.00
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MAX J. KUNEY COMPANY CASCADE BRIDGE LLC
120 N RALPH ST 14215 NW 3RD COURT
99202-4795
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

31.0000
10 ROADWAY EXCAVATION INCL. HAUL 

1450.0000 C.Y. 24.00 % 45.0000 80.00 % 20.0000 -20.00 %

44,950.00 8,700.00 65,250.00 29,000.00 29,000.00 -7,250.00
25.0000

36,250.00

STRUCTURE

67.0000
11 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

174.0000 C.Y. 235.00 % 75.0000 275.00 % 50.0000 150.00 %

11,658.00 8,178.00 13,050.00 9,570.00 8,700.00 5,220.00
20.0000
3,480.00

3,800.0000
12 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

150.0000 L.F. 280.00 % 3,700.0000 270.00 % 3,700.0000 270.00 %

570,000.00 420,000.00 555,000.00 405,000.00 555,000.00 405,000.00
1,000.0000
150,000.00

13 SHORING OR EXTRA EXCAVATION CL. A 
L.S. 68.15 % 66.67 % 85.19 %

45,400.00 18,400.00 45,000.00 18,000.00 50,000.00 23,000.0027,000.00

60.0000
14 GRAVEL BACKFILL FOR WALL 

63.0000 C.Y. 50.00 % 65.0000 62.50 % 75.0000 87.50 %

3,780.00 1,260.00 4,095.00 1,575.00 4,725.00 2,205.00
40.0000
2,520.00

2,245.0000
15 CONSTRUCTING 6 FT. DIAM SHAFT 

95.0000 L.F. 124.50 % 2,800.0000 180.00 % 2,000.0000 100.00 %

213,275.00 118,275.00 266,000.00 171,000.00 190,000.00 95,000.00
1,000.0000
95,000.00

3,645.0000
16 CONSTRUCTING 8 FT. DIAM SHAFT 

172.0000 L.F. 82.25 % 3,500.0000 75.00 % 3,400.0000 70.00 %

626,940.00 282,940.00 602,000.00 258,000.00 584,800.00 240,800.00
2,000.0000
344,000.00

4,200.0000
17 CONSTRUCTING 10 FT. DIAM SHAFT 

1063.0000 L.F. 40.00 % 4,500.0000 50.00 % 4,200.0000 40.00 %

4,464,600.00 1,275,600.00 4,783,500.00 1,594,500.00 4,464,600.00 1,275,600.00
3,000.0000

3,189,000.00

1.2000
18 ST. REINF. BAR FOR BRIDGE 

295000.0000 LB. -4.00 % 1.2500 0.00 % 1.3500 8.00 %

354,000.00 -14,750.00 368,750.00 0.00 398,250.00 29,500.00
1.2500

368,750.00

12,745.0000
19 QA SHAFT TEST 

12.0000 EACH 537.25 % 2,800.0000 40.00 % 2,800.0000 40.00 %

152,940.00 128,940.00 33,600.00 9,600.00 33,600.00 9,600.00
2,000.0000
24,000.00
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STRUCTURE

700.0000
20 CONC. CLASS 4000 FOR BRIDGE 

501.0000 C.Y. 27.27 % 700.0000 27.27 % 1,000.0000 81.82 %

350,700.00 75,150.00 350,700.00 75,150.00 501,000.00 225,450.00
550.0000

275,550.00

305.0000
21 PRESTRESSED CONC. GIRDER - WF58G

4140.0000 L.F. -12.86 % 300.0000 -14.29 % 325.0000 -7.14 %

1,262,700.00 -186,300.00 1,242,000.00 -207,000.00 1,345,500.00 -103,500.00
350.0000

1,449,000.00
22 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

54.0000
23 MODIFIED CONC. OVERLAY 

3950.0000 C.F. 80.00 % 50.0000 66.67 % 6.0000 -80.00 %

213,300.00 94,800.00 197,500.00 79,000.00 23,700.00 -94,800.00
30.0000

118,500.00

31.0000
24 FINISHING AND CURING MODIFIED CONC. OVERLAY 

1913.0000 S.Y. -38.00 % 15.0000 -70.00 % 23.0000 -54.00 %

59,303.00 -36,347.00 28,695.00 -66,955.00 43,999.00 -51,651.00
50.0000

95,650.00
25 TRUSS PORTAL RAISING - BR. NO. 107/4

L.S. -56.67 % -40.00 % -61.67 %

130,000.00 -170,000.00 180,000.00 -120,000.00 115,000.00 -185,000.00300,000.00
26 TRUSS STRINGER ADDITION - BR. NO. 107/4

L.S. -68.33 % -65.00 % -62.50 %

190,000.00 -410,000.00 210,000.00 -390,000.00 225,000.00 -375,000.00600,000.00

85.0000
27 REPLACE VACANT / DAMAGED RIVET WITH HS BOLT

300.0000 EACH -71.67 % 55.0000 -81.67 % 95.0000 -68.33 %

25,500.00 -64,500.00 16,500.00 -73,500.00 28,500.00 -61,500.00
300.0000
90,000.00

3,200.0000
28 TIMBER AND LUMBER - UNTREATED 

5.0000 MBM 6.67 % 7,000.0000 133.33 % 4,000.0000 33.33 %

16,000.00 1,000.00 35,000.00 20,000.00 20,000.00 5,000.00
3,000.0000
15,000.00

29 SUPERSTRUCTURE - BR. NO. 107/4 TIMBER SPAN REPL.
L.S. 11.11 % -33.33 % -5.56 %

2,000,000.00 200,000.00 1,200,000.00 -600,000.00 1,700,000.00 -100,000.001,800,000.00
30 SUPERSTRUCTURE - BR. NO. 107/4 TRUSS & BOX

L.S. 151.61 % 61.29 % 125.81 %

780,000.00 470,000.00 500,000.00 190,000.00 700,000.00 390,000.00310,000.00
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343.0000
31 BRIDGE RAILING TYPE MODIFIED MASSACHUSETTS

2670.0000 L.F. 14.33 % 250.0000 -16.67 % 285.0000 -5.00 %

915,810.00 114,810.00 667,500.00 -133,500.00 760,950.00 -40,050.00
300.0000

801,000.00

117.0000
32 SCARIFYING CONC. SURFACE 

1913.0000 S.Y. 46.25 % 10.0000 -87.50 % 60.0000 -25.00 %

223,821.00 70,781.00 19,130.00 -133,910.00 114,780.00 -38,260.00
80.0000

153,040.00

159.0000
33 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

125.0000 S.F. 98.75 % 20.0000 -75.00 % 100.0000 25.00 %

19,875.00 9,875.00 2,500.00 -7,500.00 12,500.00 2,500.00
80.0000

10,000.00

20.0000
34 SEALING BRIDGE DECK

1913.0000 S.Y. 0.00 % 10.0000 -50.00 % 10.0000 -50.00 %

38,260.00 0.00 19,130.00 -19,130.00 19,130.00 -19,130.00
20.0000

38,260.00
35 CLEANING AND PAINTING - BR. NO. 107/4

L.S. -31.11 % -33.33 % -18.06 %

1,240,000.00 -560,000.00 1,200,000.00 -600,000.00 1,475,000.00 -325,000.001,800,000.00

11.0000
36 CLEANING, SEALING AND CAULKING PACK RUST 

3100.0000 L.F. -45.00 % 12.0000 -40.00 % 12.0000 -40.00 %

34,100.00 -27,900.00 37,200.00 -24,800.00 37,200.00 -24,800.00
20.0000

62,000.00
37 CONTAINMENT OF ABRASIVES 

L.S. 15.92 % 12.68 % 12.68 %

823,000.00 113,000.00 800,000.00 90,000.00 800,000.00 90,000.00710,000.00
38 TESTING AND DISPOSAL OF CONTAINMENT WASTE 

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

444.0000
39 BRIDGE APPROACH SLAB 

116.0000 S.Y. 77.60 % 350.0000 40.00 % 250.0000 0.00 %

51,504.00 22,504.00 40,600.00 11,600.00 29,000.00 0.00
250.0000
29,000.00
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SURFACING

36.0000
40 CRUSHED SURFACING BASE COURSE 

1210.0000 TON 0.00 % 40.0000 11.11 % 32.0000 -11.11 %

43,560.00 0.00 48,400.00 4,840.00 38,720.00 -4,840.00
36.0000

43,560.00

HOT MIX ASPHALT

35.0000
41 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 

1780.0000 S.Y. 16.67 % 10.0000 -66.67 % 10.0000 -66.67 %

62,300.00 8,900.00 17,800.00 -35,600.00 17,800.00 -35,600.00
30.0000

53,400.00

23.0000
42 PLANING BITUMINOUS PAVEMENT 

285.0000 S.Y. -42.50 % 10.0000 -75.00 % 20.0000 -50.00 %

6,555.00 -4,845.00 2,850.00 -8,550.00 5,700.00 -5,700.00
40.0000

11,400.00

135.0000
43 HMA CL. 1/2 IN. PG 58H-22

970.0000 TON 22.73 % 135.0000 22.73 % 130.0000 18.18 %

130,950.00 24,250.00 130,950.00 24,250.00 126,100.00 19,400.00
110.0000

106,700.00
44 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,201.00 3,201.00 3,201.003,201.00
45 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,134.00 2,134.00 2,134.002,134.00
46 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

410.00 410.00 410.00410.00

58.0000
47 HMA SAWCUT AND SEAL 

32.0000 L.F. 132.00 % 5.0000 -80.00 % 25.0000 0.00 %

1,856.00 1,056.00 160.00 -640.00 800.00 0.00
25.0000
800.00

47.0000
48 PAVED PANEL JOINT SEAL 

270.0000 L.F. 88.00 % 5.0000 -80.00 % 25.0000 0.00 %

12,690.00 5,940.00 1,350.00 -5,400.00 6,750.00 0.00
25.0000
6,750.00

49 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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HOT MIX ASPHALT
50 COLD PATCH REPAIR

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

EROSION CONTROL AND ROADSIDE PLANTING

138.0000
51 ESC LEAD 

70.0000 DAY -8.00 % 250.0000 66.67 % 75.0000 -50.00 %

9,660.00 -840.00 17,500.00 7,000.00 5,250.00 -5,250.00
150.0000
10,500.00

21.0000
52 CHECK DAM 

50.0000 L.F. -16.00 % 50.0000 100.00 % 20.0000 -20.00 %

1,050.00 -200.00 2,500.00 1,250.00 1,000.00 -250.00
25.0000
1,250.00

111.0000
53 INLET PROTECTION 

5.0000 EACH -26.00 % 300.0000 100.00 % 100.0000 -33.33 %

555.00 -195.00 1,500.00 750.00 500.00 -250.00
150.0000
750.00

54 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

4,000.0000
55 SEEDING AND MULCHING 

1.1100 ACRE -20.00 % 6,500.0000 30.00 % 4,000.0000 -20.00 %

4,440.00 -1,110.00 7,215.00 1,665.00 4,440.00 -1,110.00
5,000.0000
5,550.00

2.3000
56 HIGH VISIBILITY SILT FENCE 

2360.0000 L.F. -54.00 % 35.0000 600.00 % 4.0000 -20.00 %

5,428.00 -6,372.00 82,600.00 70,800.00 9,440.00 -2,360.00
5.0000

11,800.00

TRAFFIC

34.0000
57 EXTRUDED CURB 

216.0000 L.F. 70.00 % 8.0000 -60.00 % 25.0000 25.00 %

7,344.00 3,024.00 1,728.00 -2,592.00 5,400.00 1,080.00
20.0000
4,320.00

53.0000
58 BEAM GUARDRAIL TYPE 31 

57.0000 L.F. -11.67 % 50.0000 -16.67 % 46.0000 -23.33 %

3,021.00 -399.00 2,850.00 -570.00 2,622.00 -798.00
60.0000
3,420.00
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TRAFFIC

2,650.0000
59 BEAM GUARDRAIL TRANSITION SECTION TYPE 24

4.0000 EACH 6.00 % 3,000.0000 20.00 % 3,000.0000 20.00 %

10,600.00 600.00 12,000.00 2,000.00 12,000.00 2,000.00
2,500.0000
10,000.00

3,445.0000
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH -31.10 % 3,500.0000 -30.00 % 3,200.0000 -36.00 %

6,890.00 -3,110.00 7,000.00 -3,000.00 6,400.00 -3,600.00
5,000.0000
10,000.00

48.0000
61 TEMPORARY BARRIER 

3470.0000 L.F. 405.26 % 50.0000 426.32 % 35.0000 268.42 %

166,560.00 133,595.00 173,500.00 140,535.00 121,450.00 88,485.00
9.5000

32,965.00

53.0000
62 FLEXIBLE GUIDE POST 

12.0000 EACH -18.46 % 50.0000 -23.08 % 50.0000 -23.08 %

636.00 -144.00 600.00 -180.00 600.00 -180.00
65.0000
780.00

0.7000
63 PAINT LINE 

6530.0000 L.F. 16.67 % 0.7500 25.00 % 0.7500 25.00 %

4,571.00 653.00 4,897.50 979.50 4,897.50 979.50
0.6000

3,918.00

25.0000
64 PLASTIC WIDE LANE LINE 

51.0000 L.F. 212.50 % 25.0000 212.50 % 25.0000 212.50 %

1,275.00 867.00 1,275.00 867.00 1,275.00 867.00
8.0000
408.00

22.0000
65 PLASTIC STOP LINE 

80.0000 L.F. -26.67 % 25.0000 -16.67 % 22.0000 -26.67 %

1,760.00 -640.00 2,000.00 -400.00 1,760.00 -640.00
30.0000
2,400.00

795.0000
66 PLASTIC TRAFFIC ARROW 

1.0000 EACH 165.00 % 800.0000 166.67 % 775.0000 158.33 %

795.00 495.00 800.00 500.00 775.00 475.00
300.0000
300.00

164.0000
67 PLASTIC DRAINAGE MARKING 

6.0000 EACH 105.00 % 160.0000 100.00 % 160.0000 100.00 %

984.00 504.00 960.00 480.00 960.00 480.00
80.0000
480.00

164.0000
68 PLASTIC JUNCTION BOX MARKING 

3.0000 EACH 105.00 % 160.0000 100.00 % 160.0000 100.00 %

492.00 252.00 480.00 240.00 480.00 240.00
80.0000
240.00

2,385.0000
69 RAISED PAVEMENT MARKER TYPE 2 

0.4700 HUND 59.00 % 2,300.0000 53.33 % 2,300.0000 53.33 %

1,120.95 415.95 1,081.00 376.00 1,081.00 376.00
1,500.0000

705.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078
98520-6143
321 W STATE ST
ROGNLIN'S, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

706350CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY CASCADE BRIDGE LLC
120 N RALPH ST 14215 NW 3RD COURT
99202-4795
SPOKANE   WA  992020008 VANCOUVER   WA  986855760
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100412

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
70 PERMANENT SIGNING 

L.S. 29.03 % -11.29 % -3.23 %

8,000.00 1,800.00 5,500.00 -700.00 6,000.00 -200.006,200.00

3.7000
71 TEMPORARY PAVEMENT MARKING-LONG DURATION 

4300.0000 L.F. 252.38 % 4.0000 280.95 % 3.6000 242.86 %

15,910.00 11,395.00 17,200.00 12,685.00 15,480.00 10,965.00
1.0500

4,515.00

2.6500
72 TEMPORARY STOP BAR

33.0000 L.F. 76.67 % 600.0000 39,900.00 % 20.0000 1,233.33 %

87.45 37.95 19,800.00 19,750.50 660.00 610.50
1.5000
49.50

19.0000
73 SIGN COVERING 

21.0000 S.F. 90.00 % 20.0000 100.00 % 25.0000 150.00 %

399.00 189.00 420.00 210.00 525.00 315.00
10.0000
210.00

74 TEMPORARY ILLUMINATION SYSTEM 
L.S. 378.26 % 552.17 % 552.17 %

11,000.00 8,700.00 15,000.00 12,700.00 15,000.00 12,700.002,300.00
75 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -31.34 % 58.45 % -70.66 %

117,000.00 -53,400.00 270,000.00 99,600.00 50,000.00 -120,400.00170,400.00

OTHER ITEMS
76 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
77 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00
78 STRUCTURE SURVEYING 

L.S. 50.00 % 16.67 % 50.00 %

45,000.00 15,000.00 35,000.00 5,000.00 45,000.00 15,000.0030,000.00
79 ROADWAY SURVEYING 

L.S. 0.00 % 133.33 % 0.00 %

15,000.00 0.00 35,000.00 20,000.00 15,000.00 0.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078
98520-6143
321 W STATE ST
ROGNLIN'S, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

706350CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY CASCADE BRIDGE LLC
120 N RALPH ST 14215 NW 3RD COURT
99202-4795
SPOKANE   WA  992020008 VANCOUVER   WA  986855760
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100412

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,000.0000
80 ADJUST CATCH BASIN 

2.0000 EACH 11.11 % 700.0000 -22.22 % 500.0000 -44.44 %

2,000.00 200.00 1,400.00 -400.00 1,000.00 -800.00
900.0000
1,800.00

81 FORCE ACCOUNT - MISC. STEEL REPAIR BR. NO. 107/4
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
82 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
83 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
84 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
85 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

27,198.00 27,198.00 27,198.0027,198.00
86 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,594,550.00 1,594,550.00 1,594,550.001,594,550.00
87 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
88 SPCC PLAN 

L.S. -75.00 % 0.00 % -80.00 %

625.00 -1,875.00 2,500.00 0.00 500.00 -2,000.002,500.00

$19,530,453.40 7.83% $19,602,474.50 8.23% $19,649,487.50 8.49%$18,112,214.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078
98520-6143
321 W STATE ST
ROGNLIN'S, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

706350CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY CASCADE BRIDGE LLC
120 N RALPH ST 14215 NW 3RD COURT
99202-4795
SPOKANE   WA  992020008 VANCOUVER   WA  986855760
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100412

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

$19,649,487.50$19,530,453.40 $19,602,474.50BASE TOTAL 7.83% 8.23% 8.49%$18,112,214.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CECCANTI, INC. ORION MARINE CONTRACTORS, INC.
4116 BROOKDALE RD E 1112 E ALEXANDER AVE

TACOMA   WA  984461613 TACOMA   WA  984214102
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100767

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 10.59 % 12.42 % 19.10 %

1,820,000.00 174,344.00 1,850,000.00 204,344.00 1,960,000.00 314,344.001,645,656.00

25,000.0000
2 CLEARING

1.1100 ACRE 66.67 % 10,000.0000 -33.33 % 10,000.0000 -33.33 %

27,750.00 11,100.00 11,100.00 -5,550.00 11,100.00 -5,550.00
15,000.0000
16,650.00

3 REMOVING SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

181,000.00 181,000.00 181,000.00181,000.00
4 REMOVING PORTION OF EXISTING BRIDGE NO. 107/4

L.S. -32.20 % 69.49 % -23.73 %

400,000.00 -190,000.00 1,000,000.00 410,000.00 450,000.00 -140,000.00590,000.00

20.0000
5 REMOVING GUARDRAIL 

200.0000 L.F. 150.00 % 15.0000 87.50 % 10.0000 25.00 %

4,000.00 2,400.00 3,000.00 1,400.00 2,000.00 400.00
8.0000

1,600.00

1,000.0000
6 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH 150.00 % 350.0000 -12.50 % 750.0000 87.50 %

1,000.00 600.00 350.00 -50.00 750.00 350.00
400.0000
400.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 207.69 % 361.54 % 669.23 %

2,000.00 1,350.00 3,000.00 2,350.00 5,000.00 4,350.00650.00
8 TEMPORARY SITE ACCESS

L.S. -19.35 % 70.97 % 45.16 %

250,000.00 -60,000.00 530,000.00 220,000.00 450,000.00 140,000.00310,000.00

25.0000
9 PLANING AND PAVING EXISTING RUMBLE STRIP

690.0000 L.F. -58.33 % 30.0000 -50.00 % 30.0000 -50.00 %

17,250.00 -24,150.00 20,700.00 -20,700.00 20,700.00 -20,700.00
60.0000

41,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CECCANTI, INC. ORION MARINE CONTRACTORS, INC.
4116 BROOKDALE RD E 1112 E ALEXANDER AVE

TACOMA   WA  984461613 TACOMA   WA  984214102
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100767

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

25.0000
10 ROADWAY EXCAVATION INCL. HAUL 

1450.0000 C.Y. 0.00 % 56.0000 124.00 % 30.0000 20.00 %

36,250.00 0.00 81,200.00 44,950.00 43,500.00 7,250.00
25.0000

36,250.00

STRUCTURE

25.0000
11 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

174.0000 C.Y. 25.00 % 44.0000 120.00 % 40.0000 100.00 %

4,350.00 870.00 7,656.00 4,176.00 6,960.00 3,480.00
20.0000
3,480.00

3,650.0000
12 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

150.0000 L.F. 265.00 % 2,000.0000 100.00 % 4,000.0000 300.00 %

547,500.00 397,500.00 300,000.00 150,000.00 600,000.00 450,000.00
1,000.0000
150,000.00

13 SHORING OR EXTRA EXCAVATION CL. A 
L.S. 85.19 % 62.96 % 85.19 %

50,000.00 23,000.00 44,000.00 17,000.00 50,000.00 23,000.0027,000.00

70.0000
14 GRAVEL BACKFILL FOR WALL 

63.0000 C.Y. 75.00 % 44.0000 10.00 % 100.0000 150.00 %

4,410.00 1,890.00 2,772.00 252.00 6,300.00 3,780.00
40.0000
2,520.00

2,200.0000
15 CONSTRUCTING 6 FT. DIAM SHAFT 

95.0000 L.F. 120.00 % 2,000.0000 100.00 % 2,500.0000 150.00 %

209,000.00 114,000.00 190,000.00 95,000.00 237,500.00 142,500.00
1,000.0000
95,000.00

3,500.0000
16 CONSTRUCTING 8 FT. DIAM SHAFT 

172.0000 L.F. 75.00 % 3,000.0000 50.00 % 4,000.0000 100.00 %

602,000.00 258,000.00 516,000.00 172,000.00 688,000.00 344,000.00
2,000.0000
344,000.00

4,300.0000
17 CONSTRUCTING 10 FT. DIAM SHAFT 

1063.0000 L.F. 43.33 % 4,000.0000 33.33 % 4,500.0000 50.00 %

4,570,900.00 1,381,900.00 4,252,000.00 1,063,000.00 4,783,500.00 1,594,500.00
3,000.0000

3,189,000.00

1.2500
18 ST. REINF. BAR FOR BRIDGE 

295000.0000 LB. 0.00 % 2.0000 60.00 % 1.5000 20.00 %

368,750.00 0.00 590,000.00 221,250.00 442,500.00 73,750.00
1.2500

368,750.00

2,750.0000
19 QA SHAFT TEST 

12.0000 EACH 37.50 % 1,700.0000 -15.00 % 2,500.0000 25.00 %

33,000.00 9,000.00 20,400.00 -3,600.00 30,000.00 6,000.00
2,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CECCANTI, INC. ORION MARINE CONTRACTORS, INC.
4116 BROOKDALE RD E 1112 E ALEXANDER AVE

TACOMA   WA  984461613 TACOMA   WA  984214102
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100767

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

750.0000
20 CONC. CLASS 4000 FOR BRIDGE 

501.0000 C.Y. 36.36 % 1,700.0000 209.09 % 850.0000 54.55 %

375,750.00 100,200.00 851,700.00 576,150.00 425,850.00 150,300.00
550.0000

275,550.00

300.0000
21 PRESTRESSED CONC. GIRDER - WF58G

4140.0000 L.F. -14.29 % 300.0000 -14.29 % 325.0000 -7.14 %

1,242,000.00 -207,000.00 1,242,000.00 -207,000.00 1,345,500.00 -103,500.00
350.0000

1,449,000.00
22 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

45.0000
23 MODIFIED CONC. OVERLAY 

3950.0000 C.F. 50.00 % 24.0000 -20.00 % 25.0000 -16.67 %

177,750.00 59,250.00 94,800.00 -23,700.00 98,750.00 -19,750.00
30.0000

118,500.00

30.0000
24 FINISHING AND CURING MODIFIED CONC. OVERLAY 

1913.0000 S.Y. -40.00 % 4.0000 -92.00 % 15.0000 -70.00 %

57,390.00 -38,260.00 7,652.00 -87,998.00 28,695.00 -66,955.00
50.0000

95,650.00
25 TRUSS PORTAL RAISING - BR. NO. 107/4

L.S. -46.67 % -50.00 % -61.67 %

160,000.00 -140,000.00 150,000.00 -150,000.00 115,000.00 -185,000.00300,000.00
26 TRUSS STRINGER ADDITION - BR. NO. 107/4

L.S. -62.50 % -58.33 % -66.67 %

225,000.00 -375,000.00 250,000.00 -350,000.00 200,000.00 -400,000.00600,000.00

25.0000
27 REPLACE VACANT / DAMAGED RIVET WITH HS BOLT

300.0000 EACH -91.67 % 180.0000 -40.00 % 25.0000 -91.67 %

7,500.00 -82,500.00 54,000.00 -36,000.00 7,500.00 -82,500.00
300.0000
90,000.00

4,500.0000
28 TIMBER AND LUMBER - UNTREATED 

5.0000 MBM 50.00 % 2,000.0000 -33.33 % 5,000.0000 66.67 %

22,500.00 7,500.00 10,000.00 -5,000.00 25,000.00 10,000.00
3,000.0000
15,000.00

29 SUPERSTRUCTURE - BR. NO. 107/4 TIMBER SPAN REPL.
L.S. -8.33 % 11.11 % -2.78 %

1,650,000.00 -150,000.00 2,000,000.00 200,000.00 1,750,000.00 -50,000.001,800,000.00
30 SUPERSTRUCTURE - BR. NO. 107/4 TRUSS & BOX

L.S. 77.42 % -19.35 % 77.42 %

550,000.00 240,000.00 250,000.00 -60,000.00 550,000.00 240,000.00310,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CECCANTI, INC. ORION MARINE CONTRACTORS, INC.
4116 BROOKDALE RD E 1112 E ALEXANDER AVE

TACOMA   WA  984461613 TACOMA   WA  984214102
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100767

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

350.0000
31 BRIDGE RAILING TYPE MODIFIED MASSACHUSETTS

2670.0000 L.F. 16.67 % 350.0000 16.67 % 400.0000 33.33 %

934,500.00 133,500.00 934,500.00 133,500.00 1,068,000.00 267,000.00
300.0000

801,000.00

90.0000
32 SCARIFYING CONC. SURFACE 

1913.0000 S.Y. 12.50 % 80.0000 0.00 % 50.0000 -37.50 %

172,170.00 19,130.00 153,040.00 0.00 95,650.00 -57,390.00
80.0000

153,040.00

100.0000
33 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

125.0000 S.F. 25.00 % 20.0000 -75.00 % 30.0000 -62.50 %

12,500.00 2,500.00 2,500.00 -7,500.00 3,750.00 -6,250.00
80.0000

10,000.00

25.0000
34 SEALING BRIDGE DECK

1913.0000 S.Y. 25.00 % 4.0000 -80.00 % 10.0000 -50.00 %

47,825.00 9,565.00 7,652.00 -30,608.00 19,130.00 -19,130.00
20.0000

38,260.00
35 CLEANING AND PAINTING - BR. NO. 107/4

L.S. -27.78 % -22.22 % 0.00 %

1,300,000.00 -500,000.00 1,400,000.00 -400,000.00 1,800,000.00 0.001,800,000.00

20.0000
36 CLEANING, SEALING AND CAULKING PACK RUST 

3100.0000 L.F. 0.00 % 15.0000 -25.00 % 12.0000 -40.00 %

62,000.00 0.00 46,500.00 -15,500.00 37,200.00 -24,800.00
20.0000

62,000.00
37 CONTAINMENT OF ABRASIVES 

L.S. 40.85 % 40.85 % -8.45 %

1,000,000.00 290,000.00 1,000,000.00 290,000.00 650,000.00 -60,000.00710,000.00
38 TESTING AND DISPOSAL OF CONTAINMENT WASTE 

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

360.0000
39 BRIDGE APPROACH SLAB 

116.0000 S.Y. 44.00 % 170.0000 -32.00 % 375.0000 50.00 %

41,760.00 12,760.00 19,720.00 -9,280.00 43,500.00 14,500.00
250.0000
29,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CECCANTI, INC. ORION MARINE CONTRACTORS, INC.
4116 BROOKDALE RD E 1112 E ALEXANDER AVE

TACOMA   WA  984461613 TACOMA   WA  984214102
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100767

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

35.0000
40 CRUSHED SURFACING BASE COURSE 

1210.0000 TON -2.78 % 37.0000 2.78 % 35.0000 -2.78 %

42,350.00 -1,210.00 44,770.00 1,210.00 42,350.00 -1,210.00
36.0000

43,560.00

HOT MIX ASPHALT

32.0000
41 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 

1780.0000 S.Y. 6.67 % 20.0000 -33.33 % 10.0000 -66.67 %

56,960.00 3,560.00 35,600.00 -17,800.00 17,800.00 -35,600.00
30.0000

53,400.00

18.0000
42 PLANING BITUMINOUS PAVEMENT 

285.0000 S.Y. -55.00 % 20.0000 -50.00 % 20.0000 -50.00 %

5,130.00 -6,270.00 5,700.00 -5,700.00 5,700.00 -5,700.00
40.0000

11,400.00

125.0000
43 HMA CL. 1/2 IN. PG 58H-22

970.0000 TON 13.64 % 130.0000 18.18 % 140.0000 27.27 %

121,250.00 14,550.00 126,100.00 19,400.00 135,800.00 29,100.00
110.0000

106,700.00
44 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,201.00 3,201.00 3,201.003,201.00
45 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,134.00 2,134.00 2,134.002,134.00
46 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

410.00 410.00 410.00410.00

60.0000
47 HMA SAWCUT AND SEAL 

32.0000 L.F. 140.00 % 30.0000 20.00 % 25.0000 0.00 %

1,920.00 1,120.00 960.00 160.00 800.00 0.00
25.0000
800.00

50.0000
48 PAVED PANEL JOINT SEAL 

270.0000 L.F. 100.00 % 18.0000 -28.00 % 25.0000 0.00 %

13,500.00 6,750.00 4,860.00 -1,890.00 6,750.00 0.00
25.0000
6,750.00

49 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CECCANTI, INC. ORION MARINE CONTRACTORS, INC.
4116 BROOKDALE RD E 1112 E ALEXANDER AVE

TACOMA   WA  984461613 TACOMA   WA  984214102
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100767

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
50 COLD PATCH REPAIR

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
51 ESC LEAD 

70.0000 DAY -33.33 % 5.0000 -96.67 % 50.0000 -66.67 %

7,000.00 -3,500.00 350.00 -10,150.00 3,500.00 -7,000.00
150.0000
10,500.00

15.0000
52 CHECK DAM 

50.0000 L.F. -40.00 % 12.0000 -52.00 % 30.0000 20.00 %

750.00 -500.00 600.00 -650.00 1,500.00 250.00
25.0000
1,250.00

200.0000
53 INLET PROTECTION 

5.0000 EACH 33.33 % 90.0000 -40.00 % 300.0000 100.00 %

1,000.00 250.00 450.00 -300.00 1,500.00 750.00
150.0000
750.00

54 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

8,000.0000
55 SEEDING AND MULCHING 

1.1100 ACRE 60.00 % 4,500.0000 -10.00 % 3,000.0000 -40.00 %

8,880.00 3,330.00 4,995.00 -555.00 3,330.00 -2,220.00
5,000.0000
5,550.00

6.0000
56 HIGH VISIBILITY SILT FENCE 

2360.0000 L.F. 20.00 % 4.0000 -20.00 % 4.0000 -20.00 %

14,160.00 2,360.00 9,440.00 -2,360.00 9,440.00 -2,360.00
5.0000

11,800.00

TRAFFIC

32.0000
57 EXTRUDED CURB 

216.0000 L.F. 60.00 % 30.0000 50.00 % 40.0000 100.00 %

6,912.00 2,592.00 6,480.00 2,160.00 8,640.00 4,320.00
20.0000
4,320.00

50.0000
58 BEAM GUARDRAIL TYPE 31 

57.0000 L.F. -16.67 % 50.0000 -16.67 % 65.0000 8.33 %

2,850.00 -570.00 2,850.00 -570.00 3,705.00 285.00
60.0000
3,420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CECCANTI, INC. ORION MARINE CONTRACTORS, INC.
4116 BROOKDALE RD E 1112 E ALEXANDER AVE

TACOMA   WA  984461613 TACOMA   WA  984214102
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100767

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2,500.0000
59 BEAM GUARDRAIL TRANSITION SECTION TYPE 24

4.0000 EACH 0.00 % 2,500.0000 0.00 % 3,000.0000 20.00 %

10,000.00 0.00 10,000.00 0.00 12,000.00 2,000.00
2,500.0000
10,000.00

3,500.0000
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH -30.00 % 3,200.0000 -36.00 % 4,000.0000 -20.00 %

7,000.00 -3,000.00 6,400.00 -3,600.00 8,000.00 -2,000.00
5,000.0000
10,000.00

35.0000
61 TEMPORARY BARRIER 

3470.0000 L.F. 268.42 % 30.0000 215.79 % 50.0000 426.32 %

121,450.00 88,485.00 104,100.00 71,135.00 173,500.00 140,535.00
9.5000

32,965.00

100.0000
62 FLEXIBLE GUIDE POST 

12.0000 EACH 53.85 % 150.0000 130.77 % 125.0000 92.31 %

1,200.00 420.00 1,800.00 1,020.00 1,500.00 720.00
65.0000
780.00

0.7500
63 PAINT LINE 

6530.0000 L.F. 25.00 % 1.0000 66.67 % 1.0000 66.67 %

4,897.50 979.50 6,530.00 2,612.00 6,530.00 2,612.00
0.6000

3,918.00

25.0000
64 PLASTIC WIDE LANE LINE 

51.0000 L.F. 212.50 % 24.0000 200.00 % 30.0000 275.00 %

1,275.00 867.00 1,224.00 816.00 1,530.00 1,122.00
8.0000
408.00

25.0000
65 PLASTIC STOP LINE 

80.0000 L.F. -16.67 % 21.0000 -30.00 % 30.0000 0.00 %

2,000.00 -400.00 1,680.00 -720.00 2,400.00 0.00
30.0000
2,400.00

750.0000
66 PLASTIC TRAFFIC ARROW 

1.0000 EACH 150.00 % 160.0000 -46.67 % 950.0000 216.67 %

750.00 450.00 160.00 -140.00 950.00 650.00
300.0000
300.00

175.0000
67 PLASTIC DRAINAGE MARKING 

6.0000 EACH 118.75 % 160.0000 100.00 % 200.0000 150.00 %

1,050.00 570.00 960.00 480.00 1,200.00 720.00
80.0000
480.00

200.0000
68 PLASTIC JUNCTION BOX MARKING 

3.0000 EACH 150.00 % 160.0000 100.00 % 200.0000 150.00 %

600.00 360.00 480.00 240.00 600.00 360.00
80.0000
240.00

2,500.0000
69 RAISED PAVEMENT MARKER TYPE 2 

0.4700 HUND 66.67 % 1,600.0000 6.67 % 3,000.0000 100.00 %

1,175.00 470.00 752.00 47.00 1,410.00 705.00
1,500.0000

705.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CECCANTI, INC. ORION MARINE CONTRACTORS, INC.
4116 BROOKDALE RD E 1112 E ALEXANDER AVE

TACOMA   WA  984461613 TACOMA   WA  984214102
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100767

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
70 PERMANENT SIGNING 

L.S. 61.29 % 20.97 % 20.97 %

10,000.00 3,800.00 7,500.00 1,300.00 7,500.00 1,300.006,200.00

3.5000
71 TEMPORARY PAVEMENT MARKING-LONG DURATION 

4300.0000 L.F. 233.33 % 3.0000 185.71 % 4.0000 280.95 %

15,050.00 10,535.00 12,900.00 8,385.00 17,200.00 12,685.00
1.0500

4,515.00

10.0000
72 TEMPORARY STOP BAR

33.0000 L.F. 566.67 % 20.0000 1,233.33 % 60.0000 3,900.00 %

330.00 280.50 660.00 610.50 1,980.00 1,930.50
1.5000
49.50

50.0000
73 SIGN COVERING 

21.0000 S.F. 400.00 % 20.0000 100.00 % 225.0000 2,150.00 %

1,050.00 840.00 420.00 210.00 4,725.00 4,515.00
10.0000
210.00

74 TEMPORARY ILLUMINATION SYSTEM 
L.S. 552.17 % 552.17 % 769.57 %

15,000.00 12,700.00 15,000.00 12,700.00 20,000.00 17,700.002,300.00
75 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 46.71 % 5.63 % 61.38 %

250,000.00 79,600.00 180,000.00 9,600.00 275,000.00 104,600.00170,400.00

OTHER ITEMS
76 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
77 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00
78 STRUCTURE SURVEYING 

L.S. -33.33 % 66.67 % 66.67 %

20,000.00 -10,000.00 50,000.00 20,000.00 50,000.00 20,000.0030,000.00
79 ROADWAY SURVEYING 

L.S. 33.33 % 33.33 % 66.67 %

20,000.00 5,000.00 20,000.00 5,000.00 25,000.00 10,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CECCANTI, INC. ORION MARINE CONTRACTORS, INC.
4116 BROOKDALE RD E 1112 E ALEXANDER AVE

TACOMA   WA  984461613 TACOMA   WA  984214102
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100767

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,000.0000
80 ADJUST CATCH BASIN 

2.0000 EACH 11.11 % 450.0000 -50.00 % 500.0000 -44.44 %

2,000.00 200.00 900.00 -900.00 1,000.00 -800.00
900.0000
1,800.00

81 FORCE ACCOUNT - MISC. STEEL REPAIR BR. NO. 107/4
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
82 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
83 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
84 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
85 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

27,198.00 27,198.00 27,198.0027,198.00
86 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,594,550.00 1,594,550.00 1,594,550.001,594,550.00
87 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
88 SPCC PLAN 

L.S. -60.00 % -80.00 % 0.00 %

1,000.00 -1,500.00 500.00 -2,000.00 2,500.00 0.002,500.00

$19,808,782.50 9.37% $20,614,851.00 13.82% $20,960,163.00 15.72%$18,112,214.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CECCANTI, INC. ORION MARINE CONTRACTORS, INC.
4116 BROOKDALE RD E 1112 E ALEXANDER AVE

TACOMA   WA  984461613 TACOMA   WA  984214102
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100767

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

$20,960,163.00$19,808,782.50 $20,614,851.00BASE TOTAL 9.37% 13.82% 15.72%$18,112,214.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SB STRUCTURES, LLC HAMILTON CONSTRUCTION CO.
8404 S 196TH ST 2213 SOUTH F ST - 97477-5207
KENT WA 98031-1884 PO BOX 659
SEATTLE   WA  981680847 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 27.61 % 29.13 % 32.47 %

2,100,000.00 454,344.00 2,125,000.00 479,344.00 2,180,000.00 534,344.001,645,656.00

15,000.0000
2 CLEARING

1.1100 ACRE 0.00 % 15,000.0000 0.00 % 10,000.0000 -33.33 %

16,650.00 0.00 16,650.00 0.00 11,100.00 -5,550.00
15,000.0000
16,650.00

3 REMOVING SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

181,000.00 181,000.00 181,000.00181,000.00
4 REMOVING PORTION OF EXISTING BRIDGE NO. 107/4

L.S. 5.93 % -25.42 % -49.15 %

625,000.00 35,000.00 440,000.00 -150,000.00 300,000.00 -290,000.00590,000.00

5.0000
5 REMOVING GUARDRAIL 

200.0000 L.F. -37.50 % 4.0000 -50.00 % 5.0000 -37.50 %

1,000.00 -600.00 800.00 -800.00 1,000.00 -600.00
8.0000

1,600.00

300.0000
6 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH -25.00 % 250.0000 -37.50 % 300.0000 -25.00 %

300.00 -100.00 250.00 -150.00 300.00 -100.00
400.0000
400.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 284.62 % 261.54 % 261.54 %

2,500.00 1,850.00 2,350.00 1,700.00 2,350.00 1,700.00650.00
8 TEMPORARY SITE ACCESS

L.S. 29.03 % 75.81 % 142.74 %

400,000.00 90,000.00 545,000.00 235,000.00 752,500.00 442,500.00310,000.00

20.0000
9 PLANING AND PAVING EXISTING RUMBLE STRIP

690.0000 L.F. -66.67 % 30.0000 -50.00 % 30.0000 -50.00 %

13,800.00 -27,600.00 20,700.00 -20,700.00 20,700.00 -20,700.00
60.0000

41,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SB STRUCTURES, LLC HAMILTON CONSTRUCTION CO.
8404 S 196TH ST 2213 SOUTH F ST - 97477-5207
KENT WA 98031-1884 PO BOX 659
SEATTLE   WA  981680847 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

35.0000
10 ROADWAY EXCAVATION INCL. HAUL 

1450.0000 C.Y. 40.00 % 30.0000 20.00 % 25.0000 0.00 %

50,750.00 14,500.00 43,500.00 7,250.00 36,250.00 0.00
25.0000

36,250.00

STRUCTURE

40.0000
11 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

174.0000 C.Y. 100.00 % 50.0000 150.00 % 30.0000 50.00 %

6,960.00 3,480.00 8,700.00 5,220.00 5,220.00 1,740.00
20.0000
3,480.00

4,000.0000
12 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

150.0000 L.F. 300.00 % 3,800.0000 280.00 % 3,675.0000 267.50 %

600,000.00 450,000.00 570,000.00 420,000.00 551,250.00 401,250.00
1,000.0000
150,000.00

13 SHORING OR EXTRA EXCAVATION CL. A 
L.S. 122.22 % 204.67 % 2,307.41 %

60,000.00 33,000.00 82,260.00 55,260.00 650,000.00 623,000.0027,000.00

75.0000
14 GRAVEL BACKFILL FOR WALL 

63.0000 C.Y. 87.50 % 75.0000 87.50 % 60.0000 50.00 %

4,725.00 2,205.00 4,725.00 2,205.00 3,780.00 1,260.00
40.0000
2,520.00

2,100.0000
15 CONSTRUCTING 6 FT. DIAM SHAFT 

95.0000 L.F. 110.00 % 2,075.0000 107.50 % 2,200.0000 120.00 %

199,500.00 104,500.00 197,125.00 102,125.00 209,000.00 114,000.00
1,000.0000
95,000.00

3,600.0000
16 CONSTRUCTING 8 FT. DIAM SHAFT 

172.0000 L.F. 80.00 % 3,460.0000 73.00 % 3,400.0000 70.00 %

619,200.00 275,200.00 595,120.00 251,120.00 584,800.00 240,800.00
2,000.0000
344,000.00

4,500.0000
17 CONSTRUCTING 10 FT. DIAM SHAFT 

1063.0000 L.F. 50.00 % 4,271.0000 42.37 % 4,100.0000 36.67 %

4,783,500.00 1,594,500.00 4,540,073.00 1,351,073.00 4,358,300.00 1,169,300.00
3,000.0000

3,189,000.00

1.3000
18 ST. REINF. BAR FOR BRIDGE 

295000.0000 LB. 4.00 % 1.3300 6.40 % 1.7500 40.00 %

383,500.00 14,750.00 392,350.00 23,600.00 516,250.00 147,500.00
1.2500

368,750.00

2,750.0000
19 QA SHAFT TEST 

12.0000 EACH 37.50 % 2,890.0000 44.50 % 5,000.0000 150.00 %

33,000.00 9,000.00 34,680.00 10,680.00 60,000.00 36,000.00
2,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SB STRUCTURES, LLC HAMILTON CONSTRUCTION CO.
8404 S 196TH ST 2213 SOUTH F ST - 97477-5207
KENT WA 98031-1884 PO BOX 659
SEATTLE   WA  981680847 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

900.0000
20 CONC. CLASS 4000 FOR BRIDGE 

501.0000 C.Y. 63.64 % 935.0000 70.00 % 1,500.0000 172.73 %

450,900.00 175,350.00 468,435.00 192,885.00 751,500.00 475,950.00
550.0000

275,550.00

300.0000
21 PRESTRESSED CONC. GIRDER - WF58G

4140.0000 L.F. -14.29 % 302.0000 -13.71 % 325.0000 -7.14 %

1,242,000.00 -207,000.00 1,250,280.00 -198,720.00 1,345,500.00 -103,500.00
350.0000

1,449,000.00
22 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

7.0000
23 MODIFIED CONC. OVERLAY 

3950.0000 C.F. -76.67 % 55.0000 83.33 % 9.0000 -70.00 %

27,650.00 -90,850.00 217,250.00 98,750.00 35,550.00 -82,950.00
30.0000

118,500.00

60.0000
24 FINISHING AND CURING MODIFIED CONC. OVERLAY 

1913.0000 S.Y. 20.00 % 31.5000 -37.00 % 60.0000 20.00 %

114,780.00 19,130.00 60,259.50 -35,390.50 114,780.00 19,130.00
50.0000

95,650.00
25 TRUSS PORTAL RAISING - BR. NO. 107/4

L.S. -50.00 % -33.33 % -41.67 %

150,000.00 -150,000.00 200,000.00 -100,000.00 175,000.00 -125,000.00300,000.00
26 TRUSS STRINGER ADDITION - BR. NO. 107/4

L.S. -50.00 % -46.67 % -58.33 %

300,000.00 -300,000.00 320,000.00 -280,000.00 250,000.00 -350,000.00600,000.00

100.0000
27 REPLACE VACANT / DAMAGED RIVET WITH HS BOLT

300.0000 EACH -66.67 % 300.0000 0.00 % 125.0000 -58.33 %

30,000.00 -60,000.00 90,000.00 0.00 37,500.00 -52,500.00
300.0000
90,000.00

4,000.0000
28 TIMBER AND LUMBER - UNTREATED 

5.0000 MBM 33.33 % 11,000.0000 266.67 % 10,000.0000 233.33 %

20,000.00 5,000.00 55,000.00 40,000.00 50,000.00 35,000.00
3,000.0000
15,000.00

29 SUPERSTRUCTURE - BR. NO. 107/4 TIMBER SPAN REPL.
L.S. 0.00 % 8.89 % 16.67 %

1,800,000.00 0.00 1,960,000.00 160,000.00 2,100,000.00 300,000.001,800,000.00
30 SUPERSTRUCTURE - BR. NO. 107/4 TRUSS & BOX

L.S. 190.32 % 77.86 % 141.94 %

900,000.00 590,000.00 551,375.00 241,375.00 750,000.00 440,000.00310,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.
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MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
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01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
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1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SB STRUCTURES, LLC HAMILTON CONSTRUCTION CO.
8404 S 196TH ST 2213 SOUTH F ST - 97477-5207
KENT WA 98031-1884 PO BOX 659
SEATTLE   WA  981680847 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

350.0000
31 BRIDGE RAILING TYPE MODIFIED MASSACHUSETTS

2670.0000 L.F. 16.67 % 384.0000 28.00 % 350.0000 16.67 %

934,500.00 133,500.00 1,025,280.00 224,280.00 934,500.00 133,500.00
300.0000

801,000.00

75.0000
32 SCARIFYING CONC. SURFACE 

1913.0000 S.Y. -6.25 % 43.0000 -46.25 % 65.0000 -18.75 %

143,475.00 -9,565.00 82,259.00 -70,781.00 124,345.00 -28,695.00
80.0000

153,040.00

50.0000
33 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

125.0000 S.F. -37.50 % 157.5000 96.88 % 25.0000 -68.75 %

6,250.00 -3,750.00 19,687.50 9,687.50 3,125.00 -6,875.00
80.0000

10,000.00

7.0000
34 SEALING BRIDGE DECK

1913.0000 S.Y. -65.00 % 20.3000 1.50 % 3.5000 -82.50 %

13,391.00 -24,869.00 38,833.90 573.90 6,695.50 -31,564.50
20.0000

38,260.00
35 CLEANING AND PAINTING - BR. NO. 107/4

L.S. -44.44 % -2.78 % -38.33 %

1,000,000.00 -800,000.00 1,750,000.00 -50,000.00 1,110,000.00 -690,000.001,800,000.00

50.0000
36 CLEANING, SEALING AND CAULKING PACK RUST 

3100.0000 L.F. 150.00 % 10.5000 -47.50 % 7.0000 -65.00 %

155,000.00 93,000.00 32,550.00 -29,450.00 21,700.00 -40,300.00
20.0000

62,000.00
37 CONTAINMENT OF ABRASIVES 

L.S. 40.85 % -7.75 % 15.49 %

1,000,000.00 290,000.00 655,000.00 -55,000.00 820,000.00 110,000.00710,000.00
38 TESTING AND DISPOSAL OF CONTAINMENT WASTE 

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

300.0000
39 BRIDGE APPROACH SLAB 

116.0000 S.Y. 20.00 % 335.0000 34.00 % 500.0000 100.00 %

34,800.00 5,800.00 38,860.00 9,860.00 58,000.00 29,000.00
250.0000
29,000.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

40.0000
40 CRUSHED SURFACING BASE COURSE 

1210.0000 TON 11.11 % 35.0000 -2.78 % 75.0000 108.33 %

48,400.00 4,840.00 42,350.00 -1,210.00 90,750.00 47,190.00
36.0000

43,560.00

HOT MIX ASPHALT

20.0000
41 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 

1780.0000 S.Y. -33.33 % 10.0000 -66.67 % 25.0000 -16.67 %

35,600.00 -17,800.00 17,800.00 -35,600.00 44,500.00 -8,900.00
30.0000

53,400.00

30.0000
42 PLANING BITUMINOUS PAVEMENT 

285.0000 S.Y. -25.00 % 10.0000 -75.00 % 12.2500 -69.38 %

8,550.00 -2,850.00 2,850.00 -8,550.00 3,491.25 -7,908.75
40.0000

11,400.00

130.0000
43 HMA CL. 1/2 IN. PG 58H-22

970.0000 TON 18.18 % 135.0000 22.73 % 127.5000 15.91 %

126,100.00 19,400.00 130,950.00 24,250.00 123,675.00 16,975.00
110.0000

106,700.00
44 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,201.00 3,201.00 3,201.003,201.00
45 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,134.00 2,134.00 2,134.002,134.00
46 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

410.00 410.00 410.00410.00

45.0000
47 HMA SAWCUT AND SEAL 

32.0000 L.F. 80.00 % 35.0000 40.00 % 35.0000 40.00 %

1,440.00 640.00 1,120.00 320.00 1,120.00 320.00
25.0000
800.00

25.0000
48 PAVED PANEL JOINT SEAL 

270.0000 L.F. 0.00 % 40.0000 60.00 % 40.0000 60.00 %

6,750.00 0.00 10,800.00 4,050.00 10,800.00 4,050.00
25.0000
6,750.00

49 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
50 COLD PATCH REPAIR

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

EROSION CONTROL AND ROADSIDE PLANTING

25.0000
51 ESC LEAD 

70.0000 DAY -83.33 % 400.0000 166.67 % 70.0000 -53.33 %

1,750.00 -8,750.00 28,000.00 17,500.00 4,900.00 -5,600.00
150.0000
10,500.00

20.0000
52 CHECK DAM 

50.0000 L.F. -20.00 % 20.0000 -20.00 % 50.0000 100.00 %

1,000.00 -250.00 1,000.00 -250.00 2,500.00 1,250.00
25.0000
1,250.00

85.0000
53 INLET PROTECTION 

5.0000 EACH -43.33 % 150.0000 0.00 % 200.0000 33.33 %

425.00 -325.00 750.00 0.00 1,000.00 250.00
150.0000
750.00

54 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

4,500.0000
55 SEEDING AND MULCHING 

1.1100 ACRE -10.00 % 5,000.0000 0.00 % 3,800.0000 -24.00 %

4,995.00 -555.00 5,550.00 0.00 4,218.00 -1,332.00
5,000.0000
5,550.00

3.0000
56 HIGH VISIBILITY SILT FENCE 

2360.0000 L.F. -40.00 % 3.5000 -30.00 % 6.5000 30.00 %

7,080.00 -4,720.00 8,260.00 -3,540.00 15,340.00 3,540.00
5.0000

11,800.00

TRAFFIC

35.0000
57 EXTRUDED CURB 

216.0000 L.F. 75.00 % 32.0000 60.00 % 20.0000 0.00 %

7,560.00 3,240.00 6,912.00 2,592.00 4,320.00 0.00
20.0000
4,320.00

50.0000
58 BEAM GUARDRAIL TYPE 31 

57.0000 L.F. -16.67 % 45.0000 -25.00 % 75.7900 26.32 %

2,850.00 -570.00 2,565.00 -855.00 4,320.03 900.03
60.0000
3,420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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AMT.DIFF.
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KENT WA 98031-1884 PO BOX 659
SEATTLE   WA  981680847 SPRINGFIELD   OR  974770121
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,250.0000
59 BEAM GUARDRAIL TRANSITION SECTION TYPE 24

4.0000 EACH 30.00 % 2,900.0000 16.00 % 3,500.0000 40.00 %

13,000.00 3,000.00 11,600.00 1,600.00 14,000.00 4,000.00
2,500.0000
10,000.00

3,250.0000
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH -35.00 % 3,125.0000 -37.50 % 3,500.0000 -30.00 %

6,500.00 -3,500.00 6,250.00 -3,750.00 7,000.00 -3,000.00
5,000.0000
10,000.00

50.0000
61 TEMPORARY BARRIER 

3470.0000 L.F. 426.32 % 40.0000 321.05 % 45.0000 373.68 %

173,500.00 140,535.00 138,800.00 105,835.00 156,150.00 123,185.00
9.5000

32,965.00

50.0000
62 FLEXIBLE GUIDE POST 

12.0000 EACH -23.08 % 48.0000 -26.15 % 35.0000 -46.15 %

600.00 -180.00 576.00 -204.00 420.00 -360.00
65.0000
780.00

0.7000
63 PAINT LINE 

6530.0000 L.F. 16.67 % 0.7000 16.67 % 0.7000 16.67 %

4,571.00 653.00 4,571.00 653.00 4,571.00 653.00
0.6000

3,918.00

25.0000
64 PLASTIC WIDE LANE LINE 

51.0000 L.F. 212.50 % 24.0000 200.00 % 24.0000 200.00 %

1,275.00 867.00 1,224.00 816.00 1,224.00 816.00
8.0000
408.00

25.0000
65 PLASTIC STOP LINE 

80.0000 L.F. -16.67 % 21.0000 -30.00 % 21.0000 -30.00 %

2,000.00 -400.00 1,680.00 -720.00 1,680.00 -720.00
30.0000
2,400.00

750.0000
66 PLASTIC TRAFFIC ARROW 

1.0000 EACH 150.00 % 750.0000 150.00 % 750.0000 150.00 %

750.00 450.00 750.00 450.00 750.00 450.00
300.0000
300.00

155.0000
67 PLASTIC DRAINAGE MARKING 

6.0000 EACH 93.75 % 155.0000 93.75 % 155.0000 93.75 %

930.00 450.00 930.00 450.00 930.00 450.00
80.0000
480.00

155.0000
68 PLASTIC JUNCTION BOX MARKING 

3.0000 EACH 93.75 % 155.0000 93.75 % 155.0000 93.75 %

465.00 225.00 465.00 225.00 465.00 225.00
80.0000
240.00

2,300.0000
69 RAISED PAVEMENT MARKER TYPE 2 

0.4700 HUND 53.33 % 2,250.0000 50.00 % 2,250.0000 50.00 %

1,081.00 376.00 1,057.50 352.50 1,057.50 352.50
1,500.0000

705.00
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TRAFFIC
70 PERMANENT SIGNING 

L.S. -19.35 % 37.10 % 0.81 %

5,000.00 -1,200.00 8,500.00 2,300.00 6,250.00 50.006,200.00

3.5000
71 TEMPORARY PAVEMENT MARKING-LONG DURATION 

4300.0000 L.F. 233.33 % 3.5000 233.33 % 3.5000 233.33 %

15,050.00 10,535.00 15,050.00 10,535.00 15,050.00 10,535.00
1.0500

4,515.00

10.0000
72 TEMPORARY STOP BAR

33.0000 L.F. 566.67 % 20.0000 1,233.33 % 12.0000 700.00 %

330.00 280.50 660.00 610.50 396.00 346.50
1.5000
49.50

15.0000
73 SIGN COVERING 

21.0000 S.F. 50.00 % 10.0000 0.00 % 10.0000 0.00 %

315.00 105.00 210.00 0.00 210.00 0.00
10.0000
210.00

74 TEMPORARY ILLUMINATION SYSTEM 
L.S. 421.74 % 356.52 % 356.52 %

12,000.00 9,700.00 10,500.00 8,200.00 10,500.00 8,200.002,300.00
75 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 17.37 % 52.58 % 76.06 %

200,000.00 29,600.00 260,000.00 89,600.00 300,000.00 129,600.00170,400.00

OTHER ITEMS
76 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
77 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 33.33 %

15,000.00 0.00 15,000.00 0.00 20,000.00 5,000.0015,000.00
78 STRUCTURE SURVEYING 

L.S. 66.67 % 83.33 % 45.00 %

50,000.00 20,000.00 55,000.00 25,000.00 43,500.00 13,500.0030,000.00
79 ROADWAY SURVEYING 

L.S. 0.00 % 16.67 % -3.33 %

15,000.00 0.00 17,500.00 2,500.00 14,500.00 -500.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SB STRUCTURES, LLC HAMILTON CONSTRUCTION CO.
8404 S 196TH ST 2213 SOUTH F ST - 97477-5207
KENT WA 98031-1884 PO BOX 659
SEATTLE   WA  981680847 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

400.0000
80 ADJUST CATCH BASIN 

2.0000 EACH -55.56 % 500.0000 -44.44 % 1,500.0000 66.67 %

800.00 -1,000.00 1,000.00 -800.00 3,000.00 1,200.00
900.0000
1,800.00

81 FORCE ACCOUNT - MISC. STEEL REPAIR BR. NO. 107/4
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
82 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
83 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
84 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
85 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

27,198.00 27,198.00 27,198.0027,198.00
86 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,594,550.00 1,594,550.00 1,594,550.001,594,550.00
87 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
88 SPCC PLAN 

L.S. -60.00 % 100.00 % 300.00 %

1,000.00 -1,500.00 5,000.00 2,500.00 10,000.00 7,500.002,500.00

$21,033,286.00 16.13% $21,288,071.40 17.53% $21,892,071.28 20.87%$18,112,214.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SB STRUCTURES, LLC HAMILTON CONSTRUCTION CO.
8404 S 196TH ST 2213 SOUTH F ST - 97477-5207
KENT WA 98031-1884 PO BOX 659
SEATTLE   WA  981680847 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

$21,892,071.28$21,033,286.00 $21,288,071.40BASE TOTAL 16.13% 17.53% 20.87%$18,112,214.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 33.69 % -100.00 %

2,200,000.00 554,344.00 0.001,645,656.00

15,000.0000
2 CLEARING

1.1100 ACRE 0.00 % -100.00 %

16,650.00 0.00 0.00
15,000.0000
16,650.00

3 REMOVING SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 %

181,000.00 0.00181,000.00
4 REMOVING PORTION OF EXISTING BRIDGE NO. 107/4

L.S. 35.59 % -100.00 %

800,000.00 210,000.00 0.00590,000.00

5.0000
5 REMOVING GUARDRAIL 

200.0000 L.F. -37.50 % -100.00 %

1,000.00 -600.00 0.00
8.0000

1,600.00

180.0000
6 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH -55.00 % -100.00 %

180.00 -220.00 0.00
400.0000
400.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 0.00 % -100.00 %

650.00 0.00 0.00650.00
8 TEMPORARY SITE ACCESS

L.S. 127.42 % -100.00 %

705,000.00 395,000.00 0.00310,000.00

8.0000
9 PLANING AND PAVING EXISTING RUMBLE STRIP

690.0000 L.F. -86.67 % -100.00 %

5,520.00 -35,880.00 0.00
60.0000

41,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

32.0000
10 ROADWAY EXCAVATION INCL. HAUL 

1450.0000 C.Y. 28.00 % -100.00 %

46,400.00 10,150.00 0.00
25.0000

36,250.00

STRUCTURE

19.0000
11 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

174.0000 C.Y. -5.00 % -100.00 %

3,306.00 -174.00 0.00
20.0000
3,480.00

3,600.0000
12 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

150.0000 L.F. 260.00 % -100.00 %

540,000.00 390,000.00 0.00
1,000.0000
150,000.00

13 SHORING OR EXTRA EXCAVATION CL. A 
L.S. 270.37 % -100.00 %

100,000.00 73,000.00 0.0027,000.00

61.0000
14 GRAVEL BACKFILL FOR WALL 

63.0000 C.Y. 52.50 % -100.00 %

3,843.00 1,323.00 0.00
40.0000
2,520.00

2,200.0000
15 CONSTRUCTING 6 FT. DIAM SHAFT 

95.0000 L.F. 120.00 % -100.00 %

209,000.00 114,000.00 0.00
1,000.0000
95,000.00

3,500.0000
16 CONSTRUCTING 8 FT. DIAM SHAFT 

172.0000 L.F. 75.00 % -100.00 %

602,000.00 258,000.00 0.00
2,000.0000
344,000.00

4,500.0000
17 CONSTRUCTING 10 FT. DIAM SHAFT 

1063.0000 L.F. 50.00 % -100.00 %

4,783,500.00 1,594,500.00 0.00
3,000.0000

3,189,000.00

1.3600
18 ST. REINF. BAR FOR BRIDGE 

295000.0000 LB. 8.80 % -100.00 %

401,200.00 32,450.00 0.00
1.2500

368,750.00

3,000.0000
19 QA SHAFT TEST 

12.0000 EACH 50.00 % -100.00 %

36,000.00 12,000.00 0.00
2,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

950.0000
20 CONC. CLASS 4000 FOR BRIDGE 

501.0000 C.Y. 72.73 % -100.00 %

475,950.00 200,400.00 0.00
550.0000

275,550.00

500.0000
21 PRESTRESSED CONC. GIRDER - WF58G

4140.0000 L.F. 42.86 % -100.00 %

2,070,000.00 621,000.00 0.00
350.0000

1,449,000.00
22 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00

30.0000
23 MODIFIED CONC. OVERLAY 

3950.0000 C.F. 0.00 % -100.00 %

118,500.00 0.00 0.00
30.0000

118,500.00

10.0000
24 FINISHING AND CURING MODIFIED CONC. OVERLAY 

1913.0000 S.Y. -80.00 % -100.00 %

19,130.00 -76,520.00 0.00
50.0000

95,650.00
25 TRUSS PORTAL RAISING - BR. NO. 107/4

L.S. 0.00 % -100.00 %

300,000.00 0.00 0.00300,000.00
26 TRUSS STRINGER ADDITION - BR. NO. 107/4

L.S. -50.00 % -100.00 %

300,000.00 -300,000.00 0.00600,000.00

70.0000
27 REPLACE VACANT / DAMAGED RIVET WITH HS BOLT

300.0000 EACH -76.67 % -100.00 %

21,000.00 -69,000.00 0.00
300.0000
90,000.00

7,000.0000
28 TIMBER AND LUMBER - UNTREATED 

5.0000 MBM 133.33 % -100.00 %

35,000.00 20,000.00 0.00
3,000.0000
15,000.00

29 SUPERSTRUCTURE - BR. NO. 107/4 TIMBER SPAN REPL.
L.S. -5.56 % -100.00 %

1,700,000.00 -100,000.00 0.001,800,000.00
30 SUPERSTRUCTURE - BR. NO. 107/4 TRUSS & BOX

L.S. 93.55 % -100.00 %

600,000.00 290,000.00 0.00310,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

400.0000
31 BRIDGE RAILING TYPE MODIFIED MASSACHUSETTS

2670.0000 L.F. 33.33 % -100.00 %

1,068,000.00 267,000.00 0.00
300.0000

801,000.00

150.0000
32 SCARIFYING CONC. SURFACE 

1913.0000 S.Y. 87.50 % -100.00 %

286,950.00 133,910.00 0.00
80.0000

153,040.00

220.0000
33 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

125.0000 S.F. 175.00 % -100.00 %

27,500.00 17,500.00 0.00
80.0000

10,000.00

4.5000
34 SEALING BRIDGE DECK

1913.0000 S.Y. -77.50 % -100.00 %

8,608.50 -29,651.50 0.00
20.0000

38,260.00
35 CLEANING AND PAINTING - BR. NO. 107/4

L.S. -2.78 % -100.00 %

1,750,000.00 -50,000.00 0.001,800,000.00

10.0000
36 CLEANING, SEALING AND CAULKING PACK RUST 

3100.0000 L.F. -50.00 % -100.00 %

31,000.00 -31,000.00 0.00
20.0000

62,000.00
37 CONTAINMENT OF ABRASIVES 

L.S. -8.45 % -100.00 %

650,000.00 -60,000.00 0.00710,000.00
38 TESTING AND DISPOSAL OF CONTAINMENT WASTE 

EST. 0.00 % 0.00 %

150,000.00 0.00150,000.00

310.0000
39 BRIDGE APPROACH SLAB 

116.0000 S.Y. 24.00 % -100.00 %

35,960.00 6,960.00 0.00
250.0000
29,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

43.0000
40 CRUSHED SURFACING BASE COURSE 

1210.0000 TON 19.44 % -100.00 %

52,030.00 8,470.00 0.00
36.0000

43,560.00

HOT MIX ASPHALT

16.0000
41 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 

1780.0000 S.Y. -46.67 % -100.00 %

28,480.00 -24,920.00 0.00
30.0000

53,400.00

6.0000
42 PLANING BITUMINOUS PAVEMENT 

285.0000 S.Y. -85.00 % -100.00 %

1,710.00 -9,690.00 0.00
40.0000

11,400.00

110.0000
43 HMA CL. 1/2 IN. PG 58H-22

970.0000 TON 0.00 % -100.00 %

106,700.00 0.00 0.00
110.0000

106,700.00
44 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

3,201.00 0.003,201.00
45 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

2,134.00 0.002,134.00
46 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

410.00 0.00410.00

38.0000
47 HMA SAWCUT AND SEAL 

32.0000 L.F. 52.00 % -100.00 %

1,216.00 416.00 0.00
25.0000
800.00

24.0000
48 PAVED PANEL JOINT SEAL 

270.0000 L.F. -4.00 % -100.00 %

6,480.00 -270.00 0.00
25.0000
6,750.00

49 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-2.00 0.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
50 COLD PATCH REPAIR

EST. 0.00 % 0.00 %

40,000.00 0.0040,000.00

EROSION CONTROL AND ROADSIDE PLANTING

2.0000
51 ESC LEAD 

70.0000 DAY -98.67 % -100.00 %

140.00 -10,360.00 0.00
150.0000
10,500.00

14.0000
52 CHECK DAM 

50.0000 L.F. -44.00 % -100.00 %

700.00 -550.00 0.00
25.0000
1,250.00

130.0000
53 INLET PROTECTION 

5.0000 EACH -13.33 % -100.00 %

650.00 -100.00 0.00
150.0000
750.00

54 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

15,000.00 0.0015,000.00

4,200.0000
55 SEEDING AND MULCHING 

1.1100 ACRE -16.00 % -100.00 %

4,662.00 -888.00 0.00
5,000.0000
5,550.00

5.0000
56 HIGH VISIBILITY SILT FENCE 

2360.0000 L.F. 0.00 % -100.00 %

11,800.00 0.00 0.00
5.0000

11,800.00

TRAFFIC

32.0000
57 EXTRUDED CURB 

216.0000 L.F. 60.00 % -100.00 %

6,912.00 2,592.00 0.00
20.0000
4,320.00

75.0000
58 BEAM GUARDRAIL TYPE 31 

57.0000 L.F. 25.00 % -100.00 %

4,275.00 855.00 0.00
60.0000
3,420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,400.0000
59 BEAM GUARDRAIL TRANSITION SECTION TYPE 24

4.0000 EACH 36.00 % -100.00 %

13,600.00 3,600.00 0.00
2,500.0000
10,000.00

3,500.0000
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH -30.00 % -100.00 %

7,000.00 -3,000.00 0.00
5,000.0000
10,000.00

50.0000
61 TEMPORARY BARRIER 

3470.0000 L.F. 426.32 % -100.00 %

173,500.00 140,535.00 0.00
9.5000

32,965.00

80.0000
62 FLEXIBLE GUIDE POST 

12.0000 EACH 23.08 % -100.00 %

960.00 180.00 0.00
65.0000
780.00

0.7000
63 PAINT LINE 

6530.0000 L.F. 16.67 % -100.00 %

4,571.00 653.00 0.00
0.6000

3,918.00

24.0000
64 PLASTIC WIDE LANE LINE 

51.0000 L.F. 200.00 % -100.00 %

1,224.00 816.00 0.00
8.0000
408.00

21.0000
65 PLASTIC STOP LINE 

80.0000 L.F. -30.00 % -100.00 %

1,680.00 -720.00 0.00
30.0000
2,400.00

760.0000
66 PLASTIC TRAFFIC ARROW 

1.0000 EACH 153.33 % -100.00 %

760.00 460.00 0.00
300.0000
300.00

160.0000
67 PLASTIC DRAINAGE MARKING 

6.0000 EACH 100.00 % -100.00 %

960.00 480.00 0.00
80.0000
480.00

160.0000
68 PLASTIC JUNCTION BOX MARKING 

3.0000 EACH 100.00 % -100.00 %

480.00 240.00 0.00
80.0000
240.00

2,300.0000
69 RAISED PAVEMENT MARKER TYPE 2 

0.4700 HUND 53.33 % -100.00 %

1,081.00 376.00 0.00
1,500.0000

705.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
70 PERMANENT SIGNING 

L.S. 61.29 % -100.00 %

10,000.00 3,800.00 0.006,200.00

3.5000
71 TEMPORARY PAVEMENT MARKING-LONG DURATION 

4300.0000 L.F. 233.33 % -100.00 %

15,050.00 10,535.00 0.00
1.0500

4,515.00

0.6600
72 TEMPORARY STOP BAR

33.0000 L.F. -56.00 % -100.00 %

21.78 -27.72 0.00
1.5000
49.50

20.0000
73 SIGN COVERING 

21.0000 S.F. 100.00 % -100.00 %

420.00 210.00 0.00
10.0000
210.00

74 TEMPORARY ILLUMINATION SYSTEM 
L.S. 356.52 % -100.00 %

10,500.00 8,200.00 0.002,300.00
75 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 92.49 % -100.00 %

328,000.00 157,600.00 0.00170,400.00

OTHER ITEMS
76 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

10,000.00 0.0010,000.00
77 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % -100.00 %

15,000.00 0.00 0.0015,000.00
78 STRUCTURE SURVEYING 

L.S. 23.33 % -100.00 %

37,000.00 7,000.00 0.0030,000.00
79 ROADWAY SURVEYING 

L.S. -46.67 % -100.00 %

8,000.00 -7,000.00 0.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

550.0000
80 ADJUST CATCH BASIN 

2.0000 EACH -38.89 % -100.00 %

1,100.00 -700.00 0.00
900.0000
1,800.00

81 FORCE ACCOUNT - MISC. STEEL REPAIR BR. NO. 107/4
EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00
82 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

5,000.00 0.005,000.00
83 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
84 MINOR CHANGE 

CALC 0.00 % 0.00 %

-4.00 0.00-4.00
85 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

27,198.00 0.0027,198.00
86 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

1,594,550.00 0.001,594,550.00
87 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-3.00 0.00-3.00
88 SPCC PLAN 

L.S. -80.00 % -100.00 %

500.00 -2,000.00 0.002,500.00

$22,847,498.28 26.14% $0.00$18,112,214.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C537 REVISION NO : BIDS OPENED ON : Jan 24 2019 
CONTRACT NO :009360 REGION NO : 3 AWARDED ON : Feb  1 2019 
VERSION NO :2 WORK ORDER# : XL5049
HWY :SR 107
TITLE :SR 107

CHEHALIS RIVER BRIDGE
STRUCTURAL REHABILITATION & PAINTING
18C537

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/11/2019
12:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

NO BID THIS ALTERNATENO BID THIS ALTERNATE$22,847,498.28BASE TOTAL 26.14%$18,112,214.50


