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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 9.54 % -19.15 % 101.59 %

4,200,000.00 365,670.00 3,100,000.00 -734,330.00 7,729,669.93 3,895,339.933,834,330.00

7,800.0000
2 CLEARING AND GRUBBING 

2.2000 ACRE -40.82 % 4,250.0000 -67.75 % 27,752.4900 110.57 %

17,160.00 -11,836.00 9,350.00 -19,646.00 61,055.48 32,059.48
13,180.0000
28,996.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -29.96 % -15.95 % 6.84 %

125,000.00 -53,470.00 150,000.00 -28,470.00 190,681.21 12,211.21178,470.00

7.0000
5 REMOVING CEMENT CONC. PAVEMENT 

13721.0000 S.Y. 7.69 % 7.0000 7.69 % 25.0000 284.62 %

96,047.00 6,860.50 96,047.00 6,860.50 343,025.00 253,838.50
6.5000

89,186.50

10.0000
6 REMOVING CEMENT CONC. SIDEWALK 

867.0000 S.Y. 25.00 % 5.0000 -37.50 % 12.1000 51.25 %

8,670.00 1,734.00 4,335.00 -2,601.00 10,490.70 3,554.70
8.0000

6,936.00

4.0000
7 REMOVING CEMENT CONC. CURB 

2982.0000 L.F. 0.00 % 4.0000 0.00 % 4.9700 24.25 %

11,928.00 0.00 11,928.00 0.00 14,820.54 2,892.54
4.0000

11,928.00

5.0000
8 REMOVING ASPHALT CONC. PAVEMENT 

9256.0000 S.Y. 25.00 % 4.0000 0.00 % 8.7800 119.50 %

46,280.00 9,256.00 37,024.00 0.00 81,267.68 44,243.68
4.0000

37,024.00

20.0000
9 REMOVING CONC. BARRIER 

195.0000 L.F. 42.86 % 12.0000 -14.29 % 14.3700 2.64 %

3,900.00 1,170.00 2,340.00 -390.00 2,802.15 72.15
14.0000
2,730.00

2.5000
10 REMOVING PAINT LINE 

951.0000 L.F. -50.00 % 2.0000 -60.00 % 2.2400 -55.20 %

2,377.50 -2,377.50 1,902.00 -2,853.00 2,130.24 -2,624.76
5.0000

4,755.00

3.0000
11 REMOVING PLASTIC LINE 

1403.0000 L.F. -40.00 % 4.0000 -20.00 % 3.3500 -33.00 %

4,209.00 -2,806.00 5,612.00 -1,403.00 4,700.05 -2,314.95
5.0000

7,015.00

5.0000
12 REMOVING CHAIN LINK FENCE 

2291.0000 L.F. 0.00 % 5.0000 0.00 % 11.3200 126.40 %

11,455.00 0.00 11,455.00 0.00 25,934.12 14,479.12
5.0000

11,455.00
13 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. -25.00 % 25.00 % 115.17 %

90,000.00 -30,000.00 150,000.00 30,000.00 258,204.47 138,204.47120,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
14 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

6.0000
15 REMOVE PEDESTRIAN RAILING

639.0000 L.F. 3.45 % 6.0000 3.45 % 5.6500 -2.59 %

3,834.00 127.80 3,834.00 127.80 3,610.35 -95.85
5.8000

3,706.20

35.0000
16 REMOVE ECOLOGY BLOCK WALL

203.0000 L.F. 20.69 % 41.0000 41.38 % 38.7200 33.52 %

7,105.00 1,218.00 8,323.00 2,436.00 7,860.16 1,973.16
29.0000
5,887.00

48.0000
17 REMOVE MSE WALL

167.0000 L.F. 33.33 % 43.0000 19.44 % 32.9000 -8.61 %

8,016.00 2,004.00 7,181.00 1,169.00 5,494.30 -517.70
36.0000
6,012.00

40.0000
18 REMOVE 9FT CONC. WALL & FOOTING

900.0000 L.F. -46.67 % 56.0000 -25.33 % 53.9600 -28.05 %

36,000.00 -31,500.00 50,400.00 -17,100.00 48,564.00 -18,936.00
75.0000

67,500.00

30.0000
19 REMOVE 9FT CONC. WALL (LEAVE FOOTING)

198.0000 L.F. -34.78 % 52.0000 13.04 % 35.0800 -23.74 %

5,940.00 -3,168.00 10,296.00 1,188.00 6,945.84 -2,162.16
46.0000
9,108.00

0.0000
20 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

900.0000
21 REMOVE LIGHT POLE, LUMINAIRE, AND RETURN TO OWNER

19.0000 EACH -38.57 % 1,200.0000 -18.09 % 2,365.3600 61.46 %

17,100.00 -10,735.00 22,800.00 -5,035.00 44,941.84 17,106.84
1,465.0000
27,835.00

7.0000
22 REMOVE CONDUCTORS AND CONDUIT

3675.0000 L.F. -6.67 % 1.0000 -86.67 % 6.8800 -8.27 %

25,725.00 -1,837.50 3,675.00 -23,887.50 25,284.00 -2,278.50
7.5000

27,562.50

400.0000
23 REMOVE J-BOX

26.0000 EACH 5.26 % 325.0000 -14.47 % 546.2400 43.75 %

10,400.00 520.00 8,450.00 -1,430.00 14,202.24 4,322.24
380.0000
9,880.00

1.0000
24 ABANDON BURIED CONDUIT AND CONDUCTORS

2251.0000 L.F. -33.33 % 0.5000 -66.67 % 0.4900 -67.33 %

2,251.00 -1,125.50 1,125.50 -2,251.00 1,102.99 -2,273.51
1.5000

3,376.50
25 REMOVE OVERHEAD POWER LINES

L.S. -74.36 % 348.72 % 366.11 %

2,000.00 -5,800.00 35,000.00 27,200.00 36,356.78 28,556.787,800.00
26 REMOVE POWER POLE

L.S. 166.67 % -93.71 % -83.94 %

46,000.00 28,750.00 1,085.76 -16,164.24 2,770.98 -14,479.0217,250.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801
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IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

5.0000
27 REMOVE AND DISCARD CONDUCTORS AND CAP CONDUIT ENDS

330.0000 L.F. 25.00 % 1.0000 -75.00 % 1.1400 -71.50 %

1,650.00 330.00 330.00 -990.00 376.20 -943.80
4.0000

1,320.00

400.0000
28 REMOVE ELECTRICAL BOX

2.0000 EACH -6.98 % 130.0000 -69.77 % 643.1700 49.57 %

800.00 -60.00 260.00 -600.00 1,286.34 426.34
430.0000
860.00

2,850.0000
29 REMOVE AND SALVAGE GENERATOR

1.0000 EACH -56.15 % 5,500.0000 -15.38 % 5,680.7400 -12.60 %

2,850.00 -3,650.00 5,500.00 -1,000.00 5,680.74 -819.26
6,500.0000
6,500.00

1,000.0000
30 REMOVE  AND SALVAGE TRANSFER SWITCH

3.0000 EACH -23.08 % 3,000.0000 130.77 % 2,272.3000 74.79 %

3,000.00 -900.00 9,000.00 5,100.00 6,816.90 2,916.90
1,300.0000
3,900.00

1.0000
31 ABANDON J-BOX

5.0000 EACH -99.57 % 542.8800 136.03 % 693.8500 201.67 %

5.00 -1,145.00 2,714.40 1,564.40 3,469.25 2,319.25
230.0000
1,150.00

300.0000
32 ABANDON UTILITY VAULT

23.0000 EACH -47.83 % 760.0300 32.18 % 921.0800 60.19 %

6,900.00 -6,325.00 17,480.69 4,255.69 21,184.84 7,959.84
575.0000
13,225.00

33 REMOVE AND SALVAGE TRAFFIC SIGNAL POLES AND EQUIPMENT
L.S. -43.66 % 129.39 % 189.32 %

4,000.00 -3,100.00 16,286.41 9,186.41 20,541.85 13,441.857,100.00
34 REMOVE AND SALVAGE TRAFFIC SIGNAL CONTROLLER CABINET

L.S. 25.00 % -63.81 % -16.47 %

3,000.00 600.00 868.61 -1,531.39 2,004.66 -395.342,400.00

1.0000
35 ABANDON TRAFFIC SIGNAL CONDUIT

60.0000 L.F. -98.57 % 173.7200 148.17 % 181.7800 159.69 %

60.00 -4,140.00 10,423.20 6,223.20 10,906.80 6,706.80
70.0000
4,200.00

1.0000
36 ABANDON TRAFFIC SIGNAL JUNCTION BOX

2.0000 EACH -99.71 % 542.8800 55.11 % 693.8000 98.23 %

2.00 -698.00 1,085.76 385.76 1,387.60 687.60
350.0000
700.00

9.0000
37 FILL BELOW-GRADE LIQUID GAS PIPE WITH CDF

1015.0000 L.F. -40.00 % 17.0000 13.33 % 17.2400 14.93 %

9,135.00 -6,090.00 17,255.00 2,030.00 17,498.60 2,273.60
15.0000

15,225.00

200.0000
38 CAP/PLUG LIQUID GAS PIPE

9.0000 EACH -13.04 % 330.0000 43.48 % 1,376.3000 498.39 %

1,800.00 -270.00 2,970.00 900.00 12,386.70 10,316.70
230.0000
2,070.00

1,200.0000
39 REMOVE SANITARY SEWER MANHOLE

2.0000 EACH 86.05 % 700.0000 8.53 % 2,042.2400 216.63 %

2,400.00 1,110.00 1,400.00 110.00 4,084.48 2,794.48
645.0000
1,290.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121
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COUNTY(S) :SNOHOMISH
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, WA-2017-007, WA-2017-023

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

30.0000
40 REMOVE SANITARY SEWER LINE

45.0000 L.F. 15.38 % 38.0000 46.15 % 104.8000 303.08 %

1,350.00 180.00 1,710.00 540.00 4,716.00 3,546.00
26.0000
1,170.00

250.0000
41 REMOVE SEWER VALVE

2.0000 EACH -45.65 % 700.0000 52.17 % 436.1900 -5.18 %

500.00 -420.00 1,400.00 480.00 872.38 -47.62
460.0000
920.00

25.0000
42 ABANDON SANITARY SIDE SEWER AND FILL WITH CDF

185.0000 L.F. 19.05 % 40.0000 90.48 % 12.2900 -41.48 %

4,625.00 740.00 7,400.00 3,515.00 2,273.65 -1,611.35
21.0000
3,885.00

700.0000
43 ABANDON SANITARY SEWER MANHOLE, REMOVE TO 6 FT BELOW GR

1.0000 EACH -54.84 % 1,300.0000 -16.13 % 1,121.3600 -27.65 %

700.00 -850.00 1,300.00 -250.00 1,121.36 -428.64
1,550.0000
1,550.00

700.0000
44 ABANDON SANITARY SEWER MANHOLE, REMOVE TO 4 FT BELOW GR

1.0000 EACH -44.64 % 1,300.0000 2.81 % 560.6900 -55.66 %

700.00 -564.50 1,300.00 35.50 560.69 -703.81
1,264.5000
1,264.50

30.0000
45 ABANDON SANITARY SEWER LINE

620.0000 L.F. 100.00 % 17.0000 13.33 % 31.1300 107.53 %

18,600.00 9,300.00 10,540.00 1,240.00 19,300.60 10,000.60
15.0000
9,300.00

270.0000
46 REMOVE AIR/VACUUM RELEASE VALVE

1.0000 EACH -66.25 % 1,000.0000 25.00 % 186.7700 -76.65 %

270.00 -530.00 1,000.00 200.00 186.77 -613.23
800.0000
800.00

500.0000
47 REMOVE FIRE HYDRANT

7.0000 EACH -54.55 % 800.0000 -27.27 % 1,092.3500 -0.70 %

3,500.00 -4,200.00 5,600.00 -2,100.00 7,646.45 -53.55
1,100.0000
7,700.00

300.0000
48 REMOVE VALVE AND PLUG PIPE

27.0000 EACH 0.00 % 350.0000 16.67 % 802.2700 167.42 %

8,100.00 0.00 9,450.00 1,350.00 21,661.29 13,561.29
300.0000
8,100.00

15.0000
49 ABANDON WATER MAIN

235.0000 L.F. -21.05 % 20.0000 5.26 % 6.8600 -63.89 %

3,525.00 -940.00 4,700.00 235.00 1,612.10 -2,852.90
19.0000
4,465.00

1,400.0000
50 ABANDON WATER SERVICE

5.0000 EACH 131.40 % 750.0000 23.97 % 185.9600 -69.26 %

7,000.00 3,975.00 3,750.00 725.00 929.80 -2,095.20
605.0000
3,025.00

750.0000
51 REMOVE WATER SERVICE

3.0000 EACH 66.67 % 400.0000 -11.11 % 948.2500 110.72 %

2,250.00 900.00 1,200.00 -150.00 2,844.75 1,494.75
450.0000
1,350.00

800.0000
52 ABANDON WATER UTILITY

1.0000 EACH -55.56 % 1,500.0000 -16.67 % 767.6300 -57.35 %

800.00 -1,000.00 1,500.00 -300.00 767.63 -1,032.37
1,800.0000
1,800.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

10.0000
53 REMOVE ABANDONED WATER MAIN

1010.0000 L.F. -23.08 % 16.0000 23.08 % 31.6100 143.15 %

10,100.00 -3,030.00 16,160.00 3,030.00 31,926.10 18,796.10
13.0000

13,130.00

1,100.0000
54 REMOVE WATER VAULT

1.0000 EACH -15.38 % 1,400.0000 7.69 % 3,667.3400 182.10 %

1,100.00 -200.00 1,400.00 100.00 3,667.34 2,367.34
1,300.0000
1,300.00

20.0000
55 ABANDON WATER LINE, FILL WITH CDF

2080.0000 L.F. 17.65 % 12.0000 -29.41 % 11.6500 -31.47 %

41,600.00 6,240.00 24,960.00 -10,400.00 24,232.00 -11,128.00
17.0000

35,360.00

5.0000
56 ABANDON STORM SEWER

570.0000 L.F. -54.55 % 15.0000 36.36 % 4.9700 -54.82 %

2,850.00 -3,420.00 8,550.00 2,280.00 2,832.90 -3,437.10
11.0000
6,270.00

30.0000
57 REMOVE STORM SEWER

477.0000 L.F. 100.00 % 20.0000 33.33 % 51.3700 242.47 %

14,310.00 7,155.00 9,540.00 2,385.00 24,503.49 17,348.49
15.0000
7,155.00

450.0000
58 ABANDON STORM SEWER STRUCTURE

8.0000 EACH -48.28 % 1,050.0000 20.69 % 70.0900 -91.94 %

3,600.00 -3,360.00 8,400.00 1,440.00 560.72 -6,399.28
870.0000
6,960.00

650.0000
59 REMOVE STORM SEWER STRUCTURE

5.0000 EACH -21.21 % 900.0000 9.09 % 1,197.5600 45.16 %

3,250.00 -875.00 4,500.00 375.00 5,987.80 1,862.80
825.0000
4,125.00

600.0000
60 REMOVE DRAIN PIPE AND PLUG

1.0000 L.F. 14.29 % 1,000.0000 90.48 % 1,007.2200 91.85 %

600.00 75.00 1,000.00 475.00 1,007.22 482.22
525.0000
525.00

550.0000
61 ABANDON WATER VAULT

2.0000 EACH -36.42 % 1,400.0000 61.85 % 1,833.6700 111.98 %

1,100.00 -630.00 2,800.00 1,070.00 3,667.34 1,937.34
865.0000
1,730.00

400.0000
62 REMOVE IRRIGATION RAIN BIRD WITH SOLENOID

1.0000 EACH -67.21 % 1,100.0000 -9.84 % 323.2000 -73.51 %

400.00 -820.00 1,100.00 -120.00 323.20 -896.80
1,220.0000
1,220.00

450.0000
63 RELOCATE DRAIN VALVE

2.0000 EACH -25.00 % 700.0000 16.67 % 217.5600 -63.74 %

900.00 -300.00 1,400.00 200.00 435.12 -764.88
600.0000
1,200.00

220.0000
64 PLUG PIPE

164.0000 EACH 10.00 % 250.0000 25.00 % 736.4100 268.21 %

36,080.00 3,280.00 41,000.00 8,200.00 120,771.24 87,971.24
200.0000
32,800.00

660.0000
65 ABANDON ELECTRICAL BOX

2.0000 EACH -26.67 % 542.8800 -39.68 % 568.0700 -36.88 %

1,320.00 -480.00 1,085.76 -714.24 1,136.14 -663.86
900.0000
1,800.00
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2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

15.0000
66 REMOVE ABOVE-GRADE LIQUID GAS PIPING

60.0000 L.F. -38.14 % 44.0000 81.44 % 69.8800 188.16 %

900.00 -555.00 2,640.00 1,185.00 4,192.80 2,737.80
24.2500
1,455.00

380.0000
67 REMOVE BELOW-GRADE CONCRETE SLAB FOR GAS PIPING

4.0000 EACH -57.78 % 1,400.0000 55.56 % 647.6900 -28.03 %

1,520.00 -2,080.00 5,600.00 2,000.00 2,590.76 -1,009.24
900.0000
3,600.00

3.0000
68 REMOVE BELOW-GRADE LIQUID GAS PIPING

6457.0000 L.F. -91.60 % 30.0000 -15.97 % 36.8400 3.19 %

19,371.00 -211,143.90 193,710.00 -36,804.90 237,875.88 7,360.98
35.7000

230,514.90

19.0000
69 REMOVE WATER MAIN

1410.0000 L.F. 46.15 % 14.0000 7.69 % 31.9800 146.00 %

26,790.00 8,460.00 19,740.00 1,410.00 45,091.80 26,761.80
13.0000

18,330.00

1,300.0000
70 REMOVE SPOOL, VALVE, AND PLACE BLIND FLANGE

2.0000 EACH -18.75 % 2,000.0000 25.00 % 460.6900 -71.21 %

2,600.00 -600.00 4,000.00 800.00 921.38 -2,278.62
1,600.0000
3,200.00

1,800.0000
71 RELOCATE FIRE HYDRANT

1.0000 EACH -65.38 % 2,700.0000 -48.08 % 4,068.5300 -21.76 %

1,800.00 -3,400.00 2,700.00 -2,500.00 4,068.53 -1,131.47
5,200.0000
5,200.00

10.0000
72 REMOVE BUILDING STEM WALL

330.0000 L.F. -76.47 % 27.0000 -36.47 % 67.7400 59.39 %

3,300.00 -10,725.00 8,910.00 -5,115.00 22,354.20 8,329.20
42.5000

14,025.00
73 CONTAMINATED MATERIAL EXCAVATION, HANDLING, & DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

GRADING

10.0000
74 ROADWAY EXCAVATION INCL. HAUL 

4960.0000 C.Y. -42.86 % 14.0000 -20.00 % 18.2400 4.23 %

49,600.00 -37,200.00 69,440.00 -17,360.00 90,470.40 3,670.40
17.5000

86,800.00

34.0000
75 EMBANKMENT COMPACTION 

26110.0000 C.Y. 106.06 % 25.0000 51.52 % 26.9100 63.09 %

887,740.00 456,925.00 652,750.00 221,935.00 702,620.10 271,805.10
16.5000

430,815.00

30.0000
76 SAND FOR PERVIOUS PAVEMENT

4860.0000 TON 20.00 % 28.0000 12.00 % 38.8200 55.28 %

145,800.00 24,300.00 136,080.00 14,580.00 188,665.20 67,165.20
25.0000

121,500.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

0.0100
77 COMMON BORROW INCL. HAUL

48310.0000 TON -99.83 % 0.0100 -99.83 % 24.6800 311.33 %

483.10 -289,376.90 483.10 -289,376.90 1,192,290.80 902,430.80
6.0000

289,860.00

DRAINAGE

180.0000
78 STREAMBED COBBLES 6 IN. 

33.0000 C.Y. 140.00 % 245.0000 226.67 % 581.1800 674.91 %

5,940.00 3,465.00 8,085.00 5,610.00 19,178.94 16,703.94
75.0000
2,475.00

200.0000
79 STREAMBED BOULDER THREE MAN 

94.0000 EACH 40.85 % 245.0000 72.54 % 302.1400 112.77 %

18,800.00 5,452.00 23,030.00 9,682.00 28,401.16 15,053.16
142.0000
13,348.00

300.0000
80 STREAMBED BOULDER FOUR MAN 

54.0000 EACH 37.61 % 415.0000 90.37 % 628.6700 188.38 %

16,200.00 4,428.00 22,410.00 10,638.00 33,948.18 22,176.18
218.0000
11,772.00

1,500.0000
81 CONCRETE INLET 

2.0000 EACH -3.23 % 1,450.0000 -6.45 % 1,745.1500 12.59 %

3,000.00 -100.00 2,900.00 -200.00 3,490.30 390.30
1,550.0000
3,100.00

20.0000
82 UNDERDRAIN PIPE 6 IN. DIAM. 

3034.0000 L.F. 33.33 % 18.0000 20.00 % 16.1800 7.87 %

60,680.00 15,170.00 54,612.00 9,102.00 49,090.12 3,580.12
15.0000

45,510.00

20.0000
83 UNDERDRAIN PIPE 8 IN. DIAM. 

1000.0000 L.F. 5.26 % 26.5000 39.47 % 26.3500 38.68 %

20,000.00 1,000.00 26,500.00 7,500.00 26,350.00 7,350.00
19.0000

19,000.00

20.0000
84 DRAIN PIPE 6 IN. DIAM. 

730.0000 L.F. 11.11 % 40.5000 125.00 % 35.7200 98.44 %

14,600.00 1,460.00 29,565.00 16,425.00 26,075.60 12,935.60
18.0000

13,140.00

485.0000
85 TRENCH DRAIN

227.0000 L.F. 44.78 % 250.0000 -25.37 % 398.9800 19.10 %

110,095.00 34,050.00 56,750.00 -19,295.00 90,568.46 14,523.46
335.0000
76,045.00

1.6500
86 IMPERMEABLE LAYER

74370.0000 S.F. -5.71 % 2.0000 14.29 % 1.4700 -16.00 %

122,710.50 -7,437.00 148,740.00 18,592.50 109,323.90 -20,823.60
1.7500

130,147.50

700.0000
87 SCUPPER INLET

7.0000 EACH -27.08 % 1,100.0000 14.58 % 173.3200 -81.95 %

4,900.00 -1,820.00 7,700.00 980.00 1,213.24 -5,506.76
960.0000
6,720.00

40.0000
88 ARMOR STONE

40.0000 TON -60.00 % 87.0000 -13.00 % 95.4400 -4.56 %

1,600.00 -2,400.00 3,480.00 -520.00 3,817.60 -182.40
100.0000
4,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

35.0000
89 BEDDING STONE

22.0000 TON -68.18 % 76.0000 -30.91 % 114.1100 3.74 %

770.00 -1,650.00 1,672.00 -748.00 2,510.42 90.42
110.0000
2,420.00

STORM SEWER

1,800.0000
90 CATCH BASIN TYPE 1 

19.0000 EACH 38.46 % 1,450.0000 11.54 % 1,861.2200 43.17 %

34,200.00 9,500.00 27,550.00 2,850.00 35,363.18 10,663.18
1,300.0000
24,700.00

3,000.0000
91 CATCH BASIN TYPE 2 48 IN. DIAM. 

19.0000 EACH -9.09 % 3,700.0000 12.12 % 3,408.1600 3.28 %

57,000.00 -5,700.00 70,300.00 7,600.00 64,755.04 2,055.04
3,300.0000
62,700.00

3.0000
92 TESTING STORM SEWER PIPE 

4005.0000 L.F. -14.29 % 3.0000 -14.29 % 1.8800 -46.29 %

12,015.00 -2,002.50 12,015.00 -2,002.50 7,529.40 -6,488.10
3.5000

14,017.50

42.0000
93 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

2563.0000 L.F. 5.00 % 48.0000 20.00 % 66.3900 65.97 %

107,646.00 5,126.00 123,024.00 20,504.00 170,157.57 67,637.57
40.0000

102,520.00

63.0000
94 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

800.0000 L.F. 12.50 % 76.5000 36.61 % 118.6100 111.80 %

50,400.00 5,600.00 61,200.00 16,400.00 94,888.00 50,088.00
56.0000

44,800.00

685.0000
95 STORM SEWER CLEANOUT

19.0000 EACH 24.55 % 570.0000 3.64 % 524.2900 -4.67 %

13,015.00 2,565.00 10,830.00 380.00 9,961.51 -488.49
550.0000
10,450.00

72,000.0000
96 MODULAR WETLANDS 4X13

2.0000 EACH 10.77 % 67,500.0000 3.85 % 92,361.3300 42.09 %

144,000.00 14,000.00 135,000.00 5,000.00 184,722.66 54,722.66
65,000.0000
130,000.00

55,000.0000
97 MODULAR WETLANDS 4X8

3.0000 EACH 5.77 % 53,500.0000 2.88 % 49,682.6200 -4.46 %

165,000.00 9,000.00 160,500.00 4,500.00 149,047.86 -6,952.14
52,000.0000
156,000.00

58,000.0000
98 MODULAR WETLANDS 4X6

1.0000 EACH 4.50 % 56,500.0000 1.80 % 51,368.4800 -7.44 %

58,000.00 2,500.00 56,500.00 1,000.00 51,368.48 -4,131.52
55,500.0000
55,500.00

47,000.0000
99 MODULAR WETLANDS 4X4

2.0000 EACH 6.82 % 47,500.0000 7.95 % 43,186.1500 -1.85 %

94,000.00 6,000.00 95,000.00 7,000.00 86,372.30 -1,627.70
44,000.0000
88,000.00

1,350.0000
100 ELASTOMERIC TIDAL CHECK VALVE 6 IN. DIAM.

7.0000 EACH -10.00 % 1,200.0000 -20.00 % 1,359.0800 -9.39 %

9,450.00 -1,050.00 8,400.00 -2,100.00 9,513.56 -986.44
1,500.0000
10,500.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

2,800.0000
101 ELASTOMERIC TIDAL CHECK VALVE 12 IN. DIAM.

10.0000 EACH -6.67 % 2,700.0000 -10.00 % 2,761.7400 -7.94 %

28,000.00 -2,000.00 27,000.00 -3,000.00 27,617.40 -2,382.60
3,000.0000
30,000.00

102 DEWATERING
L.S. 5.26 % -2.63 % 40.90 %

200,000.00 10,000.00 185,000.00 -5,000.00 267,719.04 77,719.04190,000.00

0.0000
103 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
104 DELETED ITEM 

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
105 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

SANITARY SEWER

2.5000
106 TESTING SEWER PIPE 

2030.0000 L.F. -50.00 % 9.0000 80.00 % 2.7100 -45.80 %

5,075.00 -5,075.00 18,270.00 8,120.00 5,501.30 -4,648.70
5.0000

10,150.00

1,400.0000
107 SEWER CLEANOUT 

9.0000 EACH 64.71 % 1,000.0000 17.65 % 961.7100 13.14 %

12,600.00 4,950.00 9,000.00 1,350.00 8,655.39 1,005.39
850.0000
7,650.00

50.0000
108 PVC SANITARY SEWER PIPE 6 IN. DIAM. 

100.0000 L.F. -16.67 % 43.0000 -28.33 % 72.2200 20.37 %

5,000.00 -1,000.00 4,300.00 -1,700.00 7,222.00 1,222.00
60.0000
6,000.00

55.0000
109 PVC SANITARY SEWER PIPE 8 IN. DIAM. 

1630.0000 L.F. -19.12 % 52.0000 -23.53 % 76.9200 13.12 %

89,650.00 -21,190.00 84,760.00 -26,080.00 125,379.60 14,539.60
68.0000

110,840.00

85.0000
110 DUCTILE IRON SEWER PIPE 6 IN. DIAM. 

150.0000 L.F. 18.06 % 80.0000 11.11 % 91.4300 26.99 %

12,750.00 1,950.00 12,000.00 1,200.00 13,714.50 2,914.50
72.0000

10,800.00

0.0000
111 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

112 HDPE SS FM 6" SUSP FR TRESTLE, W/ HANGERS & INSUL
L.S. -20.00 % 11.11 % -65.11 %

18,000.00 -4,500.00 25,000.00 2,500.00 7,849.35 -14,650.6522,500.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SANITARY SEWER

1,100.0000
113 PVC CHECK VALVE 8 IN. DIAM. WITH CLEANOUT

1.0000 EACH -35.29 % 800.0000 -52.94 % 1,208.7700 -28.90 %

1,100.00 -600.00 800.00 -900.00 1,208.77 -491.23
1,700.0000
1,700.00

5,500.0000
114 CORROSION LINING FOR MANHOLE

1.0000 EACH -15.38 % 4,800.0000 -26.15 % 3,912.1900 -39.81 %

5,500.00 -1,000.00 4,800.00 -1,700.00 3,912.19 -2,587.81
6,500.0000
6,500.00

1,800.0000
115 CONNECT TO EXIST. SEWER SYSTEM

2.0000 EACH -50.00 % 2,300.0000 -36.11 % 2,016.1800 -44.00 %

3,600.00 -3,600.00 4,600.00 -2,600.00 4,032.36 -3,167.64
3,600.0000
7,200.00

116 MAGNETIC FLOW METER VAULT
L.S. 6.67 % 31.56 % 19.58 %

24,000.00 1,500.00 29,600.00 7,100.00 26,905.69 4,405.6922,500.00

900.0000
117 EXTENDED RANGE FLEXIBLE COUPLING 4 IN. DIAM.

4.0000 EACH 71.43 % 500.0000 -4.76 % 1,059.9700 101.90 %

3,600.00 1,500.00 2,000.00 -100.00 4,239.88 2,139.88
525.0000
2,100.00

800.0000
118 EXTENDED RANGE FLEXIBLE COUPLING 6 IN. DIAM.

4.0000 EACH 12.68 % 550.0000 -22.54 % 1,342.2000 89.04 %

3,200.00 360.00 2,200.00 -640.00 5,368.80 2,528.80
710.0000
2,840.00

WATER LINES

8,300.0000
119 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN. 

2.0000 EACH 97.62 % 3,400.0000 -19.05 % 3,302.5000 -21.37 %

16,600.00 8,200.00 6,800.00 -1,600.00 6,605.00 -1,795.00
4,200.0000
8,400.00

4,800.0000
120 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN. 

3.0000 EACH 1.05 % 4,700.0000 -1.05 % 5,363.0300 12.91 %

14,400.00 150.00 14,100.00 -150.00 16,089.09 1,839.09
4,750.0000
14,250.00

5,000.0000
121 BLOWOFF ASSEMBLY 

1.0000 EACH 33.33 % 4,000.0000 6.67 % 4,798.5000 27.96 %

5,000.00 1,250.00 4,000.00 250.00 4,798.50 1,048.50
3,750.0000
3,750.00

7,000.0000
122 HYDRANT ASSEMBLY 

14.0000 EACH 4.48 % 5,300.0000 -20.90 % 7,790.5100 16.28 %

98,000.00 4,200.00 74,200.00 -19,600.00 109,067.14 15,267.14
6,700.0000
93,800.00

650.0000
123 MOVING EXISTING HYDRANTS 

1.0000 EACH -67.50 % 2,100.0000 5.00 % 3,387.1700 69.36 %

650.00 -1,350.00 2,100.00 100.00 3,387.17 1,387.17
2,000.0000
2,000.00

2,900.0000
124 SERVICE CONNECTION 1 IN. DIAM. 

1.0000 EACH -38.95 % 2,300.0000 -51.58 % 3,048.4600 -35.82 %

2,900.00 -1,850.00 2,300.00 -2,450.00 3,048.46 -1,701.54
4,750.0000
4,750.00
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HWY :SR 525
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MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH
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MEAS

PRICE PER UNIT/
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11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

7,500.0000
125 SERVICE CONNECTION 2 IN. DIAM. 

3.0000 EACH 41.51 % 3,850.0000 -27.36 % 5,656.5900 6.73 %

22,500.00 6,600.00 11,550.00 -4,350.00 16,969.77 1,069.77
5,300.0000
15,900.00

120.0000
126 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

490.0000 L.F. 50.00 % 48.5000 -39.38 % 85.4100 6.76 %

58,800.00 19,600.00 23,765.00 -15,435.00 41,850.90 2,650.90
80.0000

39,200.00

95.0000
127 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 

1400.0000 L.F. 18.75 % 58.0000 -27.50 % 88.0100 10.01 %

133,000.00 21,000.00 81,200.00 -30,800.00 123,214.00 11,214.00
80.0000

112,000.00

98.0000
128 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

2370.0000 L.F. -2.00 % 83.0000 -17.00 % 125.9500 25.95 %

232,260.00 -4,740.00 196,710.00 -40,290.00 298,501.50 61,501.50
100.0000

237,000.00

5,600.0000
129 GATE VALVE 6 IN. 

2.0000 EACH 194.74 % 1,300.0000 -31.58 % 2,975.0700 56.58 %

11,200.00 7,400.00 2,600.00 -1,200.00 5,950.14 2,150.14
1,900.0000
3,800.00

2,500.0000
130 GATE VALVE 8 IN. 

9.0000 EACH 61.29 % 1,800.0000 16.13 % 1,975.8500 27.47 %

22,500.00 8,550.00 16,200.00 2,250.00 17,782.65 3,832.65
1,550.0000
13,950.00

4,200.0000
131 GATE VALVE 12 IN. 

16.0000 EACH 20.00 % 3,000.0000 -14.29 % 4,143.6500 18.39 %

67,200.00 11,200.00 48,000.00 -8,000.00 66,298.40 10,298.40
3,500.0000
56,000.00

7,400.0000
132 SERVICE CONNECTION 1.5 IN DIAM.

1.0000 EACH 57.45 % 5,000.0000 6.38 % 8,185.6700 74.16 %

7,400.00 2,700.00 5,000.00 300.00 8,185.67 3,485.67
4,700.0000
4,700.00

36,000.0000
133 SERVICE CONNECTION 3 IN DIAM.

1.0000 EACH 14.29 % 26,000.0000 -17.46 % 40,194.5000 27.60 %

36,000.00 4,500.00 26,000.00 -5,500.00 40,194.50 8,694.50
31,500.0000
31,500.00

30.0000
134 COPPER PIPE FOR WATER SERVICE 2 IN. DIAM.

240.0000 L.F. -26.83 % 37.0000 -9.76 % 61.2500 49.39 %

7,200.00 -2,640.00 8,880.00 -960.00 14,700.00 4,860.00
41.0000
9,840.00

85.0000
135 DUCTILE IRON PIPE FOR WATER SERVICE 3 IN. DIAM.

250.0000 L.F. 21.43 % 61.0000 -12.86 % 97.1000 38.71 %

21,250.00 3,750.00 15,250.00 -2,250.00 24,275.00 6,775.00
70.0000

17,500.00
136 W SVC 3" SUSP FR TRESTLE, W/ HANGERS, INSUL & HEAT TRAC

L.S. -18.03 % -60.66 % -29.46 %

25,000.00 -5,500.00 12,000.00 -18,500.00 21,514.10 -8,985.9030,500.00

8,000.0000
137 DI FORCE BALANCED FLEX EXPANSION JOINT 2 IN. DIAM.

1.0000 EACH -11.11 % 6,100.0000 -32.22 % 7,705.1100 -14.39 %

8,000.00 -1,000.00 6,100.00 -2,900.00 7,705.11 -1,294.89
9,000.0000
9,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

5,000.0000
138 DI FORCE BALANCED FLEX EXPANSION JOINT 3 IN. DIAM.

1.0000 EACH -16.67 % 3,900.0000 -35.00 % 5,237.0800 -12.72 %

5,000.00 -1,000.00 3,900.00 -2,100.00 5,237.08 -762.92
6,000.0000
6,000.00

8,000.0000
139 DI FORCE BALANCED FLEX EXPANSION JOINT 6 IN. DIAM.

1.0000 EACH -11.11 % 6,100.0000 -32.22 % 7,705.1100 -14.39 %

8,000.00 -1,000.00 6,100.00 -2,900.00 7,705.11 -1,294.89
9,000.0000
9,000.00

300.0000
140 CONC. TRENCH FOR WATER MAIN

870.0000 L.F. 1.69 % 250.0000 -15.25 % 380.4900 28.98 %

261,000.00 4,350.00 217,500.00 -39,150.00 331,026.30 74,376.30
295.0000

256,650.00

700.0000
141 ADJUST WATER UTILITY VAULT

1.0000 EACH -74.55 % 5,000.0000 81.82 % 2,145.2100 -21.99 %

700.00 -2,050.00 5,000.00 2,250.00 2,145.21 -604.79
2,750.0000
2,750.00

3,500.0000
142 CONNECT TO EXIST. WATER SYSTEM

6.0000 EACH -12.50 % 2,900.0000 -27.50 % 5,080.7700 27.02 %

21,000.00 -3,000.00 17,400.00 -6,600.00 30,484.62 6,484.62
4,000.0000
24,000.00

6,000.0000
143 WET TAP TO EXIST. WATER SYSTEM

2.0000 EACH -7.69 % 6,800.0000 4.62 % 5,419.4900 -16.62 %

12,000.00 -1,000.00 13,600.00 600.00 10,838.98 -2,161.02
6,500.0000
13,000.00

175.0000
144 STEEL CASING 6 IN. DIAM.

80.0000 L.F. 45.83 % 250.0000 108.33 % 310.4900 158.74 %

14,000.00 4,400.00 20,000.00 10,400.00 24,839.20 15,239.20
120.0000
9,600.00

900.0000
145 STEEL CASING 24 IN. DIAM.

10.0000 L.F. 20.00 % 1,000.0000 33.33 % 2,749.2600 266.57 %

9,000.00 1,500.00 10,000.00 2,500.00 27,492.60 19,992.60
750.0000
7,500.00

146 DCDA WITH VAULT AND DRAIN 2 IN. DIAM.
L.S. -38.46 % 207.69 % 111.48 %

8,000.00 -5,000.00 40,000.00 27,000.00 27,492.58 14,492.5813,000.00
147 DCDA WITH VAULT AND DRAIN 6 IN. DIAM.

L.S. 40.00 % -4.00 % 46.10 %

70,000.00 20,000.00 48,000.00 -2,000.00 73,050.11 23,050.1150,000.00
148 RPBA WITH HOT BOX 2 IN. DIAM.

L.S. -33.33 % 66.67 % 169.09 %

4,000.00 -2,000.00 10,000.00 4,000.00 16,145.54 10,145.546,000.00
149 RPBA WITH HOT BOX 3 IN. DIAM.

L.S. 33.33 % 16.67 % 149.33 %

16,000.00 4,000.00 14,000.00 2,000.00 29,920.06 17,920.0612,000.00
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PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES
150 FDC AND PIV

L.S. -21.05 % -21.32 % 86.15 %

15,000.00 -4,000.00 14,950.00 -4,050.00 35,367.76 16,367.7619,000.00

STRUCTURE

16.0000
151 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

4777.0000 C.Y. -33.33 % 21.0000 -12.50 % 59.4800 147.83 %

76,432.00 -38,216.00 100,317.00 -14,331.00 284,135.96 169,487.96
24.0000

114,648.00

160.0000
152 SHAFT - 30 IN. DIAMETER 

653.0000 L.F. -45.39 % 155.4300 -46.95 % 102.4400 -65.04 %

104,480.00 -86,849.00 101,495.79 -89,833.21 66,893.32 -124,435.68
293.0000

191,329.00

95.0000
153 FURNISHING SOLDIER PILE W14X120

646.0000 L.F. -24.60 % 123.4600 -2.02 % 89.7400 -28.78 %

61,370.00 -20,026.00 79,755.16 -1,640.84 57,972.04 -23,423.96
126.0000
81,396.00

165.0000
154 FURNISHING ST. PILING HP18X181

4020.0000 L.F. 6.45 % 136.1900 -12.14 % 130.0800 -16.08 %

663,300.00 40,200.00 547,483.80 -75,616.20 522,921.60 -100,178.40
155.0000

623,100.00

650.0000
155 DRIVING ST. PILE 

112.0000 EACH -56.67 % 2,821.2500 88.08 % 804.7100 -46.35 %

72,800.00 -95,200.00 315,980.00 147,980.00 90,127.52 -77,872.48
1,500.0000
168,000.00

500.0000
156 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

795.0000 L.F. 6.38 % 567.2700 20.70 % 541.8800 15.29 %

397,500.00 23,850.00 450,979.65 77,329.65 430,794.60 57,144.60
470.0000

373,650.00

900.0000
157 CONC. CLASS 4000 FOR RETAINING WALL 

181.0000 C.Y. 47.54 % 700.0000 14.75 % 1,087.1600 78.22 %

162,900.00 52,490.00 126,700.00 16,290.00 196,775.96 86,365.96
610.0000

110,410.00

1.5000
158 ST. REINF. BAR FOR RETAINING WALL 

21850.0000 LB. -6.25 % 1.4100 -11.88 % 1.3800 -13.75 %

32,775.00 -2,185.00 30,808.50 -4,151.50 30,153.00 -4,807.00
1.6000

34,960.00

23.0000
159 LAGGING 

1180.0000 S.F. -14.81 % 42.8900 58.85 % 21.0700 -21.96 %

27,140.00 -4,720.00 50,610.20 18,750.20 24,862.60 -6,997.40
27.0000

31,860.00

60.0000
160 CONCRETE FASCIA PANEL 

1500.0000 S.F. -41.18 % 107.9100 5.79 % 61.2200 -39.98 %

90,000.00 -63,000.00 161,865.00 8,865.00 91,830.00 -61,170.00
102.0000

153,000.00

40.0000
161 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

16380.0000 S.F. -38.46 % 103.4100 59.09 % 66.8800 2.89 %

655,200.00 -409,500.00 1,693,855.80 629,155.80 1,095,494.40 30,794.40
65.0000

1,064,700.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

100.0000
162 PREFABRICATED DRAINAGE MAT 

105.0000 S.Y. 244.83 % 58.1600 100.55 % 31.4700 8.52 %

10,500.00 7,455.00 6,106.80 3,061.80 3,304.35 259.35
29.0000
3,045.00

40.0000
163 STRUCTURAL EARTH WALL 

5190.0000 S.F. -13.04 % 24.7000 -46.30 % 32.9000 -28.48 %

207,600.00 -31,140.00 128,193.00 -110,547.00 170,751.00 -67,989.00
46.0000

238,740.00

350.0000
164 FURNISHING STEEL PILE TIP OR SHOE HP18X181

112.0000 EACH -22.22 % 327.4100 -27.24 % 309.5800 -31.20 %

39,200.00 -11,200.00 36,669.92 -13,730.08 34,672.96 -15,727.04
450.0000
50,400.00

200.0000
165 PEDESTRIAN RAILING

1497.0000 L.F. -33.33 % 333.1500 11.05 % 379.6100 26.54 %

299,400.00 -149,700.00 498,725.55 49,625.55 568,276.17 119,176.17
300.0000

449,100.00

300.0000
166 PROMENADE RAILING

740.0000 L.F. -17.58 % 379.4300 4.24 % 365.3800 0.38 %

222,000.00 -47,360.00 280,778.20 11,418.20 270,381.20 1,021.20
364.0000

269,360.00

SURFACING

25.0000
167 GRAVEL BASE 

5950.0000 TON 31.58 % 24.0000 26.32 % 35.7500 88.16 %

148,750.00 35,700.00 142,800.00 29,750.00 212,712.50 99,662.50
19.0000

113,050.00

40.0000
168 CRUSHED SURFACING BASE COURSE 

6220.0000 TON 40.35 % 30.0000 5.26 % 35.9200 26.04 %

248,800.00 71,530.00 186,600.00 9,330.00 223,422.40 46,152.40
28.5000

177,270.00

45.0000
169 PERVIOUS BASE COURSE

2170.0000 TON 50.00 % 36.5000 21.67 % 45.6000 52.00 %

97,650.00 32,550.00 79,205.00 14,105.00 98,952.00 33,852.00
30.0000

65,100.00

CEMENT CONCRETE PAVEMENT

440.0000
170 CEMENT CONC. PAVEMENT 

682.0000 C.Y. 4.76 % 428.1300 1.94 % 407.9200 -2.88 %

300,080.00 13,640.00 291,984.66 5,544.66 278,201.44 -8,238.56
420.0000

286,440.00
171 CEMENT CONC. COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

14,600.00 14,600.00 14,600.0014,600.00

0.0000
172 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00
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MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121
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COUNTY(S) :SNOHOMISH

ITEM
NO.
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FERNDALE   WA  982489801
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IMCO GENERAL CONSTRUCTION, INC
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% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :
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INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

CEMENT CONCRETE PAVEMENT

35.0000
173 STREAMBED COBBLES 3 IN EMBEDDED IN CONC

557.0000 S.F. -14.63 % 4.0000 -90.24 % 29.6200 -27.76 %

19,495.00 -3,342.00 2,228.00 -20,609.00 16,498.34 -6,338.66
41.0000

22,837.00

HOT MIX ASPHALT

100.0000
174 HMA CL. 1/2 IN. PG 64-22

12200.0000 TON 0.00 % 100.0000 0.00 % 111.2100 11.21 %

1,220,000.00 0.00 1,220,000.00 0.00 1,356,762.00 136,762.00
100.0000

1,220,000.00
175 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

28,570.00 28,570.00 28,570.0028,570.00
176 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,530.00 9,530.00 9,530.009,530.00
177 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

24,330.00 24,330.00 24,330.0024,330.00

IRRIGATION AND WATER DISTRIBUTION
178 IRRIGATION SYSTEM 

L.S. 8.30 % 24.25 % -28.63 %

300,000.00 23,000.00 344,186.26 67,186.26 197,706.72 -79,293.28277,000.00

EROSION CONTROL AND ROADSIDE PLANTING

7.0000
179 SILT FENCE 

4130.0000 L.F. -2.78 % 6.0000 -16.67 % 7.9000 9.72 %

28,910.00 -826.00 24,780.00 -4,956.00 32,627.00 2,891.00
7.2000

29,736.00
180 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -83.33 % -43.33 % 272.59 %

5,000.00 -25,000.00 17,000.00 -13,000.00 111,776.83 81,776.8330,000.00

50.0000
181 ESC LEAD 

240.0000 DAY -87.01 % 64.0000 -83.38 % 670.6600 74.20 %

12,000.00 -80,400.00 15,360.00 -77,040.00 160,958.40 68,558.40
385.0000
92,400.00

6.0000
182 PLASTIC COVERING 

2390.0000 S.Y. 33.33 % 3.0000 -33.33 % 4.3500 -3.33 %

14,340.00 3,585.00 7,170.00 -3,585.00 10,396.50 -358.50
4.5000

10,755.00
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FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

22.0000
183 STABILIZED CONSTRUCTION ENTRANCE 

750.0000 S.Y. 0.00 % 19.0000 -13.64 % 60.4100 174.59 %

16,500.00 0.00 14,250.00 -2,250.00 45,307.50 28,807.50
22.0000

16,500.00

17,000.0000
184 TIRE WASH 

2.0000 EACH -46.03 % 5,300.0000 -83.17 % 26,792.4300 -14.94 %

34,000.00 -29,000.00 10,600.00 -52,400.00 53,584.86 -9,415.14
31,500.0000
63,000.00

120.0000
185 STREET CLEANING 

960.0000 HR  -11.11 % 140.0000 3.70 % 77.0500 -42.93 %

115,200.00 -14,400.00 134,400.00 4,800.00 73,968.00 -55,632.00
135.0000

129,600.00

120.0000
186 INLET PROTECTION 

13.0000 EACH 26.32 % 75.0000 -21.05 % 154.7900 62.94 %

1,560.00 325.00 975.00 -260.00 2,012.27 777.27
95.0000
1,235.00

7.0000
187 WATTLE 

1820.0000 L.F. 40.00 % 6.0000 20.00 % 6.6500 33.00 %

12,740.00 3,640.00 10,920.00 1,820.00 12,103.00 3,003.00
5.0000

9,100.00

340.0000
188 PSIPE  ACER GLABRUM (5'-6' HGT)

12.0000 EACH 18.47 % 245.0000 -14.63 % 197.8200 -31.07 %

4,080.00 636.00 2,940.00 -504.00 2,373.84 -1,070.16
287.0000
3,444.00

785.0000
189 PSIPE ACER PSEUDOPLATANUS (3" CAL)

23.0000 EACH -1.26 % 750.0000 -5.66 % 616.9600 -22.39 %

18,055.00 -230.00 17,250.00 -1,035.00 14,190.08 -4,094.92
795.0000
18,285.00

785.0000
190 PSIPE ACER TRUNCATUM X ACER PLATANOIDES 'WARRENRED' (3" CAL

25.0000 EACH 0.00 % 750.0000 -4.46 % 608.2800 -22.51 %

19,625.00 0.00 18,750.00 -875.00 15,207.00 -4,418.00
785.0000
19,625.00

785.0000
191 PSIPE ACER RUBRUM 'BOWHALL' (3" CAL)

3.0000 EACH 1.29 % 645.0000 -16.77 % 598.1000 -22.83 %

2,355.00 30.00 1,935.00 -390.00 1,794.30 -530.70
775.0000
2,325.00

330.0000
192 PSIPE AMELANCHIER ALNIFOLIA (5'-6' HGT)

27.0000 EACH 4.76 % 245.0000 -22.22 % 175.4600 -44.30 %

8,910.00 405.00 6,615.00 -1,890.00 4,737.42 -3,767.58
315.0000
8,505.00

330.0000
193 PSIPE AMELANCHIER X GRANDIFLORA 'AUTUMN BRILLIANCE' (5'-6' 

8.0000 EACH -1.49 % 245.0000 -26.87 % 255.6700 -23.68 %

2,640.00 -40.00 1,960.00 -720.00 2,045.36 -634.64
335.0000
2,680.00

140.0000
194 PSIPE ARBUTUS MENZIESII (2GAL)

25.0000 EACH 55.56 % 32.0000 -64.44 % 144.9300 61.03 %

3,500.00 1,250.00 800.00 -1,450.00 3,623.25 1,373.25
90.0000
2,250.00

330.0000
195 PSIPE PINUS CONTORTA (6'-8' HGT)

14.0000 EACH 4.76 % 260.0000 -17.46 % 205.0900 -34.89 %

4,620.00 210.00 3,640.00 -770.00 2,871.26 -1,538.74
315.0000
4,410.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

560.0000
196 PSIPE PYRUS CALLERYANA 'BRADFORD' (2" CAL)

2.0000 EACH 8.74 % 100.0000 -80.58 % 395.6500 -23.17 %

1,120.00 90.00 200.00 -830.00 791.30 -238.70
515.0000
1,030.00

225.0000
197 PSIPE THUJA PLICATA 'EXCELSA' (6'-8' HGT)

20.0000 EACH -11.76 % 210.0000 -17.65 % 197.8200 -22.42 %

4,500.00 -600.00 4,200.00 -900.00 3,956.40 -1,143.60
255.0000
5,100.00

225.0000
198 PSIPE THUJA PLICATA 'HOGAN' (6'-8' HGT)

3.0000 EACH -11.76 % 210.0000 -17.65 % 197.8200 -22.42 %

675.00 -90.00 630.00 -135.00 593.46 -171.54
255.0000
765.00

10.0000
199 PSIPE ACHILLEA MILLEFOLIUM (1 GAL)

633.0000 EACH -16.67 % 19.0000 58.33 % 7.9200 -34.00 %

6,330.00 -1,266.00 12,027.00 4,431.00 5,013.36 -2,582.64
12.0000
7,596.00

8.0000
200 PSIPE  ARCTOSTAPHYLOS UVA-URSI VARS. (1 GAL)

2518.0000 EACH -27.27 % 16.0000 45.45 % 8.4800 -22.91 %

20,144.00 -7,554.00 40,288.00 12,590.00 21,352.64 -6,345.36
11.0000

27,698.00

11.0000
201 PSIPE ASTER SUBSPICATUS (1 GAL)

752.0000 EACH -21.43 % 20.0000 42.86 % 14.7000 5.00 %

8,272.00 -2,256.00 15,040.00 4,512.00 11,054.40 526.40
14.0000

10,528.00

10.0000
202 PSIPE CAREX OBNUPTA (1 GAL)

573.0000 EACH -9.09 % 16.0000 45.45 % 7.6800 -30.18 %

5,730.00 -573.00 9,168.00 2,865.00 4,400.64 -1,902.36
11.0000
6,303.00

9.0000
203 PSIPE CEANOTHUS GLORIOSUS VAR. GLORIOSUS (1 GAL)

84.0000 EACH -25.00 % 20.0000 66.67 % 8.4800 -29.33 %

756.00 -252.00 1,680.00 672.00 712.32 -295.68
12.0000
1,008.00

23.0000
204 PSIPE CISTUS X HYBRIDUS (1 GAL)

14.0000 EACH 15.00 % 18.0000 -10.00 % 12.4000 -38.00 %

322.00 42.00 252.00 -28.00 173.60 -106.40
20.0000
280.00

16.0000
205 PSIPE CORNUS SERICEA (1 GAL)

26.0000 EACH 0.00 % 18.0000 12.50 % 9.1200 -43.00 %

416.00 0.00 468.00 52.00 237.12 -178.88
16.0000
416.00

8.0000
206 PSIPE CORNUS SERICEA 'KELSEYI' (1 GAL)

392.0000 EACH -33.33 % 18.0000 50.00 % 8.3100 -30.75 %

3,136.00 -1,568.00 7,056.00 2,352.00 3,257.52 -1,446.48
12.0000
4,704.00

10.0000
207 PSIPE  ELYMUS MOLLIS (1 GAL)

2457.0000 EACH -28.57 % 18.0000 28.57 % 10.8900 -22.21 %

24,570.00 -9,828.00 44,226.00 9,828.00 26,756.73 -7,641.27
14.0000

34,398.00

10.0000
208 PSIPE  FRAGARIA CHILOENSIS (1 GAL)

1126.0000 EACH -16.67 % 16.0000 33.33 % 8.5600 -28.67 %

11,260.00 -2,252.00 18,016.00 4,504.00 9,638.56 -3,873.44
12.0000

13,512.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

17.0000
209 PSIPE GAULTHERIA SHALLON (2 GAL)

1774.0000 EACH -15.00 % 16.0000 -20.00 % 16.0400 -19.80 %

30,158.00 -5,322.00 28,384.00 -7,096.00 28,454.96 -7,025.04
20.0000

35,480.00

14.0000
210 PSIPE GRINDELA STRICTA (1 GAL)

741.0000 EACH -12.50 % 18.0000 12.50 % 10.9000 -31.87 %

10,374.00 -1,482.00 13,338.00 1,482.00 8,076.90 -3,779.10
16.0000

11,856.00

11.0000
211 PSIPE HEMEROCALLIS 'MARY'S GOLD' (1 GAL)

60.0000 EACH -21.43 % 18.0000 28.57 % 9.7800 -30.14 %

660.00 -180.00 1,080.00 240.00 586.80 -253.20
14.0000
840.00

17.0000
212 PSIPE IRIS DOUGLASIANA (1 GAL)

130.0000 EACH 0.00 % 18.0000 5.88 % 11.5900 -31.82 %

2,210.00 0.00 2,340.00 130.00 1,506.70 -703.30
17.0000
2,210.00

11.0000
213 PSIPE JUNCUS EFFUSUS (1 GAL)

573.0000 EACH -15.38 % 16.0000 23.08 % 8.4800 -34.77 %

6,303.00 -1,146.00 9,168.00 1,719.00 4,859.04 -2,589.96
13.0000
7,449.00

23.0000
214 PSIPE LUPINUS LITTORALIS (1 GAL)

728.0000 EACH 64.29 % 18.0000 28.57 % 11.2600 -19.57 %

16,744.00 6,552.00 13,104.00 2,912.00 8,197.28 -1,994.72
14.0000

10,192.00

23.0000
215 PSIPE MAHONIA REPENS (2 GAL)

1233.0000 EACH 0.00 % 32.0000 39.13 % 18.4400 -19.83 %

28,359.00 0.00 39,456.00 11,097.00 22,736.52 -5,622.48
23.0000

28,359.00

33.0000
216 PSIPE MISCANTHUS SINENSIS 'MALEPARTUS' (2 GAL)

30.0000 EACH 10.00 % 32.0000 6.67 % 21.4400 -28.53 %

990.00 90.00 960.00 60.00 643.20 -256.80
30.0000
900.00

9.0000
217 PSIPE POLYSTICHUM MUNITUM (1 GAL)

2767.0000 EACH -25.00 % 16.0000 33.33 % 8.3100 -30.75 %

24,903.00 -8,301.00 44,272.00 11,068.00 22,993.77 -10,210.23
12.0000

33,204.00

11.0000
218 PSIPE RIBES SANGUINEUM (1 GAL)

255.0000 EACH -15.38 % 18.0000 38.46 % 9.1100 -29.92 %

2,805.00 -510.00 4,590.00 1,275.00 2,323.05 -991.95
13.0000
3,315.00

10.0000
219 PSIPE ROSA GYMNOCARPA (1 GAL)

1823.0000 EACH -16.67 % 16.0000 33.33 % 8.3100 -30.75 %

18,230.00 -3,646.00 29,168.00 7,292.00 15,149.13 -6,726.87
12.0000

21,876.00

22.0000
220 PSIPE ROSA NUTKANA (1 GAL)

9.0000 EACH 22.22 % 16.0000 -11.11 % 9.1300 -49.28 %

198.00 36.00 144.00 -18.00 82.17 -79.83
18.0000
162.00

9.0000
221 PSIPE PSIPE ROSA RUGOSA 'PIERETTE PAVEMENT' (1 GAL)

241.0000 EACH -25.00 % 16.0000 33.33 % 11.9400 -0.50 %

2,169.00 -723.00 3,856.00 964.00 2,877.54 -14.46
12.0000
2,892.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

10.0000
222 PSIPE RUBUS SPECTABILIS (1 GAL)

36.0000 EACH -16.67 % 16.0000 33.33 % 9.1300 -23.92 %

360.00 -72.00 576.00 144.00 328.68 -103.32
12.0000
432.00

10.0000
223 PSIPE SCIRPUS ACUTUS (1 GAL)

288.0000 EACH -16.67 % 20.0000 66.67 % 9.0600 -24.50 %

2,880.00 -576.00 5,760.00 2,304.00 2,609.28 -846.72
12.0000
3,456.00

22.0000
224 PSIPE SPIRAEA JAPONICA 'GOLDMOUND' (2 GAL)

58.0000 EACH -15.38 % 32.0000 23.08 % 16.9900 -34.65 %

1,276.00 -232.00 1,856.00 348.00 985.42 -522.58
26.0000
1,508.00

17.0000
225 PSIPE SYMPHORICARPOS ALBUS (2 GAL)

334.0000 EACH -10.53 % 32.0000 68.42 % 14.6400 -22.95 %

5,678.00 -668.00 10,688.00 4,342.00 4,889.76 -1,456.24
19.0000
6,346.00

22.0000
226 PSIPE VACCINIUM OVATUM (2 GAL)

221.0000 EACH -8.33 % 32.0000 33.33 % 19.3900 -19.21 %

4,862.00 -442.00 7,072.00 1,768.00 4,285.19 -1,018.81
24.0000
5,304.00

5.0000
227 HIGH VISIBILITY FENCE 

4850.0000 L.F. 66.67 % 5.0000 66.67 % 6.8500 128.33 %

24,250.00 9,700.00 24,250.00 9,700.00 33,222.50 18,672.50
3.0000

14,550.00

66.0000
228 TOPSOIL TYPE A1

2825.0000 C.Y. -19.51 % 84.0000 2.44 % 35.5100 -56.70 %

186,450.00 -45,200.00 237,300.00 5,650.00 100,315.75 -131,334.25
82.0000

231,650.00

67.0000
229 TOPSOIL TYPE A2

1610.0000 C.Y. -8.22 % 84.0000 15.07 % 37.4000 -48.77 %

107,870.00 -9,660.00 135,240.00 17,710.00 60,214.00 -57,316.00
73.0000

117,530.00

120.0000
230 STREAMBED COBBLE 3 IN

146.0000 C.Y. 9.09 % 100.0000 -9.09 % 389.1600 253.78 %

17,520.00 1,460.00 14,600.00 -1,460.00 56,817.36 40,757.36
110.0000
16,060.00

78.0000
231 PEA GRAVEL

2.0000 C.Y. -74.00 % 300.0000 0.00 % 153.2900 -48.90 %

156.00 -444.00 600.00 0.00 306.58 -293.42
300.0000
600.00

4.0000
232 SEEDED LAWN INSTALLATION

2950.0000 S.Y. 56.86 % 2.0000 -21.57 % 2.0800 -18.43 %

11,800.00 4,277.50 5,900.00 -1,622.50 6,136.00 -1,386.50
2.5500

7,522.50

500.0000
233 BEACH LOG

35.0000 EACH -45.05 % 670.0000 -26.37 % 777.2700 -14.59 %

17,500.00 -14,350.00 23,450.00 -8,400.00 27,204.45 -4,645.55
910.0000
31,850.00

1,000.0000
234 BIKE RACK

8.0000 EACH -20.00 % 3,000.0000 140.00 % 1,203.8200 -3.69 %

8,000.00 -2,000.00 24,000.00 14,000.00 9,630.56 -369.44
1,250.0000
10,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

200.0000
235 PRECAST CHECK DAM CONCRETE SLABS

132.0000 EACH -26.47 % 250.0000 -8.09 % 365.6900 34.44 %

26,400.00 -9,504.00 33,000.00 -2,904.00 48,271.08 12,367.08
272.0000
35,904.00

400.0000
236 CONCRETE SEAT WALL

306.0000 L.F. 3.90 % 430.0000 11.69 % 294.7500 -23.44 %

122,400.00 4,590.00 131,580.00 13,770.00 90,193.50 -27,616.50
385.0000

117,810.00

75.0000
237 CONCRETE UNIT PAVER

204.0000 EACH 61.29 % 54.0000 16.13 % 30.3400 -34.75 %

15,300.00 5,814.00 11,016.00 1,530.00 6,189.36 -3,296.64
46.5000
9,486.00

2,500.0000
238 DOG MITT STATION

4.0000 EACH 97.63 % 1,050.0000 -17.00 % 895.3100 -29.22 %

10,000.00 4,940.00 4,200.00 -860.00 3,581.24 -1,478.76
1,265.0000
5,060.00

5,000.0000
239 LOG BENCH

9.0000 EACH 65.56 % 5,800.0000 92.05 % 2,766.0800 -8.41 %

45,000.00 17,820.00 52,200.00 25,020.00 24,894.72 -2,285.28
3,020.0000
27,180.00

450.0000
240 PLANT IDENTIFICATION SIGN

20.0000 EACH 36.36 % 850.0000 157.58 % 208.2900 -36.88 %

9,000.00 2,400.00 17,000.00 10,400.00 4,165.80 -2,434.20
330.0000
6,600.00

1,500.0000
241 RECYCLE RECEPTACLE

5.0000 EACH 20.00 % 3,600.0000 188.00 % 895.3100 -28.38 %

7,500.00 1,250.00 18,000.00 11,750.00 4,476.55 -1,773.45
1,250.0000
6,250.00

20.0000
242 ROOT BARRIER

2120.0000 L.F. 25.00 % 16.0000 0.00 % 10.7900 -32.56 %

42,400.00 8,480.00 33,920.00 0.00 22,874.80 -11,045.20
16.0000

33,920.00

1,500.0000
243 TRASH RECEPTACLE

5.0000 EACH 20.00 % 3,600.0000 188.00 % 895.3100 -28.38 %

7,500.00 1,250.00 18,000.00 11,750.00 4,476.55 -1,773.45
1,250.0000
6,250.00

2.0000
244 BARK OR WOOD CHIP MULCH

4850.0000 S.Y. 33.33 % 7.5000 400.00 % 15.8400 956.00 %

9,700.00 2,425.00 36,375.00 29,100.00 76,824.00 69,549.00
1.5000

7,275.00

TRAFFIC

21.0000
245 CEMENT CONC. TRAFFIC CURB AND GUTTER 

11623.0000 L.F. -27.59 % 32.0000 10.34 % 26.9500 -7.07 %

244,083.00 -92,984.00 371,936.00 34,869.00 313,239.85 -23,827.15
29.0000

337,067.00

23.0000
246 CEMENT CONC. TRAFFIC CURB 

1163.0000 L.F. 27.78 % 39.0000 116.67 % 16.3100 -9.39 %

26,749.00 5,815.00 45,357.00 24,423.00 18,968.53 -1,965.47
18.0000

20,934.00
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PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

24.0000
247 CEMENT CONC. PEDESTRIAN CURB 

625.0000 L.F. 41.18 % 45.0000 164.71 % 15.9700 -6.06 %

15,000.00 4,375.00 28,125.00 17,500.00 9,981.25 -643.75
17.0000

10,625.00

20.0000
248 TEMPORARY BARRIER 

224.0000 L.F. -25.93 % 65.0000 140.74 % 89.3800 231.04 %

4,480.00 -1,568.00 14,560.00 8,512.00 20,021.12 13,973.12
27.0000
6,048.00

1.5000
249 PAINT LINE 

2951.0000 L.F. -11.76 % 2.0000 17.65 % 1.6800 -1.18 %

4,426.50 -590.20 5,902.00 885.30 4,957.68 -59.02
1.7000

5,016.70

2.8000
250 PLASTIC LINE 

10789.0000 L.F. -11.11 % 3.0000 -4.76 % 3.1300 -0.63 %

30,209.20 -3,776.15 32,367.00 -1,618.35 33,769.57 -215.78
3.1500

33,985.35

3.5000
251 PROFILED PLASTIC LINE 

4666.0000 L.F. -36.36 % 4.0000 -27.27 % 3.9100 -28.91 %

16,331.00 -9,332.00 18,664.00 -6,999.00 18,244.06 -7,418.94
5.5000

25,663.00

5.0000
252 PLASTIC CROSSHATCH MARKING 

1548.0000 L.F. 7.53 % 5.5000 18.28 % 5.5900 20.22 %

7,740.00 541.80 8,514.00 1,315.80 8,653.32 1,455.12
4.6500

7,198.20

3.8000
253 PLASTIC WIDE LANE LINE 

2195.0000 L.F. -7.32 % 4.0000 -2.44 % 4.2500 3.66 %

8,341.00 -658.50 8,780.00 -219.50 9,328.75 329.25
4.1000

8,999.50

150.0000
254 PLASTIC TRAFFIC ARROW 

29.0000 EACH -12.28 % 164.0000 -4.09 % 167.6700 -1.95 %

4,350.00 -609.00 4,756.00 -203.00 4,862.43 -96.57
171.0000
4,959.00

7.5000
255 PLASTIC CROSSWALK LINE 

1960.0000 S.F. -16.67 % 8.0000 -11.11 % 8.3800 -6.89 %

14,700.00 -2,940.00 15,680.00 -1,960.00 16,424.80 -1,215.20
9.0000

17,640.00

12.0000
256 PLASTIC STOP LINE 

271.0000 L.F. -4.76 % 13.0000 3.17 % 13.4100 6.43 %

3,252.00 -162.60 3,523.00 108.40 3,634.11 219.51
12.6000
3,414.60

110.0000
257 PAINTED TRAFFIC ARROW 

15.0000 EACH -4.35 % 120.0000 4.35 % 122.9500 6.91 %

1,650.00 -75.00 1,800.00 75.00 1,844.25 119.25
115.0000
1,725.00

450.0000
258 PLASTIC BICYCLE LANE SYMBOL 

27.0000 EACH 155.68 % 492.0000 179.55 % 503.0000 185.80 %

12,150.00 7,398.00 13,284.00 8,532.00 13,581.00 8,829.00
176.0000
4,752.00

35.0000
259 PAINTED TRAFFIC LETTER 

520.0000 EACH 6.06 % 38.0000 15.15 % 39.1200 18.55 %

18,200.00 1,040.00 19,760.00 2,600.00 20,342.40 3,182.40
33.0000

17,160.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

100.0000
260 PLASTIC TRAFFIC LETTER 

61.0000 EACH 20.48 % 110.0000 32.53 % 111.7800 34.67 %

6,100.00 1,037.00 6,710.00 1,647.00 6,818.58 1,755.58
83.0000
5,063.00

850.0000
261 RAISED PAVEMENT MARKER TYPE 2 

3.0000 HUND -15.42 % 930.0000 -7.46 % 950.1000 -5.46 %

2,550.00 -465.00 2,790.00 -225.00 2,850.30 -164.70
1,005.0000
3,015.00

262 PERMANENT SIGNING 
L.S. -38.64 % -18.19 % 49.47 %

75,000.00 -47,230.00 100,000.00 -22,230.00 182,696.10 60,466.10122,230.00

2.7000
263 SEQUENTIAL ARROW SIGN 

3700.0000 HR  170.00 % 3.0000 200.00 % 15.1000 1,410.00 %

9,990.00 6,290.00 11,100.00 7,400.00 55,870.00 52,170.00
1.0000

3,700.00
264 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -39.29 % 21.43 % 99.60 %

85,000.00 -55,000.00 170,000.00 30,000.00 279,442.07 139,442.07140,000.00
265 TRAFFIC CONTROL SUPERVISOR 

L.S. -93.24 % 35.17 % 202.18 %

5,000.00 -68,980.00 100,000.00 26,020.00 223,553.66 149,573.6673,980.00

80.0000
266 OTHER TRAFFIC CONTROL LABOR 

173.0000 HR  21.21 % 56.0000 -15.15 % 129.2200 95.79 %

13,840.00 2,422.00 9,688.00 -1,730.00 22,355.06 10,937.06
66.0000

11,418.00

120.0000
267 PAINTED ACCESS PARKING SPACE SYMBOL WITH BACKGROUND 

4.0000 EACH -29.41 % 130.0000 -23.53 % 134.1300 -21.10 %

480.00 -200.00 520.00 -160.00 536.52 -143.48
170.0000
680.00

12.5000
268 GREEN BIKE LANE MARKING

11484.0000 S.F. -18.03 % 13.0000 -14.75 % 16.2100 6.30 %

143,550.00 -31,581.00 149,292.00 -25,839.00 186,155.64 11,024.64
15.2500

175,131.00

10.0000
269 TEMPORARY CONSTRUCTION FENCING

4450.0000 L.F. -37.50 % 12.0000 -25.00 % 13.4100 -16.19 %

44,500.00 -26,700.00 53,400.00 -17,800.00 59,674.50 -11,525.50
16.0000

71,200.00

142.0000
270 UNIFORMED OFFICER

240.0000 HR  13.60 % 100.0000 -20.00 % 134.1300 7.30 %

34,080.00 4,080.00 24,000.00 -6,000.00 32,191.20 2,191.20
125.0000
30,000.00

0.0000
271 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

272 ILLUMINATION SYSTEMS WSDOT
L.S. 164.90 % 34.22 % 40.45 %

600,000.00 373,500.00 304,013.09 77,513.09 318,121.78 91,621.78226,500.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
273 ILLUMINATION SYSTEMS CITY OF MUKILTEO

L.S. -35.69 % 4.74 % 9.60 %

600,000.00 -333,000.00 977,184.96 44,184.96 1,022,534.31 89,534.31933,000.00
274 ILLUMINATION SYSTEMS WSF

L.S. -46.14 % 8.07 % 13.08 %

230,000.00 -197,000.00 461,448.45 34,448.45 482,863.42 55,863.42427,000.00

OTHER ITEMS

500.0000
275 ADJUST MANHOLE 

9.0000 EACH -23.08 % 950.0000 46.15 % 642.5700 -1.14 %

4,500.00 -1,350.00 8,550.00 2,700.00 5,783.13 -66.87
650.0000
5,850.00

500.0000
276 ADJUST CATCH BASIN 

2.0000 EACH -23.08 % 950.0000 46.15 % 642.5700 -1.14 %

1,000.00 -300.00 1,900.00 600.00 1,285.14 -14.86
650.0000
1,300.00

300.0000
277 ADJUST VALVE BOX 

10.0000 EACH -35.48 % 750.0000 61.29 % 419.8500 -9.71 %

3,000.00 -1,650.00 7,500.00 2,850.00 4,198.50 -451.50
465.0000
4,650.00

500.0000
278 MIN BID REQ -  SCHEDULE UPDATE $500

24.0000 EACH 0.00 % 1,000.0000 100.00 % 558.8800 11.78 %

12,000.00 0.00 24,000.00 12,000.00 13,413.12 1,413.12
500.0000
12,000.00

279 MIN BID REQ -  TYPE C PROGRESS SCHEDULE $75,000
L.S. 0.00 % 6.67 % 93.70 %

75,000.00 0.00 80,000.00 5,000.00 145,277.54 70,277.5475,000.00

1.0000
280 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

1070.0000 C.Y. -94.29 % 40.0000 128.57 % 59.8400 241.94 %

1,070.00 -17,655.00 42,800.00 24,075.00 64,028.80 45,303.80
17.5000

18,725.00

0.0100
281 SHORING OR EXTRA EXCAVATION TRENCH 

40460.0000 S.F. -97.14 % 0.3000 -14.29 % 3.8300 994.29 %

404.60 -13,756.40 12,138.00 -2,023.00 154,961.80 140,800.80
0.3500

14,161.00

0.0100
282 SHORING OR EXTRA EXCAVATION CLASS B 

49390.0000 S.F. -97.14 % 0.3000 -14.29 % 6.1400 1,654.29 %

493.90 -16,792.60 14,817.00 -2,469.50 303,254.60 285,968.10
0.3500

17,286.50

90.0000
283 GRAVEL BACKFILL FOR FOUNDATION CLASS A 

250.0000 C.Y. 104.55 % 48.0000 9.09 % 69.9600 59.00 %

22,500.00 11,500.00 12,000.00 1,000.00 17,490.00 6,490.00
44.0000

11,000.00

65.0000
284 GRAVEL BACKFILL FOR DRAIN 

1136.0000 C.Y. 62.50 % 48.0000 20.00 % 69.9600 74.90 %

73,840.00 28,400.00 54,528.00 9,088.00 79,474.56 34,034.56
40.0000

45,440.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

100.0000
285 CONTROLLED DENSITY FILL 

100.0000 C.Y. -27.01 % 170.0000 24.09 % 137.8300 0.61 %

10,000.00 -3,700.00 17,000.00 3,300.00 13,783.00 83.00
137.0000
13,700.00

200.0000
286 PLUGGING EXISTING PIPE 

2.0000 EACH -13.04 % 800.0000 247.83 % 692.9500 201.28 %

400.00 -60.00 1,600.00 1,140.00 1,385.90 925.90
230.0000
460.00

287 STRUCTURE SURVEYING 
L.S. -95.45 % -27.27 % -19.33 %

5,000.00 -105,000.00 80,000.00 -30,000.00 88,732.44 -21,267.56110,000.00
288 ROADWAY SURVEYING 

L.S. -98.00 % -36.00 % -28.37 %

5,000.00 -245,000.00 160,000.00 -90,000.00 179,082.31 -70,917.69250,000.00
289 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
290 ADA FEATURES SURVEYING 

L.S. -83.33 % -13.33 % -4.59 %

5,000.00 -25,000.00 26,000.00 -4,000.00 28,623.17 -1,376.8330,000.00

1,000.0000
291 MONUMENT CASE, COVER, AND PIPE 

3.0000 EACH -23.08 % 1,800.0000 38.46 % 1,905.8900 46.61 %

3,000.00 -900.00 5,400.00 1,500.00 5,717.67 1,817.67
1,300.0000
3,900.00

42.0000
292 DETECTABLE WARNING SURFACE 

276.0000 S.F. 23.53 % 40.0000 17.65 % 44.7100 31.50 %

11,592.00 2,208.00 11,040.00 1,656.00 12,339.96 2,955.96
34.0000
9,384.00

42.0000
293 CEMENT CONC. SIDEWALK 

6943.0000 S.Y. -36.36 % 71.0000 7.58 % 62.5400 -5.24 %

291,606.00 -166,632.00 492,953.00 34,715.00 434,215.22 -24,022.78
66.0000

458,238.00

1,500.0000
294 CEMENT CONC. CURB RAMP TYPE 

23.0000 EACH -29.41 % 3,700.0000 74.12 % 2,044.4100 -3.79 %

34,500.00 -14,375.00 85,100.00 36,225.00 47,021.43 -1,853.57
2,125.0000
48,875.00

170.0000
295 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 

27.0000 S.Y. 13.33 % 155.0000 3.33 % 110.7500 -26.17 %

4,590.00 540.00 4,185.00 135.00 2,990.25 -1,059.75
150.0000
4,050.00

20.0000
296 CHAIN LINK FENCE TYPE 3 

839.0000 L.F. -20.00 % 32.0000 28.00 % 31.1000 24.40 %

16,780.00 -4,195.00 26,848.00 5,873.00 26,092.90 5,117.90
25.0000

20,975.00

20.0000
297 CHAIN LINK FENCE TYPE 4 

965.0000 L.F. -33.33 % 27.0000 -10.00 % 25.6100 -14.63 %

19,300.00 -9,650.00 26,055.00 -2,895.00 24,713.65 -4,236.35
30.0000

28,950.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

38.0000
298 GRAVITY BLOCK WALL 

2973.0000 S.F. -15.56 % 33.0000 -26.67 % 49.7300 10.51 %

112,974.00 -20,811.00 98,109.00 -35,676.00 147,847.29 14,062.29
45.0000

133,785.00

2,700.0000
299 MANHOLE 48 IN. DIAM. TYPE 1

20.0000 EACH -48.08 % 4,000.0000 -23.08 % 4,012.4500 -22.84 %

54,000.00 -50,000.00 80,000.00 -24,000.00 80,249.00 -23,751.00
5,200.0000
104,000.00

400.0000
300 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

6.0000 L.F. -1.23 % 500.0000 23.46 % 246.8000 -39.06 %

2,400.00 -30.00 3,000.00 570.00 1,480.80 -949.20
405.0000
2,430.00

3.0000
301 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

4320.0000 S.Y. 15.38 % 2.0000 -23.08 % 2.7600 6.15 %

12,960.00 1,728.00 8,640.00 -2,592.00 11,923.20 691.20
2.6000

11,232.00

7.0000
302 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

145.0000 S.Y. 100.00 % 3.0000 -14.29 % 2.7700 -20.86 %

1,015.00 507.50 435.00 -72.50 401.65 -105.85
3.5000
507.50

15.0000
303 GEOSYNTHETIC RETAINING WALL 

16380.0000 S.F. -16.67 % 18.0000 0.00 % 18.9700 5.39 %

245,700.00 -49,140.00 294,840.00 0.00 310,728.60 15,888.60
18.0000

294,840.00

40.0000
304 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

10672.0000 C.Y. 6.67 % 37.0000 -1.33 % 52.5100 40.03 %

426,880.00 26,680.00 394,864.00 -5,336.00 560,386.72 160,186.72
37.5000

400,200.00
305 FORCE ACCOUNT ASBESTSOS ABATMENT

EST. 0.00 % 0.00 % 0.00 %

487,320.00 487,320.00 487,320.00487,320.00

0.0000
306 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

307 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
308 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
309 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

15,970.00 15,970.00 15,970.0015,970.00
310 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

661,000.00 661,000.00 661,000.00661,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
311 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
312 SPCC PLAN 

L.S. -44.44 % -81.11 % 148.39 %

5,000.00 -4,000.00 1,700.00 -7,300.00 22,355.37 13,355.379,000.00

1,500.0000
313 CONNECTION TO DRAINAGE STRUCTURE 

9.0000 EACH -1.64 % 1,300.0000 -14.75 % 2,349.1400 54.04 %

13,500.00 -225.00 11,700.00 -2,025.00 21,142.26 7,417.26
1,525.0000
13,725.00

314 PROTECTED SPECIES MONITORING 
L.S. -78.95 % -58.86 % -96.27 %

20,000.00 -75,000.00 39,087.40 -55,912.60 3,540.37 -91,459.6395,000.00
315 REIMB. FOR PROTECTED SPECIES MONITORING SUSPENSION 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

0.0000
316 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

81.0000
317 BIORETENTION SOIL MIX

1388.0000 C.Y. 14.08 % 100.0000 40.85 % 2.2600 -96.82 %

112,428.00 13,880.00 138,800.00 40,252.00 3,136.88 -95,411.12
71.0000

98,548.00
318 GENERAL ELECTRICAL WSDOT

L.S. -6.95 % 21.17 % 15.44 %

870,000.00 -65,000.00 1,132,943.09 197,943.09 1,079,341.77 144,341.77935,000.00
319 GENERAL ELECTRICAL CITY OF MUKILTEO

L.S. -7.41 % -84.75 % -97.05 %

250,000.00 -20,000.00 41,172.40 -228,827.60 7,953.04 -262,046.96270,000.00
320 GENERAL ELECTRICAL WSF

L.S. 62.39 % -15.38 % -17.46 %

950,000.00 365,000.00 495,020.52 -89,979.48 482,863.42 -102,136.58585,000.00
321 SECURITY SYSTEM

L.S. 39.53 % 11.10 % 16.26 %

600,000.00 170,000.00 477,734.87 47,734.87 499,905.67 69,905.67430,000.00
322 SIGNAGE AND WAYFINDING

L.S. 10.00 % -45.00 % 39.72 %

110,000.00 10,000.00 55,000.00 -45,000.00 139,721.04 39,721.04100,000.00
323 WEATHER STATION

L.S. -25.37 % -10.45 % -8.43 %

25,000.00 -8,500.00 30,000.00 -3,500.00 30,676.03 -2,823.9733,500.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
324 TERMINAL BUILDING ROOF ANTENNA

L.S. 8.57 % 14.29 % -90.26 %

38,000.00 3,000.00 40,000.00 5,000.00 3,408.44 -31,591.5635,000.00
325 VMS SIGNS

L.S. -27.01 % 0.00 % 0.00 %

20,000.00 -7,400.00 27,400.00 0.00 27,400.00 0.0027,400.00
326 GREAT HALL TRANSIT SEATING

L.S. 22.81 % -31.43 % -72.24 %

35,000.00 6,500.00 19,543.69 -8,956.31 7,910.96 -20,589.0428,500.00

0.0000
327 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

328 FIELD OFFICE BUILDING
L.S. 11.11 % -26.67 % 273.93 %

50,000.00 5,000.00 33,000.00 -12,000.00 168,270.45 123,270.4545,000.00
329 CONTRACTOR SURVEY BIORETENTION FACILITIES & FEATURES

L.S. -84.37 % -48.70 % -42.75 %

5,000.00 -27,000.00 16,416.71 -15,583.29 18,318.82 -13,681.1832,000.00

BUILDING
330 FERRY TERMINAL BUILDING

L.S. 56.83 % 46.51 % 59.91 %

17,930,000.00 6,497,200.00 16,750,000.00 5,317,200.00 18,282,263.01 6,849,463.0111,432,800.00
331 MAINTENANCE BUILDING

L.S. 21.47 % 94.22 % 71.85 %

4,000,000.00 706,895.00 6,395,957.83 3,102,852.83 5,659,336.34 2,366,231.343,293,105.00
332 TOLL BOOTH CANOPY

L.S. -20.08 % 45.78 % 87.47 %

1,000,000.00 -251,250.00 1,824,078.59 572,828.59 2,345,727.68 1,094,477.681,251,250.00

140,000.0000
333 TOLL BOOTH

3.0000 EACH 64.71 % 232,352.8700 173.36 % 254,999.2000 200.00 %

420,000.00 165,000.00 697,058.61 442,058.61 764,997.60 509,997.60
85,000.0000
255,000.00

ADDENDA  ITEMS

2,400.0000
334 PRECAST CONCRETE PLANTER BOX

8.0000 EACH 20.00 % 4,325.2700 116.26 % 1,128.1000 -43.60 %

19,200.00 3,200.00 34,602.16 18,602.16 9,024.80 -6,975.20
2,000.0000
16,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ADDENDA  ITEMS
335 FORCE ACCOUNT SETTLEMENT MONITORING

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
336 SHORELINE PROTECTION SURVEY

L.S. -75.00 % 200.49 % 279.57 %

5,000.00 -15,000.00 60,097.58 40,097.58 75,914.46 55,914.4620,000.00

55.0000
337 POLYPROPYLENE STORM SEWER PIPE 12 IN. DIAM. 

189.0000 L.F. -36.78 % 71.6600 -17.63 % 68.8400 -20.87 %

10,395.00 -6,048.00 13,543.74 -2,899.26 13,010.76 -3,432.24
87.0000

16,443.00

85.0000
338 POLYPROPYLENE STORM SEWER PIPE 18 IN. DIAM. 

285.0000 L.F. -34.62 % 118.5000 -8.85 % 105.8200 -18.60 %

24,225.00 -12,825.00 33,772.50 -3,277.50 30,158.70 -6,891.30
130.0000
37,050.00

140.0000
339 POLYPROPYLENE STORM SEWER PIPE 24 IN. DIAM. 

168.0000 L.F. -20.00 % 177.5400 1.45 % 186.9900 6.85 %

23,520.00 -5,880.00 29,826.72 426.72 31,414.32 2,014.32
175.0000
29,400.00

40.0000
340 HDPE SS FORCE MAIN 6 IN. DIAM.

150.0000 L.F. -11.11 % 31.5400 -29.91 % 73.3600 63.02 %

6,000.00 -750.00 4,731.00 -2,019.00 11,004.00 4,254.00
45.0000
6,750.00

375.0000
341 PERVIOUS CEMENT CONCRETE PAVEMENT

1688.0000 C.Y. 0.00 % 371.6100 -0.90 % 334.0900 -10.91 %

633,000.00 0.00 627,277.68 -5,722.32 563,943.92 -69,056.08
375.0000

633,000.00
342 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

5,000.0000
343 ACCESS CONTROL GATE 

2.0000 EACH -20.63 % 5,404.4600 -14.21 % 14,808.2000 135.05 %

10,000.00 -2,600.00 10,808.92 -1,791.08 29,616.40 17,016.40
6,300.0000
12,600.00

344 PROJECT PARTNERING 
CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

1.0000
345 TEMPORARY PAVEMENT MARKING-LONG DURATION 

4928.0000 L.F. -40.83 % 0.8800 -47.93 % 0.8900 -47.34 %

4,928.00 -3,400.32 4,336.64 -3,991.68 4,385.92 -3,942.40
1.6900

8,328.32
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18W121 REVISION NO : BIDS OPENED ON : Nov 21 2018 
CONTRACT NO :009321 REGION NO : 9 AWARDED ON : Dec  3 2018 
VERSION NO :5 WORK ORDER# : XL4681
HWY :SR 525
TITLE :SR 525

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/07/2018
14:21

DOT_RGGB01

, WA-2017-007, WA-2017-023

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
609 N HILL BLVD 6625 WAGNER WAY SUITE 360

BURLINGTON   WA  982334600 GIG HARBOR   WA  983358392
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ADDENDA  ITEMS

250.0000
346 REMOVE, SORT, SALVAGE, AND REINSTALL EXISTING RIPRAP

24.0000 C.Y. -81.82 % 213.0000 -84.51 % 364.9000 -73.46 %

6,000.00 -27,000.00 5,112.00 -27,888.00 8,757.60 -24,242.40
1,375.0000
33,000.00

$47,948,009.30 13.68% $51,524,703.63 22.16% $60,644,800.77 43.78%$42,177,499.27CONTRACT TOTAL

$60,644,800.77$47,948,009.30 $51,524,703.63BASE TOTAL 13.68% 22.16% 43.78%$42,177,499.27
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 18W121 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
009321 * * *   RANKED BY DOLLAR AMOUNT   * * * Nov 21 2018 

SR 525
MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION
18W121

REGION: 9 

HWY: SR 525

CONTRACT NO:

TITLE:

2116 BUCHANAN LOOP
FERNDALE, WA  982489801

IMCO GENERAL CONSTRUCTION, INC.$47,948,009.30 BASE1

609 N HILL BLVD
BURLINGTON, WA  982334600

INTERWEST CONSTRUCTION, INC.$51,524,703.63 BASE2

6625 WAGNER WAY SUITE 360
GIG HARBOR, WA  983358392

CONTRACK WATTS, INC.$60,644,800.77 BASE3


