
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C502 REVISION NO : BIDS OPENED ON : Nov  6 2019 
CONTRACT NO :009483 REGION NO : 3 AWARDED ON : Nov 14 2019 
VERSION NO :2 WORK ORDER# : XL5899
HWY :SR 512
TITLE :SR 512

PACIFIC AVE S TO CANYON RD E
PAVING AND BRIDGE REPAIR
19C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/26/2019
09:42

DOT_RGGB01

NHPP-0512(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MILES RESOURCES, LLC GRANITE CONSTRUCTION COMPANY
400 VALLEY AVE NE 3200 113TH AVE SW

PUYALLUP   WA  983722516 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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PREPARATION
1 MOBILIZATION 

L.S. -30.61 % -5.95 % 25.85 %

102,000.00 -45,000.00 138,250.00 -8,750.00 185,000.00 38,000.00147,000.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -54.55 % 81.82 % 127.27 %

5,000.00 -6,000.00 20,000.00 9,000.00 25,000.00 14,000.0011,000.00

GRADING

115.0000
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

155.0000 S.Y. 130.00 % 75.0000 50.00 % 70.0000 40.00 %

17,825.00 10,075.00 11,625.00 3,875.00 10,850.00 3,100.00
50.0000
7,750.00

STRUCTURE

380.0000
4 EXPANSION JOINT MODIFICATION RCS AND HEADER

164.0000 L.F. -36.67 % 400.0000 -33.33 % 600.0000 0.00 %

62,320.00 -36,080.00 65,600.00 -32,800.00 98,400.00 0.00
600.0000
98,400.00

300.0000
5 BRIDGE DECK REPAIR BR. NO. 512/15S

50.0000 S.F. 20.00 % 300.0000 20.00 % 375.0000 50.00 %

15,000.00 2,500.00 15,000.00 2,500.00 18,750.00 6,250.00
250.0000
12,500.00

300.0000
6 BRIDGE DECK REPAIR BR. NO. 512/15N

50.0000 S.F. 20.00 % 300.0000 20.00 % 375.0000 50.00 %

15,000.00 2,500.00 15,000.00 2,500.00 18,750.00 6,250.00
250.0000
12,500.00

33.0000
7 WATERPROOF MEMBRANE BR. NO. 512/15S

676.0000 S.Y. 10.00 % 35.0000 16.67 % 25.0000 -16.67 %

22,308.00 2,028.00 23,660.00 3,380.00 16,900.00 -3,380.00
30.0000

20,280.00

33.0000
8 WATERPROOF MEMBRANE BR. NO. 512/15N

676.0000 S.Y. 10.00 % 35.0000 16.67 % 25.0000 -16.67 %

22,308.00 2,028.00 23,660.00 3,380.00 16,900.00 -3,380.00
30.0000

20,280.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

67.5000
9 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 512/15S

676.0000 S.Y. 68.75 % 45.0000 12.50 % 30.0000 -25.00 %

45,630.00 18,590.00 30,420.00 3,380.00 20,280.00 -6,760.00
40.0000

27,040.00

67.5000
10 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 512/15N

676.0000 S.Y. 68.75 % 45.0000 12.50 % 30.0000 -25.00 %

45,630.00 18,590.00 30,420.00 3,380.00 20,280.00 -6,760.00
40.0000

27,040.00

2.5000
11 PLANING BITUMINOUS PAVEMENT 

53200.0000 S.Y. -16.67 % 3.0000 0.00 % 3.0000 0.00 %

133,000.00 -26,600.00 159,600.00 0.00 159,600.00 0.00
3.0000

159,600.00

225.0000
12 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

60.0000 TON 50.00 % 310.0000 106.67 % 310.0000 106.67 %

13,500.00 4,500.00 18,600.00 9,600.00 18,600.00 9,600.00
150.0000
9,000.00

87.0000
13 HMA CL. 1/2 IN. PG 58H-22

5680.0000 TON -13.00 % 80.9000 -19.10 % 138.0000 38.00 %

494,160.00 -73,840.00 459,512.00 -108,488.00 783,840.00 215,840.00
100.0000

568,000.00
14 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

17,070.00 17,070.00 17,070.0017,070.00
15 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

11,380.00 11,380.00 11,380.0011,380.00
16 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

14,289.00 14,289.00 14,289.0014,289.00

38.0000
17 HMA SAWCUT AND SEAL 

224.0000 L.F. 8.57 % 35.0000 0.00 % 25.0000 -28.57 %

8,512.00 672.00 7,840.00 0.00 5,600.00 -2,240.00
35.0000
7,840.00

18 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
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EROSION CONTROL AND ROADSIDE PLANTING

25.0000
19 ESC LEAD 

5.0000 DAY -87.50 % 130.0000 -35.00 % 50.0000 -75.00 %

125.00 -875.00 650.00 -350.00 250.00 -750.00
200.0000
1,000.00

90.0000
20 INLET PROTECTION 

20.0000 EACH -10.00 % 75.0000 -25.00 % 120.0000 20.00 %

1,800.00 -200.00 1,500.00 -500.00 2,400.00 400.00
100.0000
2,000.00

21 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

TRAFFIC

60.0000
22 FLEXIBLE GUIDE POST 

110.0000 EACH 9.09 % 54.5000 -0.91 % 60.0000 9.09 %

6,600.00 550.00 5,995.00 -55.00 6,600.00 550.00
55.0000
6,050.00

0.2000
23 PAINT LINE 

64980.0000 L.F. -20.00 % 0.1800 -28.00 % 0.2000 -20.00 %

12,996.00 -3,249.00 11,696.40 -4,548.60 12,996.00 -3,249.00
0.2500

16,245.00

0.8500
24 PROFILED PLASTIC LINE 

35120.0000 L.F. -57.50 % 0.7600 -62.00 % 1.0000 -50.00 %

29,852.00 -40,388.00 26,691.20 -43,548.80 35,120.00 -35,120.00
2.0000

70,240.00

5.2500
25 GROOVED PLASTIC LINE 

2990.0000 L.F. 31.25 % 5.0000 25.00 % 5.5000 37.50 %

15,697.50 3,737.50 14,950.00 2,990.00 16,445.00 4,485.00
4.0000

11,960.00

4.2500
26 PROFILED PLASTIC WIDE LANE LINE 

2920.0000 L.F. -15.00 % 4.0000 -20.00 % 4.5000 -10.00 %

12,410.00 -2,190.00 11,680.00 -2,920.00 13,140.00 -1,460.00
5.0000

14,600.00

65.0000
27 PLASTIC DRAINAGE MARKING 

63.0000 EACH 62.50 % 60.0000 50.00 % 50.0000 25.00 %

4,095.00 1,575.00 3,780.00 1,260.00 3,150.00 630.00
40.0000
2,520.00

65.0000
28 PLASTIC JUNCTION BOX MARKING 

14.0000 EACH 62.50 % 60.0000 50.00 % 50.0000 25.00 %

910.00 350.00 840.00 280.00 700.00 140.00
40.0000
560.00
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TRAFFIC

325.0000
29 PLASTIC AERIAL SURVEILLANCE FULL MARKER 

4.0000 EACH 30.00 % 300.0000 20.00 % 325.0000 30.00 %

1,300.00 300.00 1,200.00 200.00 1,300.00 300.00
250.0000
1,000.00

325.0000
30 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 

6.0000 EACH 30.00 % 300.0000 20.00 % 325.0000 30.00 %

1,950.00 450.00 1,800.00 300.00 1,950.00 450.00
250.0000
1,500.00

4,750.0000
31 RAISED PAVEMENT MARKER TYPE 2 

0.0400 HUND 163.89 % 4,500.0000 150.00 % 6,500.0000 261.11 %

190.00 118.00 180.00 108.00 260.00 188.00
1,800.0000

72.00

1,900.0000
32 RECESSED PAVEMENT MARKER 

5.9600 HUND -5.00 % 1,800.0000 -10.00 % 1,700.0000 -15.00 %

11,324.00 -596.00 10,728.00 -1,192.00 10,132.00 -1,788.00
2,000.0000
11,920.00

0.3500
33 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

35440.0000 L.F. 75.00 % 0.4500 125.00 % 0.4000 100.00 %

12,404.00 5,316.00 15,948.00 8,860.00 14,176.00 7,088.00
0.2000

7,088.00
34 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -53.33 % -26.67 % 7.00 %

140,000.00 -160,000.00 220,000.00 -80,000.00 321,000.00 21,000.00300,000.00

11.0000
35 RADAR SPEED DISPLAY SIGN

300.0000 HR  -26.67 % 10.0000 -33.33 % 27.0000 80.00 %

3,300.00 -1,200.00 3,000.00 -1,500.00 8,100.00 3,600.00
15.0000
4,500.00

OTHER ITEMS

375.0000
36 REMOVING MONUMENT CASE AND COVER

1.0000 EACH 50.00 % 100.0000 -60.00 % 1,000.0000 300.00 %

375.00 125.00 100.00 -150.00 1,000.00 750.00
250.0000
250.00

37 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
38 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
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OTHER ITEMS
39 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
40 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
41 SPCC PLAN 

L.S. -83.33 % -33.33 % -50.00 %

250.00 -1,250.00 1,000.00 -500.00 750.00 -750.001,500.00

$1,305,503.50 -19.86% $1,398,657.60 -14.14% $1,895,951.00 16.39%$1,628,967.00CONTRACT TOTAL

$1,895,951.00$1,305,503.50 $1,398,657.60BASE TOTAL -19.86% -14.14% 16.39%$1,628,967.00


