
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C511 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009515 REGION NO : 3 AWARDED ON : Feb 25 2020 
VERSION NO :3 WORK ORDER# : XL5821
HWY :SR 512
TITLE :SR 512

I-5 TO SR 7 EB
CONGESTION MANAGEMENT
19C511

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/30/2019
14:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749699

1780 DOWN RIVER DR
NORTHEAST ELECTRIC, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100520CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRANSPORTATION SYSTEMS, INC. TITAN EARTHWORK LLC
6917 166TH AVE E 1585 VALENTINE AVE SE

SUMNER   WA  983902908 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : 100622

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -45.71 % 14.29 % 40.57 %

19,000.00 -16,000.00 40,000.00 5,000.00 49,200.00 14,200.0035,000.00
2 CLEARING AND GRUBBING 

L.S. -71.26 % 150.86 % 129.89 %

500.00 -1,240.00 4,365.00 2,625.00 4,000.00 2,260.001,740.00

300.0000
3 REMOVING PLASTIC TRAFFIC MARKING 

2.0000 EACH -25.00 % 330.0000 -17.50 % 100.0000 -75.00 %

600.00 -200.00 660.00 -140.00 200.00 -600.00
400.0000
800.00

DRAINAGE

50.0000
4 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

20.0000 L.F. -37.50 % 85.0000 6.25 % 50.0000 -37.50 %

1,000.00 -600.00 1,700.00 100.00 1,000.00 -600.00
80.0000
1,600.00

SURFACING

55.0000
5 CRUSHED SURFACING BASE COURSE 

20.0000 TON -45.00 % 60.0000 -40.00 % 75.0000 -25.00 %

1,100.00 -900.00 1,200.00 -800.00 1,500.00 -500.00
100.0000
2,000.00

EROSION CONTROL AND ROADSIDE PLANTING

30.0000
6 CHECK DAM 

40.0000 L.F. 50.00 % 20.0000 0.00 % 20.0000 0.00 %

1,200.00 400.00 800.00 0.00 800.00 0.00
20.0000
800.00

7 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

650.00 650.00 650.00650.00

6,000.0000
8 SEEDING, FERTILIZING, AND MULCHING 

0.2300 ACRE 0.00 % 32,000.0000 433.33 % 1,000.0000 -83.33 %

1,380.00 0.00 7,360.00 5,980.00 230.00 -1,150.00
6,000.0000
1,380.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C511 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009515 REGION NO : 3 AWARDED ON : Feb 25 2020 
VERSION NO :3 WORK ORDER# : XL5821
HWY :SR 512
TITLE :SR 512

I-5 TO SR 7 EB
CONGESTION MANAGEMENT
19C511

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/30/2019
14:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749699

1780 DOWN RIVER DR
NORTHEAST ELECTRIC, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100520CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRANSPORTATION SYSTEMS, INC. TITAN EARTHWORK LLC
6917 166TH AVE E 1585 VALENTINE AVE SE

SUMNER   WA  983902908 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : 100622

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

5.0000
9 HIGH VISIBILITY FENCE 

220.0000 L.F. -16.67 % 5.0000 -16.67 % 8.0000 33.33 %

1,100.00 -220.00 1,100.00 -220.00 1,760.00 440.00
6.0000

1,320.00

TRAFFIC

50.0000
10 FIBER OPTIC CABLE MARKER

5.0000 EACH -52.38 % 65.0000 -38.10 % 140.0000 33.33 %

250.00 -275.00 325.00 -200.00 700.00 175.00
105.0000
525.00

65.0000
11 PLASTIC STOP LINE 

36.0000 L.F. 8.33 % 75.0000 25.00 % 60.0000 0.00 %

2,340.00 180.00 2,700.00 540.00 2,160.00 0.00
60.0000
2,160.00

80.0000
12 PLASTIC JUNCTION BOX MARKING 

27.0000 EACH -46.67 % 85.0000 -43.33 % 130.0000 -13.33 %

2,160.00 -1,890.00 2,295.00 -1,755.00 3,510.00 -540.00
150.0000
4,050.00

13 PERMANENT SIGNING 
L.S. -12.50 % 1.46 % -27.08 %

2,100.00 -300.00 2,435.00 35.00 1,750.00 -650.002,400.00
14 ILLUMINATION SYSTEM STEELE ST

L.S. -25.14 % 8.78 % 77.60 %

27,399.00 -9,201.00 39,814.00 3,214.00 65,000.00 28,400.0036,600.00
15 ILLUMINATION SYSTEM PACIFIC AVE

L.S. -50.30 % 49.10 % 83.82 %

20,278.00 -20,522.00 60,831.00 20,031.00 75,000.00 34,200.0040,800.00
16 ITS SYSTEM STEELE ST

L.S. -0.49 % -22.94 % -9.87 %

104,886.00 -514.00 81,216.00 -24,184.00 95,000.00 -10,400.00105,400.00
17 ITS SYSTEM PACIFIC AVE

L.S. 30.68 % 6.37 % 20.15 %

141,392.00 33,192.00 115,092.00 6,892.00 130,000.00 21,800.00108,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C511 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009515 REGION NO : 3 AWARDED ON : Feb 25 2020 
VERSION NO :3 WORK ORDER# : XL5821
HWY :SR 512
TITLE :SR 512

I-5 TO SR 7 EB
CONGESTION MANAGEMENT
19C511

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/30/2019
14:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749699

1780 DOWN RIVER DR
NORTHEAST ELECTRIC, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100520CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRANSPORTATION SYSTEMS, INC. TITAN EARTHWORK LLC
6917 166TH AVE E 1585 VALENTINE AVE SE

SUMNER   WA  983902908 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : 100622

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
18 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 80.88 % -18.55 % 25.51 %

61,500.00 27,500.00 27,693.00 -6,307.00 42,675.00 8,675.0034,000.00

OTHER ITEMS

40.0000
19 CHAIN LINK FENCE TYPE 3 

110.0000 L.F. -11.11 % 50.0000 11.11 % 50.0000 11.11 %

4,400.00 -550.00 5,500.00 550.00 5,500.00 550.00
45.0000
4,950.00

200.0000
20 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

18.0000 EACH -20.00 % 260.0000 4.00 % 300.0000 20.00 %

3,600.00 -900.00 4,680.00 180.00 5,400.00 900.00
250.0000
4,500.00

750.0000
21 SINGLE 6 FT. COATED CHAIN LINK GATE 

2.0000 EACH 25.00 % 820.0000 36.67 % 900.0000 50.00 %

1,500.00 300.00 1,640.00 440.00 1,800.00 600.00
600.0000
1,200.00

22 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

400.00 400.00 400.00400.00
23 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
24 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
25 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
26 SPCC PLAN 

L.S. 150.00 % 150.00 % -58.33 %

1,500.00 900.00 1,500.00 900.00 250.00 -350.00600.00

500.0000
27 NO TRESPASSING SIGN 

3.0000 EACH 0.00 % 110.0000 -78.00 % 250.0000 -50.00 %

1,500.00 0.00 330.00 -1,170.00 750.00 -750.00
500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C511 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009515 REGION NO : 3 AWARDED ON : Feb 25 2020 
VERSION NO :3 WORK ORDER# : XL5821
HWY :SR 512
TITLE :SR 512

I-5 TO SR 7 EB
CONGESTION MANAGEMENT
19C511

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/30/2019
14:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749699

1780 DOWN RIVER DR
NORTHEAST ELECTRIC, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100520CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRANSPORTATION SYSTEMS, INC. TITAN EARTHWORK LLC
6917 166TH AVE E 1585 VALENTINE AVE SE

SUMNER   WA  983902908 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : 100622

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
28 HEALTH AND SAFETY PLAN 

L.S. 212.50 % 150.00 % 25.00 %

2,500.00 1,700.00 2,000.00 1,200.00 1,000.00 200.00800.00
29 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

$406,736.00 2.74% $408,787.00 3.26% $492,736.00 24.47%$395,876.00CONTRACT TOTAL

$492,736.00$406,736.00 $408,787.00BASE TOTAL 2.74% 3.26% 24.47%$395,876.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C511 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009515 REGION NO : 3 AWARDED ON : Feb 25 2020 
VERSION NO :3 WORK ORDER# : XL5821
HWY :SR 512
TITLE :SR 512

I-5 TO SR 7 EB
CONGESTION MANAGEMENT
19C511

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/30/2019
14:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986650980

6000 NE 88TH ST SUITE B-105
MILL PLAIN ELECTRIC, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

535000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TOTEM ELECTRIC OF TACOMA, INC. ELCON CORPORATION
2332 S JEFFERSON AVE 5801 23RD DR W SUITE 100
98402-1405
TACOMA   WA  984011093 EVERETT   WA  982031587
CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100398

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 37.83 % 40.95 % 53.14 %

48,240.00 13,240.00 49,331.00 14,331.00 53,600.00 18,600.0035,000.00
2 CLEARING AND GRUBBING 

L.S. 187.36 % 92.01 % 182.76 %

5,000.00 3,260.00 3,341.00 1,601.00 4,920.00 3,180.001,740.00

530.0000
3 REMOVING PLASTIC TRAFFIC MARKING 

2.0000 EACH 32.50 % 322.5600 -19.36 % 370.0000 -7.50 %

1,060.00 260.00 645.12 -154.88 740.00 -60.00
400.0000
800.00

DRAINAGE

80.0000
4 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

20.0000 L.F. 0.00 % 173.0000 116.25 % 180.0000 125.00 %

1,600.00 0.00 3,460.00 1,860.00 3,600.00 2,000.00
80.0000
1,600.00

SURFACING

35.0000
5 CRUSHED SURFACING BASE COURSE 

20.0000 TON -65.00 % 127.0000 27.00 % 340.0000 240.00 %

700.00 -1,300.00 2,540.00 540.00 6,800.00 4,800.00
100.0000
2,000.00

EROSION CONTROL AND ROADSIDE PLANTING

20.0000
6 CHECK DAM 

40.0000 L.F. 0.00 % 112.0000 460.00 % 50.0000 150.00 %

800.00 0.00 4,480.00 3,680.00 2,000.00 1,200.00
20.0000
800.00

7 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

650.00 650.00 650.00650.00

8,000.0000
8 SEEDING, FERTILIZING, AND MULCHING 

0.2300 ACRE 33.33 % 5,600.0000 -6.67 % 34,190.0000 469.83 %

1,840.00 460.00 1,288.00 -92.00 7,863.70 6,483.70
6,000.0000
1,380.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C511 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009515 REGION NO : 3 AWARDED ON : Feb 25 2020 
VERSION NO :3 WORK ORDER# : XL5821
HWY :SR 512
TITLE :SR 512

I-5 TO SR 7 EB
CONGESTION MANAGEMENT
19C511

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/30/2019
14:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986650980

6000 NE 88TH ST SUITE B-105
MILL PLAIN ELECTRIC, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

535000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TOTEM ELECTRIC OF TACOMA, INC. ELCON CORPORATION
2332 S JEFFERSON AVE 5801 23RD DR W SUITE 100
98402-1405
TACOMA   WA  984011093 EVERETT   WA  982031587
CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100398

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

3.0000
9 HIGH VISIBILITY FENCE 

220.0000 L.F. -50.00 % 14.0000 133.33 % 10.0000 66.67 %

660.00 -660.00 3,080.00 1,760.00 2,200.00 880.00
6.0000

1,320.00

TRAFFIC

90.0000
10 FIBER OPTIC CABLE MARKER

5.0000 EACH -14.29 % 112.0000 6.67 % 210.0000 100.00 %

450.00 -75.00 560.00 35.00 1,050.00 525.00
105.0000
525.00

100.0000
11 PLASTIC STOP LINE 

36.0000 L.F. 66.67 % 36.9600 -38.40 % 80.0000 33.33 %

3,600.00 1,440.00 1,330.56 -829.44 2,880.00 720.00
60.0000
2,160.00

130.0000
12 PLASTIC JUNCTION BOX MARKING 

27.0000 EACH -13.33 % 39.2000 -73.87 % 90.0000 -40.00 %

3,510.00 -540.00 1,058.40 -2,991.60 2,430.00 -1,620.00
150.0000
4,050.00

13 PERMANENT SIGNING 
L.S. 35.75 % 15.46 % 100.83 %

3,258.00 858.00 2,771.00 371.00 4,820.00 2,420.002,400.00
14 ILLUMINATION SYSTEM STEELE ST

L.S. -4.43 % 39.63 % 81.69 %

34,980.00 -1,620.00 51,105.00 14,505.00 66,500.00 29,900.0036,600.00
15 ILLUMINATION SYSTEM PACIFIC AVE

L.S. -12.99 % 49.89 % 85.78 %

35,500.00 -5,300.00 61,156.00 20,356.00 75,800.00 35,000.0040,800.00
16 ITS SYSTEM STEELE ST

L.S. 13.64 % 1.28 % 16.41 %

119,780.00 14,380.00 106,744.00 1,344.00 122,700.00 17,300.00105,400.00
17 ITS SYSTEM PACIFIC AVE

L.S. 35.86 % 16.78 % 41.04 %

147,000.00 38,800.00 126,354.00 18,154.00 152,600.00 44,400.00108,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C511 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009515 REGION NO : 3 AWARDED ON : Feb 25 2020 
VERSION NO :3 WORK ORDER# : XL5821
HWY :SR 512
TITLE :SR 512

I-5 TO SR 7 EB
CONGESTION MANAGEMENT
19C511

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/30/2019
14:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986650980

6000 NE 88TH ST SUITE B-105
MILL PLAIN ELECTRIC, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

535000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TOTEM ELECTRIC OF TACOMA, INC. ELCON CORPORATION
2332 S JEFFERSON AVE 5801 23RD DR W SUITE 100
98402-1405
TACOMA   WA  984011093 EVERETT   WA  982031587
CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100398

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
18 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 91.18 % 40.41 % 199.12 %

65,000.00 31,000.00 47,739.00 13,739.00 101,700.00 67,700.0034,000.00

OTHER ITEMS

60.0000
19 CHAIN LINK FENCE TYPE 3 

110.0000 L.F. 33.33 % 58.2400 29.42 % 140.0000 211.11 %

6,600.00 1,650.00 6,406.40 1,456.40 15,400.00 10,450.00
45.0000
4,950.00

330.0000
20 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

18.0000 EACH 32.00 % 320.3200 28.13 % 130.0000 -48.00 %

5,940.00 1,440.00 5,765.76 1,265.76 2,340.00 -2,160.00
250.0000
4,500.00

1,300.0000
21 SINGLE 6 FT. COATED CHAIN LINK GATE 

2.0000 EACH 116.67 % 403.2000 -32.80 % 980.0000 63.33 %

2,600.00 1,400.00 806.40 -393.60 1,960.00 760.00
600.0000
1,200.00

22 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

400.00 400.00 400.00400.00
23 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
24 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
25 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
26 SPCC PLAN 

L.S. 50.00 % 737.17 % 408.33 %

900.00 300.00 5,023.00 4,423.00 3,050.00 2,450.00600.00

240.0000
27 NO TRESPASSING SIGN 

3.0000 EACH -52.00 % 167.0000 -66.60 % 260.0000 -48.00 %

720.00 -780.00 501.00 -999.00 780.00 -720.00
500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C511 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009515 REGION NO : 3 AWARDED ON : Feb 25 2020 
VERSION NO :3 WORK ORDER# : XL5821
HWY :SR 512
TITLE :SR 512

I-5 TO SR 7 EB
CONGESTION MANAGEMENT
19C511

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/30/2019
14:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986650980

6000 NE 88TH ST SUITE B-105
MILL PLAIN ELECTRIC, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

535000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TOTEM ELECTRIC OF TACOMA, INC. ELCON CORPORATION
2332 S JEFFERSON AVE 5801 23RD DR W SUITE 100
98402-1405
TACOMA   WA  984011093 EVERETT   WA  982031587
CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100398

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
28 HEALTH AND SAFETY PLAN 

L.S. 150.00 % 1,230.00 % 192.50 %

2,000.00 1,200.00 10,640.00 9,840.00 2,340.00 1,540.00800.00
29 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

$495,289.00 25.11% $499,676.64 26.22% $641,624.70 62.08%$395,876.00CONTRACT TOTAL

$641,624.70$495,289.00 $499,676.64BASE TOTAL 25.11% 26.22% 62.08%$395,876.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C511 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009515 REGION NO : 3 AWARDED ON : Feb 25 2020 
VERSION NO :3 WORK ORDER# : XL5821
HWY :SR 512
TITLE :SR 512

I-5 TO SR 7 EB
CONGESTION MANAGEMENT
19C511

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/30/2019
14:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982037120

1100 MERRILL CREEK PARKWAY
VALLEY ELECTRIC CO. OF MT. VER

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100498CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 85.30 % -100.00 %

64,855.37 29,855.37 0.0035,000.00
2 CLEARING AND GRUBBING 

L.S. 16.79 % -100.00 %

2,032.09 292.09 0.001,740.00

130.6400
3 REMOVING PLASTIC TRAFFIC MARKING 

2.0000 EACH -67.34 % -100.00 %

261.28 -538.72 0.00
400.0000
800.00

DRAINAGE

263.1300
4 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

20.0000 L.F. 228.91 % -100.00 %

5,262.60 3,662.60 0.00
80.0000
1,600.00

SURFACING

122.8600
5 CRUSHED SURFACING BASE COURSE 

20.0000 TON 22.86 % -100.00 %

2,457.20 457.20 0.00
100.0000
2,000.00

EROSION CONTROL AND ROADSIDE PLANTING

23.8500
6 CHECK DAM 

40.0000 L.F. 19.25 % -100.00 %

954.00 154.00 0.00
20.0000
800.00

7 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

650.00 0.00650.00

5,604.2600
8 SEEDING, FERTILIZING, AND MULCHING 

0.2300 ACRE -6.60 % -100.00 %

1,288.98 -91.02 0.00
6,000.0000
1,380.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C511 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009515 REGION NO : 3 AWARDED ON : Feb 25 2020 
VERSION NO :3 WORK ORDER# : XL5821
HWY :SR 512
TITLE :SR 512

I-5 TO SR 7 EB
CONGESTION MANAGEMENT
19C511

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/30/2019
14:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982037120

1100 MERRILL CREEK PARKWAY
VALLEY ELECTRIC CO. OF MT. VER

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100498CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

6.6500
9 HIGH VISIBILITY FENCE 

220.0000 L.F. 10.83 % -100.00 %

1,463.00 143.00 0.00
6.0000

1,320.00

TRAFFIC

388.5800
10 FIBER OPTIC CABLE MARKER

5.0000 EACH 270.08 % -100.00 %

1,942.90 1,417.90 0.00
105.0000
525.00

18.8700
11 PLASTIC STOP LINE 

36.0000 L.F. -68.55 % -100.00 %

679.32 -1,480.68 0.00
60.0000
2,160.00

158.7100
12 PLASTIC JUNCTION BOX MARKING 

27.0000 EACH 5.81 % -100.00 %

4,285.17 235.17 0.00
150.0000
4,050.00

13 PERMANENT SIGNING 
L.S. 25.14 % -100.00 %

3,003.38 603.38 0.002,400.00
14 ILLUMINATION SYSTEM STEELE ST

L.S. 137.83 % -100.00 %

87,045.48 50,445.48 0.0036,600.00
15 ILLUMINATION SYSTEM PACIFIC AVE

L.S. 172.71 % -100.00 %

111,263.99 70,463.99 0.0040,800.00
16 ITS SYSTEM STEELE ST

L.S. 45.63 % -100.00 %

153,498.05 48,098.05 0.00105,400.00
17 ITS SYSTEM PACIFIC AVE

L.S. 25.24 % -100.00 %

135,508.80 27,308.80 0.00108,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C511 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009515 REGION NO : 3 AWARDED ON : Feb 25 2020 
VERSION NO :3 WORK ORDER# : XL5821
HWY :SR 512
TITLE :SR 512

I-5 TO SR 7 EB
CONGESTION MANAGEMENT
19C511

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/30/2019
14:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982037120

1100 MERRILL CREEK PARKWAY
VALLEY ELECTRIC CO. OF MT. VER

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100498CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
18 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 63.36 % -100.00 %

55,541.45 21,541.45 0.0034,000.00

OTHER ITEMS

32.9100
19 CHAIN LINK FENCE TYPE 3 

110.0000 L.F. -26.87 % -100.00 %

3,620.10 -1,329.90 0.00
45.0000
4,950.00

201.0800
20 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

18.0000 EACH -19.57 % -100.00 %

3,619.44 -880.56 0.00
250.0000
4,500.00

1,809.7300
21 SINGLE 6 FT. COATED CHAIN LINK GATE 

2.0000 EACH 201.62 % -100.00 %

3,619.46 2,419.46 0.00
600.0000
1,200.00

22 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

400.00 0.00400.00
23 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
24 MINOR CHANGE 

CALC 0.00 % 0.00 %

-2.00 0.00-2.00
25 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-2.00 0.00-2.00
26 SPCC PLAN 

L.S. 78.20 % -100.00 %

1,069.19 469.19 0.00600.00

392.7700
27 NO TRESPASSING SIGN 

3.0000 EACH -21.45 % -100.00 %

1,178.31 -321.69 0.00
500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C511 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009515 REGION NO : 3 AWARDED ON : Feb 25 2020 
VERSION NO :3 WORK ORDER# : XL5821
HWY :SR 512
TITLE :SR 512

I-5 TO SR 7 EB
CONGESTION MANAGEMENT
19C511

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/30/2019
14:50

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982037120

1100 MERRILL CREEK PARKWAY
VALLEY ELECTRIC CO. OF MT. VER

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100498CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
28 HEALTH AND SAFETY PLAN 

L.S. 413.10 % -100.00 %

4,104.83 3,304.83 0.00800.00
29 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 %

2,500.00 0.002,500.00

$652,105.39 64.72% $0.00$395,876.00CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$652,105.39BASE TOTAL 64.72%$395,876.00


