
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009614 REGION NO : 1 AWARDED ON : Dec 15 2020 
VERSION NO :3 WORK ORDER# : XL5465

HWY :SR 005
TITLE :I-5

NORTHBOUND ON-RAMP AT BAKERVIEW
IMPROVEMENTS
20A031

PROJECT :
COUNTY(S) :WHATCOM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/06/2020
10:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRAHAM CONTRACTING, LTD. FABER CONSTRUCTION CORP.
13555 SE 36TH ST SUITE 120 6951 HANNEGAN RD

BELLEVUE   WA  980061442 LYNDEN   WA  982641511
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100763

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. -32.99 % -24.84 % -48.26 %

240,748.25 -118,501.53 270,000.00 -89,249.78 185,887.00 -173,362.78359,249.78

19,000.0000

2 CLEARING AND GRUBBING 

2.5900 ACRE 26.67 % 20,000.0000 33.33 % 14,537.0000 -3.09 %

49,210.00 10,360.00 51,800.00 12,950.00 37,650.83 -1,199.17

15,000.0000

38,850.00

780.0000

3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH 56.00 % 1,200.0000 140.00 % 1,002.0000 100.40 %

1,560.00 560.00 2,400.00 1,400.00 2,004.00 1,004.00

500.0000

1,000.00

7.0000

4 REMOVING CEMENT CONC. CURB 

275.0000 L.F. -72.00 % 6.0000 -76.00 % 8.0000 -68.00 %

1,925.00 -4,950.00 1,650.00 -5,225.00 2,200.00 -4,675.00

25.0000

6,875.00

10.0000

5 REMOVING GUARDRAIL 

70.0000 L.F. -50.00 % 20.0000 0.00 % 42.0000 110.00 %

700.00 -700.00 1,400.00 0.00 2,940.00 1,540.00

20.0000

1,400.00

300.0000

6 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH -40.00 % 600.0000 20.00 % 559.0000 11.80 %

300.00 -200.00 600.00 100.00 559.00 59.00

500.0000

500.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -50.80 % 0.00 % -47.95 %

7,380.00 -7,620.00 15,000.00 0.00 7,808.00 -7,192.0015,000.00

3.7500

8 REMOVING CHAIN LINK FENCE 

1304.0000 L.F. -62.50 % 6.0000 -40.00 % 10.0000 0.00 %

4,890.00 -8,150.00 7,824.00 -5,216.00 13,040.00 0.00

10.0000

13,040.00

GRADING

23.0000

9 ROADWAY EXCAVATION INCL. HAUL 

1776.7000 C.Y. -61.67 % 31.0000 -48.33 % 28.0000 -53.33 %

40,864.10 -65,737.90 55,077.70 -51,524.30 49,747.60 -56,854.40

60.0000

106,602.00

10.6400

10 SELECT BORROW INCL. HAUL 

48066.4000 TON -11.33 % 12.0000 0.00 % 17.0000 41.67 %

511,426.50 -65,370.30 576,796.80 0.00 817,128.80 240,332.00

12.0000

576,796.80
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GRADING

4.5000

11 EMBANKMENT COMPACTION 

25981.9000 C.Y. -55.00 % 5.0000 -50.00 % 4.0000 -60.00 %

116,918.55 -142,900.45 129,909.50 -129,909.50 103,927.60 -155,891.40

10.0000

259,819.00

DRAINAGE

3,200.0000

12 GRATE INLET TYPE 2 

2.0000 EACH 6.67 % 3,000.0000 0.00 % 2,898.0000 -3.40 %

6,400.00 400.00 6,000.00 0.00 5,796.00 -204.00

3,000.0000

6,000.00

86.0000

13 DRAIN PIPE 12 IN. DIAM. 

64.0000 L.F. 145.71 % 60.0000 71.43 % 54.0000 54.29 %

5,504.00 3,264.00 3,840.00 1,600.00 3,456.00 1,216.00

35.0000

2,240.00

72.0000

14 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 

366.0000 L.F. -4.00 % 60.0000 -20.00 % 62.0000 -17.33 %

26,352.00 -1,098.00 21,960.00 -5,490.00 22,692.00 -4,758.00

75.0000

27,450.00

200.0000

15 QUARRY SPALLS 

2.0000 C.Y. 400.00 % 575.0000 1,337.50 % 290.0000 625.00 %

400.00 320.00 1,150.00 1,070.00 580.00 500.00

40.0000

80.00

STORM SEWER

1,380.0000

16 CATCH BASIN TYPE 1 

3.0000 EACH -44.80 % 2,250.0000 -10.00 % 1,807.0000 -27.72 %

4,140.00 -3,360.00 6,750.00 -750.00 5,421.00 -2,079.00

2,500.0000

7,500.00

2,425.0000

17 CATCH BASIN TYPE 2 48 IN. DIAM. 

8.0000 EACH -57.90 % 3,500.0000 -39.24 % 3,965.0000 -31.16 %

19,400.00 -26,680.00 28,000.00 -18,080.00 31,720.00 -14,360.00

5,760.0000

46,080.00

4.0000

18 TESTING STORM SEWER PIPE 

1197.0000 L.F. -20.00 % 4.0000 -20.00 % 2.0000 -60.00 %

4,788.00 -1,197.00 4,788.00 -1,197.00 2,394.00 -3,591.00

5.0000

5,985.00

47.0000

19 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

185.0000 L.F. -32.86 % 42.0000 -40.00 % 44.0000 -37.14 %

8,695.00 -4,255.00 7,770.00 -5,180.00 8,140.00 -4,810.00

70.0000

12,950.00
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STORM SEWER

65.0000

20 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

698.0000 L.F. -13.33 % 50.0000 -33.33 % 51.0000 -32.00 %

45,370.00 -6,980.00 34,900.00 -17,450.00 35,598.00 -16,752.00

75.0000

52,350.00

SURFACING

32.5000

21 CRUSHED SURFACING BASE COURSE 

1284.8000 TON -18.75 % 32.5000 -18.75 % 29.0000 -27.50 %

41,756.00 -9,636.00 41,756.00 -9,636.00 37,259.20 -14,132.80

40.0000

51,392.00

CEMENT CONCRETE PAVEMENT

175.0000

22 TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT

121.0000 S.Y. 40.00 % 280.0000 124.00 % 240.0000 92.00 %

21,175.00 6,050.00 33,880.00 18,755.00 29,040.00 13,915.00

125.0000

15,125.00

61.5000

23 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

50.0000 L.F. 105.00 % 60.0000 100.00 % 6.0000 -80.00 %

3,075.00 1,575.00 3,000.00 1,500.00 300.00 -1,200.00

30.0000

1,500.00

HOT MIX ASPHALT

6.2500

24 PLANING BITUMINOUS PAVEMENT 

2047.0000 S.Y. 25.00 % 5.0000 0.00 % 5.0000 0.00 %

12,793.75 2,558.75 10,235.00 0.00 10,235.00 0.00

5.0000

10,235.00

150.0000

25 HMA CORE-ROADWAY 

30.0000 EACH -50.00 % 140.0000 -53.33 % 240.0000 -20.00 %

4,500.00 -4,500.00 4,200.00 -4,800.00 7,200.00 -1,800.00

300.0000

9,000.00

112.0000

26 HMA CL. 3/8 IN. PG 58H-22

3013.4000 TON -2.61 % 110.0000 -4.35 % 136.0000 18.26 %

337,500.80 -9,040.20 331,474.00 -15,067.00 409,822.40 63,281.40

115.0000

346,541.00

27 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00
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HOT MIX ASPHALT

28 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

6,929.00 6,929.00 6,929.006,929.00

29 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,150.00 12,150.00 12,150.0012,150.00

6.0000

30 LONGITUDINAL JOINT SEAL 

1050.0000 L.F. 50.00 % 6.0000 50.00 % 2.0000 -50.00 %

6,300.00 2,100.00 6,300.00 2,100.00 2,100.00 -2,100.00

4.0000

4,200.00

31 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING

73.0000

32 ESC LEAD 

17.0000 DAY -27.00 % 50.0000 -50.00 % 215.0000 115.00 %

1,241.00 -459.00 850.00 -850.00 3,655.00 1,955.00

100.0000

1,700.00

33 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 30.00 % 150.00 % 341.01 %

13,000.00 3,000.00 25,000.00 15,000.00 44,101.00 34,101.0010,000.00

1.7500

34 SEEDING, FERTILIZING, AND MULCHING 

2001.0000 S.Y. -65.00 % 2.0000 -60.00 % 3.0000 -40.00 %

3,501.75 -6,503.25 4,002.00 -6,003.00 6,003.00 -4,002.00

5.0000

10,005.00

22.5000

35 PSIPE DOUGLAS FIR, 18 IN. HT, #2 CONT.

327.0000 EACH -10.00 % 21.0000 -16.00 % 30.0000 20.00 %

7,357.50 -817.50 6,867.00 -1,308.00 9,810.00 1,635.00

25.0000

8,175.00

22.5000

36 PSIPE WESTERN RED CEDAR, 18 IN. HT, #2 CONT.

327.0000 EACH -10.00 % 21.0000 -16.00 % 30.0000 20.00 %

7,357.50 -817.50 6,867.00 -1,308.00 9,810.00 1,635.00

25.0000

8,175.00

20.0000

37 PSIPE CASCARA, #2 CONT.

327.0000 EACH 5.26 % 19.0000 0.00 % 30.0000 57.89 %

6,540.00 327.00 6,213.00 0.00 9,810.00 3,597.00

19.0000

6,213.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009614 REGION NO : 1 AWARDED ON : Dec 15 2020 
VERSION NO :3 WORK ORDER# : XL5465

HWY :SR 005
TITLE :I-5

NORTHBOUND ON-RAMP AT BAKERVIEW
IMPROVEMENTS
20A031

PROJECT :
COUNTY(S) :WHATCOM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/06/2020
10:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRAHAM CONTRACTING, LTD. FABER CONSTRUCTION CORP.
13555 SE 36TH ST SUITE 120 6951 HANNEGAN RD

BELLEVUE   WA  980061442 LYNDEN   WA  982641511
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100763

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

11.0000

38 PSIPE SNOWBERRY, #1 CONT.

653.0000 EACH -8.33 % 11.0000 -8.33 % 18.0000 50.00 %

7,183.00 -653.00 7,183.00 -653.00 11,754.00 3,918.00

12.0000

7,836.00

11.0000

39 PSIPE NOOTKA ROSE, #1 CONT.

979.0000 EACH 10.00 % 11.0000 10.00 % 18.0000 80.00 %

10,769.00 979.00 10,769.00 979.00 17,622.00 7,832.00

10.0000

9,790.00

11.0000

40 PSIPE RED OSIER DOGWOOD, #1 CONT.

1306.0000 EACH 0.00 % 11.0000 0.00 % 18.0000 63.64 %

14,366.00 0.00 14,366.00 0.00 23,508.00 9,142.00

11.0000

14,366.00

13.0000

41 PSIPE VINE MAPLE, #1 CONT.

653.0000 EACH 30.00 % 13.0000 30.00 % 18.0000 80.00 %

8,489.00 1,959.00 8,489.00 1,959.00 11,754.00 5,224.00

10.0000

6,530.00

13.0000

42 PSIPE THIMBLEBERRY, #1 CONT.

1022.0000 EACH 30.00 % 13.0000 30.00 % 18.0000 80.00 %

13,286.00 3,066.00 13,286.00 3,066.00 18,396.00 8,176.00

10.0000

10,220.00

15.5000

43 PSIPE TALL OREGON GRAPE, #1 CONT.

936.0000 EACH 55.00 % 15.0000 50.00 % 18.0000 80.00 %

14,508.00 5,148.00 14,040.00 4,680.00 16,848.00 7,488.00

10.0000

9,360.00

18.0000

44 PSIPE CREEPING OREGON GRAPE, #1 CONT.

152.0000 EACH 80.00 % 17.0000 70.00 % 18.0000 80.00 %

2,736.00 1,216.00 2,584.00 1,064.00 2,736.00 1,216.00

10.0000

1,520.00

6.0000

45 FINE COMPOST 

2001.0000 S.Y. 20.00 % 6.0000 20.00 % 7.0000 40.00 %

12,006.00 2,001.00 12,006.00 2,001.00 14,007.00 4,002.00

5.0000

10,005.00

5.0000

46 SOIL AMENDMENT 

10184.0000 S.Y. 0.00 % 5.0000 0.00 % 12.0000 140.00 %

50,920.00 0.00 50,920.00 0.00 122,208.00 71,288.00

5.0000

50,920.00

4.0000

47 BARK OR WOOD CHIP MULCH 

10184.0000 S.Y. -14.89 % 3.5000 -25.53 % 6.0000 27.66 %

40,736.00 -7,128.80 35,644.00 -12,220.80 61,104.00 13,239.20

4.7000

47,864.80

4.5000

48 HIGH VISIBILITY SILT FENCE 

1965.0000 L.F. -35.71 % 5.0000 -28.57 % 7.0000 0.00 %

8,842.50 -4,912.50 9,825.00 -3,930.00 13,755.00 0.00

7.0000

13,755.00
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EROSION CONTROL AND ROADSIDE PLANTING

2.5000

49 SOIL DECOMPACTION

1232.0000 S.Y. -75.00 % 2.0000 -80.00 % 6.0000 -40.00 %

3,080.00 -9,240.00 2,464.00 -9,856.00 7,392.00 -4,928.00

10.0000

12,320.00

TRAFFIC

54.0000

50 CEMENT CONC. TRAFFIC CURB AND GUTTER 

483.0000 L.F. -28.00 % 67.0000 -10.67 % 78.0000 4.00 %

26,082.00 -10,143.00 32,361.00 -3,864.00 37,674.00 1,449.00

75.0000

36,225.00

60.5000

51 CEMENT CONC. PEDESTRIAN CURB 

127.0000 L.F. 0.83 % 49.0000 -18.33 % 78.0000 30.00 %

7,683.50 63.50 6,223.00 -1,397.00 9,906.00 2,286.00

60.0000

7,620.00

34.0000

52 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

280.0000 L.F. 36.00 % 33.0000 32.00 % 41.0000 64.00 %

9,520.00 2,520.00 9,240.00 2,240.00 11,480.00 4,480.00

25.0000

7,000.00

24.5000

53 BEAM GUARDRAIL TYPE 31 

476.0000 L.F. -38.75 % 24.0000 -40.00 % 48.0000 20.00 %

11,662.00 -7,378.00 11,424.00 -7,616.00 22,848.00 3,808.00

40.0000

19,040.00

3,350.0000

54 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH -33.00 % 3,300.0000 -34.00 % 3,926.0000 -21.48 %

6,700.00 -3,300.00 6,600.00 -3,400.00 7,852.00 -2,148.00

5,000.0000

10,000.00

980.0000

55 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH -34.67 % 950.0000 -36.67 % 1,129.0000 -24.73 %

1,960.00 -1,040.00 1,900.00 -1,100.00 2,258.00 -742.00

1,500.0000

3,000.00

44.0000

56 FLEXIBLE GUIDE POST 

40.0000 EACH -20.00 % 48.0000 -12.73 % 77.0000 40.00 %

1,760.00 -440.00 1,920.00 -280.00 3,080.00 880.00

55.0000

2,200.00

2.5000

57 PLASTIC LINE 

5632.0000 L.F. 25.00 % 2.5000 25.00 % 3.0000 50.00 %

14,080.00 2,816.00 14,080.00 2,816.00 16,896.00 5,632.00

2.0000

11,264.00

5.0000

58 PLASTIC WIDE LANE LINE 

940.0000 L.F. 66.67 % 4.5000 50.00 % 5.0000 66.67 %

4,700.00 1,880.00 4,230.00 1,410.00 4,700.00 1,880.00

3.0000

2,820.00
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------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRAHAM CONTRACTING, LTD. FABER CONSTRUCTION CORP.
13555 SE 36TH ST SUITE 120 6951 HANNEGAN RD

BELLEVUE   WA  980061442 LYNDEN   WA  982641511
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100763

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

8.0000

59 PLASTIC CROSSWALK LINE 

320.0000 S.F. -20.00 % 8.0000 -20.00 % 9.0000 -10.00 %

2,560.00 -640.00 2,560.00 -640.00 2,880.00 -320.00

10.0000

3,200.00

13.5000

60 PLASTIC STOP LINE 

123.0000 L.F. -3.57 % 13.0000 -7.14 % 15.0000 7.14 %

1,660.50 -61.50 1,599.00 -123.00 1,845.00 123.00

14.0000

1,722.00

221.0000

61 PLASTIC TRAFFIC ARROW 

21.0000 EACH 10.50 % 210.0000 5.00 % 238.0000 19.00 %

4,641.00 441.00 4,410.00 210.00 4,998.00 798.00

200.0000

4,200.00

190.0000

62 PLASTIC TRAFFIC LETTER 

8.0000 EACH 69.64 % 180.0000 60.71 % 204.0000 82.14 %

1,520.00 624.00 1,440.00 544.00 1,632.00 736.00

112.0000

896.00

151.0000

63 PLASTIC YIELD LINE SYMBOL 

5.0000 EACH -24.50 % 140.0000 -30.00 % 162.0000 -19.00 %

755.00 -245.00 700.00 -300.00 810.00 -190.00

200.0000

1,000.00

319.0000

64 RAISED PAVEMENT MARKER TYPE 1 

11.0000 HUND -8.86 % 300.0000 -14.29 % 342.0000 -2.29 %

3,509.00 -341.00 3,300.00 -550.00 3,762.00 -88.00

350.0000

3,850.00

525.0000

65 RAISED PAVEMENT MARKER TYPE 2 

3.3000 HUND 5.00 % 480.0000 -4.00 % 561.0000 12.20 %

1,732.50 82.50 1,584.00 -66.00 1,851.30 201.30

500.0000

1,650.00

66 PERMANENT SIGNING 

L.S. 91.18 % 147.06 % 171.44 %

65,000.00 31,000.00 84,000.00 50,000.00 92,290.00 58,290.0034,000.00

67 ILLUMINATION SYSTEM 

L.S. -17.39 % -25.64 % -8.45 %

95,000.00 -20,000.00 85,519.00 -29,481.00 105,286.00 -9,714.00115,000.00

68 TRAFFIC SIGNAL SYSTEM 

L.S. 3.23 % -12.90 % -7.40 %

160,000.00 5,000.00 135,000.00 -20,000.00 143,524.00 -11,476.00155,000.00

69 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -82.93 % -79.33 % -74.88 %

128,000.00 -622,000.00 155,000.00 -595,000.00 188,384.00 -561,616.00750,000.00
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CONTRACT NO :009614 REGION NO : 1 AWARDED ON : Dec 15 2020 
VERSION NO :3 WORK ORDER# : XL5465

HWY :SR 005
TITLE :I-5

NORTHBOUND ON-RAMP AT BAKERVIEW
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609 N HILL BLVD
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AMT.DIFF.

100408CONTRACTOR NUMBER :
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GRAHAM CONTRACTING, LTD. FABER CONSTRUCTION CORP.
13555 SE 36TH ST SUITE 120 6951 HANNEGAN RD
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CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100763

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

32.0000

70 CONSTRUCTION SIGNS CLASS A 

272.0000 S.F. 60.00 % 20.0000 0.00 % 18.0000 -10.00 %

8,704.00 3,264.00 5,440.00 0.00 4,896.00 -544.00

20.0000

5,440.00

71 TEMPORARY VIDEO DETECTION 

L.S. -43.75 % -25.00 % -19.44 %

4,500.00 -3,500.00 6,000.00 -2,000.00 6,445.00 -1,555.008,000.00

72 COMMUNICATION CONDUIT SYSTEM

L.S. -49.75 % 15.59 % 22.55 %

30,000.00 -29,696.00 69,000.00 9,304.00 73,159.00 13,463.0059,696.00

73 COMMUNICATION CABLES AND INTERFACES

L.S. 1,478.95 % 952.63 % 958.16 %

30,000.00 28,100.00 20,000.00 18,100.00 20,105.00 18,205.001,900.00

74 TRAFFIC DATA  ACCUMULATION AND RAMP METERING

L.S. 25.00 % -20.83 % -21.08 %

60,000.00 12,000.00 38,000.00 -10,000.00 37,883.00 -10,117.0048,000.00

OTHER ITEMS

75 MIN BID REQ - TYPE B PROGRESS SCHEDULE $5,000

L.S. 0.00 % 0.00 % 25.86 %

5,000.00 0.00 5,000.00 0.00 6,293.00 1,293.005,000.00

14.5000

76 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

1637.0000 C.Y. -27.50 % 13.0000 -35.00 % 40.0000 100.00 %

23,736.50 -9,003.50 21,281.00 -11,459.00 65,480.00 32,740.00

20.0000

32,740.00

0.5000

77 SHORING OR EXTRA EXCAVATION CLASS B 

10980.0000 S.F. -75.00 % 0.5500 -72.50 % 1.0000 -50.00 %

5,490.00 -16,470.00 6,039.00 -15,921.00 10,980.00 -10,980.00

2.0000

21,960.00

500.0000

78 PLUGGING EXISTING PIPE 

2.0000 EACH 0.00 % 750.0000 50.00 % 722.0000 44.40 %

1,000.00 0.00 1,500.00 500.00 1,444.00 444.00

500.0000

1,000.00

500.0000

79 ADJUST INLET 

1.0000 EACH -28.57 % 600.0000 -14.29 % 735.0000 5.00 %

500.00 -200.00 600.00 -100.00 735.00 35.00

700.0000

700.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

80 ROADWAY SURVEYING 

L.S. -9.66 % 5.04 % 12.11 %

21,500.00 -2,300.00 25,000.00 1,200.00 26,681.00 2,881.0023,800.00

81 ADA FEATURES SURVEYING 

L.S. 300.00 % 300.00 % 273.84 %

5,000.00 3,750.00 5,000.00 3,750.00 4,673.00 3,423.001,250.00

147.0000

82 CEMENT CONC. SIDEWALK 

125.4000 S.Y. 5.00 % 205.0000 46.43 % 180.0000 28.57 %

18,433.80 877.80 25,707.00 8,151.00 22,572.00 5,016.00

140.0000

17,556.00

3,900.0000

83 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH -22.00 % 3,250.0000 -35.00 % 4,205.0000 -15.90 %

3,900.00 -1,100.00 3,250.00 -1,750.00 4,205.00 -795.00

5,000.0000

5,000.00

5,600.0000

84 CEMENT CONC. CURB RAMP TYPE S

1.0000 EACH -44.00 % 4,900.0000 -51.00 % 6,607.0000 -33.93 %

5,600.00 -4,400.00 4,900.00 -5,100.00 6,607.00 -3,393.00

10,000.0000

10,000.00

4,500.0000

85 CEMENT CONC. CURB RAMP TYPE COMBINATION

1.0000 EACH -10.00 % 4,900.0000 -2.00 % 4,505.0000 -9.90 %

4,500.00 -500.00 4,900.00 -100.00 4,505.00 -495.00

5,000.0000

5,000.00

44.0000

86 CHAIN LINK FENCE TYPE 3 

468.0000 L.F. 10.00 % 38.0000 -5.00 % 47.0000 17.50 %

20,592.00 1,872.00 17,784.00 -936.00 21,996.00 3,276.00

40.0000

18,720.00

950.0000

87 ABANDON EXISTING MANHOLE 

1.0000 EACH -36.67 % 600.0000 -60.00 % 1,556.0000 3.73 %

950.00 -550.00 600.00 -900.00 1,556.00 56.00

1,500.0000

1,500.00

1,125.0000

88 CONNECTION TO DRAINAGE STRUCTURE 

4.0000 EACH -25.00 % 1,800.0000 20.00 % 2,026.0000 35.07 %

4,500.00 -1,500.00 7,200.00 1,200.00 8,104.00 2,104.00

1,500.0000

6,000.00

89 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

90 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

62.0000

91 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

8.0000 S.Y. 313.33 % 85.0000 466.67 % 58.0000 286.67 %

496.00 376.00 680.00 560.00 464.00 344.00

15.0000

120.00

92 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

93 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

94 SPCC PLAN 

L.S. 0.00 % 400.00 % 48.10 %

1,000.00 0.00 5,000.00 4,000.00 1,481.00 481.001,000.00

$2,585,000.00 -29.98% $2,756,888.00 -25.32% $3,264,220.73 -11.58%$3,691,665.38CONTRACT TOTAL

$3,264,220.73$2,585,000.00 $2,756,888.00BASE TOTAL -29.98% -25.32% -11.58%$3,691,665.38
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PS&E JOB NO :20A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009614 REGION NO : 1 AWARDED ON : Dec 15 2020 
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3287 "H" STREET RD
COLACURCIO BROTHERS, INC.
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------- ------- ------- -------
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. -14.82 % -100.00 %

306,000.00 -53,249.78 0.00359,249.78

25,000.0000

2 CLEARING AND GRUBBING 

2.5900 ACRE 66.67 % -100.00 %

64,750.00 25,900.00 0.00

15,000.0000

38,850.00

800.0000

3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH 60.00 % -100.00 %

1,600.00 600.00 0.00

500.0000

1,000.00

4.5000

4 REMOVING CEMENT CONC. CURB 

275.0000 L.F. -82.00 % -100.00 %

1,237.50 -5,637.50 0.00

25.0000

6,875.00

7.0000

5 REMOVING GUARDRAIL 

70.0000 L.F. -65.00 % -100.00 %

490.00 -910.00 0.00

20.0000

1,400.00

250.0000

6 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH -50.00 % -100.00 %

250.00 -250.00 0.00

500.0000

500.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -50.00 % -100.00 %

7,500.00 -7,500.00 0.0015,000.00

5.0000

8 REMOVING CHAIN LINK FENCE 

1304.0000 L.F. -50.00 % -100.00 %

6,520.00 -6,520.00 0.00

10.0000

13,040.00

GRADING

34.5000

9 ROADWAY EXCAVATION INCL. HAUL 

1776.7000 C.Y. -42.50 % -100.00 %

61,296.15 -45,305.85 0.00

60.0000

106,602.00

16.0000

10 SELECT BORROW INCL. HAUL 

48066.4000 TON 33.33 % -100.00 %

769,062.40 192,265.60 0.00

12.0000

576,796.80
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GRADING

7.5000

11 EMBANKMENT COMPACTION 

25981.9000 C.Y. -25.00 % -100.00 %

194,864.25 -64,954.75 0.00

10.0000

259,819.00

DRAINAGE

1,000.0000

12 GRATE INLET TYPE 2 

2.0000 EACH -66.67 % -100.00 %

2,000.00 -4,000.00 0.00

3,000.0000

6,000.00

80.0000

13 DRAIN PIPE 12 IN. DIAM. 

64.0000 L.F. 128.57 % -100.00 %

5,120.00 2,880.00 0.00

35.0000

2,240.00

60.0000

14 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 

366.0000 L.F. -20.00 % -100.00 %

21,960.00 -5,490.00 0.00

75.0000

27,450.00

230.0000

15 QUARRY SPALLS 

2.0000 C.Y. 475.00 % -100.00 %

460.00 380.00 0.00

40.0000

80.00

STORM SEWER

3,000.0000

16 CATCH BASIN TYPE 1 

3.0000 EACH 20.00 % -100.00 %

9,000.00 1,500.00 0.00

2,500.0000

7,500.00

5,500.0000

17 CATCH BASIN TYPE 2 48 IN. DIAM. 

8.0000 EACH -4.51 % -100.00 %

44,000.00 -2,080.00 0.00

5,760.0000

46,080.00

2.0000

18 TESTING STORM SEWER PIPE 

1197.0000 L.F. -60.00 % -100.00 %

2,394.00 -3,591.00 0.00

5.0000

5,985.00

47.0000

19 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

185.0000 L.F. -32.86 % -100.00 %

8,695.00 -4,255.00 0.00

70.0000

12,950.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

65.0000

20 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

698.0000 L.F. -13.33 % -100.00 %

45,370.00 -6,980.00 0.00

75.0000

52,350.00

SURFACING

36.0000

21 CRUSHED SURFACING BASE COURSE 

1284.8000 TON -10.00 % -100.00 %

46,252.80 -5,139.20 0.00

40.0000

51,392.00

CEMENT CONCRETE PAVEMENT

240.0000

22 TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT

121.0000 S.Y. 92.00 % -100.00 %

29,040.00 13,915.00 0.00

125.0000

15,125.00

63.0000

23 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

50.0000 L.F. 110.00 % -100.00 %

3,150.00 1,650.00 0.00

30.0000

1,500.00

HOT MIX ASPHALT

9.3000

24 PLANING BITUMINOUS PAVEMENT 

2047.0000 S.Y. 86.00 % -100.00 %

19,037.10 8,802.10 0.00

5.0000

10,235.00

150.0000

25 HMA CORE-ROADWAY 

30.0000 EACH -50.00 % -100.00 %

4,500.00 -4,500.00 0.00

300.0000

9,000.00

115.0000

26 HMA CL. 3/8 IN. PG 58H-22

3013.4000 TON 0.00 % -100.00 %

346,541.00 0.00 0.00

115.0000

346,541.00

27 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

2.00 0.002.00
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HOT MIX ASPHALT

28 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

6,929.00 0.006,929.00

29 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

12,150.00 0.0012,150.00

6.3000

30 LONGITUDINAL JOINT SEAL 

1050.0000 L.F. 57.50 % -100.00 %

6,615.00 2,415.00 0.00

4.0000

4,200.00

31 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-3.00 0.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000

32 ESC LEAD 

17.0000 DAY 0.00 % -100.00 %

1,700.00 0.00 0.00

100.0000

1,700.00

33 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 50.00 % -100.00 %

15,000.00 5,000.00 0.0010,000.00

1.7000

34 SEEDING, FERTILIZING, AND MULCHING 

2001.0000 S.Y. -66.00 % -100.00 %

3,401.70 -6,603.30 0.00

5.0000

10,005.00

23.0000

35 PSIPE DOUGLAS FIR, 18 IN. HT, #2 CONT.

327.0000 EACH -8.00 % -100.00 %

7,521.00 -654.00 0.00

25.0000

8,175.00

23.0000

36 PSIPE WESTERN RED CEDAR, 18 IN. HT, #2 CONT.

327.0000 EACH -8.00 % -100.00 %

7,521.00 -654.00 0.00

25.0000

8,175.00

20.0000

37 PSIPE CASCARA, #2 CONT.

327.0000 EACH 5.26 % -100.00 %

6,540.00 327.00 0.00

19.0000

6,213.00
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EROSION CONTROL AND ROADSIDE PLANTING

11.0000

38 PSIPE SNOWBERRY, #1 CONT.

653.0000 EACH -8.33 % -100.00 %

7,183.00 -653.00 0.00

12.0000

7,836.00

11.0000

39 PSIPE NOOTKA ROSE, #1 CONT.

979.0000 EACH 10.00 % -100.00 %

10,769.00 979.00 0.00

10.0000

9,790.00

11.0000

40 PSIPE RED OSIER DOGWOOD, #1 CONT.

1306.0000 EACH 0.00 % -100.00 %

14,366.00 0.00 0.00

11.0000

14,366.00

13.0000

41 PSIPE VINE MAPLE, #1 CONT.

653.0000 EACH 30.00 % -100.00 %

8,489.00 1,959.00 0.00

10.0000

6,530.00

13.0000

42 PSIPE THIMBLEBERRY, #1 CONT.

1022.0000 EACH 30.00 % -100.00 %

13,286.00 3,066.00 0.00

10.0000

10,220.00

16.0000

43 PSIPE TALL OREGON GRAPE, #1 CONT.

936.0000 EACH 60.00 % -100.00 %

14,976.00 5,616.00 0.00

10.0000

9,360.00

18.0000

44 PSIPE CREEPING OREGON GRAPE, #1 CONT.

152.0000 EACH 80.00 % -100.00 %

2,736.00 1,216.00 0.00

10.0000

1,520.00

6.0000

45 FINE COMPOST 

2001.0000 S.Y. 20.00 % -100.00 %

12,006.00 2,001.00 0.00

5.0000

10,005.00

5.0000

46 SOIL AMENDMENT 

10184.0000 S.Y. 0.00 % -100.00 %

50,920.00 0.00 0.00

5.0000

50,920.00

4.0000

47 BARK OR WOOD CHIP MULCH 

10184.0000 S.Y. -14.89 % -100.00 %

40,736.00 -7,128.80 0.00

4.7000

47,864.80

9.0000

48 HIGH VISIBILITY SILT FENCE 

1965.0000 L.F. 28.57 % -100.00 %

17,685.00 3,930.00 0.00

7.0000

13,755.00
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EROSION CONTROL AND ROADSIDE PLANTING

2.0000

49 SOIL DECOMPACTION

1232.0000 S.Y. -80.00 % -100.00 %

2,464.00 -9,856.00 0.00

10.0000

12,320.00

TRAFFIC

80.0000

50 CEMENT CONC. TRAFFIC CURB AND GUTTER 

483.0000 L.F. 6.67 % -100.00 %

38,640.00 2,415.00 0.00

75.0000

36,225.00

94.0000

51 CEMENT CONC. PEDESTRIAN CURB 

127.0000 L.F. 56.67 % -100.00 %

11,938.00 4,318.00 0.00

60.0000

7,620.00

34.0000

52 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

280.0000 L.F. 36.00 % -100.00 %

9,520.00 2,520.00 0.00

25.0000

7,000.00

25.0000

53 BEAM GUARDRAIL TYPE 31 

476.0000 L.F. -37.50 % -100.00 %

11,900.00 -7,140.00 0.00

40.0000

19,040.00

3,400.0000

54 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH -32.00 % -100.00 %

6,800.00 -3,200.00 0.00

5,000.0000

10,000.00

1,000.0000

55 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH -33.33 % -100.00 %

2,000.00 -1,000.00 0.00

1,500.0000

3,000.00

55.0000

56 FLEXIBLE GUIDE POST 

40.0000 EACH 0.00 % -100.00 %

2,200.00 0.00 0.00

55.0000

2,200.00

2.4000

57 PLASTIC LINE 

5632.0000 L.F. 20.00 % -100.00 %

13,516.80 2,252.80 0.00

2.0000

11,264.00

4.9000

58 PLASTIC WIDE LANE LINE 

940.0000 L.F. 63.33 % -100.00 %

4,606.00 1,786.00 0.00

3.0000

2,820.00
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TRAFFIC

8.4000

59 PLASTIC CROSSWALK LINE 

320.0000 S.F. -16.00 % -100.00 %

2,688.00 -512.00 0.00

10.0000

3,200.00

13.8000

60 PLASTIC STOP LINE 

123.0000 L.F. -1.43 % -100.00 %

1,697.40 -24.60 0.00

14.0000

1,722.00

227.0000

61 PLASTIC TRAFFIC ARROW 

21.0000 EACH 13.50 % -100.00 %

4,767.00 567.00 0.00

200.0000

4,200.00

195.0000

62 PLASTIC TRAFFIC LETTER 

8.0000 EACH 74.11 % -100.00 %

1,560.00 664.00 0.00

112.0000

896.00

155.0000

63 PLASTIC YIELD LINE SYMBOL 

5.0000 EACH -22.50 % -100.00 %

775.00 -225.00 0.00

200.0000

1,000.00

327.0000

64 RAISED PAVEMENT MARKER TYPE 1 

11.0000 HUND -6.57 % -100.00 %

3,597.00 -253.00 0.00

350.0000

3,850.00

536.0000

65 RAISED PAVEMENT MARKER TYPE 2 

3.3000 HUND 7.20 % -100.00 %

1,768.80 118.80 0.00

500.0000

1,650.00

66 PERMANENT SIGNING 

L.S. 150.00 % -100.00 %

85,000.00 51,000.00 0.0034,000.00

67 ILLUMINATION SYSTEM 

L.S. -25.22 % -100.00 %

86,000.00 -29,000.00 0.00115,000.00

68 TRAFFIC SIGNAL SYSTEM 

L.S. -11.61 % -100.00 %

137,000.00 -18,000.00 0.00155,000.00

69 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -56.00 % -100.00 %

330,000.00 -420,000.00 0.00750,000.00
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TRAFFIC

18.0000

70 CONSTRUCTION SIGNS CLASS A 

272.0000 S.F. -10.00 % -100.00 %

4,896.00 -544.00 0.00

20.0000

5,440.00

71 TEMPORARY VIDEO DETECTION 

L.S. -25.00 % -100.00 %

6,000.00 -2,000.00 0.008,000.00

72 COMMUNICATION CONDUIT SYSTEM

L.S. 13.91 % -100.00 %

68,000.00 8,304.00 0.0059,696.00

73 COMMUNICATION CABLES AND INTERFACES

L.S. 910.53 % -100.00 %

19,200.00 17,300.00 0.001,900.00

74 TRAFFIC DATA  ACCUMULATION AND RAMP METERING

L.S. -25.00 % -100.00 %

36,000.00 -12,000.00 0.0048,000.00

OTHER ITEMS

75 MIN BID REQ - TYPE B PROGRESS SCHEDULE $5,000

L.S. 0.00 % -100.00 %

5,000.00 0.00 0.005,000.00

27.0000

76 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

1637.0000 C.Y. 35.00 % -100.00 %

44,199.00 11,459.00 0.00

20.0000

32,740.00

0.3000

77 SHORING OR EXTRA EXCAVATION CLASS B 

10980.0000 S.F. -85.00 % -100.00 %

3,294.00 -18,666.00 0.00

2.0000

21,960.00

670.0000

78 PLUGGING EXISTING PIPE 

2.0000 EACH 34.00 % -100.00 %

1,340.00 340.00 0.00

500.0000

1,000.00

800.0000

79 ADJUST INLET 

1.0000 EACH 14.29 % -100.00 %

800.00 100.00 0.00

700.0000

700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009614 REGION NO : 1 AWARDED ON : Dec 15 2020 
VERSION NO :3 WORK ORDER# : XL5465

HWY :SR 005
TITLE :I-5

NORTHBOUND ON-RAMP AT BAKERVIEW
IMPROVEMENTS
20A031

PROJECT :
COUNTY(S) :WHATCOM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/06/2020
10:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BLAINE   WA  982309206

3287 "H" STREET RD
COLACURCIO BROTHERS, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100404CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

80 ROADWAY SURVEYING 

L.S. -3.36 % -100.00 %

23,000.00 -800.00 0.0023,800.00

81 ADA FEATURES SURVEYING 

L.S. 220.00 % -100.00 %

4,000.00 2,750.00 0.001,250.00

190.0000

82 CEMENT CONC. SIDEWALK 

125.4000 S.Y. 35.71 % -100.00 %

23,826.00 6,270.00 0.00

140.0000

17,556.00

4,600.0000

83 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH -8.00 % -100.00 %

4,600.00 -400.00 0.00

5,000.0000

5,000.00

8,000.0000

84 CEMENT CONC. CURB RAMP TYPE S

1.0000 EACH -20.00 % -100.00 %

8,000.00 -2,000.00 0.00

10,000.0000

10,000.00

5,000.0000

85 CEMENT CONC. CURB RAMP TYPE COMBINATION

1.0000 EACH 0.00 % -100.00 %

5,000.00 0.00 0.00

5,000.0000

5,000.00

40.0000

86 CHAIN LINK FENCE TYPE 3 

468.0000 L.F. 0.00 % -100.00 %

18,720.00 0.00 0.00

40.0000

18,720.00

1,600.0000

87 ABANDON EXISTING MANHOLE 

1.0000 EACH 6.67 % -100.00 %

1,600.00 100.00 0.00

1,500.0000

1,500.00

1,300.0000

88 CONNECTION TO DRAINAGE STRUCTURE 

4.0000 EACH -13.33 % -100.00 %

5,200.00 -800.00 0.00

1,500.0000

6,000.00

89 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

12,000.00 0.0012,000.00

90 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
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OTHER ITEMS

60.0000

91 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

8.0000 S.Y. 300.00 % -100.00 %

480.00 360.00 0.00

15.0000

120.00

92 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00

93 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00

94 SPCC PLAN 

L.S. 0.00 % -100.00 %

1,000.00 0.00 0.001,000.00

$3,316,214.90 -10.17% $0.00$3,691,665.38CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$3,316,214.90BASE TOTAL -10.17%$3,691,665.38


