
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 10.00 % -10.20 % 10.54 %

2,750,000.00 250,000.00 2,245,000.00 -255,000.00 2,763,530.00 263,530.002,500,000.00

33,000.0000

2 CLEARING AND GRUBBING 

2.9800 ACRE 33.96 % 80,000.0000 224.76 % 8,700.0000 -64.68 %

98,340.00 24,932.68 238,400.00 164,992.68 25,926.00 -47,481.32

24,633.3300

73,407.32

700.0000

3 REMOVING DRAINAGE STRUCTURE 

5.0000 EACH 4.31 % 838.1900 24.91 % 360.0000 -46.35 %

3,500.00 144.70 4,190.95 835.65 1,800.00 -1,555.30

671.0600

3,355.30

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -72.00 % 75.31 % -35.00 %

7,000.00 -18,000.00 43,826.98 18,826.98 16,250.00 -8,750.0025,000.00

5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS - DEMOLITION

L.S. -33.43 % -33.43 % -58.58 %

450,000.00 -226,000.00 450,000.00 -226,000.00 280,000.00 -396,000.00676,000.00

6 REMOVAL OF STRUCTURAL STEEL SILO

L.S. -32.00 % -58.71 % -68.00 %

17,000.00 -8,000.00 10,322.18 -14,677.82 8,000.00 -17,000.0025,000.00

7 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

8 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

9.0000

9 REMOVING CEMENT CONC. CURB 

670.0000 L.F. -74.62 % 6.7400 -80.99 % 5.2500 -85.19 %

6,030.00 -17,728.20 4,515.80 -19,242.40 3,517.50 -20,240.70

35.4600

23,758.20

33.0000

10 REMOVING ASPHALT CONC. PAVEMENT 

656.0000 S.Y. 2,650.00 % 22.1100 1,742.50 % 17.0000 1,316.67 %

21,648.00 20,860.80 14,504.16 13,716.96 11,152.00 10,364.80

1.2000

787.20

12.0000

11 REMOVING CONC. BARRIER 

208.0000 L.F. -22.58 % 39.1700 152.71 % 11.0000 -29.03 %

2,496.00 -728.00 8,147.36 4,923.36 2,288.00 -936.00

15.5000

3,224.00
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PREPARATION

17.0000

12 REMOVING TRAFFIC ISLAND 

143.0000 S.Y. -68.10 % 29.6000 -44.45 % 14.0000 -73.73 %

2,431.00 -5,189.47 4,232.80 -3,387.67 2,002.00 -5,618.47

53.2900

7,620.47

7.0000

13 REMOVING GUARDRAIL 

1303.0000 L.F. -39.02 % 6.6300 -42.25 % 10.7500 -6.36 %

9,121.00 -5,837.44 8,638.89 -6,319.55 14,007.25 -951.19

11.4800

14,958.44

300.0000

14 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH -24.73 % 310.0100 -22.21 % 1,375.0000 245.01 %

300.00 -98.54 310.01 -88.53 1,375.00 976.46

398.5400

398.54

1.2500

15 REMOVING PAINT LINE 

3244.0000 L.F. -41.59 % 1.6700 -21.96 % 1.6500 -22.90 %

4,055.00 -2,887.16 5,417.48 -1,524.68 5,352.60 -1,589.56

2.1400

6,942.16

217.0000

16 REMOVING RAISED PAVEMENT MARKER 

11.4000 HUND -2.45 % 223.2300 0.36 % 215.0000 -3.34 %

2,473.80 -62.02 2,544.82 9.01 2,451.00 -84.82

222.4400

2,535.82

10.0000

17 REMOVING CHAIN LINK FENCE 

1667.0000 L.F. -57.81 % 5.8200 -75.44 % 5.0000 -78.90 %

16,670.00 -22,837.90 9,701.94 -29,805.96 8,335.00 -31,172.90

23.7000

39,507.90

18 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. -28.41 % -32.75 % -59.09 %

63,000.00 -25,000.00 59,178.54 -28,821.46 36,000.00 -52,000.0088,000.00

19 FORCE ACCOUNT UNANTICIPATED CONTAMINATED SOIL AND WATER

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

GRADING

47.0000

20 ROADWAY EXCAVATION INCL. HAUL 

57945.0000 C.Y. 8.05 % 31.0400 -28.64 % 28.0000 -35.63 %

2,723,415.00 202,807.50 1,798,612.80 -721,994.70 1,622,460.00 -898,147.50

43.5000

2,520,607.50

2.0000

21 COMMON BORROW INCL. HAUL 

2097.0000 C.Y. -89.53 % 20.3500 6.49 % 11.7500 -38.51 %

4,194.00 -35,879.67 42,673.95 2,600.28 24,639.75 -15,433.92

19.1100

40,073.67
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GRADING

9.0000

22 EMBANKMENT COMPACTION 

1803.0000 C.Y. -5.66 % 6.2500 -34.49 % 6.8500 -28.20 %

16,227.00 -973.62 11,268.75 -5,931.87 12,350.55 -4,850.07

9.5400

17,200.62

DRAINAGE

2,000.0000

23 CONCRETE INLET 

1.0000 EACH -11.51 % 1,147.3100 -49.24 % 1,300.0000 -42.48 %

2,000.00 -260.19 1,147.31 -1,112.88 1,300.00 -960.19

2,260.1900

2,260.19

95.0000

24 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

7.4000 TON -14.67 % 175.7000 57.82 % 161.0000 44.62 %

703.00 -120.84 1,300.18 476.34 1,191.40 367.56

111.3300

823.84

0.0000

25 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

STORM SEWER

5,500.0000

26 CATCH BASIN TYPE 2 48 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 14.58 % 6,734.4000 40.30 % 6,650.0000 38.54 %

5,500.00 700.00 6,734.40 1,934.40 6,650.00 1,850.00

4,800.0000

4,800.00

2,300.0000

27 CATCH BASIN TYPE 1 

29.0000 EACH 1.95 % 1,974.3300 -12.49 % 1,965.0000 -12.90 %

66,700.00 1,272.81 57,255.57 -8,171.62 56,985.00 -8,442.19

2,256.1100

65,427.19

4,500.0000

28 CATCH BASIN TYPE 2 48 IN. DIAM. 

19.0000 EACH 7.13 % 4,368.1600 4.00 % 4,800.0000 14.28 %

85,500.00 5,693.73 82,995.04 3,188.77 91,200.00 11,393.73

4,200.3300

79,806.27

4.0000

29 TESTING STORM SEWER PIPE 

3413.0000 L.F. 39.37 % 8.5500 197.91 % 5.0000 74.22 %

13,652.00 3,856.69 29,181.15 19,385.84 17,065.00 7,269.69

2.8700

9,795.31

45.0000

30 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3162.0000 L.F. -20.47 % 56.8700 0.51 % 62.0000 9.58 %

142,290.00 -36,615.96 179,822.94 916.98 196,044.00 17,138.04

56.5800

178,905.96



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

91.0000

31 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM. 

41.0000 L.F. 113.56 % 96.9800 127.60 % 82.0000 92.44 %

3,731.00 1,983.99 3,976.18 2,229.17 3,362.00 1,614.99

42.6100

1,747.01

98.0000

32 SOLID WALL PVC STORM SEWER PIPE 15 IN. DIAM. 

152.0000 L.F. 129.99 % 93.9700 120.54 % 82.5000 93.62 %

14,896.00 8,419.28 14,283.44 7,806.72 12,540.00 6,063.28

42.6100

6,476.72

30,000.0000

33 BIOPOD

4.0000 EACH -11.76 % 28,842.0500 -15.17 % 31,000.0000 -8.82 %

120,000.00 -16,000.00 115,368.20 -20,631.80 124,000.00 -12,000.00

34,000.0000

136,000.00

34 DETENTION VAULT

L.S. 1.09 % 4.66 % -7.61 %

465,000.00 5,000.00 481,450.88 21,450.88 425,000.00 -35,000.00460,000.00

SANITARY SEWER

157.0000

35 DUCTILE IRON SEWER PIPE 12 IN. DIAM. 

53.0000 L.F. 2.73 % 250.0000 63.58 % 625.0000 308.95 %

8,321.00 221.01 13,250.00 5,150.01 33,125.00 25,025.01

152.8300

8,099.99

WATER LINES

0.0000

36 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

1,800.0000

37 GATE VALVE 6 IN. 

1.0000 EACH 44.93 % 1,928.8300 55.30 % 1,800.0000 44.93 %

1,800.00 558.00 1,928.83 686.83 1,800.00 558.00

1,242.0000

1,242.00

2,300.0000

38 GATE VALVE 8 IN. 

1.0000 EACH 29.04 % 2,351.8700 31.95 % 2,250.0000 26.24 %

2,300.00 517.67 2,351.87 569.54 2,250.00 467.67

1,782.3300

1,782.33

3,800.0000

39 GATE VALVE 12 IN. 

5.0000 EACH 18.46 % 5,447.2500 69.81 % 3,750.0000 16.90 %

19,000.00 2,960.30 27,236.25 11,196.55 18,750.00 2,710.30

3,207.9400

16,039.70
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WATER LINES

4,600.0000

40 HYDRANT ASSEMBLY 

1.0000 EACH -10.79 % 4,515.6300 -12.43 % 6,000.0000 16.36 %

4,600.00 -556.47 4,515.63 -640.84 6,000.00 843.53

5,156.4700

5,156.47

60.0000

41 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

34.0000 L.F. -30.28 % 87.9200 2.16 % 123.0000 42.92 %

2,040.00 -886.04 2,989.28 63.24 4,182.00 1,255.96

86.0600

2,926.04

75.0000

42 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 

219.0000 L.F. -7.09 % 169.6600 110.18 % 163.0000 101.93 %

16,425.00 -1,252.68 37,155.54 19,477.86 35,697.00 18,019.32

80.7200

17,677.68

210.0000

43 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1034.0000 L.F. 124.48 % 155.5900 66.32 % 183.0000 95.62 %

217,140.00 120,409.30 160,880.06 64,149.36 189,222.00 92,491.30

93.5500

96,730.70

STRUCTURE

43.0000

44 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1974.0000 C.Y. 5.83 % 32.6000 -19.76 % 24.0000 -40.93 %

84,882.00 4,678.38 64,352.40 -15,851.22 47,376.00 -32,827.62

40.6300

80,203.62

45 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 18.19 % 56.00 % 66.57 %

408,000.00 62,800.00 538,529.01 193,329.01 575,000.00 229,800.00345,200.00

1.0000

46 GRAVEL BACKFILL FOR WALL 

6328.0000 C.Y. -97.96 % 51.4600 5.02 % 57.5000 17.35 %

6,328.00 -303,744.00 325,638.88 15,566.88 363,860.00 53,788.00

49.0000

310,072.00

120.0000

47 SHAFT - 30 IN. DIAMETER 

600.0000 L.F. -34.00 % 206.1100 13.35 % 175.0000 -3.76 %

72,000.00 -37,098.00 123,666.00 14,568.00 105,000.00 -4,098.00

181.8300

109,098.00

150.0000

48 SHAFT - 36 IN. DIAMETER 

2872.0000 L.F. 13.64 % 162.5300 23.13 % 177.0000 34.09 %

430,800.00 51,696.00 466,786.16 87,682.16 508,344.00 129,240.00

132.0000

379,104.00

148.0000

49 SHAFT - 42 IN. DIAMETER 

9494.0000 L.F. -19.24 % 163.3400 -10.86 % 177.0000 -3.41 %

1,405,112.00 -334,663.50 1,550,749.96 -189,025.54 1,680,438.00 -59,337.50

183.2500

1,739,775.50
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STRUCTURE

197.0000

50 FURNISHING SOLDIER PILE W14X193

593.0000 L.F. 134.52 % 200.5200 138.71 % 245.0000 191.67 %

116,821.00 67,009.00 118,908.36 69,096.36 145,285.00 95,473.00

84.0000

49,812.00

240.0000

51 FURNISHING SOLDIER PILE W24X162

2741.0000 L.F. 152.63 % 161.4800 69.98 % 222.0000 133.68 %

657,840.00 397,445.00 442,616.68 182,221.68 608,502.00 348,107.00

95.0000

260,395.00

290.0000

52 FURNISHING SOLDIER PILE W30X211

4902.0000 L.F. 133.87 % 228.3500 84.15 % 282.0000 127.42 %

1,421,580.00 813,732.00 1,119,371.70 511,523.70 1,382,364.00 774,516.00

124.0000

607,848.00

270.0000

53 FURNISHING SOLDIER PILE W30X261

275.0000 L.F. 76.47 % 273.9800 79.07 % 335.0000 118.95 %

74,250.00 32,175.00 75,344.50 33,269.50 92,125.00 50,050.00

153.0000

42,075.00

410.0000

54 FURNISHING SOLDIER PILE W30X261+2PL1.5X10

4075.0000 L.F. 164.52 % 469.5800 202.95 % 330.0000 112.90 %

1,670,750.00 1,039,125.00 1,913,538.50 1,281,913.50 1,344,750.00 713,125.00

155.0000

631,625.00

2.2000

55 ST. REINF. BAR FOR RETAINING WALL 

58325.0000 LB. 27.91 % 2.3400 36.05 % 1.5500 -9.88 %

128,315.00 27,996.00 136,480.50 36,161.50 90,403.75 -9,915.25

1.7200

100,319.00

475.0000

56 CONC. CLASS 3000 FOR RETAINING WALL

22.0000 C.Y. -44.19 % 913.5600 7.35 % 455.0000 -46.54 %

10,450.00 -8,273.10 20,098.32 1,375.22 10,010.00 -8,713.10

851.0500

18,723.10

425.0000

57 CONC. CLASS 4000 FOR RETAINING WALL 

688.0000 C.Y. -34.74 % 502.8900 -22.78 % 585.0000 -10.17 %

292,400.00 -155,632.48 345,988.32 -102,044.16 402,480.00 -45,552.48

651.2100

448,032.48

58 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

17.0000

59 LAGGING 

28868.0000 S.F. -8.26 % 19.7900 6.80 % 27.5000 48.41 %

490,756.00 -44,168.04 571,297.72 36,373.68 793,870.00 258,945.96

18.5300

534,924.04

60 AGENCY DESIGNED BURIED STRUCTURE NO. 520/36E-E

L.S. 0.21 % 25.07 % 15.66 %

1,200,000.00 2,547.45 1,497,708.47 300,255.92 1,385,000.00 187,547.451,197,452.55
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VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

350.0000

61 TRAFFIC BARRIER 

844.0000 L.F. 40.91 % 337.6600 35.94 % 410.0000 65.06 %

295,400.00 85,758.84 284,985.04 75,343.88 346,040.00 136,398.84

248.3900

209,641.16

470.0000

62 PEDESTRIAN BARRIER 

123.0000 L.F. 114.76 % 433.7400 98.19 % 425.0000 94.20 %

57,810.00 30,891.45 53,350.02 26,431.47 52,275.00 25,356.45

218.8500

26,918.55

80.0000

63 NOISE BARRIER WALL TYPE 9B

5691.0000 S.F. -11.11 % 83.7300 -6.97 % 125.0000 38.89 %

455,280.00 -56,910.00 476,507.43 -35,682.57 711,375.00 199,185.00

90.0000

512,190.00

70.0000

64 CONCRETE FASCIA PANEL 

29064.0000 S.F. 17.19 % 50.3000 -15.79 % 68.0000 13.85 %

2,034,480.00 298,487.28 1,461,919.20 -274,073.52 1,976,352.00 240,359.28

59.7300

1,735,992.72

19.0000

65 PREFABRICATED DRAINAGE MAT 

1693.0000 S.Y. -53.45 % 15.1300 -62.93 % 20.0000 -51.00 %

32,167.00 -36,941.26 25,615.09 -43,493.17 33,860.00 -35,248.26

40.8200

69,108.26

5,500.0000

66 PERMANENT GROUND ANCHOR 

29.0000 EACH -35.16 % 4,431.9100 -47.76 % 6,550.0000 -22.79 %

159,500.00 -86,507.00 128,525.39 -117,481.61 189,950.00 -56,057.00

8,483.0000

246,007.00

5,000.0000

67 PERMANENT GROUND ANCHOR PERFORMANCE TEST 

5.0000 EACH 96.77 % 1,773.8600 -30.19 % 1,090.0000 -57.10 %

25,000.00 12,295.00 8,869.30 -3,835.70 5,450.00 -7,255.00

2,541.0000

12,705.00

350.0000

68 GEOFOAM FILL

39.0000 C.Y. 150.00 % 223.2300 59.45 % 355.0000 153.57 %

13,650.00 8,190.00 8,705.97 3,245.97 13,845.00 8,385.00

140.0000

5,460.00

SURFACING

65.0000

69 CRUSHED SURFACING BASE COURSE 

4735.0000 TON 44.03 % 35.4500 -21.45 % 34.0000 -24.66 %

307,775.00 94,084.45 167,855.75 -45,834.80 160,990.00 -52,700.55

45.1300

213,690.55



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

CEMENT CONCRETE PAVEMENT

440.0000

70 CEMENT CONC. PAVEMENT 

171.0000 C.Y. 5.95 % 369.8400 -10.94 % 460.0000 10.77 %

75,240.00 4,225.41 63,242.64 -7,771.95 78,660.00 7,645.41

415.2900

71,014.59

22.0000

71 CORROSION RESISTANT DOWEL BAR 

640.0000 EACH -56.08 % 35.6100 -28.91 % 23.0000 -54.08 %

14,080.00 -17,977.60 22,790.40 -9,267.20 14,720.00 -17,337.60

50.0900

32,057.60

150.0000

72 TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT

800.0000 S.Y. 50.00 % 116.4600 16.46 % 193.0000 93.00 %

120,000.00 40,000.00 93,168.00 13,168.00 154,400.00 74,400.00

100.0000

80,000.00

HOT MIX ASPHALT

5.0000

73 PLANING BITUMINOUS PAVEMENT 

4689.0000 S.Y. -87.84 % 1.2200 -97.03 % 4.5000 -89.06 %

23,445.00 -169,413.57 5,720.58 -187,137.99 21,100.50 -171,758.07

41.1300

192,858.57

105.0000

74 HMA CL. 1/2 IN. PG 58H-22

5665.0000 TON -4.17 % 113.8000 3.86 % 98.0000 -10.56 %

594,825.00 -25,889.05 644,677.00 23,962.95 555,170.00 -65,544.05

109.5700

620,714.05

105.0000

75 HMA CL. 1/2 IN. PG 64-22

1849.0000 TON -4.17 % 113.8000 3.86 % 112.0000 2.22 %

194,145.00 -8,449.93 210,416.20 7,821.27 207,088.00 4,493.07

109.5700

202,594.93

85.0000

76 HMA CL. 1 IN. PG 64-22

2220.0000 TON -15.00 % 113.8000 13.80 % 110.0000 10.00 %

188,700.00 -33,300.00 252,636.00 30,636.00 244,200.00 22,200.00

100.0000

222,000.00

77 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

34,988.00 34,988.00 34,988.0034,988.00

78 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

58,313.00 58,313.00 58,313.0058,313.00

79 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,074.00 10,074.00 10,074.0010,074.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

173.0000

80 COMMERCIAL HMA 

114.0000 TON -56.75 % 302.9700 -24.26 % 280.0000 -30.00 %

19,722.00 -25,878.00 34,538.58 -11,061.42 31,920.00 -13,680.00

400.0000

45,600.00

0.0100

81 HMA SAWCUT AND SEAL 

1928.0000 L.F. -99.96 % 11.8300 -56.56 % 20.0000 -26.55 %

19.28 -52,480.16 22,808.24 -29,691.20 38,560.00 -13,939.44

27.2300

52,499.44

27.0000

82 PAVED PANEL JOINT SEAL 

52.0000 L.F. -24.98 % 27.9000 -22.48 % 26.1000 -27.48 %

1,404.00 -467.48 1,450.80 -420.68 1,357.20 -514.28

35.9900

1,871.48

83 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

EROSION CONTROL AND ROADSIDE PLANTING

10.0000

84 ESC LEAD 

190.0000 DAY -91.38 % 148.6500 28.15 % 80.0000 -31.03 %

1,900.00 -20,140.00 28,243.50 6,203.50 15,200.00 -6,840.00

116.0000

22,040.00

150.0000

85 INLET PROTECTION 

6.0000 EACH -13.99 % 80.4500 -53.87 % 90.0000 -48.39 %

900.00 -146.40 482.70 -563.70 540.00 -506.40

174.4000

1,046.40

20.0000

86 STABILIZED CONSTRUCTION ENTRANCE 

472.0000 S.Y. -54.55 % 36.1000 -17.95 % 31.0000 -29.55 %

9,440.00 -11,328.00 17,039.20 -3,728.80 14,632.00 -6,136.00

44.0000

20,768.00

5.0000

87 SILT FENCE 

2958.0000 L.F. -66.26 % 5.8800 -60.32 % 4.5000 -69.64 %

14,790.00 -29,047.56 17,393.04 -26,444.52 13,311.00 -30,526.56

14.8200

43,837.56

7.0000

88 COMPOST SOCK 

7248.0000 L.F. -30.00 % 7.8100 -21.90 % 7.6000 -24.00 %

50,736.00 -21,744.00 56,606.88 -15,873.12 55,084.80 -17,395.20

10.0000

72,480.00

89 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

900,000.00 900,000.00 900,000.00900,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

2.0000

90 SEEDING, FERTILIZING AND MULCHING 

9160.0000 S.Y. -62.26 % 1.9800 -62.64 % 1.9000 -64.15 %

18,320.00 -30,228.00 18,136.80 -30,411.20 17,404.00 -31,144.00

5.3000

48,548.00

1.2500

91 SEEDING AND FERTILIZING BY HAND 

90.0000 S.Y. -91.67 % 1.4100 -90.60 % 1.3500 -91.00 %

112.50 -1,237.50 126.90 -1,223.10 121.50 -1,228.50

15.0000

1,350.00

7.0000

92 TOPSOIL TYPE A 

3650.0000 S.Y. -76.67 % 7.9800 -73.40 % 7.7500 -74.17 %

25,550.00 -83,950.00 29,127.00 -80,373.00 28,287.50 -81,212.50

30.0000

109,500.00

18.0000

93 PLANT SELECTION COMPACT OREGON GRAPE, #1 CONT.

37.0000 EACH 28.57 % 18.9700 35.50 % 18.0000 28.57 %

666.00 148.00 701.89 183.89 666.00 148.00

14.0000

518.00

18.0000

94 PLANT SELECTION SUNDANCE MEXICAN ORANGE, #1 CONT.

26.0000 EACH -10.00 % 18.9800 -5.10 % 18.0000 -10.00 %

468.00 -52.00 493.48 -26.52 468.00 -52.00

20.0000

520.00

17.0000

95 PLANT SELECTION JAPANESE SEDGE, #1 CONT.

54.0000 EACH 21.43 % 17.8600 27.57 % 17.0000 21.43 %

918.00 162.00 964.44 208.44 918.00 162.00

14.0000

756.00

17.0000

96 PLANT SELECTION LITTLE ZEBRA GRASS, #1 CONT.

52.0000 EACH -15.00 % 17.8600 -10.70 % 26.0000 30.00 %

884.00 -156.00 928.72 -111.28 1,352.00 312.00

20.0000

1,040.00

27.0000

97 PSIPE WESTERN RED CEDAR, #2 CONT.

34.0000 EACH 35.00 % 27.9000 39.50 % 27.0000 35.00 %

918.00 238.00 948.60 268.60 918.00 238.00

20.0000

680.00

27.0000

98 PSIPE INCENSE CEDAR, #2 CONT

159.0000 EACH 22.73 % 27.9000 26.82 % 26.0000 18.18 %

4,293.00 795.00 4,436.10 938.10 4,134.00 636.00

22.0000

3,498.00

27.0000

99 PSIPE EXCELSA CEDAR, #2 CONT.

143.0000 EACH 17.39 % 27.9000 21.30 % 26.0000 13.04 %

3,861.00 572.00 3,989.70 700.70 3,718.00 429.00

23.0000

3,289.00

31.0000

100 PSIPE SHORE PINE, #2 CONT.

140.0000 EACH 34.78 % 32.3700 40.74 % 30.5000 32.61 %

4,340.00 1,120.00 4,531.80 1,311.80 4,270.00 1,050.00

23.0000

3,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

31.0000

101 PSIPE AMUR MAPLE, #2 CONT.

34.0000 EACH 34.78 % 32.3700 40.74 % 30.5000 32.61 %

1,054.00 272.00 1,100.58 318.58 1,037.00 255.00

23.0000

782.00

31.0000

102 PSIPE EMERALD QUEEN MAPLE, #2 CONT.

140.0000 EACH 34.78 % 32.3700 40.74 % 30.5000 32.61 %

4,340.00 1,120.00 4,531.80 1,311.80 4,270.00 1,050.00

23.0000

3,220.00

31.0000

103 PSIPE ROCKY MOUNTAIN GLOW MAPLE, #2 CONT.

9.0000 EACH 34.78 % 32.3700 40.74 % 30.5000 32.61 %

279.00 72.00 291.33 84.33 274.50 67.50

23.0000

207.00

15.0000

104 PSIPE RED ELDERBERRY, #1 CONT.

621.0000 EACH 7.14 % 15.6300 11.64 % 15.0000 7.14 %

9,315.00 621.00 9,706.23 1,012.23 9,315.00 621.00

14.0000

8,694.00

18.0000

105 PSIPE WESTERN BEAKED HAZELNUT, #1 CONT.

621.0000 EACH 5.88 % 18.9700 11.59 % 18.0000 5.88 %

11,178.00 621.00 11,780.37 1,223.37 11,178.00 621.00

17.0000

10,557.00

15.0000

106 PSIPE THIMBLEBERRY, #1 CONT.

1057.0000 EACH 7.14 % 15.6300 11.64 % 15.0000 7.14 %

15,855.00 1,057.00 16,520.91 1,722.91 15,855.00 1,057.00

14.0000

14,798.00

18.0000

107 PSIPE ARCTIC FIRE DOGWOOD, #1 CONT.

756.0000 EACH -40.00 % 18.9700 -36.77 % 18.0000 -40.00 %

13,608.00 -9,072.00 14,341.32 -8,338.68 13,608.00 -9,072.00

30.0000

22,680.00

15.0000

108 PSIPE SNOWBERRY, #1 CONT.

1548.0000 EACH 7.14 % 15.6300 11.64 % 15.0000 7.14 %

23,220.00 1,548.00 24,195.24 2,523.24 23,220.00 1,548.00

14.0000

21,672.00

18.0000

109 PSIPE PACIFIC WAX MYRTLE, #1 CONT.

621.0000 EACH 28.57 % 18.9700 35.50 % 18.0000 28.57 %

11,178.00 2,484.00 11,780.37 3,086.37 11,178.00 2,484.00

14.0000

8,694.00

18.0000

110 PSIPE MT VERNON LAUREL, #1 CONT.

1319.0000 EACH 28.57 % 18.9700 35.50 % 18.0000 28.57 %

23,742.00 5,276.00 25,021.43 6,555.43 23,742.00 5,276.00

14.0000

18,466.00

19.0000

111 PSIPE LOW OREGON GRAPE, #1 CONT.

75.0000 EACH 35.71 % 20.0900 43.50 % 19.0000 35.71 %

1,425.00 375.00 1,506.75 456.75 1,425.00 375.00

14.0000

1,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

15.0000

112 PSIPE WESTERN SWORD FERN, #1 CONT.

40.0000 EACH 7.14 % 15.6300 11.64 % 15.0000 7.14 %

600.00 40.00 625.20 65.20 600.00 40.00

14.0000

560.00

15.0000

113 PSIPE DEER FERN, #1 CONT.

50.0000 EACH 7.14 % 15.6300 11.64 % 15.0000 7.14 %

750.00 50.00 781.50 81.50 750.00 50.00

14.0000

700.00

18.0000

114 PSIPE COMPACT OREGON GRAPE, #1 CONT.

1134.0000 EACH 0.00 % 18.9700 5.39 % 18.0000 0.00 %

20,412.00 0.00 21,511.98 1,099.98 20,412.00 0.00

18.0000

20,412.00

18.0000

115 PSIPE POINT REYES CEANOTHUS, #1 CONT.

1323.0000 EACH 28.57 % 18.9700 35.50 % 18.0000 28.57 %

23,814.00 5,292.00 25,097.31 6,575.31 23,814.00 5,292.00

14.0000

18,522.00

15.0000

116 PSIPE NOOTKA ROSE, #1 CONT.

1053.0000 EACH 7.14 % 15.6300 11.64 % 15.0000 7.14 %

15,795.00 1,053.00 16,458.39 1,716.39 15,795.00 1,053.00

14.0000

14,742.00

15.0000

117 PSIPE MOCK ORANGE, #1 CONT.

349.0000 EACH 7.14 % 15.6300 11.64 % 15.0000 7.14 %

5,235.00 349.00 5,454.87 568.87 5,235.00 349.00

14.0000

4,886.00

27.0000

118 PSIPE PINK PAVEMENT ROSE, #1 CONT.

15.0000 EACH 68.75 % 27.9000 74.37 % 27.0000 68.75 %

405.00 165.00 418.50 178.50 405.00 165.00

16.0000

240.00

18.0000

119 PSIPE WISLEY PRIMROSE SUNROSE, #1 CONT.

1713.0000 EACH 12.50 % 18.9700 18.56 % 18.0000 12.50 %

30,834.00 3,426.00 32,495.61 5,087.61 30,834.00 3,426.00

16.0000

27,408.00

18.0000

120 PSIPE VEITCHII BOSTON IVY, #1 CONT.

164.0000 EACH 28.57 % 18.9700 35.50 % 18.0000 28.57 %

2,952.00 656.00 3,111.08 815.08 2,952.00 656.00

14.0000

2,296.00

3.5000

121 FINE COMPOST 

9310.0000 S.Y. -65.00 % 5.0200 -49.80 % 5.0000 -50.00 %

32,585.00 -60,515.00 46,736.20 -46,363.80 46,550.00 -46,550.00

10.0000

93,100.00

122 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

4.0000

123 SOIL AMENDMENT 

12410.0000 S.Y. -35.48 % 5.0200 -19.03 % 4.7500 -23.39 %

49,640.00 -27,302.00 62,298.20 -14,643.80 58,947.50 -17,994.50

6.2000

76,942.00

4.0000

124 BARK OR WOOD CHIP MULCH 

15560.0000 S.Y. -33.33 % 5.0200 -16.33 % 4.7500 -20.83 %

62,240.00 -31,120.00 78,111.20 -15,248.80 73,910.00 -19,450.00

6.0000

93,360.00

5.0000

125 HIGH VISIBILITY SILT FENCE 

1764.0000 L.F. -45.30 % 5.3200 -41.79 % 4.6500 -49.12 %

8,820.00 -7,302.96 9,384.48 -6,738.48 8,202.60 -7,920.36

9.1400

16,122.96

9.0000

126 EROSION CONTROL BLANKET 

194.0000 S.Y. 50.50 % 5.5800 -6.69 % 10.0000 67.22 %

1,746.00 585.88 1,082.52 -77.60 1,940.00 779.88

5.9800

1,160.12

1.0000

127 SOIL DECOMPACTION

7480.0000 S.Y. -85.71 % 0.8400 -88.00 % 0.8000 -88.57 %

7,480.00 -44,880.00 6,283.20 -46,076.80 5,984.00 -46,376.00

7.0000

52,360.00

65.0000

128 ROUNDABOUT COBBLES

210.0000 TON -7.14 % 98.5400 40.77 % 58.0000 -17.14 %

13,650.00 -1,050.00 20,693.40 5,993.40 12,180.00 -2,520.00

70.0000

14,700.00

69.0000

129 TEMPORARY SEDIMENT TRAP

176.0000 S.Y. -19.77 % 28.7300 -66.59 % 26.5000 -69.19 %

12,144.00 -2,992.00 5,056.48 -10,079.52 4,664.00 -10,472.00

86.0000

15,136.00

TRAFFIC

23.0000

130 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

1390.0000 L.F. -52.91 % 29.0900 -40.44 % 28.5000 -41.65 %

31,970.00 -35,917.60 40,435.10 -27,452.50 39,615.00 -28,272.60

48.8400

67,887.60

40.0000

131 CEMENT CONC. TRAFFIC CURB AND GUTTER 

4063.0000 L.F. -54.16 % 28.2000 -67.68 % 27.0000 -69.06 %

162,520.00 -192,017.38 114,576.60 -239,960.78 109,701.00 -244,836.38

87.2600

354,537.38

40.0000

132 CEMENT CONC. TRAFFIC CURB 

408.0000 L.F. -47.78 % 26.6800 -65.17 % 25.5000 -66.71 %

16,320.00 -14,932.80 10,885.44 -20,367.36 10,404.00 -20,848.80

76.6000

31,252.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

75.0000

133 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

222.0000 L.F. -36.71 % 74.7800 -36.90 % 48.0000 -59.50 %

16,650.00 -9,659.22 16,601.16 -9,708.06 10,656.00 -15,653.22

118.5100

26,309.22

32.0000

134 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

481.0000 L.F. -24.76 % 26.1800 -38.44 % 37.0000 -13.00 %

15,392.00 -5,064.93 12,592.58 -7,864.35 17,797.00 -2,659.93

42.5300

20,456.93

50.0000

135 CEMENT CONC. PEDESTRIAN CURB 

87.0000 L.F. -31.20 % 44.1900 -39.19 % 30.0000 -58.72 %

4,350.00 -1,972.29 3,844.53 -2,477.76 2,610.00 -3,712.29

72.6700

6,322.29

30.0000

136 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

701.0000 L.F. -40.24 % 32.9300 -34.40 % 32.0000 -36.25 %

21,030.00 -14,160.20 23,083.93 -12,106.27 22,432.00 -12,758.20

50.2000

35,190.20

60.0000

137 BEAM GUARDRAIL TYPE 31 

976.0000 L.F. 20.26 % 45.0700 -9.66 % 54.0000 8.24 %

58,560.00 9,867.36 43,988.32 -4,704.32 52,704.00 4,011.36

49.8900

48,692.64

4,200.0000

138 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 0.28 % 4,305.9800 2.81 % 6,500.0000 55.19 %

12,600.00 34.92 12,917.94 352.86 19,500.00 6,934.92

4,188.3600

12,565.08

500.0000

139 BEAM GUARDRAIL TRANSITION SECTION TYPE D

3.0000 EACH -88.06 % 476.2400 -88.63 % 650.0000 -84.48 %

1,500.00 -11,065.08 1,428.72 -11,136.36 1,950.00 -10,615.08

4,188.3600

12,565.08

3,400.0000

140 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH -13.91 % 3,508.4300 -11.16 % 4,900.0000 24.08 %

6,800.00 -1,098.30 7,016.86 -881.44 9,800.00 1,901.70

3,949.1500

7,898.30

1,000.0000

141 BEAM GUARDRAIL ANCHOR TYPE 10 

1.0000 EACH -35.64 % 1,062.1400 -31.64 % 1,900.0000 22.28 %

1,000.00 -553.77 1,062.14 -491.63 1,900.00 346.23

1,553.7700

1,553.77

160.0000

142 PRECAST CONC. BARRIER TYPE F

127.0000 L.F. 100.68 % 182.6800 129.12 % 133.5000 67.44 %

20,320.00 10,194.29 23,200.36 13,074.65 16,954.50 6,828.79

79.7300

10,125.71

155.0000

143 CAST-IN-PLACE CONC. BARRIER 

3262.0000 L.F. -70.44 % 232.5200 -55.65 % 290.0000 -44.69 %

505,610.00-1,204,754.46 758,480.24 -951,884.22 945,980.00 -764,384.46

524.3300

1,710,364.46



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

15.0000

144 TEMPORARY BARRIER 

4322.0000 L.F. -59.03 % 23.4400 -35.97 % 16.0000 -56.30 %

64,830.00 -93,398.42 101,307.68 -56,920.74 69,152.00 -89,076.42

36.6100

158,228.42

4,700.0000

145 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH -33.90 % 4,556.4900 -35.92 % 3,500.0000 -50.78 %

18,800.00 -9,641.48 18,225.96 -10,215.52 14,000.00 -14,441.48

7,110.3700

28,441.48

31,000.0000

146 PERMANENT IMPACT ATTENUATOR 

5.0000 EACH 14.85 % 32,040.0200 18.70 % 34,000.0000 25.96 %

155,000.00 20,039.60 160,200.10 25,239.70 170,000.00 35,039.60

26,992.0800

134,960.40

1,100.0000

147 RESETTING IMPACT ATTENUATOR 

1.0000 EACH -22.54 % 3,348.5100 135.81 % 810.0000 -42.96 %

1,100.00 -320.00 3,348.51 1,928.51 810.00 -610.00

1,420.0000

1,420.00

25,000.0000

148 TRANSPORTABLE ATTENUATOR 

6.0000 EACH 13.39 % 3,109.1100 -85.90 % 11,000.0000 -50.11 %

150,000.00 17,719.02 18,654.66 -113,626.32 66,000.00 -66,280.98

22,046.8300

132,280.98

0.1000

149 OPERATION OF TRANSPORTABLE ATTENUATOR 

6099.0000 HR  -99.84 % 0.0100 -99.98 % 60.0000 -5.11 %

609.90 -385,029.87 60.99 -385,578.78 365,940.00 -19,699.77

63.2300

385,639.77

150 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

2.0000

151 PLASTIC LINE 

2304.0000 L.F. -27.54 % 2.2300 -19.20 % 2.2500 -18.48 %

4,608.00 -1,751.04 5,137.92 -1,221.12 5,184.00 -1,175.04

2.7600

6,359.04

2.2500

152 PROFILED PLASTIC LINE 

5580.0000 L.F. -18.18 % 2.7900 1.45 % 2.7500 0.00 %

12,555.00 -2,790.00 15,568.20 223.20 15,345.00 0.00

2.7500

15,345.00

6.0000

153 PROFILED PLASTIC WIDE LANE LINE 

2250.0000 L.F. 46.34 % 5.0200 22.44 % 5.0000 21.95 %

13,500.00 4,275.00 11,295.00 2,070.00 11,250.00 2,025.00

4.1000

9,225.00

3.0000

154 PLASTIC WIDE LANE LINE 

470.0000 L.F. -15.25 % 3.9100 10.45 % 3.7500 5.93 %

1,410.00 -253.80 1,837.70 173.90 1,762.50 98.70

3.5400

1,663.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

7.0000

155 PLASTIC CROSSWALK LINE 

519.0000 S.F. -31.10 % 6.7000 -34.06 % 6.5000 -36.02 %

3,633.00 -1,640.04 3,477.30 -1,795.74 3,373.50 -1,899.54

10.1600

5,273.04

9.0000

156 PLASTIC STOP LINE 

116.0000 L.F. -39.07 % 7.8100 -47.12 % 7.5000 -49.22 %

1,044.00 -669.32 905.96 -807.36 870.00 -843.32

14.7700

1,713.32

92.0000

157 PAINTED TRAFFIC ARROW 

8.0000 EACH -13.08 % 94.8700 -10.36 % 91.0000 -14.02 %

736.00 -110.72 758.96 -87.76 728.00 -118.72

105.8400

846.72

150.0000

158 PLASTIC TRAFFIC ARROW 

22.0000 EACH -57.94 % 195.3300 -45.23 % 188.0000 -47.28 %

3,300.00 -4,545.64 4,297.26 -3,548.38 4,136.00 -3,709.64

356.6200

7,845.64

81.0000

159 PLASTIC TRAFFIC LETTER 

30.0000 EACH -33.88 % 83.7100 -31.67 % 81.0000 -33.88 %

2,430.00 -1,245.00 2,511.30 -1,163.70 2,430.00 -1,245.00

122.5000

3,675.00

70.0000

160 PLASTIC YIELD LINE SYMBOL 

24.0000 EACH -44.70 % 72.5500 -42.68 % 70.0000 -44.70 %

1,680.00 -1,357.92 1,741.20 -1,296.72 1,680.00 -1,357.92

126.5800

3,037.92

455.0000

161 RAISED PAVEMENT MARKER TYPE 1 

19.3000 HUND -17.34 % 468.7900 -14.84 % 455.0000 -17.34 %

8,781.50 -1,842.19 9,047.65 -1,576.04 8,781.50 -1,842.19

550.4500

10,623.69

705.0000

162 RAISED PAVEMENT MARKER TYPE 2 

5.3000 HUND -57.45 % 725.5100 -56.21 % 700.0000 -57.75 %

3,736.50 -5,045.34 3,845.20 -4,936.63 3,710.00 -5,071.84

1,656.9500

8,781.84

163 PERMANENT SIGNING 

L.S. 33.33 % -0.45 % -33.33 %

90,000.00 22,500.00 67,193.43 -306.57 45,000.00 -22,500.0067,500.00

1.5000

164 TEMPORARY PAVEMENT MARKING-LONG DURATION 

25805.0000 L.F. 167.86 % 1.9600 250.00 % 2.0000 257.14 %

38,707.50 24,256.70 50,577.80 36,127.00 51,610.00 37,159.20

0.5600

14,450.80

165 SIGN BRIDGE NO. 1

L.S. 40.80 % 119.50 % 25.33 %

264,000.00 76,500.00 411,561.52 224,061.52 235,000.00 47,500.00187,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

166 SIGN BRIDGE NO. 2

L.S. 45.45 % 163.74 % 41.82 %

200,000.00 62,500.00 362,645.17 225,145.17 195,000.00 57,500.00137,500.00

167 ILLUMINATION SYSTEM SUA 953

L.S. -47.72 % -44.00 % -31.86 %

90,000.00 -82,154.18 96,407.71 -75,746.47 117,310.00 -54,844.18172,154.18

168 ILLUMINATION SYSTEM REDMOND

L.S. -21.74 % -15.56 % -10.00 %

240,000.00 -66,663.00 258,943.53 -47,719.47 276,000.00 -30,663.00306,663.00

169 TEMPORARY TRAFFIC SIGNAL SYSTEM

L.S. -10.56 % -17.98 % 31.45 %

165,000.00 -19,485.82 151,311.36 -33,174.46 242,500.00 58,014.18184,485.82

170 TRAFFIC SIGNAL SYSTEM 148TH STREET

L.S. 58.07 % 66.31 % 75.85 %

400,000.00 146,950.17 420,848.94 167,799.11 445,000.00 191,950.17253,049.83

171 TRAFFIC SIGNAL SYSTEM SHEN STREET

L.S. 13.06 % 15.04 % 6.41 %

17,000.00 1,964.36 17,297.25 2,261.61 16,000.00 964.3615,035.64

172 ITS SUA 0953

L.S. 37.50 % 48.15 % 23.44 %

440,000.00 120,000.00 474,072.23 154,072.23 395,000.00 75,000.00320,000.00

175.0000

173 DIRECTIONAL BORING 

400.0000 L.F. 133.33 % 149.3400 99.12 % 170.0000 126.67 %

70,000.00 40,000.00 59,736.00 29,736.00 68,000.00 38,000.00

75.0000

30,000.00

1.1000

174 SEQUENTIAL ARROW SIGN 

4848.0000 HR  -74.83 % 5.6400 29.06 % 3.0000 -31.35 %

5,332.80 -15,852.96 27,342.72 6,156.96 14,544.00 -6,641.76

4.3700

21,185.76

10.0000

175 PORTABLE CHANGEABLE MESSAGE SIGN 

2036.0000 HR  -0.10 % 11.2700 12.59 % 3.0000 -70.03 %

20,360.00 -20.36 22,945.72 2,565.36 6,108.00 -14,272.36

10.0100

20,380.36

176 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 203.03 % -19.93 % -66.67 %

500,000.00 335,000.00 132,122.24 -32,877.76 55,000.00 -110,000.00165,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

61.0000

177 FLAGGERS 

1136.0000 HR  -6.15 % 69.6600 7.17 % 64.0000 -1.54 %

69,296.00 -4,544.00 79,133.76 5,293.76 72,704.00 -1,136.00

65.0000

73,840.00

0.1000

178 OTHER TRAFFIC CONTROL LABOR 

15385.0000 HR  -99.85 % 68.2300 4.97 % 67.5000 3.85 %

1,538.50 -998,486.50 1,049,718.55 49,693.55 1,038,487.50 38,462.50

65.0000

1,000,025.00

179 TRAFFIC CONTROL SUPERVISOR 

L.S. 8.28 % -21.00 % -17.20 %

340,000.00 26,000.00 248,074.83 -65,925.17 260,000.00 -54,000.00314,000.00

20.0000

180 CONSTRUCTION SIGNS CLASS A 

1660.0000 S.F. -30.29 % 25.1400 -12.37 % 16.0000 -44.23 %

33,200.00 -14,425.40 41,732.40 -5,893.00 26,560.00 -21,065.40

28.6900

47,625.40

5.5000

181 PLASTIC WIDE DOTTED ENTRY  LINE 

60.0000 L.F. -10.28 % 5.5800 -8.97 % 5.5000 -10.28 %

330.00 -37.80 334.80 -33.00 330.00 -37.80

6.1300

367.80

3.0000

182 PLASTIC CROSSHATCH MARKING 

690.0000 L.F. -67.78 % 3.9100 -58.00 % 3.7500 -59.72 %

2,070.00 -4,353.90 2,697.90 -3,726.00 2,587.50 -3,836.40

9.3100

6,423.90

105.0000

183 CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT

896.0000 HR  -16.00 % 117.2000 -6.24 % 135.0000 8.00 %

94,080.00 -17,920.00 105,011.20 -6,988.80 120,960.00 8,960.00

125.0000

112,000.00

OTHER ITEMS

184 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

500.0000

185 MIN BID REQ - SCHEDULE UPDATE $500

21.0000 EACH 0.00 % 1,888.4200 277.68 % 1,400.0000 180.00 %

10,500.00 0.00 39,656.82 29,156.82 29,400.00 18,900.00

500.0000

10,500.00

186 MIN BID REQ - TYPE C PROGRESS SCHEDULE $50,000

L.S. 0.00 % 0.00 % 0.00 %

50,000.00 0.00 50,000.00 0.00 50,000.00 0.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
BURLINGTON   WA  982334600 BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

80.0000

187 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

2047.0000 C.Y. 24.15 % 11.0400 -82.87 % 22.5000 -65.08 %

163,760.00 31,851.32 22,598.88 -109,309.80 46,057.50 -85,851.18

64.4400

131,908.68

0.2500

188 SHORING OR EXTRA EXCAVATION CLASS B 

24249.0000 S.F. -95.00 % 0.4100 -91.80 % 1.1500 -77.00 %

6,062.25 -115,182.75 9,942.09 -111,302.91 27,886.35 -93,358.65

5.0000

121,245.00

1,000.0000

189 PLUGGING EXISTING PIPE 

2.0000 EACH 60.75 % 803.6100 29.18 % 1,585.0000 154.79 %

2,000.00 755.84 1,607.22 363.06 3,170.00 1,925.84

622.0800

1,244.16

190 STRUCTURE SURVEYING 

L.S. 30.00 % 170.02 % 35.00 %

65,000.00 15,000.00 135,008.56 85,008.56 67,500.00 17,500.0050,000.00

191 ROADWAY SURVEYING 

L.S. 336.67 % 125.23 % 200.00 %

131,000.00 101,000.00 67,568.46 37,568.46 90,000.00 60,000.0030,000.00

192 ADA FEATURES SURVEYING 

L.S. -66.67 % -66.63 % -58.33 %

5,000.00 -10,000.00 5,006.02 -9,993.98 6,250.00 -8,750.0015,000.00

60.0000

193 CEMENT CONC. SIDEWALK 

1469.5000 S.Y. -63.51 % 56.1800 -65.84 % 71.5000 -56.52 %

88,170.00 -153,489.28 82,556.51 -159,102.77 105,069.25 -136,590.03

164.4500

241,659.28

0.0000

194 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

80.0000

195 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1A MODIFIED

57.0000 S.Y. -68.02 % 81.0100 -67.62 % 117.0000 -53.24 %

4,560.00 -9,700.83 4,617.57 -9,643.26 6,669.00 -7,591.83

250.1900

14,260.83

94.0000

196 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4 MODIFIED

46.0000 S.Y. -62.43 % 82.8300 -66.89 % 117.0000 -53.24 %

4,324.00 -7,184.74 3,810.18 -7,698.56 5,382.00 -6,126.74

250.1900

11,508.74

2,400.0000

197 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -25.00 % 2,161.3400 -32.46 % 2,515.0000 -21.41 %

2,400.00 -800.00 2,161.34 -1,038.66 2,515.00 -685.00

3,200.0000

3,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
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PRICE PER UNIT/
EST. QUANTITY
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05/11/2021
10:47

DOT_RGGB01
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TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100589

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2,400.0000

198 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH -25.00 % 2,161.3400 -32.46 % 2,410.0000 -24.69 %

2,400.00 -800.00 2,161.34 -1,038.66 2,410.00 -790.00

3,200.0000

3,200.00

3,000.0000

199 CEMENT CONC. CURB RAMP TYPE COMBINATION

1.0000 EACH -6.25 % 2,161.3400 -32.46 % 3,165.0000 -1.09 %

3,000.00 -200.00 2,161.34 -1,038.66 3,165.00 -35.00

3,200.0000

3,200.00

2,400.0000

200 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

2.0000 EACH -25.00 % 2,161.3700 -32.46 % 2,515.0000 -21.41 %

4,800.00 -1,600.00 4,322.74 -2,077.26 5,030.00 -1,370.00

3,200.0000

6,400.00

2,500.0000

201 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION B

1.0000 EACH -21.88 % 2,161.3400 -32.46 % 2,515.0000 -21.41 %

2,500.00 -700.00 2,161.34 -1,038.66 2,515.00 -685.00

3,200.0000

3,200.00

1,600.0000

202 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

1.0000 EACH -50.00 % 2,161.3400 -32.46 % 1,815.0000 -43.28 %

1,600.00 -1,600.00 2,161.34 -1,038.66 1,815.00 -1,385.00

3,200.0000

3,200.00

55.0000

203 DETECTABLE WARNING SURFACE 

59.0000 S.F. -3.46 % 30.1800 -47.02 % 46.5000 -18.38 %

3,245.00 -116.23 1,780.62 -1,580.61 2,743.50 -617.73

56.9700

3,361.23

20.0000

204 TEMPORARY CHAIN LINK FENCE

3301.0000 L.F. 0.00 % 11.1500 -44.25 % 4.0000 -80.00 %

66,020.00 0.00 36,806.15 -29,213.85 13,204.00 -52,816.00

20.0000

66,020.00

35.0000

205 CHAIN LINK FENCE TYPE 4 

558.0000 L.F. -16.92 % 26.4300 -37.27 % 25.5000 -39.47 %

19,530.00 -3,978.54 14,747.94 -8,760.60 14,229.00 -9,279.54

42.1300

23,508.54

275.0000

206 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

60.0000 EACH -17.43 % 269.7200 -19.02 % 260.0000 -21.94 %

16,500.00 -3,483.60 16,183.20 -3,800.40 15,600.00 -4,383.60

333.0600

19,983.60

550.0000

207 SINGLE 6 FT. CHAIN LINK GATE 

4.0000 EACH -61.59 % 558.0900 -61.03 % 540.0000 -62.29 %

2,200.00 -3,528.00 2,232.36 -3,495.64 2,160.00 -3,568.00

1,432.0000

5,728.00

3,000.0000

208 CONNECTION TO DRAINAGE STRUCTURE 

5.0000 EACH 127.77 % 7,721.6300 486.25 % 735.0000 -44.20 %

15,000.00 8,414.35 38,608.15 32,022.50 3,675.00 -2,910.65

1,317.1300

6,585.65
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OTHER ITEMS

700.0000

209 ADJUST MANHOLE 

6.0000 EACH 1,339.14 % 783.2400 1,510.28 % 950.0000 1,853.13 %

4,200.00 3,908.16 4,699.44 4,407.60 5,700.00 5,408.16

48.6400

291.84

750.0000

210 LOCKING SOLID CIRCULAR FRAME AND COVER

21.0000 EACH -17.18 % 815.5800 -9.94 % 815.0000 -10.00 %

15,750.00 -3,266.76 17,127.18 -1,889.58 17,115.00 -1,901.76

905.5600

19,016.76

211 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

212 FORCE ACCOUNT MISC ELECTRICAL REPAIR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

213 FORCE ACCOUNT MINOR DRAINAGE REPAIR WORK

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

214 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

215 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

216 DISPUTES REVIEW BOARD 

CALC 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

217 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

218 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

52,498.00 52,498.00 52,498.0052,498.00

219 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

34,185.00 34,185.00 34,185.0034,185.00
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INTERWEST CONSTRUCTION, INC. JOHANSEN CONSTRUCTION COMPANY, 
609 N HILL BLVD 28215 112TH ST E

98321-9264
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

220 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

221 ELECTRONIC TICKETING SYSTEM 

L.S. -37.50 % -29.68 % -6.25 %

1,000.00 -600.00 1,125.10 -474.90 1,500.00 -100.001,600.00

222 SPCC PLAN 

L.S. -25.00 % 11.77 % 10.00 %

1,500.00 -500.00 2,235.30 235.30 2,200.00 200.002,000.00

200.0000

223 NO TRESPASSING SIGN 

12.0000 EACH -53.62 % 163.8600 -62.00 % 225.0000 -47.83 %

2,400.00 -2,775.00 1,966.32 -3,208.68 2,700.00 -2,475.00

431.2500

5,175.00

224 HEALTH AND SAFETY PLAN 

L.S. 520.00 % -66.31 % -56.00 %

31,000.00 26,000.00 1,684.67 -3,315.33 2,200.00 -2,800.005,000.00

225 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

50.0000

226 BMP MARKER

4.0000 EACH 42.25 % 46.8800 33.37 % 44.5000 26.60 %

200.00 59.40 187.52 46.92 178.00 37.40

35.1500

140.60

65.0000

227 8-FT SOUND TRANSIT FENCE

691.0000 L.F. 0.00 % 66.9000 2.92 % 64.0000 -1.54 %

44,915.00 0.00 46,227.90 1,312.90 44,224.00 -691.00

65.0000

44,915.00

2,000.0000

228 16-FT DOUBLE LEAF SOUND TRANSIT GATE

2.0000 EACH 17.65 % 3,454.5500 103.21 % 3,345.0000 96.76 %

4,000.00 600.00 6,909.10 3,509.10 6,690.00 3,290.00

1,700.0000

3,400.00

700.0000

229 COR PEDESTRIAN RAILING

24.0000 L.F. 250.00 % 332.1400 66.07 % 280.0000 40.00 %

16,800.00 12,000.00 7,971.36 3,171.36 6,720.00 1,920.00

200.0000

4,800.00

85.0000

230 QUARRY SPALLS 

316.0000 TON 72.98 % 51.6700 5.15 % 37.5000 -23.69 %

26,860.00 11,331.76 16,327.72 799.48 11,850.00 -3,678.24

49.1400

15,528.24
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

38.0000

231 PAINTED DRAINAGE MARKING 

26.0000 EACH -12.42 % 39.0700 -9.96 % 37.5000 -13.57 %

988.00 -140.14 1,015.82 -112.32 975.00 -153.14

43.3900

1,128.14

45.0000

232 PLASTIC DRAINAGE MARKING 

14.0000 EACH -17.08 % 46.3200 -14.65 % 44.5000 -18.00 %

630.00 -129.78 648.48 -111.30 623.00 -136.78

54.2700

759.78

15.0000

233 SOD INSTALLATION 

330.0000 S.Y. -44.44 % 16.7400 -38.00 % 16.0000 -40.74 %

4,950.00 -3,960.00 5,524.20 -3,385.80 5,280.00 -3,630.00

27.0000

8,910.00

33.0000

234 MOUNTABLE CEMENT CONC. TRAFFIC CURB AND GUTTER

94.0000 L.F. -64.52 % 59.6200 -35.89 % 34.2500 -63.17 %

3,102.00 -5,640.00 5,604.28 -3,137.72 3,219.50 -5,522.50

93.0000

8,742.00

75.0000

235 FLEXIBLE GUIDE POST 

1.0000 EACH -32.32 % 117.9400 6.42 % 113.5000 2.42 %

75.00 -35.82 117.94 7.12 113.50 2.68

110.8200

110.82

97.0000

236 CEMENT CONC. DRIVEWAY ENTRANCE TYPE FIRE ACCESS

52.5000 S.Y. -61.23 % 80.6600 -67.76 % 117.0000 -53.24 %

5,092.50 -8,042.48 4,234.65 -8,900.33 6,142.50 -6,992.48

250.1900

13,134.98

30.0000

237 CEMENT CONC. CURB 12 IN. WIDE

223.0000 L.F. -40.00 % 39.7500 -20.50 % 31.0000 -38.00 %

6,690.00 -4,460.00 8,864.25 -2,285.75 6,913.00 -4,237.00

50.0000

11,150.00

1.0000

238 UNDERDRAIN PIPE 12 IN. DIAM. 

975.0000 L.F. -97.50 % 44.0300 10.08 % 21.6000 -46.00 %

975.00 -38,025.00 42,929.25 3,929.25 21,060.00 -17,940.00

40.0000

39,000.00

104.0000

239 BRIDGE RAILING TYPE BP-22

123.0000 L.F. -42.22 % 100.4900 -44.17 % 115.0000 -36.11 %

12,792.00 -9,348.00 12,360.27 -9,779.73 14,145.00 -7,995.00

180.0000

22,140.00

54.0000

240 GRAVEL BACKFILL FOR DRAIN 

91.0000 C.Y. -28.00 % 44.0600 -41.25 % 34.5000 -54.00 %

4,914.00 -1,911.00 4,009.46 -2,815.54 3,139.50 -3,685.50

75.0000

6,825.00

1.7500

241 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

705.0000 S.Y. -65.00 % 1.8300 -63.40 % 1.7500 -65.00 %

1,233.75 -2,291.25 1,290.15 -2,234.85 1,233.75 -2,291.25

5.0000

3,525.00
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260.0000

242 CABLE FENCE 

1248.0000 L.F. 73.33 % 180.6000 20.40 % 240.0000 60.00 %

324,480.00 137,280.00 225,388.80 38,188.80 299,520.00 112,320.00

150.0000

187,200.00

12.0000

243 CEMENT CONC. GUTTER 

1267.0000 L.F. -55.56 % 25.9900 -3.74 % 30.0000 11.11 %

15,204.00 -19,005.00 32,929.33 -1,279.67 38,010.00 3,801.00

27.0000

34,209.00

26.0000

244 WATERPROOF MEMBRANE BR. NO. 520/36E-E

1020.0000 S.Y. 4.00 % 28.2100 12.84 % 30.0000 20.00 %

26,520.00 1,020.00 28,774.20 3,274.20 30,600.00 5,100.00

25.0000

25,500.00

$27,996,993.78 -2.86% $27,997,794.86 -2.86% $29,111,620.25 1.01%$28,820,644.63CONTRACT TOTAL

$29,111,620.25$27,996,993.78 $27,997,794.86BASE TOTAL -2.86% -2.86% 1.01%$28,820,644.63
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VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 16.00 % -1.45 % 10.07 %

2,900,000.00 400,000.00 2,463,660.00 -36,340.00 2,751,680.86 251,680.862,500,000.00

14,000.0000

2 CLEARING AND GRUBBING 

2.9800 ACRE -43.17 % 30,000.0000 21.79 % 30,000.0000 21.79 %

41,720.00 -31,687.32 89,400.00 15,992.68 89,400.00 15,992.68

24,633.3300

73,407.32

450.0000

3 REMOVING DRAINAGE STRUCTURE 

5.0000 EACH -32.94 % 3,000.0000 347.05 % 1,500.0000 123.53 %

2,250.00 -1,105.30 15,000.00 11,644.70 7,500.00 4,144.70

671.0600

3,355.30

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -40.00 % -16.00 % -68.00 %

15,000.00 -10,000.00 21,000.00 -4,000.00 8,000.00 -17,000.0025,000.00

5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS - DEMOLITION

L.S. -63.02 % -92.09 % -44.53 %

250,000.00 -426,000.00 53,500.00 -622,500.00 375,000.00 -301,000.00676,000.00

6 REMOVAL OF STRUCTURAL STEEL SILO

L.S. -68.00 % -72.80 % -62.00 %

8,000.00 -17,000.00 6,800.00 -18,200.00 9,500.00 -15,500.0025,000.00

7 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

8 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

2.0000

9 REMOVING CEMENT CONC. CURB 

670.0000 L.F. -94.36 % 6.0000 -83.08 % 9.0000 -74.62 %

1,340.00 -22,418.20 4,020.00 -19,738.20 6,030.00 -17,728.20

35.4600

23,758.20

26.0000

10 REMOVING ASPHALT CONC. PAVEMENT 

656.0000 S.Y. 2,066.67 % 15.0000 1,150.00 % 24.0000 1,900.00 %

17,056.00 16,268.80 9,840.00 9,052.80 15,744.00 14,956.80

1.2000

787.20

34.0000

11 REMOVING CONC. BARRIER 

208.0000 L.F. 119.35 % 50.0000 222.58 % 25.0000 61.29 %

7,072.00 3,848.00 10,400.00 7,176.00 5,200.00 1,976.00

15.5000

3,224.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

30.0000

12 REMOVING TRAFFIC ISLAND 

143.0000 S.Y. -43.70 % 18.0000 -66.22 % 35.0000 -34.32 %

4,290.00 -3,330.47 2,574.00 -5,046.47 5,005.00 -2,615.47

53.2900

7,620.47

6.0000

13 REMOVING GUARDRAIL 

1303.0000 L.F. -47.74 % 9.0000 -21.60 % 15.0000 30.66 %

7,818.00 -7,140.44 11,727.00 -3,231.44 19,545.00 4,586.56

11.4800

14,958.44

300.0000

14 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH -24.73 % 570.0000 43.02 % 300.0000 -24.73 %

300.00 -98.54 570.00 171.46 300.00 -98.54

398.5400

398.54

2.0000

15 REMOVING PAINT LINE 

3244.0000 L.F. -6.54 % 2.0000 -6.54 % 2.1500 0.47 %

6,488.00 -454.16 6,488.00 -454.16 6,974.60 32.44

2.1400

6,942.16

200.0000

16 REMOVING RAISED PAVEMENT MARKER 

11.4000 HUND -10.09 % 228.0000 2.50 % 380.0000 70.83 %

2,280.00 -255.82 2,599.20 63.38 4,332.00 1,796.18

222.4400

2,535.82

3.0000

17 REMOVING CHAIN LINK FENCE 

1667.0000 L.F. -87.34 % 4.0000 -83.12 % 5.0000 -78.90 %

5,001.00 -34,506.90 6,668.00 -32,839.90 8,335.00 -31,172.90

23.7000

39,507.90

18 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. -65.91 % -56.82 % -71.59 %

30,000.00 -58,000.00 38,000.00 -50,000.00 25,000.00 -63,000.0088,000.00

19 FORCE ACCOUNT UNANTICIPATED CONTAMINATED SOIL AND WATER

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

GRADING

60.0000

20 ROADWAY EXCAVATION INCL. HAUL 

57945.0000 C.Y. 37.93 % 44.0000 1.15 % 31.0000 -28.74 %

3,476,700.00 956,092.50 2,549,580.00 28,972.50 1,796,295.00 -724,312.50

43.5000

2,520,607.50

24.0000

21 COMMON BORROW INCL. HAUL 

2097.0000 C.Y. 25.59 % 24.0000 25.59 % 4.3000 -77.50 %

50,328.00 10,254.33 50,328.00 10,254.33 9,017.10 -31,056.57

19.1100

40,073.67



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

4.0000

22 EMBANKMENT COMPACTION 

1803.0000 C.Y. -58.07 % 7.0000 -26.62 % 1.0000 -89.52 %

7,212.00 -9,988.62 12,621.00 -4,579.62 1,803.00 -15,397.62

9.5400

17,200.62

DRAINAGE

1,200.0000

23 CONCRETE INLET 

1.0000 EACH -46.91 % 2,550.0000 12.82 % 3,000.0000 32.73 %

1,200.00 -1,060.19 2,550.00 289.81 3,000.00 739.81

2,260.1900

2,260.19

100.0000

24 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

7.4000 TON -10.18 % 180.0000 61.68 % 80.0000 -28.14 %

740.00 -83.84 1,332.00 508.16 592.00 -231.84

111.3300

823.84

0.0000

25 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

STORM SEWER

5,000.0000

26 CATCH BASIN TYPE 2 48 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 4.17 % 6,200.0000 29.17 % 6,500.0000 35.42 %

5,000.00 200.00 6,200.00 1,400.00 6,500.00 1,700.00

4,800.0000

4,800.00

1,300.0000

27 CATCH BASIN TYPE 1 

29.0000 EACH -42.38 % 1,600.0000 -29.08 % 2,600.0000 15.24 %

37,700.00 -27,727.19 46,400.00 -19,027.19 75,400.00 9,972.81

2,256.1100

65,427.19

4,200.0000

28 CATCH BASIN TYPE 2 48 IN. DIAM. 

19.0000 EACH -0.01 % 4,200.0000 -0.01 % 5,000.0000 19.04 %

79,800.00 -6.27 79,800.00 -6.27 95,000.00 15,193.73

4,200.3300

79,806.27

4.0000

29 TESTING STORM SEWER PIPE 

3413.0000 L.F. 39.37 % 4.0000 39.37 % 8.5000 196.17 %

13,652.00 3,856.69 13,652.00 3,856.69 29,010.50 19,215.19

2.8700

9,795.31

44.0000

30 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3162.0000 L.F. -22.23 % 60.0000 6.04 % 65.0000 14.88 %

139,128.00 -39,777.96 189,720.00 10,814.04 205,530.00 26,624.04

56.5800

178,905.96



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

77.0000

31 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM. 

41.0000 L.F. 80.71 % 126.0000 195.71 % 130.0000 205.09 %

3,157.00 1,409.99 5,166.00 3,418.99 5,330.00 3,582.99

42.6100

1,747.01

87.0000

32 SOLID WALL PVC STORM SEWER PIPE 15 IN. DIAM. 

152.0000 L.F. 104.18 % 100.0000 134.69 % 125.0000 193.36 %

13,224.00 6,747.28 15,200.00 8,723.28 19,000.00 12,523.28

42.6100

6,476.72

30,000.0000

33 BIOPOD

4.0000 EACH -11.76 % 34,000.0000 0.00 % 32,000.0000 -5.88 %

120,000.00 -16,000.00 136,000.00 0.00 128,000.00 -8,000.00

34,000.0000

136,000.00

34 DETENTION VAULT

L.S. 8.70 % 11.96 % 19.57 %

500,000.00 40,000.00 515,000.00 55,000.00 550,000.00 90,000.00460,000.00

SANITARY SEWER

87.0000

35 DUCTILE IRON SEWER PIPE 12 IN. DIAM. 

53.0000 L.F. -43.07 % 170.0000 11.23 % 350.0000 129.01 %

4,611.00 -3,488.99 9,010.00 910.01 18,550.00 10,450.01

152.8300

8,099.99

WATER LINES

0.0000

36 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

1,500.0000

37 GATE VALVE 6 IN. 

1.0000 EACH 20.77 % 1,600.0000 28.82 % 3,000.0000 141.55 %

1,500.00 258.00 1,600.00 358.00 3,000.00 1,758.00

1,242.0000

1,242.00

2,000.0000

38 GATE VALVE 8 IN. 

1.0000 EACH 12.21 % 2,000.0000 12.21 % 4,200.0000 135.65 %

2,000.00 217.67 2,000.00 217.67 4,200.00 2,417.67

1,782.3300

1,782.33

3,000.0000

39 GATE VALVE 12 IN. 

5.0000 EACH -6.48 % 3,300.0000 2.87 % 30,000.0000 835.18 %

15,000.00 -1,039.70 16,500.00 460.30 150,000.00 133,960.30

3,207.9400

16,039.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

4,600.0000

40 HYDRANT ASSEMBLY 

1.0000 EACH -10.79 % 7,000.0000 35.75 % 6,600.0000 27.99 %

4,600.00 -556.47 7,000.00 1,843.53 6,600.00 1,443.53

5,156.4700

5,156.47

100.0000

41 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

34.0000 L.F. 16.20 % 150.0000 74.30 % 175.0000 103.35 %

3,400.00 473.96 5,100.00 2,173.96 5,950.00 3,023.96

86.0600

2,926.04

120.0000

42 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 

219.0000 L.F. 48.66 % 173.0000 114.32 % 125.0000 54.86 %

26,280.00 8,602.32 37,887.00 20,209.32 27,375.00 9,697.32

80.7200

17,677.68

150.0000

43 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1034.0000 L.F. 60.34 % 165.0000 76.38 % 200.0000 113.79 %

155,100.00 58,369.30 170,610.00 73,879.30 206,800.00 110,069.30

93.5500

96,730.70

STRUCTURE

50.0000

44 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1974.0000 C.Y. 23.06 % 52.0000 27.98 % 130.0000 219.96 %

98,700.00 18,496.38 102,648.00 22,444.38 256,620.00 176,416.38

40.6300

80,203.62

45 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 85.40 % -94.21 % 267.90 %

640,000.00 294,800.00 20,000.00 -325,200.00 1,270,000.00 924,800.00345,200.00

28.0000

46 GRAVEL BACKFILL FOR WALL 

6328.0000 C.Y. -42.86 % 45.0000 -8.16 % 1.0000 -97.96 %

177,184.00 -132,888.00 284,760.00 -25,312.00 6,328.00 -303,744.00

49.0000

310,072.00

150.0000

47 SHAFT - 30 IN. DIAMETER 

600.0000 L.F. -17.51 % 193.0000 6.14 % 225.0000 23.74 %

90,000.00 -19,098.00 115,800.00 6,702.00 135,000.00 25,902.00

181.8300

109,098.00

170.0000

48 SHAFT - 36 IN. DIAMETER 

2872.0000 L.F. 28.79 % 147.0000 11.36 % 170.0000 28.79 %

488,240.00 109,136.00 422,184.00 43,080.00 488,240.00 109,136.00

132.0000

379,104.00

200.0000

49 SHAFT - 42 IN. DIAMETER 

9494.0000 L.F. 9.14 % 152.0000 -17.05 % 185.0000 0.95 %

1,898,800.00 159,024.50 1,443,088.00 -296,687.50 1,756,390.00 16,614.50

183.2500

1,739,775.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
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20A809
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
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05/11/2021
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PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.
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100420CONTRACTOR NUMBER :
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STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

180.0000

50 FURNISHING SOLDIER PILE W14X193

593.0000 L.F. 114.29 % 319.0000 279.76 % 240.0000 185.71 %

106,740.00 56,928.00 189,167.00 139,355.00 142,320.00 92,508.00

84.0000

49,812.00

140.0000

51 FURNISHING SOLDIER PILE W24X162

2741.0000 L.F. 47.37 % 197.0000 107.37 % 215.0000 126.32 %

383,740.00 123,345.00 539,977.00 279,582.00 589,315.00 328,920.00

95.0000

260,395.00

200.0000

52 FURNISHING SOLDIER PILE W30X211

4902.0000 L.F. 61.29 % 260.0000 109.68 % 290.0000 133.87 %

980,400.00 372,552.00 1,274,520.00 666,672.00 1,421,580.00 813,732.00

124.0000

607,848.00

240.0000

53 FURNISHING SOLDIER PILE W30X261

275.0000 L.F. 56.86 % 273.0000 78.43 % 365.0000 138.56 %

66,000.00 23,925.00 75,075.00 33,000.00 100,375.00 58,300.00

153.0000

42,075.00

370.0000

54 FURNISHING SOLDIER PILE W30X261+2PL1.5X10

4075.0000 L.F. 138.71 % 470.0000 203.23 % 410.0000 164.52 %

1,507,750.00 876,125.00 1,915,250.00 1,283,625.00 1,670,750.00 1,039,125.00

155.0000

631,625.00

2.0000

55 ST. REINF. BAR FOR RETAINING WALL 

58325.0000 LB. 16.28 % 2.5000 45.35 % 1.8000 4.65 %

116,650.00 16,331.00 145,812.50 45,493.50 104,985.00 4,666.00

1.7200

100,319.00

900.0000

56 CONC. CLASS 3000 FOR RETAINING WALL

22.0000 C.Y. 5.75 % 816.1700 -4.10 % 950.0000 11.63 %

19,800.00 1,076.90 17,955.74 -767.36 20,900.00 2,176.90

851.0500

18,723.10

900.0000

57 CONC. CLASS 4000 FOR RETAINING WALL 

688.0000 C.Y. 38.20 % 717.4300 10.17 % 760.0000 16.71 %

619,200.00 171,167.52 493,591.84 45,559.36 522,880.00 74,847.52

651.2100

448,032.48

58 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

18.0000

59 LAGGING 

28868.0000 S.F. -2.86 % 17.0000 -8.26 % 19.0000 2.54 %

519,624.00 -15,300.04 490,756.00 -44,168.04 548,492.00 13,567.96

18.5300

534,924.04

60 AGENCY DESIGNED BURIED STRUCTURE NO. 520/36E-E

L.S. 16.91 % 54.49 % 33.62 %

1,400,000.00 202,547.45 1,850,000.00 652,547.45 1,600,000.00 402,547.451,197,452.55
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HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

140.0000

61 TRAFFIC BARRIER 

844.0000 L.F. -43.64 % 234.0000 -5.79 % 320.0000 28.83 %

118,160.00 -91,481.16 197,496.00 -12,145.16 270,080.00 60,438.84

248.3900

209,641.16

140.0000

62 PEDESTRIAN BARRIER 

123.0000 L.F. -36.03 % 239.0000 9.21 % 335.0000 53.07 %

17,220.00 -9,698.55 29,397.00 2,478.45 41,205.00 14,286.45

218.8500

26,918.55

90.0000

63 NOISE BARRIER WALL TYPE 9B

5691.0000 S.F. 0.00 % 90.0000 0.00 % 115.0000 27.78 %

512,190.00 0.00 512,190.00 0.00 654,465.00 142,275.00

90.0000

512,190.00

70.0000

64 CONCRETE FASCIA PANEL 

29064.0000 S.F. 17.19 % 70.0000 17.19 % 80.0000 33.94 %

2,034,480.00 298,487.28 2,034,480.00 298,487.28 2,325,120.00 589,127.28

59.7300

1,735,992.72

10.0000

65 PREFABRICATED DRAINAGE MAT 

1693.0000 S.Y. -75.50 % 12.0000 -70.60 % 20.0000 -51.00 %

16,930.00 -52,178.26 20,316.00 -48,792.26 33,860.00 -35,248.26

40.8200

69,108.26

6,000.0000

66 PERMANENT GROUND ANCHOR 

29.0000 EACH -29.27 % 6,700.0000 -21.02 % 5,000.0000 -41.06 %

174,000.00 -72,007.00 194,300.00 -51,707.00 145,000.00 -101,007.00

8,483.0000

246,007.00

1,400.0000

67 PERMANENT GROUND ANCHOR PERFORMANCE TEST 

5.0000 EACH -44.90 % 1,100.0000 -56.71 % 1,900.0000 -25.23 %

7,000.00 -5,705.00 5,500.00 -7,205.00 9,500.00 -3,205.00

2,541.0000

12,705.00

200.0000

68 GEOFOAM FILL

39.0000 C.Y. 42.86 % 180.0000 28.57 % 300.0000 114.29 %

7,800.00 2,340.00 7,020.00 1,560.00 11,700.00 6,240.00

140.0000

5,460.00

SURFACING

37.0000

69 CRUSHED SURFACING BASE COURSE 

4735.0000 TON -18.01 % 35.0000 -22.45 % 50.0000 10.79 %

175,195.00 -38,495.55 165,725.00 -47,965.55 236,750.00 23,059.45

45.1300

213,690.55



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

CEMENT CONCRETE PAVEMENT

400.0000

70 CEMENT CONC. PAVEMENT 

171.0000 C.Y. -3.68 % 450.0000 8.36 % 370.0000 -10.91 %

68,400.00 -2,614.59 76,950.00 5,935.41 63,270.00 -7,744.59

415.2900

71,014.59

37.0000

71 CORROSION RESISTANT DOWEL BAR 

640.0000 EACH -26.13 % 17.0000 -66.06 % 25.0000 -50.09 %

23,680.00 -8,377.60 10,880.00 -21,177.60 16,000.00 -16,057.60

50.0900

32,057.60

88.0000

72 TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT

800.0000 S.Y. -12.00 % 214.0000 114.00 % 120.0000 20.00 %

70,400.00 -9,600.00 171,200.00 91,200.00 96,000.00 16,000.00

100.0000

80,000.00

HOT MIX ASPHALT

10.0000

73 PLANING BITUMINOUS PAVEMENT 

4689.0000 S.Y. -75.69 % 10.0000 -75.69 % 8.0000 -80.55 %

46,890.00 -145,968.57 46,890.00 -145,968.57 37,512.00 -155,346.57

41.1300

192,858.57

100.0000

74 HMA CL. 1/2 IN. PG 58H-22

5665.0000 TON -8.73 % 108.0000 -1.43 % 110.0000 0.39 %

566,500.00 -54,214.05 611,820.00 -8,894.05 623,150.00 2,435.95

109.5700

620,714.05

100.0000

75 HMA CL. 1/2 IN. PG 64-22

1849.0000 TON -8.73 % 108.0000 -1.43 % 110.0000 0.39 %

184,900.00 -17,694.93 199,692.00 -2,902.93 203,390.00 795.07

109.5700

202,594.93

100.0000

76 HMA CL. 1 IN. PG 64-22

2220.0000 TON 0.00 % 108.0000 8.00 % 110.0000 10.00 %

222,000.00 0.00 239,760.00 17,760.00 244,200.00 22,200.00

100.0000

222,000.00

77 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

34,988.00 34,988.00 34,988.0034,988.00

78 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

58,313.00 58,313.00 58,313.0058,313.00

79 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,074.00 10,074.00 10,074.0010,074.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

250.0000

80 COMMERCIAL HMA 

114.0000 TON -37.50 % 287.0000 -28.25 % 280.0000 -30.00 %

28,500.00 -17,100.00 32,718.00 -12,882.00 31,920.00 -13,680.00

400.0000

45,600.00

16.0000

81 HMA SAWCUT AND SEAL 

1928.0000 L.F. -41.24 % 24.5000 -10.03 % 14.0000 -48.59 %

30,848.00 -21,651.44 47,236.00 -5,263.44 26,992.00 -25,507.44

27.2300

52,499.44

16.0000

82 PAVED PANEL JOINT SEAL 

52.0000 L.F. -55.54 % 32.0000 -11.09 % 27.0000 -24.98 %

832.00 -1,039.48 1,664.00 -207.48 1,404.00 -467.48

35.9900

1,871.48

83 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

EROSION CONTROL AND ROADSIDE PLANTING

10.0000

84 ESC LEAD 

190.0000 DAY -91.38 % 182.0000 56.90 % 100.0000 -13.79 %

1,900.00 -20,140.00 34,580.00 12,540.00 19,000.00 -3,040.00

116.0000

22,040.00

70.0000

85 INLET PROTECTION 

6.0000 EACH -59.86 % 180.0000 3.21 % 102.0000 -41.51 %

420.00 -626.40 1,080.00 33.60 612.00 -434.40

174.4000

1,046.40

37.0000

86 STABILIZED CONSTRUCTION ENTRANCE 

472.0000 S.Y. -15.91 % 20.0000 -54.55 % 25.0000 -43.18 %

17,464.00 -3,304.00 9,440.00 -11,328.00 11,800.00 -8,968.00

44.0000

20,768.00

5.0000

87 SILT FENCE 

2958.0000 L.F. -66.26 % 6.5000 -56.14 % 6.0000 -59.51 %

14,790.00 -29,047.56 19,227.00 -24,610.56 17,748.00 -26,089.56

14.8200

43,837.56

7.0000

88 COMPOST SOCK 

7248.0000 L.F. -30.00 % 15.0000 50.00 % 10.0000 0.00 %

50,736.00 -21,744.00 108,720.00 36,240.00 72,480.00 0.00

10.0000

72,480.00

89 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

900,000.00 900,000.00 900,000.00900,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

2.0000

90 SEEDING, FERTILIZING AND MULCHING 

9160.0000 S.Y. -62.26 % 2.5000 -52.83 % 1.6000 -69.81 %

18,320.00 -30,228.00 22,900.00 -25,648.00 14,656.00 -33,892.00

5.3000

48,548.00

2.0000

91 SEEDING AND FERTILIZING BY HAND 

90.0000 S.Y. -86.67 % 3.0000 -80.00 % 2.2500 -85.00 %

180.00 -1,170.00 270.00 -1,080.00 202.50 -1,147.50

15.0000

1,350.00

8.0000

92 TOPSOIL TYPE A 

3650.0000 S.Y. -73.33 % 8.0000 -73.33 % 30.0000 0.00 %

29,200.00 -80,300.00 29,200.00 -80,300.00 109,500.00 0.00

30.0000

109,500.00

20.0000

93 PLANT SELECTION COMPACT OREGON GRAPE, #1 CONT.

37.0000 EACH 42.86 % 20.0000 42.86 % 16.0000 14.29 %

740.00 222.00 740.00 222.00 592.00 74.00

14.0000

518.00

20.0000

94 PLANT SELECTION SUNDANCE MEXICAN ORANGE, #1 CONT.

26.0000 EACH 0.00 % 17.5000 -12.50 % 16.0000 -20.00 %

520.00 0.00 455.00 -65.00 416.00 -104.00

20.0000

520.00

20.0000

95 PLANT SELECTION JAPANESE SEDGE, #1 CONT.

54.0000 EACH 42.86 % 20.0000 42.86 % 13.0000 -7.14 %

1,080.00 324.00 1,080.00 324.00 702.00 -54.00

14.0000

756.00

20.0000

96 PLANT SELECTION LITTLE ZEBRA GRASS, #1 CONT.

52.0000 EACH 0.00 % 20.0000 0.00 % 14.0000 -30.00 %

1,040.00 0.00 1,040.00 0.00 728.00 -312.00

20.0000

1,040.00

30.0000

97 PSIPE WESTERN RED CEDAR, #2 CONT.

34.0000 EACH 50.00 % 37.0000 85.00 % 50.0000 150.00 %

1,020.00 340.00 1,258.00 578.00 1,700.00 1,020.00

20.0000

680.00

30.0000

98 PSIPE INCENSE CEDAR, #2 CONT

159.0000 EACH 36.36 % 28.0000 27.27 % 55.0000 150.00 %

4,770.00 1,272.00 4,452.00 954.00 8,745.00 5,247.00

22.0000

3,498.00

30.0000

99 PSIPE EXCELSA CEDAR, #2 CONT.

143.0000 EACH 30.43 % 28.0000 21.74 % 50.0000 117.39 %

4,290.00 1,001.00 4,004.00 715.00 7,150.00 3,861.00

23.0000

3,289.00

30.0000

100 PSIPE SHORE PINE, #2 CONT.

140.0000 EACH 30.43 % 32.0000 39.13 % 50.0000 117.39 %

4,200.00 980.00 4,480.00 1,260.00 7,000.00 3,780.00

23.0000

3,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

30.0000

101 PSIPE AMUR MAPLE, #2 CONT.

34.0000 EACH 30.43 % 32.0000 39.13 % 50.0000 117.39 %

1,020.00 238.00 1,088.00 306.00 1,700.00 918.00

23.0000

782.00

30.0000

102 PSIPE EMERALD QUEEN MAPLE, #2 CONT.

140.0000 EACH 30.43 % 32.0000 39.13 % 175.0000 660.87 %

4,200.00 980.00 4,480.00 1,260.00 24,500.00 21,280.00

23.0000

3,220.00

30.0000

103 PSIPE ROCKY MOUNTAIN GLOW MAPLE, #2 CONT.

9.0000 EACH 30.43 % 32.0000 39.13 % 175.0000 660.87 %

270.00 63.00 288.00 81.00 1,575.00 1,368.00

23.0000

207.00

15.0000

104 PSIPE RED ELDERBERRY, #1 CONT.

621.0000 EACH 7.14 % 16.0000 14.29 % 45.0000 221.43 %

9,315.00 621.00 9,936.00 1,242.00 27,945.00 19,251.00

14.0000

8,694.00

15.0000

105 PSIPE WESTERN BEAKED HAZELNUT, #1 CONT.

621.0000 EACH -11.76 % 19.0000 11.76 % 45.0000 164.71 %

9,315.00 -1,242.00 11,799.00 1,242.00 27,945.00 17,388.00

17.0000

10,557.00

15.0000

106 PSIPE THIMBLEBERRY, #1 CONT.

1057.0000 EACH 7.14 % 16.0000 14.29 % 45.0000 221.43 %

15,855.00 1,057.00 16,912.00 2,114.00 47,565.00 32,767.00

14.0000

14,798.00

20.0000

107 PSIPE ARCTIC FIRE DOGWOOD, #1 CONT.

756.0000 EACH -33.33 % 19.0000 -36.67 % 40.0000 33.33 %

15,120.00 -7,560.00 14,364.00 -8,316.00 30,240.00 7,560.00

30.0000

22,680.00

15.0000

108 PSIPE SNOWBERRY, #1 CONT.

1548.0000 EACH 7.14 % 16.0000 14.29 % 37.0000 164.29 %

23,220.00 1,548.00 24,768.00 3,096.00 57,276.00 35,604.00

14.0000

21,672.00

20.0000

109 PSIPE PACIFIC WAX MYRTLE, #1 CONT.

621.0000 EACH 42.86 % 19.0000 35.71 % 44.0000 214.29 %

12,420.00 3,726.00 11,799.00 3,105.00 27,324.00 18,630.00

14.0000

8,694.00

20.0000

110 PSIPE MT VERNON LAUREL, #1 CONT.

1319.0000 EACH 42.86 % 19.0000 35.71 % 43.0000 207.14 %

26,380.00 7,914.00 25,061.00 6,595.00 56,717.00 38,251.00

14.0000

18,466.00

20.0000

111 PSIPE LOW OREGON GRAPE, #1 CONT.

75.0000 EACH 42.86 % 20.0000 42.86 % 40.0000 185.71 %

1,500.00 450.00 1,500.00 450.00 3,000.00 1,950.00

14.0000

1,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

15.0000

112 PSIPE WESTERN SWORD FERN, #1 CONT.

40.0000 EACH 7.14 % 16.0000 14.29 % 39.0000 178.57 %

600.00 40.00 640.00 80.00 1,560.00 1,000.00

14.0000

560.00

15.0000

113 PSIPE DEER FERN, #1 CONT.

50.0000 EACH 7.14 % 16.0000 14.29 % 39.0000 178.57 %

750.00 50.00 800.00 100.00 1,950.00 1,250.00

14.0000

700.00

20.0000

114 PSIPE COMPACT OREGON GRAPE, #1 CONT.

1134.0000 EACH 11.11 % 19.0000 5.56 % 43.0000 138.89 %

22,680.00 2,268.00 21,546.00 1,134.00 48,762.00 28,350.00

18.0000

20,412.00

20.0000

115 PSIPE POINT REYES CEANOTHUS, #1 CONT.

1323.0000 EACH 42.86 % 19.0000 35.71 % 40.0000 185.71 %

26,460.00 7,938.00 25,137.00 6,615.00 52,920.00 34,398.00

14.0000

18,522.00

15.0000

116 PSIPE NOOTKA ROSE, #1 CONT.

1053.0000 EACH 7.14 % 16.0000 14.29 % 45.0000 221.43 %

15,795.00 1,053.00 16,848.00 2,106.00 47,385.00 32,643.00

14.0000

14,742.00

15.0000

117 PSIPE MOCK ORANGE, #1 CONT.

349.0000 EACH 7.14 % 16.0000 14.29 % 43.0000 207.14 %

5,235.00 349.00 5,584.00 698.00 15,007.00 10,121.00

14.0000

4,886.00

30.0000

118 PSIPE PINK PAVEMENT ROSE, #1 CONT.

15.0000 EACH 87.50 % 28.0000 75.00 % 50.0000 212.50 %

450.00 210.00 420.00 180.00 750.00 510.00

16.0000

240.00

20.0000

119 PSIPE WISLEY PRIMROSE SUNROSE, #1 CONT.

1713.0000 EACH 25.00 % 19.0000 18.75 % 42.0000 162.50 %

34,260.00 6,852.00 32,547.00 5,139.00 71,946.00 44,538.00

16.0000

27,408.00

20.0000

120 PSIPE VEITCHII BOSTON IVY, #1 CONT.

164.0000 EACH 42.86 % 19.0000 35.71 % 41.0000 192.86 %

3,280.00 984.00 3,116.00 820.00 6,724.00 4,428.00

14.0000

2,296.00

5.0000

121 FINE COMPOST 

9310.0000 S.Y. -50.00 % 5.0000 -50.00 % 7.0000 -30.00 %

46,550.00 -46,550.00 46,550.00 -46,550.00 65,170.00 -27,930.00

10.0000

93,100.00

122 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

5.0000

123 SOIL AMENDMENT 

12410.0000 S.Y. -19.35 % 5.0000 -19.35 % 6.7000 8.06 %

62,050.00 -14,892.00 62,050.00 -14,892.00 83,147.00 6,205.00

6.2000

76,942.00

5.0000

124 BARK OR WOOD CHIP MULCH 

15560.0000 S.Y. -16.67 % 5.0000 -16.67 % 9.7000 61.67 %

77,800.00 -15,560.00 77,800.00 -15,560.00 150,932.00 57,572.00

6.0000

93,360.00

5.0000

125 HIGH VISIBILITY SILT FENCE 

1764.0000 L.F. -45.30 % 4.5000 -50.77 % 7.5000 -17.94 %

8,820.00 -7,302.96 7,938.00 -8,184.96 13,230.00 -2,892.96

9.1400

16,122.96

5.0000

126 EROSION CONTROL BLANKET 

194.0000 S.Y. -16.39 % 4.0000 -33.11 % 6.0000 0.33 %

970.00 -190.12 776.00 -384.12 1,164.00 3.88

5.9800

1,160.12

1.0000

127 SOIL DECOMPACTION

7480.0000 S.Y. -85.71 % 1.0000 -85.71 % 0.8000 -88.57 %

7,480.00 -44,880.00 7,480.00 -44,880.00 5,984.00 -46,376.00

7.0000

52,360.00

100.0000

128 ROUNDABOUT COBBLES

210.0000 TON 42.86 % 44.0000 -37.14 % 120.0000 71.43 %

21,000.00 6,300.00 9,240.00 -5,460.00 25,200.00 10,500.00

70.0000

14,700.00

37.0000

129 TEMPORARY SEDIMENT TRAP

176.0000 S.Y. -56.98 % 16.0000 -81.40 % 20.0000 -76.74 %

6,512.00 -8,624.00 2,816.00 -12,320.00 3,520.00 -11,616.00

86.0000

15,136.00

TRAFFIC

50.0000

130 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

1390.0000 L.F. 2.38 % 42.0000 -14.00 % 28.0000 -42.67 %

69,500.00 1,612.40 58,380.00 -9,507.60 38,920.00 -28,967.60

48.8400

67,887.60

50.0000

131 CEMENT CONC. TRAFFIC CURB AND GUTTER 

4063.0000 L.F. -42.70 % 36.0000 -58.74 % 23.0000 -73.64 %

203,150.00 -151,387.38 146,268.00 -208,269.38 93,449.00 -261,088.38

87.2600

354,537.38

50.0000

132 CEMENT CONC. TRAFFIC CURB 

408.0000 L.F. -34.73 % 39.0000 -49.09 % 33.0000 -56.92 %

20,400.00 -10,852.80 15,912.00 -15,340.80 13,464.00 -17,788.80

76.6000

31,252.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

200.0000

133 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

222.0000 L.F. 68.76 % 83.0000 -29.96 % 82.0000 -30.81 %

44,400.00 18,090.78 18,426.00 -7,883.22 18,204.00 -8,105.22

118.5100

26,309.22

50.0000

134 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

481.0000 L.F. 17.56 % 42.0000 -1.25 % 32.0000 -24.76 %

24,050.00 3,593.07 20,202.00 -254.93 15,392.00 -5,064.93

42.5300

20,456.93

50.0000

135 CEMENT CONC. PEDESTRIAN CURB 

87.0000 L.F. -31.20 % 36.0000 -50.46 % 77.0000 5.96 %

4,350.00 -1,972.29 3,132.00 -3,190.29 6,699.00 376.71

72.6700

6,322.29

30.0000

136 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

701.0000 L.F. -40.24 % 34.0000 -32.27 % 32.0000 -36.25 %

21,030.00 -14,160.20 23,834.00 -11,356.20 22,432.00 -12,758.20

50.2000

35,190.20

40.0000

137 BEAM GUARDRAIL TYPE 31 

976.0000 L.F. -19.82 % 46.0000 -7.80 % 74.0000 48.33 %

39,040.00 -9,652.64 44,896.00 -3,796.64 72,224.00 23,531.36

49.8900

48,692.64

400.0000

138 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH -90.45 % 5,695.0000 35.97 % 8,500.0000 102.94 %

1,200.00 -11,365.08 17,085.00 4,519.92 25,500.00 12,934.92

4,188.3600

12,565.08

500.0000

139 BEAM GUARDRAIL TRANSITION SECTION TYPE D

3.0000 EACH -88.06 % 1,139.0000 -72.81 % 850.0000 -79.71 %

1,500.00 -11,065.08 3,417.00 -9,148.08 2,550.00 -10,015.08

4,188.3600

12,565.08

3,200.0000

140 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH -18.97 % 5,353.0000 35.55 % 6,500.0000 64.59 %

6,400.00 -1,498.30 10,706.00 2,807.70 13,000.00 5,101.70

3,949.1500

7,898.30

1,000.0000

141 BEAM GUARDRAIL ANCHOR TYPE 10 

1.0000 EACH -35.64 % 1,750.0000 12.63 % 2,500.0000 60.90 %

1,000.00 -553.77 1,750.00 196.23 2,500.00 946.23

1,553.7700

1,553.77

200.0000

142 PRECAST CONC. BARRIER TYPE F

127.0000 L.F. 150.85 % 150.0000 88.13 % 145.0000 81.86 %

25,400.00 15,274.29 19,050.00 8,924.29 18,415.00 8,289.29

79.7300

10,125.71

140.0000

143 CAST-IN-PLACE CONC. BARRIER 

3262.0000 L.F. -73.30 % 255.0000 -51.37 % 180.0000 -65.67 %

456,680.00-1,253,684.46 831,810.00 -878,554.46 587,160.00-1,123,204.46

524.3300

1,710,364.46



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

20.0000

144 TEMPORARY BARRIER 

4322.0000 L.F. -45.37 % 34.0000 -7.13 % 19.0000 -48.10 %

86,440.00 -71,788.42 146,948.00 -11,280.42 82,118.00 -76,110.42

36.6100

158,228.42

7,600.0000

145 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH 6.89 % 3,700.0000 -47.96 % 7,500.0000 5.48 %

30,400.00 1,958.52 14,800.00 -13,641.48 30,000.00 1,558.52

7,110.3700

28,441.48

24,000.0000

146 PERMANENT IMPACT ATTENUATOR 

5.0000 EACH -11.09 % 28,400.0000 5.22 % 36,000.0000 33.37 %

120,000.00 -14,960.40 142,000.00 7,039.60 180,000.00 45,039.60

26,992.0800

134,960.40

1,400.0000

147 RESETTING IMPACT ATTENUATOR 

1.0000 EACH -1.41 % 860.0000 -39.44 % 600.0000 -57.75 %

1,400.00 -20.00 860.00 -560.00 600.00 -820.00

1,420.0000

1,420.00

6,700.0000

148 TRANSPORTABLE ATTENUATOR 

6.0000 EACH -69.61 % 5,695.0000 -74.17 % 500.0000 -97.73 %

40,200.00 -92,080.98 34,170.00 -98,110.98 3,000.00 -129,280.98

22,046.8300

132,280.98

57.0000

149 OPERATION OF TRANSPORTABLE ATTENUATOR 

6099.0000 HR  -9.85 % 69.0000 9.13 % 0.0100 -99.98 %

347,643.00 -37,996.77 420,831.00 35,191.23 60.99 -385,578.78

63.2300

385,639.77

150 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

2.0000

151 PLASTIC LINE 

2304.0000 L.F. -27.54 % 2.2500 -18.48 % 3.0000 8.70 %

4,608.00 -1,751.04 5,184.00 -1,175.04 6,912.00 552.96

2.7600

6,359.04

3.0000

152 PROFILED PLASTIC LINE 

5580.0000 L.F. 9.09 % 3.0000 9.09 % 3.5000 27.27 %

16,740.00 1,395.00 16,740.00 1,395.00 19,530.00 4,185.00

2.7500

15,345.00

6.0000

153 PROFILED PLASTIC WIDE LANE LINE 

2250.0000 L.F. 46.34 % 5.0000 21.95 % 6.5000 58.54 %

13,500.00 4,275.00 11,250.00 2,025.00 14,625.00 5,400.00

4.1000

9,225.00

4.0000

154 PLASTIC WIDE LANE LINE 

470.0000 L.F. 12.99 % 4.0000 12.99 % 6.0000 69.49 %

1,880.00 216.20 1,880.00 216.20 2,820.00 1,156.20

3.5400

1,663.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

7.0000

155 PLASTIC CROSSWALK LINE 

519.0000 S.F. -31.10 % 7.0000 -31.10 % 10.0000 -1.57 %

3,633.00 -1,640.04 3,633.00 -1,640.04 5,190.00 -83.04

10.1600

5,273.04

8.0000

156 PLASTIC STOP LINE 

116.0000 L.F. -45.84 % 8.0000 -45.84 % 17.0000 15.10 %

928.00 -785.32 928.00 -785.32 1,972.00 258.68

14.7700

1,713.32

90.0000

157 PAINTED TRAFFIC ARROW 

8.0000 EACH -14.97 % 97.0000 -8.35 % 100.0000 -5.52 %

720.00 -126.72 776.00 -70.72 800.00 -46.72

105.8400

846.72

200.0000

158 PLASTIC TRAFFIC ARROW 

22.0000 EACH -43.92 % 200.0000 -43.92 % 350.0000 -1.86 %

4,400.00 -3,445.64 4,400.00 -3,445.64 7,700.00 -145.64

356.6200

7,845.64

80.0000

159 PLASTIC TRAFFIC LETTER 

30.0000 EACH -34.69 % 85.5000 -30.20 % 175.0000 42.86 %

2,400.00 -1,275.00 2,565.00 -1,110.00 5,250.00 1,575.00

122.5000

3,675.00

70.0000

160 PLASTIC YIELD LINE SYMBOL 

24.0000 EACH -44.70 % 74.0000 -41.54 % 120.0000 -5.20 %

1,680.00 -1,357.92 1,776.00 -1,261.92 2,880.00 -157.92

126.5800

3,037.92

500.0000

161 RAISED PAVEMENT MARKER TYPE 1 

19.3000 HUND -9.17 % 478.0000 -13.16 % 420.0000 -23.70 %

9,650.00 -973.69 9,225.40 -1,398.29 8,106.00 -2,517.69

550.4500

10,623.69

700.0000

162 RAISED PAVEMENT MARKER TYPE 2 

5.3000 HUND -57.75 % 740.0000 -55.34 % 700.0000 -57.75 %

3,710.00 -5,071.84 3,922.00 -4,859.84 3,710.00 -5,071.84

1,656.9500

8,781.84

163 PERMANENT SIGNING 

L.S. -3.70 % 14.70 % 33.33 %

65,000.00 -2,500.00 77,420.00 9,920.00 90,000.00 22,500.0067,500.00

2.0000

164 TEMPORARY PAVEMENT MARKING-LONG DURATION 

25805.0000 L.F. 257.14 % 2.0000 257.14 % 2.7000 382.14 %

51,610.00 37,159.20 51,610.00 37,159.20 69,673.50 55,222.70

0.5600

14,450.80

165 SIGN BRIDGE NO. 1

L.S. 1.33 % 19.47 % 6.67 %

190,000.00 2,500.00 224,000.00 36,500.00 200,000.00 12,500.00187,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

166 SIGN BRIDGE NO. 2

L.S. 9.09 % -9.09 % 20.00 %

150,000.00 12,500.00 125,000.00 -12,500.00 165,000.00 27,500.00137,500.00

167 ILLUMINATION SYSTEM SUA 953

L.S. -53.53 % -46.56 % -21.58 %

80,000.00 -92,154.18 92,000.00 -80,154.18 135,000.00 -37,154.18172,154.18

168 ILLUMINATION SYSTEM REDMOND

L.S. -18.48 % -8.69 % 4.35 %

250,000.00 -56,663.00 280,000.00 -26,663.00 320,000.00 13,337.00306,663.00

169 TEMPORARY TRAFFIC SIGNAL SYSTEM

L.S. 38.22 % 40.93 % 51.77 %

255,000.00 70,514.18 260,000.00 75,514.18 280,000.00 95,514.18184,485.82

170 TRAFFIC SIGNAL SYSTEM 148TH STREET

L.S. 81.78 % 87.71 % 105.49 %

460,000.00 206,950.17 475,000.00 221,950.17 520,000.00 266,950.17253,049.83

171 TRAFFIC SIGNAL SYSTEM SHEN STREET

L.S. 33.02 % 26.37 % 23.04 %

20,000.00 4,964.36 19,000.00 3,964.36 18,500.00 3,464.3615,035.64

172 ITS SUA 0953

L.S. -81.25 % 93.75 % 40.63 %

60,000.00 -260,000.00 620,000.00 300,000.00 450,000.00 130,000.00320,000.00

137.0000

173 DIRECTIONAL BORING 

400.0000 L.F. 82.67 % 150.0000 100.00 % 175.0000 133.33 %

54,800.00 24,800.00 60,000.00 30,000.00 70,000.00 40,000.00

75.0000

30,000.00

1.0000

174 SEQUENTIAL ARROW SIGN 

4848.0000 HR  -77.12 % 4.2500 -2.75 % 0.0100 -99.77 %

4,848.00 -16,337.76 20,604.00 -581.76 48.48 -21,137.28

4.3700

21,185.76

2.0000

175 PORTABLE CHANGEABLE MESSAGE SIGN 

2036.0000 HR  -80.02 % 3.2500 -67.53 % 0.0100 -99.90 %

4,072.00 -16,308.36 6,617.00 -13,763.36 20.36 -20,360.00

10.0100

20,380.36

176 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -63.64 % -75.85 % 51.52 %

60,000.00 -105,000.00 39,850.00 -125,150.00 250,000.00 85,000.00165,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING
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PRICE PER UNIT/
EST. QUANTITY
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05/11/2021
10:47

DOT_RGGB01
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TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.
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% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

57.0000

177 FLAGGERS 

1136.0000 HR  -12.31 % 72.0000 10.77 % 0.0100 -99.98 %

64,752.00 -9,088.00 81,792.00 7,952.00 11.36 -73,828.64

65.0000

73,840.00

57.0000

178 OTHER TRAFFIC CONTROL LABOR 

15385.0000 HR  -12.31 % 72.0000 10.77 % 0.0100 -99.98 %

876,945.00 -123,080.00 1,107,720.00 107,695.00 153.85 -999,871.15

65.0000

1,000,025.00

179 TRAFFIC CONTROL SUPERVISOR 

L.S. -4.46 % -69.79 % -52.23 %

300,000.00 -14,000.00 94,875.00 -219,125.00 150,000.00 -164,000.00314,000.00

24.0000

180 CONSTRUCTION SIGNS CLASS A 

1660.0000 S.F. -16.35 % 4.2500 -85.19 % 11.0000 -61.66 %

39,840.00 -7,785.40 7,055.00 -40,570.40 18,260.00 -29,365.40

28.6900

47,625.40

5.0000

181 PLASTIC WIDE DOTTED ENTRY  LINE 

60.0000 L.F. -18.43 % 5.7500 -6.20 % 24.0000 291.52 %

300.00 -67.80 345.00 -22.80 1,440.00 1,072.20

6.1300

367.80

4.0000

182 PLASTIC CROSSHATCH MARKING 

690.0000 L.F. -57.04 % 4.0000 -57.04 % 10.0000 7.41 %

2,760.00 -3,663.90 2,760.00 -3,663.90 6,900.00 476.10

9.3100

6,423.90

120.0000

183 CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT

896.0000 HR  -4.00 % 135.0000 8.00 % 145.0000 16.00 %

107,520.00 -4,480.00 120,960.00 8,960.00 129,920.00 17,920.00

125.0000

112,000.00

OTHER ITEMS

184 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

500.0000

185 MIN BID REQ - SCHEDULE UPDATE $500

21.0000 EACH 0.00 % 500.0000 0.00 % 500.0000 0.00 %

10,500.00 0.00 10,500.00 0.00 10,500.00 0.00

500.0000

10,500.00

186 MIN BID REQ - TYPE C PROGRESS SCHEDULE $50,000

L.S. 0.00 % 0.00 % 0.00 %

50,000.00 0.00 50,000.00 0.00 50,000.00 0.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

24.0000

187 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

2047.0000 C.Y. -62.76 % 36.0000 -44.13 % 70.0000 8.63 %

49,128.00 -82,780.68 73,692.00 -58,216.68 143,290.00 11,381.32

64.4400

131,908.68

1.0000

188 SHORING OR EXTRA EXCAVATION CLASS B 

24249.0000 S.F. -80.00 % 0.5000 -90.00 % 0.6000 -88.00 %

24,249.00 -96,996.00 12,124.50 -109,120.50 14,549.40 -106,695.60

5.0000

121,245.00

450.0000

189 PLUGGING EXISTING PIPE 

2.0000 EACH -27.66 % 283.0000 -54.51 % 400.0000 -35.70 %

900.00 -344.16 566.00 -678.16 800.00 -444.16

622.0800

1,244.16

190 STRUCTURE SURVEYING 

L.S. 24.00 % 59.20 % 80.00 %

62,000.00 12,000.00 79,600.00 29,600.00 90,000.00 40,000.0050,000.00

191 ROADWAY SURVEYING 

L.S. 280.00 % 169.00 % 200.00 %

114,000.00 84,000.00 80,700.00 50,700.00 90,000.00 60,000.0030,000.00

192 ADA FEATURES SURVEYING 

L.S. -66.67 % -53.33 % -50.00 %

5,000.00 -10,000.00 7,000.00 -8,000.00 7,500.00 -7,500.0015,000.00

70.0000

193 CEMENT CONC. SIDEWALK 

1469.5000 S.Y. -57.43 % 75.0000 -54.39 % 55.0000 -66.56 %

102,865.00 -138,794.28 110,212.50 -131,446.78 80,822.50 -160,836.78

164.4500

241,659.28

0.0000

194 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

150.0000

195 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1A MODIFIED

57.0000 S.Y. -40.05 % 138.0000 -44.84 % 125.0000 -50.04 %

8,550.00 -5,710.83 7,866.00 -6,394.83 7,125.00 -7,135.83

250.1900

14,260.83

150.0000

196 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4 MODIFIED

46.0000 S.Y. -40.05 % 123.0000 -50.84 % 105.0000 -58.03 %

6,900.00 -4,608.74 5,658.00 -5,850.74 4,830.00 -6,678.74

250.1900

11,508.74

2,500.0000

197 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -21.88 % 3,800.0000 18.75 % 3,150.0000 -1.56 %

2,500.00 -700.00 3,800.00 600.00 3,150.00 -50.00

3,200.0000

3,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2,500.0000

198 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH -21.88 % 5,100.0000 59.38 % 3,150.0000 -1.56 %

2,500.00 -700.00 5,100.00 1,900.00 3,150.00 -50.00

3,200.0000

3,200.00

2,500.0000

199 CEMENT CONC. CURB RAMP TYPE COMBINATION

1.0000 EACH -21.88 % 4,600.0000 43.75 % 3,150.0000 -1.56 %

2,500.00 -700.00 4,600.00 1,400.00 3,150.00 -50.00

3,200.0000

3,200.00

2,500.0000

200 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

2.0000 EACH -21.88 % 3,675.0000 14.84 % 2,000.0000 -37.50 %

5,000.00 -1,400.00 7,350.00 950.00 4,000.00 -2,400.00

3,200.0000

6,400.00

2,500.0000

201 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION B

1.0000 EACH -21.88 % 5,900.0000 84.37 % 3,150.0000 -1.56 %

2,500.00 -700.00 5,900.00 2,700.00 3,150.00 -50.00

3,200.0000

3,200.00

2,500.0000

202 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

1.0000 EACH -21.88 % 3,700.0000 15.63 % 3,150.0000 -1.56 %

2,500.00 -700.00 3,700.00 500.00 3,150.00 -50.00

3,200.0000

3,200.00

30.0000

203 DETECTABLE WARNING SURFACE 

59.0000 S.F. -47.34 % 42.0000 -26.28 % 100.0000 75.53 %

1,770.00 -1,591.23 2,478.00 -883.23 5,900.00 2,538.77

56.9700

3,361.23

4.0000

204 TEMPORARY CHAIN LINK FENCE

3301.0000 L.F. -80.00 % 17.0000 -15.00 % 10.5000 -47.50 %

13,204.00 -52,816.00 56,117.00 -9,903.00 34,660.50 -31,359.50

20.0000

66,020.00

30.0000

205 CHAIN LINK FENCE TYPE 4 

558.0000 L.F. -28.79 % 26.0000 -38.29 % 40.0000 -5.06 %

16,740.00 -6,768.54 14,508.00 -9,000.54 22,320.00 -1,188.54

42.1300

23,508.54

300.0000

206 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

60.0000 EACH -9.93 % 274.0000 -17.73 % 350.0000 5.09 %

18,000.00 -1,983.60 16,440.00 -3,543.60 21,000.00 1,016.40

333.0600

19,983.60

800.0000

207 SINGLE 6 FT. CHAIN LINK GATE 

4.0000 EACH -44.13 % 560.0000 -60.89 % 550.0000 -61.59 %

3,200.00 -2,528.00 2,240.00 -3,488.00 2,200.00 -3,528.00

1,432.0000

5,728.00

800.0000

208 CONNECTION TO DRAINAGE STRUCTURE 

5.0000 EACH -39.26 % 2,100.0000 59.44 % 1,400.0000 6.29 %

4,000.00 -2,585.65 10,500.00 3,914.35 7,000.00 414.35

1,317.1300

6,585.65



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

450.0000

209 ADJUST MANHOLE 

6.0000 EACH 825.16 % 650.0000 1,236.35 % 360.0000 640.13 %

2,700.00 2,408.16 3,900.00 3,608.16 2,160.00 1,868.16

48.6400

291.84

600.0000

210 LOCKING SOLID CIRCULAR FRAME AND COVER

21.0000 EACH -33.74 % 690.0000 -23.80 % 700.0000 -22.70 %

12,600.00 -6,416.76 14,490.00 -4,526.76 14,700.00 -4,316.76

905.5600

19,016.76

211 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

212 FORCE ACCOUNT MISC ELECTRICAL REPAIR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

213 FORCE ACCOUNT MINOR DRAINAGE REPAIR WORK

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

214 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

215 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

216 DISPUTES REVIEW BOARD 

CALC 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

217 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

218 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

52,498.00 52,498.00 52,498.0052,498.00

219 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

34,185.00 34,185.00 34,185.0034,185.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

220 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

221 ELECTRONIC TICKETING SYSTEM 

L.S. -56.25 % -81.25 % 56.25 %

700.00 -900.00 300.00 -1,300.00 2,500.00 900.001,600.00

222 SPCC PLAN 

L.S. -65.00 % -40.00 % 25.00 %

700.00 -1,300.00 1,200.00 -800.00 2,500.00 500.002,000.00

300.0000

223 NO TRESPASSING SIGN 

12.0000 EACH -30.43 % 490.0000 13.62 % 4,000.0000 827.54 %

3,600.00 -1,575.00 5,880.00 705.00 48,000.00 42,825.00

431.2500

5,175.00

224 HEALTH AND SAFETY PLAN 

L.S. 100.00 % 270.00 % 0.00 %

10,000.00 5,000.00 18,500.00 13,500.00 5,000.00 0.005,000.00

225 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

40.0000

226 BMP MARKER

4.0000 EACH 13.80 % 47.0000 33.71 % 110.0000 212.94 %

160.00 19.40 188.00 47.40 440.00 299.40

35.1500

140.60

70.0000

227 8-FT SOUND TRANSIT FENCE

691.0000 L.F. 7.69 % 68.0000 4.62 % 60.0000 -7.69 %

48,370.00 3,455.00 46,988.00 2,073.00 41,460.00 -3,455.00

65.0000

44,915.00

4,000.0000

228 16-FT DOUBLE LEAF SOUND TRANSIT GATE

2.0000 EACH 135.29 % 3,500.0000 105.88 % 2,300.0000 35.29 %

8,000.00 4,600.00 7,000.00 3,600.00 4,600.00 1,200.00

1,700.0000

3,400.00

400.0000

229 COR PEDESTRIAN RAILING

24.0000 L.F. 100.00 % 279.0000 39.50 % 275.0000 37.50 %

9,600.00 4,800.00 6,696.00 1,896.00 6,600.00 1,800.00

200.0000

4,800.00

60.0000

230 QUARRY SPALLS 

316.0000 TON 22.10 % 32.0000 -34.88 % 60.0000 22.10 %

18,960.00 3,431.76 10,112.00 -5,416.24 18,960.00 3,431.76

49.1400

15,528.24



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

40.0000

231 PAINTED DRAINAGE MARKING 

26.0000 EACH -7.81 % 238.0000 448.51 % 40.0000 -7.81 %

1,040.00 -88.14 6,188.00 5,059.86 1,040.00 -88.14

43.3900

1,128.14

40.0000

232 PLASTIC DRAINAGE MARKING 

14.0000 EACH -26.29 % 215.0000 296.17 % 65.0000 19.77 %

560.00 -199.78 3,010.00 2,250.22 910.00 150.22

54.2700

759.78

10.0000

233 SOD INSTALLATION 

330.0000 S.Y. -62.96 % 16.0000 -40.74 % 17.0000 -37.04 %

3,300.00 -5,610.00 5,280.00 -3,630.00 5,610.00 -3,300.00

27.0000

8,910.00

50.0000

234 MOUNTABLE CEMENT CONC. TRAFFIC CURB AND GUTTER

94.0000 L.F. -46.24 % 49.0000 -47.31 % 50.0000 -46.24 %

4,700.00 -4,042.00 4,606.00 -4,136.00 4,700.00 -4,042.00

93.0000

8,742.00

150.0000

235 FLEXIBLE GUIDE POST 

1.0000 EACH 35.35 % 170.0000 53.40 % 60.0000 -45.86 %

150.00 39.18 170.00 59.18 60.00 -50.82

110.8200

110.82

150.0000

236 CEMENT CONC. DRIVEWAY ENTRANCE TYPE FIRE ACCESS

52.5000 S.Y. -40.05 % 124.0000 -50.44 % 145.0000 -42.04 %

7,875.00 -5,259.98 6,510.00 -6,624.98 7,612.50 -5,522.48

250.1900

13,134.98

50.0000

237 CEMENT CONC. CURB 12 IN. WIDE

223.0000 L.F. 0.00 % 64.0000 28.00 % 38.0000 -24.00 %

11,150.00 0.00 14,272.00 3,122.00 8,474.00 -2,676.00

50.0000

11,150.00

40.0000

238 UNDERDRAIN PIPE 12 IN. DIAM. 

975.0000 L.F. 0.00 % 16.0000 -60.00 % 45.0000 12.50 %

39,000.00 0.00 15,600.00 -23,400.00 43,875.00 4,875.00

40.0000

39,000.00

80.0000

239 BRIDGE RAILING TYPE BP-22

123.0000 L.F. -55.56 % 335.0000 86.11 % 180.0000 0.00 %

9,840.00 -12,300.00 41,205.00 19,065.00 22,140.00 0.00

180.0000

22,140.00

57.0000

240 GRAVEL BACKFILL FOR DRAIN 

91.0000 C.Y. -24.00 % 52.0000 -30.67 % 160.0000 113.33 %

5,187.00 -1,638.00 4,732.00 -2,093.00 14,560.00 7,735.00

75.0000

6,825.00

2.0000

241 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

705.0000 S.Y. -60.00 % 3.0000 -40.00 % 6.0000 20.00 %

1,410.00 -2,115.00 2,115.00 -1,410.00 4,230.00 705.00

5.0000

3,525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STACY AND WITBECK, INC. SKANSKA USA CIVIL WEST CALIFORNIA
1490 SE GIDEON ST 1995 AGUA MANSA RD

PORTLAND,   OR  972022463 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

240.0000

242 CABLE FENCE 

1248.0000 L.F. 60.00 % 270.0000 80.00 % 120.0000 -20.00 %

299,520.00 112,320.00 336,960.00 149,760.00 149,760.00 -37,440.00

150.0000

187,200.00

50.0000

243 CEMENT CONC. GUTTER 

1267.0000 L.F. 85.19 % 46.0000 70.37 % 18.0000 -33.33 %

63,350.00 29,141.00 58,282.00 24,073.00 22,806.00 -11,403.00

27.0000

34,209.00

30.0000

244 WATERPROOF MEMBRANE BR. NO. 520/36E-E

1020.0000 S.Y. 20.00 % 20.0000 -20.00 % 22.0000 -12.00 %

30,600.00 5,100.00 20,400.00 -5,100.00 22,440.00 -3,060.00

25.0000

25,500.00

$29,147,777.00 1.14% $29,649,173.68 2.87% $30,164,900.00 4.66%$28,820,644.63CONTRACT TOTAL

$30,164,900.00$29,147,777.00 $29,649,173.68BASE TOTAL 1.14% 2.87% 4.66%$28,820,644.63



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 20.00 % 20.00 %

3,000,000.00 500,000.00 3,000,000.00 500,000.002,500,000.00

20,000.0000

2 CLEARING AND GRUBBING 

2.9800 ACRE -18.81 % 93,712.2900 280.43 %

59,600.00 -13,807.32 279,262.62 205,855.30

24,633.3300

73,407.32

2,000.0000

3 REMOVING DRAINAGE STRUCTURE 

5.0000 EACH 198.04 % 655.3300 -2.34 %

10,000.00 6,644.70 3,276.65 -78.65

671.0600

3,355.30

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -78.00 % -62.24 %

5,500.00 -19,500.00 9,441.08 -15,558.9225,000.00

5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS - DEMOLITION

L.S. -63.02 % -20.75 %

250,000.00 -426,000.00 535,760.53 -140,239.47676,000.00

6 REMOVAL OF STRUCTURAL STEEL SILO

L.S. -60.00 % -68.48 %

10,000.00 -15,000.00 7,879.15 -17,120.8525,000.00

7 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00

8 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

12.5500

9 REMOVING CEMENT CONC. CURB 

670.0000 L.F. -64.61 % 4.0400 -88.61 %

8,408.50 -15,349.70 2,706.80 -21,051.40

35.4600

23,758.20

10.0000

10 REMOVING ASPHALT CONC. PAVEMENT 

656.0000 S.Y. 733.33 % 30.4200 2,435.00 %

6,560.00 5,772.80 19,955.52 19,168.32

1.2000

787.20

16.5000

11 REMOVING CONC. BARRIER 

208.0000 L.F. 6.45 % 22.0800 42.45 %

3,432.00 208.00 4,592.64 1,368.64

15.5000

3,224.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

20.0000

12 REMOVING TRAFFIC ISLAND 

143.0000 S.Y. -62.47 % 92.0600 72.75 %

2,860.00 -4,760.47 13,164.58 5,544.11

53.2900

7,620.47

6.0000

13 REMOVING GUARDRAIL 

1303.0000 L.F. -47.74 % 10.0000 -12.89 %

7,818.00 -7,140.44 13,030.00 -1,928.44

11.4800

14,958.44

300.0000

14 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH -24.73 % 200.0000 -49.82 %

300.00 -98.54 200.00 -198.54

398.5400

398.54

1.5000

15 REMOVING PAINT LINE 

3244.0000 L.F. -29.91 % 1.7000 -20.56 %

4,866.00 -2,076.16 5,514.80 -1,427.36

2.1400

6,942.16

200.0000

16 REMOVING RAISED PAVEMENT MARKER 

11.4000 HUND -10.09 % 226.0300 1.61 %

2,280.00 -255.82 2,576.74 40.93

222.4400

2,535.82

10.0000

17 REMOVING CHAIN LINK FENCE 

1667.0000 L.F. -57.81 % 10.7700 -54.56 %

16,670.00 -22,837.90 17,953.59 -21,554.31

23.7000

39,507.90

18 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. -60.23 % -77.50 %

35,000.00 -53,000.00 19,796.95 -68,203.0588,000.00

19 FORCE ACCOUNT UNANTICIPATED CONTAMINATED SOIL AND WATER

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00

GRADING

39.6000

20 ROADWAY EXCAVATION INCL. HAUL 

57945.0000 C.Y. -8.97 % 43.9100 0.94 %

2,294,622.00 -225,985.50 2,544,364.95 23,757.45

43.5000

2,520,607.50

0.0100

21 COMMON BORROW INCL. HAUL 

2097.0000 C.Y. -99.95 % 11.0300 -42.28 %

20.97 -40,052.70 23,129.91 -16,943.76

19.1100

40,073.67
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PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
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05/11/2021
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DOT_RGGB01

PRICE PER UNIT/
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KENT WA  98031-1884
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SCARSELLA BROS., INC.
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AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

5.0000

22 EMBANKMENT COMPACTION 

1803.0000 C.Y. -47.59 % 5.0000 -47.59 %

9,015.00 -8,185.62 9,015.00 -8,185.62

9.5400

17,200.62

DRAINAGE

1,585.4000

23 CONCRETE INLET 

1.0000 EACH -29.86 % 2,076.1100 -8.14 %

1,585.40 -674.79 2,076.11 -184.08

2,260.1900

2,260.19

200.0000

24 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

7.4000 TON 79.65 % 280.2100 151.69 %

1,480.00 656.16 2,073.55 1,249.71

111.3300

823.84

0.0000

25 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00

0.0001

0.00

STORM SEWER

6,830.0000

26 CATCH BASIN TYPE 2 48 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 42.29 % 14,885.6400 210.12 %

6,830.00 2,030.00 14,885.64 10,085.64

4,800.0000

4,800.00

2,000.0000

27 CATCH BASIN TYPE 1 

29.0000 EACH -11.35 % 2,835.9400 25.70 %

58,000.00 -7,427.19 82,242.26 16,815.07

2,256.1100

65,427.19

4,450.0000

28 CATCH BASIN TYPE 2 48 IN. DIAM. 

19.0000 EACH 5.94 % 5,716.9400 36.11 %

84,550.00 4,743.73 108,621.86 28,815.59

4,200.3300

79,806.27

5.0000

29 TESTING STORM SEWER PIPE 

3413.0000 L.F. 74.22 % 10.5000 265.85 %

17,065.00 7,269.69 35,836.50 26,041.19

2.8700

9,795.31

65.0000

30 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3162.0000 L.F. 14.88 % 37.9300 -32.96 %

205,530.00 26,624.04 119,934.66 -58,971.30

56.5800

178,905.96
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WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

123.5000

31 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM. 

41.0000 L.F. 189.84 % 190.6200 347.36 %

5,063.50 3,316.49 7,815.42 6,068.41

42.6100

1,747.01

125.0000

32 SOLID WALL PVC STORM SEWER PIPE 15 IN. DIAM. 

152.0000 L.F. 193.36 % 92.7500 117.67 %

19,000.00 12,523.28 14,098.00 7,621.28

42.6100

6,476.72

32,180.0000

33 BIOPOD

4.0000 EACH -5.35 % 37,911.7600 11.51 %

128,720.00 -7,280.00 151,647.04 15,647.04

34,000.0000

136,000.00

34 DETENTION VAULT

L.S. 8.70 % 40.55 %

500,000.00 40,000.00 646,537.65 186,537.65460,000.00

SANITARY SEWER

700.0000

35 DUCTILE IRON SEWER PIPE 12 IN. DIAM. 

53.0000 L.F. 358.03 % 211.1800 38.18 %

37,100.00 29,000.01 11,192.54 3,092.55

152.8300

8,099.99

WATER LINES

0.0000

36 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00

0.0001

0.00

2,450.0000

37 GATE VALVE 6 IN. 

1.0000 EACH 97.26 % 1,327.7300 6.90 %

2,450.00 1,208.00 1,327.73 85.73

1,242.0000

1,242.00

3,250.0000

38 GATE VALVE 8 IN. 

1.0000 EACH 82.35 % 1,800.8600 1.04 %

3,250.00 1,467.67 1,800.86 18.53

1,782.3300

1,782.33

5,955.0000

39 GATE VALVE 12 IN. 

5.0000 EACH 85.63 % 3,704.4200 15.48 %

29,775.00 13,735.30 18,522.10 2,482.40

3,207.9400

16,039.70
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CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568
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SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

6,662.2000

40 HYDRANT ASSEMBLY 

1.0000 EACH 29.20 % 6,513.9500 26.33 %

6,662.20 1,505.73 6,513.95 1,357.48

5,156.4700

5,156.47

140.0000

41 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

34.0000 L.F. 62.68 % 124.0300 44.12 %

4,760.00 1,833.96 4,217.02 1,290.98

86.0600

2,926.04

145.0000

42 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 

219.0000 L.F. 79.63 % 150.8500 86.88 %

31,755.00 14,077.32 33,036.15 15,358.47

80.7200

17,677.68

162.7000

43 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1034.0000 L.F. 73.92 % 181.7400 94.27 %

168,231.80 71,501.10 187,919.16 91,188.46

93.5500

96,730.70

STRUCTURE

44.3000

44 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1974.0000 C.Y. 9.03 % 43.8500 7.93 %

87,448.20 7,244.58 86,559.90 6,356.28

40.6300

80,203.62

45 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 305.56 % 92.20 %

1,400,000.00 1,054,800.00 663,487.06 318,287.06345,200.00

58.6500

46 GRAVEL BACKFILL FOR WALL 

6328.0000 C.Y. 19.69 % 54.0200 10.24 %

371,137.20 61,065.20 341,838.56 31,766.56

49.0000

310,072.00

147.0000

47 SHAFT - 30 IN. DIAMETER 

600.0000 L.F. -19.16 % 177.8800 -2.17 %

88,200.00 -20,898.00 106,728.00 -2,370.00

181.8300

109,098.00

162.7500

48 SHAFT - 36 IN. DIAMETER 

2872.0000 L.F. 23.30 % 191.2700 44.90 %

467,418.00 88,314.00 549,327.44 170,223.44

132.0000

379,104.00

183.7500

49 SHAFT - 42 IN. DIAMETER 

9494.0000 L.F. 0.27 % 198.4900 8.32 %

1,744,522.50 4,747.00 1,884,464.06 144,688.56

183.2500

1,739,775.50
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CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568
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SEATTLE   WA  981680697
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TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

183.7500

50 FURNISHING SOLDIER PILE W14X193

593.0000 L.F. 118.75 % 277.3300 230.15 %

108,963.75 59,151.75 164,456.69 114,644.69

84.0000

49,812.00

147.0000

51 FURNISHING SOLDIER PILE W24X162

2741.0000 L.F. 54.74 % 219.3100 130.85 %

402,927.00 142,532.00 601,128.71 340,733.71

95.0000

260,395.00

210.0000

52 FURNISHING SOLDIER PILE W30X211

4902.0000 L.F. 69.35 % 268.7400 116.73 %

1,029,420.00 421,572.00 1,317,363.48 709,515.48

124.0000

607,848.00

252.0000

53 FURNISHING SOLDIER PILE W30X261

275.0000 L.F. 64.71 % 367.5200 140.21 %

69,300.00 27,225.00 101,068.00 58,993.00

153.0000

42,075.00

435.7500

54 FURNISHING SOLDIER PILE W30X261+2PL1.5X10

4075.0000 L.F. 181.13 % 459.3700 196.37 %

1,775,681.25 1,144,056.25 1,871,932.75 1,240,307.75

155.0000

631,625.00

2.2500

55 ST. REINF. BAR FOR RETAINING WALL 

58325.0000 LB. 30.81 % 1.6200 -5.81 %

131,231.25 30,912.25 94,486.50 -5,832.50

1.7200

100,319.00

785.0000

56 CONC. CLASS 3000 FOR RETAINING WALL

22.0000 C.Y. -7.76 % 502.5800 -40.95 %

17,270.00 -1,453.10 11,056.76 -7,666.34

851.0500

18,723.10

630.0000

57 CONC. CLASS 4000 FOR RETAINING WALL 

688.0000 C.Y. -3.26 % 495.7300 -23.88 %

433,440.00 -14,592.48 341,062.24 -106,970.24

651.2100

448,032.48

58 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-5.00 -5.00-5.00

21.0000

59 LAGGING 

28868.0000 S.F. 13.33 % 20.1500 8.74 %

606,228.00 71,303.96 581,690.20 46,766.16

18.5300

534,924.04

60 AGENCY DESIGNED BURIED STRUCTURE NO. 520/36E-E

L.S. 54.91 % 31.19 %

1,855,000.00 657,547.45 1,570,928.68 373,476.131,197,452.55
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STRUCTURE

306.5000

61 TRAFFIC BARRIER 

844.0000 L.F. 23.39 % 290.5800 16.99 %

258,686.00 49,044.84 245,249.52 35,608.36

248.3900

209,641.16

243.0000

62 PEDESTRIAN BARRIER 

123.0000 L.F. 11.03 % 263.1900 20.26 %

29,889.00 2,970.45 32,372.37 5,453.82

218.8500

26,918.55

108.1000

63 NOISE BARRIER WALL TYPE 9B

5691.0000 S.F. 20.11 % 51.2100 -43.10 %

615,197.10 103,007.10 291,436.11 -220,753.89

90.0000

512,190.00

65.0000

64 CONCRETE FASCIA PANEL 

29064.0000 S.F. 8.82 % 64.4000 7.82 %

1,889,160.00 153,167.28 1,871,721.60 135,728.88

59.7300

1,735,992.72

14.7000

65 PREFABRICATED DRAINAGE MAT 

1693.0000 S.Y. -63.99 % 15.3200 -62.47 %

24,887.10 -44,221.16 25,936.76 -43,171.50

40.8200

69,108.26

6,300.0000

66 PERMANENT GROUND ANCHOR 

29.0000 EACH -25.73 % 4,109.2600 -51.56 %

182,700.00 -63,307.00 119,168.54 -126,838.46

8,483.0000

246,007.00

1,050.0000

67 PERMANENT GROUND ANCHOR PERFORMANCE TEST 

5.0000 EACH -58.68 % 1,293.5700 -49.09 %

5,250.00 -7,455.00 6,467.85 -6,237.15

2,541.0000

12,705.00

200.0000

68 GEOFOAM FILL

39.0000 C.Y. 42.86 % 126.4500 -9.68 %

7,800.00 2,340.00 4,931.55 -528.45

140.0000

5,460.00

SURFACING

45.4000

69 CRUSHED SURFACING BASE COURSE 

4735.0000 TON 0.60 % 55.2600 22.45 %

214,969.00 1,278.45 261,656.10 47,965.55

45.1300

213,690.55
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------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

CEMENT CONCRETE PAVEMENT

5.2000

70 CEMENT CONC. PAVEMENT 

171.0000 C.Y. -98.75 % 353.4500 -14.89 %

889.20 -70,125.39 60,439.95 -10,574.64

415.2900

71,014.59

24.2000

71 CORROSION RESISTANT DOWEL BAR 

640.0000 EACH -51.69 % 52.0200 3.85 %

15,488.00 -16,569.60 33,292.80 1,235.20

50.0900

32,057.60

210.0000

72 TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT

800.0000 S.Y. 110.00 % 201.5800 101.58 %

168,000.00 88,000.00 161,264.00 81,264.00

100.0000

80,000.00

HOT MIX ASPHALT

8.0000

73 PLANING BITUMINOUS PAVEMENT 

4689.0000 S.Y. -80.55 % 3.6000 -91.25 %

37,512.00 -155,346.57 16,880.40 -175,978.17

41.1300

192,858.57

93.4000

74 HMA CL. 1/2 IN. PG 58H-22

5665.0000 TON -14.76 % 95.8500 -12.52 %

529,111.00 -91,603.05 542,990.25 -77,723.80

109.5700

620,714.05

105.9500

75 HMA CL. 1/2 IN. PG 64-22

1849.0000 TON -3.30 % 95.8500 -12.52 %

195,901.55 -6,693.38 177,226.65 -25,368.28

109.5700

202,594.93

103.4500

76 HMA CL. 1 IN. PG 64-22

2220.0000 TON 3.45 % 95.8500 -4.15 %

229,659.00 7,659.00 212,787.00 -9,213.00

100.0000

222,000.00

77 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

34,988.00 34,988.0034,988.00

78 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

58,313.00 58,313.0058,313.00

79 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

10,074.00 10,074.0010,074.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

275.0000

80 COMMERCIAL HMA 

114.0000 TON -31.25 % 255.1900 -36.20 %

31,350.00 -14,250.00 29,091.66 -16,508.34

400.0000

45,600.00

12.0000

81 HMA SAWCUT AND SEAL 

1928.0000 L.F. -55.93 % 12.0000 -55.93 %

23,136.00 -29,363.44 23,136.00 -29,363.44

27.2300

52,499.44

30.0000

82 PAVED PANEL JOINT SEAL 

52.0000 L.F. -16.64 % 36.5600 1.58 %

1,560.00 -311.48 1,901.12 29.64

35.9900

1,871.48

83 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-7.00 -7.00-7.00

EROSION CONTROL AND ROADSIDE PLANTING

250.0000

84 ESC LEAD 

190.0000 DAY 115.52 % 50.0000 -56.90 %

47,500.00 25,460.00 9,500.00 -12,540.00

116.0000

22,040.00

200.0000

85 INLET PROTECTION 

6.0000 EACH 14.68 % 144.0900 -17.38 %

1,200.00 153.60 864.54 -181.86

174.4000

1,046.40

25.0000

86 STABILIZED CONSTRUCTION ENTRANCE 

472.0000 S.Y. -43.18 % 65.3500 48.52 %

11,800.00 -8,968.00 30,845.20 10,077.20

44.0000

20,768.00

5.0000

87 SILT FENCE 

2958.0000 L.F. -66.26 % 7.0900 -52.16 %

14,790.00 -29,047.56 20,972.22 -22,865.34

14.8200

43,837.56

7.0000

88 COMPOST SOCK 

7248.0000 L.F. -30.00 % 7.8900 -21.10 %

50,736.00 -21,744.00 57,186.72 -15,293.28

10.0000

72,480.00

89 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

900,000.00 900,000.00900,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

1.7700

90 SEEDING, FERTILIZING AND MULCHING 

9160.0000 S.Y. -66.60 % 1.8000 -66.04 %

16,213.20 -32,334.80 16,488.00 -32,060.00

5.3000

48,548.00

1.2600

91 SEEDING AND FERTILIZING BY HAND 

90.0000 S.Y. -91.60 % 1.2800 -91.47 %

113.40 -1,236.60 115.20 -1,234.80

15.0000

1,350.00

7.1500

92 TOPSOIL TYPE A 

3650.0000 S.Y. -76.17 % 7.2600 -75.80 %

26,097.50 -83,402.50 26,499.00 -83,001.00

30.0000

109,500.00

17.0000

93 PLANT SELECTION COMPACT OREGON GRAPE, #1 CONT.

37.0000 EACH 21.43 % 17.2600 23.29 %

629.00 111.00 638.62 120.62

14.0000

518.00

17.0000

94 PLANT SELECTION SUNDANCE MEXICAN ORANGE, #1 CONT.

26.0000 EACH -15.00 % 17.2600 -13.70 %

442.00 -78.00 448.76 -71.24

20.0000

520.00

16.0000

95 PLANT SELECTION JAPANESE SEDGE, #1 CONT.

54.0000 EACH 14.29 % 16.2400 16.00 %

864.00 108.00 876.96 120.96

14.0000

756.00

16.0000

96 PLANT SELECTION LITTLE ZEBRA GRASS, #1 CONT.

52.0000 EACH -20.00 % 16.2400 -18.80 %

832.00 -208.00 844.48 -195.52

20.0000

1,040.00

25.0000

97 PSIPE WESTERN RED CEDAR, #2 CONT.

34.0000 EACH 25.00 % 25.3800 26.90 %

850.00 170.00 862.92 182.92

20.0000

680.00

25.0000

98 PSIPE INCENSE CEDAR, #2 CONT

159.0000 EACH 13.64 % 25.3800 15.36 %

3,975.00 477.00 4,035.42 537.42

22.0000

3,498.00

25.0000

99 PSIPE EXCELSA CEDAR, #2 CONT.

143.0000 EACH 8.70 % 25.3800 10.35 %

3,575.00 286.00 3,629.34 340.34

23.0000

3,289.00

29.0000

100 PSIPE SHORE PINE, #2 CONT.

140.0000 EACH 26.09 % 29.4400 28.00 %

4,060.00 840.00 4,121.60 901.60

23.0000

3,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

29.0000

101 PSIPE AMUR MAPLE, #2 CONT.

34.0000 EACH 26.09 % 29.4400 28.00 %

986.00 204.00 1,000.96 218.96

23.0000

782.00

29.0000

102 PSIPE EMERALD QUEEN MAPLE, #2 CONT.

140.0000 EACH 26.09 % 29.4400 28.00 %

4,060.00 840.00 4,121.60 901.60

23.0000

3,220.00

29.0000

103 PSIPE ROCKY MOUNTAIN GLOW MAPLE, #2 CONT.

9.0000 EACH 26.09 % 29.4400 28.00 %

261.00 54.00 264.96 57.96

23.0000

207.00

14.0000

104 PSIPE RED ELDERBERRY, #1 CONT.

621.0000 EACH 0.00 % 14.2100 1.50 %

8,694.00 0.00 8,824.41 130.41

14.0000

8,694.00

17.0000

105 PSIPE WESTERN BEAKED HAZELNUT, #1 CONT.

621.0000 EACH 0.00 % 17.2600 1.53 %

10,557.00 0.00 10,718.46 161.46

17.0000

10,557.00

14.0000

106 PSIPE THIMBLEBERRY, #1 CONT.

1057.0000 EACH 0.00 % 14.2100 1.50 %

14,798.00 0.00 15,019.97 221.97

14.0000

14,798.00

17.0000

107 PSIPE ARCTIC FIRE DOGWOOD, #1 CONT.

756.0000 EACH -43.33 % 17.2600 -42.47 %

12,852.00 -9,828.00 13,048.56 -9,631.44

30.0000

22,680.00

14.0000

108 PSIPE SNOWBERRY, #1 CONT.

1548.0000 EACH 0.00 % 14.2100 1.50 %

21,672.00 0.00 21,997.08 325.08

14.0000

21,672.00

17.0000

109 PSIPE PACIFIC WAX MYRTLE, #1 CONT.

621.0000 EACH 21.43 % 17.2600 23.29 %

10,557.00 1,863.00 10,718.46 2,024.46

14.0000

8,694.00

17.0000

110 PSIPE MT VERNON LAUREL, #1 CONT.

1319.0000 EACH 21.43 % 17.2600 23.29 %

22,423.00 3,957.00 22,765.94 4,299.94

14.0000

18,466.00

18.0000

111 PSIPE LOW OREGON GRAPE, #1 CONT.

75.0000 EACH 28.57 % 18.2700 30.50 %

1,350.00 300.00 1,370.25 320.25

14.0000

1,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

14.0000

112 PSIPE WESTERN SWORD FERN, #1 CONT.

40.0000 EACH 0.00 % 14.2100 1.50 %

560.00 0.00 568.40 8.40

14.0000

560.00

14.0000

113 PSIPE DEER FERN, #1 CONT.

50.0000 EACH 0.00 % 14.2100 1.50 %

700.00 0.00 710.50 10.50

14.0000

700.00

17.0000

114 PSIPE COMPACT OREGON GRAPE, #1 CONT.

1134.0000 EACH -5.56 % 17.2600 -4.11 %

19,278.00 -1,134.00 19,572.84 -839.16

18.0000

20,412.00

17.0000

115 PSIPE POINT REYES CEANOTHUS, #1 CONT.

1323.0000 EACH 21.43 % 17.2600 23.29 %

22,491.00 3,969.00 22,834.98 4,312.98

14.0000

18,522.00

14.0000

116 PSIPE NOOTKA ROSE, #1 CONT.

1053.0000 EACH 0.00 % 14.2100 1.50 %

14,742.00 0.00 14,963.13 221.13

14.0000

14,742.00

14.0000

117 PSIPE MOCK ORANGE, #1 CONT.

349.0000 EACH 0.00 % 14.2100 1.50 %

4,886.00 0.00 4,959.29 73.29

14.0000

4,886.00

25.0000

118 PSIPE PINK PAVEMENT ROSE, #1 CONT.

15.0000 EACH 56.25 % 25.3800 58.63 %

375.00 135.00 380.70 140.70

16.0000

240.00

17.0000

119 PSIPE WISLEY PRIMROSE SUNROSE, #1 CONT.

1713.0000 EACH 6.25 % 17.2600 7.88 %

29,121.00 1,713.00 29,566.38 2,158.38

16.0000

27,408.00

17.0000

120 PSIPE VEITCHII BOSTON IVY, #1 CONT.

164.0000 EACH 21.43 % 17.2600 23.29 %

2,788.00 492.00 2,830.64 534.64

14.0000

2,296.00

4.5000

121 FINE COMPOST 

9310.0000 S.Y. -55.00 % 3.4100 -65.90 %

41,895.00 -51,205.00 31,747.10 -61,352.90

10.0000

93,100.00

122 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

4.5000

123 SOIL AMENDMENT 

12410.0000 S.Y. -27.42 % 4.4500 -28.23 %

55,845.00 -21,097.00 55,224.50 -21,717.50

6.2000

76,942.00

4.5000

124 BARK OR WOOD CHIP MULCH 

15560.0000 S.Y. -25.00 % 4.5700 -23.83 %

70,020.00 -23,340.00 71,109.20 -22,250.80

6.0000

93,360.00

3.5000

125 HIGH VISIBILITY SILT FENCE 

1764.0000 L.F. -61.71 % 6.8400 -25.16 %

6,174.00 -9,948.96 12,065.76 -4,057.20

9.1400

16,122.96

10.0000

126 EROSION CONTROL BLANKET 

194.0000 S.Y. 67.22 % 4.8600 -18.73 %

1,940.00 779.88 942.84 -217.28

5.9800

1,160.12

0.7500

127 SOIL DECOMPACTION

7480.0000 S.Y. -89.29 % 0.7600 -89.14 %

5,610.00 -46,750.00 5,684.80 -46,675.20

7.0000

52,360.00

85.0000

128 ROUNDABOUT COBBLES

210.0000 TON 21.43 % 100.0000 42.86 %

17,850.00 3,150.00 21,000.00 6,300.00

70.0000

14,700.00

60.0000

129 TEMPORARY SEDIMENT TRAP

176.0000 S.Y. -30.23 % 116.4100 35.36 %

10,560.00 -4,576.00 20,488.16 5,352.16

86.0000

15,136.00

TRAFFIC

31.9000

130 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

1390.0000 L.F. -34.68 % 35.9300 -26.43 %

44,341.00 -23,546.60 49,942.70 -17,944.90

48.8400

67,887.60

30.2500

131 CEMENT CONC. TRAFFIC CURB AND GUTTER 

4063.0000 L.F. -65.33 % 28.0300 -67.88 %

122,905.75 -231,631.63 113,885.89 -240,651.49

87.2600

354,537.38

28.6000

132 CEMENT CONC. TRAFFIC CURB 

408.0000 L.F. -62.66 % 23.5000 -69.32 %

11,668.80 -19,584.00 9,588.00 -21,664.80

76.6000

31,252.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

40.0000

133 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

222.0000 L.F. -66.25 % 69.4800 -41.37 %

8,880.00 -17,429.22 15,424.56 -10,884.66

118.5100

26,309.22

37.5000

134 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

481.0000 L.F. -11.83 % 31.2000 -26.64 %

18,037.50 -2,419.43 15,007.20 -5,449.73

42.5300

20,456.93

33.0000

135 CEMENT CONC. PEDESTRIAN CURB 

87.0000 L.F. -54.59 % 54.8900 -24.47 %

2,871.00 -3,451.29 4,775.43 -1,546.86

72.6700

6,322.29

29.5000

136 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

701.0000 L.F. -41.24 % 33.3400 -33.59 %

20,679.50 -14,510.70 23,371.34 -11,818.86

50.2000

35,190.20

40.5000

137 BEAM GUARDRAIL TYPE 31 

976.0000 L.F. -18.82 % 50.0000 0.22 %

39,528.00 -9,164.64 48,800.00 107.36

49.8900

48,692.64

4,000.0000

138 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH -4.50 % 6,000.0000 43.25 %

12,000.00 -565.08 18,000.00 5,434.92

4,188.3600

12,565.08

425.0000

139 BEAM GUARDRAIL TRANSITION SECTION TYPE D

3.0000 EACH -89.85 % 600.0000 -85.67 %

1,275.00 -11,290.08 1,800.00 -10,765.08

4,188.3600

12,565.08

3,150.0000

140 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH -20.24 % 4,500.0000 13.95 %

6,300.00 -1,598.30 9,000.00 1,101.70

3,949.1500

7,898.30

950.0000

141 BEAM GUARDRAIL ANCHOR TYPE 10 

1.0000 EACH -38.86 % 1,750.0000 12.63 %

950.00 -603.77 1,750.00 196.23

1,553.7700

1,553.77

165.0000

142 PRECAST CONC. BARRIER TYPE F

127.0000 L.F. 106.95 % 90.0000 12.88 %

20,955.00 10,829.29 11,430.00 1,304.29

79.7300

10,125.71

250.0000

143 CAST-IN-PLACE CONC. BARRIER 

3262.0000 L.F. -52.32 % 251.1300 -52.10 %

815,500.00 -894,864.46 819,186.06 -891,178.40

524.3300

1,710,364.46



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

22.5000

144 TEMPORARY BARRIER 

4322.0000 L.F. -38.54 % 9.4000 -74.32 %

97,245.00 -60,983.42 40,626.80 -117,601.62

36.6100

158,228.42

4,100.0000

145 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH -42.34 % 3,250.0000 -54.29 %

16,400.00 -12,041.48 13,000.00 -15,441.48

7,110.3700

28,441.48

26,750.0000

146 PERMANENT IMPACT ATTENUATOR 

5.0000 EACH -0.90 % 24,725.0000 -8.40 %

133,750.00 -1,210.40 123,625.00 -11,335.40

26,992.0800

134,960.40

2,500.0000

147 RESETTING IMPACT ATTENUATOR 

1.0000 EACH 76.06 % 750.0000 -47.18 %

2,500.00 1,080.00 750.00 -670.00

1,420.0000

1,420.00

10,000.0000

148 TRANSPORTABLE ATTENUATOR 

6.0000 EACH -54.64 % 24,890.2000 12.90 %

60,000.00 -72,280.98 149,341.20 17,060.22

22,046.8300

132,280.98

0.0100

149 OPERATION OF TRANSPORTABLE ATTENUATOR 

6099.0000 HR  -99.98 % 1.0000 -98.42 %

60.99 -385,578.78 6,099.00 -379,540.77

63.2300

385,639.77

150 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

18,000.00 18,000.0018,000.00

2.0000

151 PLASTIC LINE 

2304.0000 L.F. -27.54 % 2.2600 -18.12 %

4,608.00 -1,751.04 5,207.04 -1,152.00

2.7600

6,359.04

2.5000

152 PROFILED PLASTIC LINE 

5580.0000 L.F. -9.09 % 2.8300 2.91 %

13,950.00 -1,395.00 15,791.40 446.40

2.7500

15,345.00

4.5000

153 PROFILED PLASTIC WIDE LANE LINE 

2250.0000 L.F. 9.76 % 5.0900 24.15 %

10,125.00 900.00 11,452.50 2,227.50

4.1000

9,225.00

3.5000

154 PLASTIC WIDE LANE LINE 

470.0000 L.F. -1.13 % 3.9600 11.86 %

1,645.00 -18.80 1,861.20 197.40

3.5400

1,663.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

6.0000

155 PLASTIC CROSSWALK LINE 

519.0000 S.F. -40.94 % 6.7800 -33.27 %

3,114.00 -2,159.04 3,518.82 -1,754.22

10.1600

5,273.04

7.0000

156 PLASTIC STOP LINE 

116.0000 L.F. -52.61 % 7.9100 -46.45 %

812.00 -901.32 917.56 -795.76

14.7700

1,713.32

85.0000

157 PAINTED TRAFFIC ARROW 

8.0000 EACH -19.69 % 96.0600 -9.24 %

680.00 -166.72 768.48 -78.24

105.8400

846.72

175.0000

158 PLASTIC TRAFFIC ARROW 

22.0000 EACH -50.93 % 197.7800 -44.54 %

3,850.00 -3,995.64 4,351.16 -3,494.48

356.6200

7,845.64

75.0000

159 PLASTIC TRAFFIC LETTER 

30.0000 EACH -38.78 % 84.7600 -30.81 %

2,250.00 -1,425.00 2,542.80 -1,132.20

122.5000

3,675.00

65.0000

160 PLASTIC YIELD LINE SYMBOL 

24.0000 EACH -48.65 % 73.4600 -41.97 %

1,560.00 -1,477.92 1,763.04 -1,274.88

126.5800

3,037.92

420.0000

161 RAISED PAVEMENT MARKER TYPE 1 

19.3000 HUND -23.70 % 474.6700 -13.77 %

8,106.00 -2,517.69 9,161.13 -1,462.55

550.4500

10,623.69

650.0000

162 RAISED PAVEMENT MARKER TYPE 2 

5.3000 HUND -60.77 % 734.6100 -55.66 %

3,445.00 -5,336.84 3,893.43 -4,888.40

1,656.9500

8,781.84

163 PERMANENT SIGNING 

L.S. 174.07 % 18.12 %

185,000.00 117,500.00 79,730.37 12,230.3767,500.00

1.7600

164 TEMPORARY PAVEMENT MARKING-LONG DURATION 

25805.0000 L.F. 214.29 % 1.9900 255.36 %

45,416.80 30,966.00 51,351.95 36,901.15

0.5600

14,450.80

165 SIGN BRIDGE NO. 1

L.S. 14.67 % 56.50 %

215,000.00 27,500.00 293,433.87 105,933.87187,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

166 SIGN BRIDGE NO. 2

L.S. 25.45 % 116.32 %

172,500.00 35,000.00 297,440.08 159,940.08137,500.00

167 ILLUMINATION SYSTEM SUA 953

L.S. -50.63 % 4.31 %

85,000.00 -87,154.18 179,571.20 7,417.02172,154.18

168 ILLUMINATION SYSTEM REDMOND

L.S. -25.81 % -0.80 %

227,500.00 -79,163.00 304,198.08 -2,464.92306,663.00

169 TEMPORARY TRAFFIC SIGNAL SYSTEM

L.S. -28.04 % 12.80 %

132,750.00 -51,735.82 208,104.51 23,618.69184,485.82

170 TRAFFIC SIGNAL SYSTEM 148TH STREET

L.S. 46.22 % 109.19 %

370,000.00 116,950.17 529,344.28 276,294.45253,049.83

171 TRAFFIC SIGNAL SYSTEM SHEN STREET

L.S. 1.43 % 30.17 %

15,250.00 214.36 19,572.43 4,536.7915,035.64

172 ITS SUA 0953

L.S. 31.25 % 173.73 %

420,000.00 100,000.00 875,950.40 555,950.40320,000.00

140.0000

173 DIRECTIONAL BORING 

400.0000 L.F. 86.67 % 119.7700 59.69 %

56,000.00 26,000.00 47,908.00 17,908.00

75.0000

30,000.00

2.5000

174 SEQUENTIAL ARROW SIGN 

4848.0000 HR  -42.79 % 6.1800 41.42 %

12,120.00 -9,065.76 29,960.64 8,774.88

4.3700

21,185.76

10.0000

175 PORTABLE CHANGEABLE MESSAGE SIGN 

2036.0000 HR  -0.10 % 13.7700 37.56 %

20,360.00 -20.36 28,035.72 7,655.36

10.0100

20,380.36

176 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -69.70 % -83.37 %

50,000.00 -115,000.00 27,446.14 -137,553.86165,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

61.5000

177 FLAGGERS 

1136.0000 HR  -5.38 % 77.0200 18.49 %

69,864.00 -3,976.00 87,494.72 13,654.72

65.0000

73,840.00

62.0000

178 OTHER TRAFFIC CONTROL LABOR 

15385.0000 HR  -4.62 % 77.4700 19.18 %

953,870.00 -46,155.00 1,191,875.95 191,850.95

65.0000

1,000,025.00

179 TRAFFIC CONTROL SUPERVISOR 

L.S. -4.46 % -55.09 %

300,000.00 -14,000.00 141,028.91 -172,971.09314,000.00

30.0000

180 CONSTRUCTION SIGNS CLASS A 

1660.0000 S.F. 4.57 % 2.0000 -93.03 %

49,800.00 2,174.60 3,320.00 -44,305.40

28.6900

47,625.40

5.0000

181 PLASTIC WIDE DOTTED ENTRY  LINE 

60.0000 L.F. -18.43 % 5.6500 -7.83 %

300.00 -67.80 339.00 -28.80

6.1300

367.80

3.5000

182 PLASTIC CROSSHATCH MARKING 

690.0000 L.F. -62.41 % 3.9600 -57.47 %

2,415.00 -4,008.90 2,732.40 -3,691.50

9.3100

6,423.90

125.0000

183 CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT

896.0000 HR  0.00 % 115.7000 -7.44 %

112,000.00 0.00 103,667.20 -8,332.80

125.0000

112,000.00

OTHER ITEMS

184 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

500.0000

185 MIN BID REQ - SCHEDULE UPDATE $500

21.0000 EACH 0.00 % 500.0000 0.00 %

10,500.00 0.00 10,500.00 0.00

500.0000

10,500.00

186 MIN BID REQ - TYPE C PROGRESS SCHEDULE $50,000

L.S. 0.00 % 0.00 %

50,000.00 0.00 50,000.00 0.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

39.6000

187 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

2047.0000 C.Y. -38.55 % 142.4600 121.07 %

81,061.20 -50,847.48 291,615.62 159,706.94

64.4400

131,908.68

0.5000

188 SHORING OR EXTRA EXCAVATION CLASS B 

24249.0000 S.F. -90.00 % 1.4200 -71.60 %

12,124.50 -109,120.50 34,433.58 -86,811.42

5.0000

121,245.00

650.0000

189 PLUGGING EXISTING PIPE 

2.0000 EACH 4.49 % 11,957.5400 1,822.19 %

1,300.00 55.84 23,915.08 22,670.92

622.0800

1,244.16

190 STRUCTURE SURVEYING 

L.S. 40.00 % 57.76 %

70,000.00 20,000.00 78,880.29 28,880.2950,000.00

191 ROADWAY SURVEYING 

L.S. 350.00 % 155.01 %

135,000.00 105,000.00 76,504.09 46,504.0930,000.00

192 ADA FEATURES SURVEYING 

L.S. -66.67 % -54.03 %

5,000.00 -10,000.00 6,895.62 -8,104.3815,000.00

63.8000

193 CEMENT CONC. SIDEWALK 

1469.5000 S.Y. -61.20 % 52.2400 -68.23 %

93,754.10 -147,905.18 76,766.68 -164,892.60

164.4500

241,659.28

0.0000

194 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00

0.0001

0.00

115.0000

195 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1A MODIFIED

57.0000 S.Y. -54.03 % 176.7400 -29.36 %

6,555.00 -7,705.83 10,074.18 -4,186.65

250.1900

14,260.83

115.0000

196 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4 MODIFIED

46.0000 S.Y. -54.03 % 151.2300 -39.55 %

5,290.00 -6,218.74 6,956.58 -4,552.16

250.1900

11,508.74

2,640.0000

197 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -17.50 % 3,023.7400 -5.51 %

2,640.00 -560.00 3,023.74 -176.26

3,200.0000

3,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2,530.0000

198 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH -20.94 % 2,751.8300 -14.01 %

2,530.00 -670.00 2,751.83 -448.17

3,200.0000

3,200.00

3,410.0000

199 CEMENT CONC. CURB RAMP TYPE COMBINATION

1.0000 EACH 6.56 % 2,751.8300 -14.01 %

3,410.00 210.00 2,751.83 -448.17

3,200.0000

3,200.00

2,750.0000

200 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

2.0000 EACH -14.06 % 2,751.8300 -14.01 %

5,500.00 -900.00 5,503.66 -896.34

3,200.0000

6,400.00

2,640.0000

201 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION B

1.0000 EACH -17.50 % 2,751.8300 -14.01 %

2,640.00 -560.00 2,751.83 -448.17

3,200.0000

3,200.00

2,150.0000

202 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

1.0000 EACH -32.81 % 2,751.8300 -14.01 %

2,150.00 -1,050.00 2,751.83 -448.17

3,200.0000

3,200.00

47.2500

203 DETECTABLE WARNING SURFACE 

59.0000 S.F. -17.06 % 41.6200 -26.94 %

2,787.75 -573.48 2,455.58 -905.65

56.9700

3,361.23

10.0000

204 TEMPORARY CHAIN LINK FENCE

3301.0000 L.F. -50.00 % 4.2300 -78.85 %

33,010.00 -33,010.00 13,963.23 -52,056.77

20.0000

66,020.00

23.6800

205 CHAIN LINK FENCE TYPE 4 

558.0000 L.F. -43.79 % 23.9800 -43.08 %

13,213.44 -10,295.10 13,380.84 -10,127.70

42.1300

23,508.54

241.6500

206 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

60.0000 EACH -27.45 % 244.7200 -26.52 %

14,499.00 -5,484.60 14,683.20 -5,300.40

333.0600

19,983.60

500.0000

207 SINGLE 6 FT. CHAIN LINK GATE 

4.0000 EACH -65.08 % 506.3600 -64.64 %

2,000.00 -3,728.00 2,025.44 -3,702.56

1,432.0000

5,728.00

2,000.0000

208 CONNECTION TO DRAINAGE STRUCTURE 

5.0000 EACH 51.85 % 2,370.1000 79.94 %

10,000.00 3,414.35 11,850.50 5,264.85

1,317.1300

6,585.65



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

850.0000

209 ADJUST MANHOLE 

6.0000 EACH 1,647.53 % 453.0100 831.35 %

5,100.00 4,808.16 2,718.06 2,426.22

48.6400

291.84

930.0000

210 LOCKING SOLID CIRCULAR FRAME AND COVER

21.0000 EACH 2.70 % 975.6400 7.74 %

19,530.00 513.24 20,488.44 1,471.68

905.5600

19,016.76

211 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00

212 FORCE ACCOUNT MISC ELECTRICAL REPAIR

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

213 FORCE ACCOUNT MINOR DRAINAGE REPAIR WORK

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

214 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00

215 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00

216 DISPUTES REVIEW BOARD 

CALC 0.00 % 0.00 %

30,000.00 30,000.0030,000.00

217 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

218 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

52,498.00 52,498.0052,498.00

219 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

34,185.00 34,185.0034,185.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

220 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-7.00 -7.00-7.00

221 ELECTRONIC TICKETING SYSTEM 

L.S. 212.50 % -37.50 %

5,000.00 3,400.00 1,000.00 -600.001,600.00

222 SPCC PLAN 

L.S. 150.00 % -25.00 %

5,000.00 3,000.00 1,500.00 -500.002,000.00

150.0000

223 NO TRESPASSING SIGN 

12.0000 EACH -65.22 % 333.0200 -22.78 %

1,800.00 -3,375.00 3,996.24 -1,178.76

431.2500

5,175.00

224 HEALTH AND SAFETY PLAN 

L.S. 200.00 % 69.92 %

15,000.00 10,000.00 8,496.00 3,496.005,000.00

225 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

41.5000

226 BMP MARKER

4.0000 EACH 18.07 % 46.9000 33.43 %

166.00 25.40 187.60 47.00

35.1500

140.60

60.0000

227 8-FT SOUND TRANSIT FENCE

691.0000 L.F. -7.69 % 60.7000 -6.62 %

41,460.00 -3,455.00 41,943.70 -2,971.30

65.0000

44,915.00

3,095.0000

228 16-FT DOUBLE LEAF SOUND TRANSIT GATE

2.0000 EACH 82.06 % 3,134.3500 84.37 %

6,190.00 2,790.00 6,268.70 2,868.70

1,700.0000

3,400.00

300.0000

229 COR PEDESTRIAN RAILING

24.0000 L.F. 50.00 % 279.4700 39.74 %

7,200.00 2,400.00 6,707.28 1,907.28

200.0000

4,800.00

50.0000

230 QUARRY SPALLS 

316.0000 TON 1.75 % 29.4200 -40.13 %

15,800.00 271.76 9,296.72 -6,231.52

49.1400

15,528.24



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520

148TH AVE NE INTERCHANGE
OVERLAKE ACCESS RAMP
20A809

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2021
10:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

35.0000

231 PAINTED DRAINAGE MARKING 

26.0000 EACH -19.34 % 39.5600 -8.83 %

910.00 -218.14 1,028.56 -99.58

43.3900

1,128.14

41.5000

232 PLASTIC DRAINAGE MARKING 

14.0000 EACH -23.53 % 46.9000 -13.58 %

581.00 -178.78 656.60 -103.18

54.2700

759.78

15.0000

233 SOD INSTALLATION 

330.0000 S.Y. -44.44 % 15.2300 -43.59 %

4,950.00 -3,960.00 5,025.90 -3,884.10

27.0000

8,910.00

37.4000

234 MOUNTABLE CEMENT CONC. TRAFFIC CURB AND GUTTER

94.0000 L.F. -59.78 % 54.7600 -41.12 %

3,515.60 -5,226.40 5,147.44 -3,594.56

93.0000

8,742.00

150.0000

235 FLEXIBLE GUIDE POST 

1.0000 EACH 35.35 % 100.0000 -9.76 %

150.00 39.18 100.00 -10.82

110.8200

110.82

125.5000

236 CEMENT CONC. DRIVEWAY ENTRANCE TYPE FIRE ACCESS

52.5000 S.Y. -49.84 % 74.0400 -70.41 %

6,588.75 -6,546.23 3,887.10 -9,247.88

250.1900

13,134.98

36.3000

237 CEMENT CONC. CURB 12 IN. WIDE

223.0000 L.F. -27.40 % 36.9700 -26.06 %

8,094.90 -3,055.10 8,244.31 -2,905.69

50.0000

11,150.00

60.6000

238 UNDERDRAIN PIPE 12 IN. DIAM. 

975.0000 L.F. 51.50 % 58.8700 47.18 %

59,085.00 20,085.00 57,398.25 18,398.25

40.0000

39,000.00

120.0000

239 BRIDGE RAILING TYPE BP-22

123.0000 L.F. -33.33 % 112.3900 -37.56 %

14,760.00 -7,380.00 13,823.97 -8,316.03

180.0000

22,140.00

70.0000

240 GRAVEL BACKFILL FOR DRAIN 

91.0000 C.Y. -6.67 % 58.2700 -22.31 %

6,370.00 -455.00 5,302.57 -1,522.43

75.0000

6,825.00

4.0000

241 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

705.0000 S.Y. -20.00 % 1.0000 -80.00 %

2,820.00 -705.00 705.00 -2,820.00

5.0000

3,525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A809 REVISION NO : BIDS OPENED ON : May 26 2021 
CONTRACT NO :009670 REGION NO : 1 AWARDED ON : Jun  1 2021 
VERSION NO :11 WORK ORDER# : XL5568

HWY :SR 520
TITLE :SR 520
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OVERLAKE ACCESS RAMP
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COUNTY(S) :KING
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DOT_RGGB01
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SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

WALSH CONSTRUCTION COMPANY II, LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

238.3000

242 CABLE FENCE 

1248.0000 L.F. 58.87 % 194.0200 29.35 %

297,398.40 110,198.40 242,136.96 54,936.96

150.0000

187,200.00

37.4000

243 CEMENT CONC. GUTTER 

1267.0000 L.F. 38.52 % 32.7100 21.15 %

47,385.80 13,176.80 41,443.57 7,234.57

27.0000

34,209.00

22.5000

244 WATERPROOF MEMBRANE BR. NO. 520/36E-E

1020.0000 S.Y. -10.00 % 20.3800 -18.48 %

22,950.00 -2,550.00 20,787.60 -4,712.40

25.0000

25,500.00

$30,185,766.35 4.74% $31,614,784.22 9.69% $0.00
8TH BIDDER  REJECTED 

$28,820,644.63CONTRACT TOTAL

NO BID THIS ALTERNATE$30,185,766.35 $31,614,784.22BASE TOTAL 4.74% 9.69%$28,820,644.63

8TH BIDDER REJECTED


