
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Y011 REVISION NO : BIDS OPENED ON : Jun  3 2021 
CONTRACT NO :009682 REGION NO : 5 AWARDED ON : Jun 28 2021 
VERSION NO :2 WORK ORDER# : XL6019
HWY :SR 090,182
TITLE :I-90/ SR 18 EB AND

I-182/ ARGENT ROAD EB -
INSTALL VMS
20Y011

PROJECT :
COUNTY(S) :FRANKLIN,KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/31/2021
08:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749699

1780 DOWN RIVER DR
NORTHEAST ELECTRIC, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100520CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITAN EARTHWORK LLC ELCON CORPORATION
1585 VALENTINE AVE SE 5801 23RD DR W SUITE 100

PACIFIC   WA  980472103 EVERETT   WA  982031587
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : 100398

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 45.63 % 90.65 % 4.59 %

55,000.00 17,234.00 72,000.00 34,234.00 39,500.00 1,734.0037,766.00
2 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

SURFACING

100.0000
3 CRUSHED SURFACING BASE COURSE 

56.0000 TON 53.85 % 100.0000 53.85 % 242.0000 272.31 %

5,600.00 1,960.00 5,600.00 1,960.00 13,552.00 9,912.00
65.0000
3,640.00

TRAFFIC

60.0000
4 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST 

90.0000 L.F. 50.00 % 70.0000 75.00 % 72.2500 80.63 %

5,400.00 1,800.00 6,300.00 2,700.00 6,502.50 2,902.50
40.0000
3,600.00

5,000.0000
5 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 42.86 % 5,775.0000 65.00 % 5,600.0000 60.00 %

5,000.00 1,500.00 5,775.00 2,275.00 5,600.00 2,100.00
3,500.0000
3,500.00

2,200.0000
6 BEAM GUARDRAIL ANCHOR TYPE 10 

1.0000 EACH 46.67 % 2,525.0000 68.33 % 1,300.0000 -13.33 %

2,200.00 700.00 2,525.00 1,025.00 1,300.00 -200.00
1,500.0000
1,500.00

7 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 11.00 % 35.00 % 32.00 %

111,000.00 11,000.00 135,000.00 35,000.00 132,000.00 32,000.00100,000.00
8 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 11.00 % 45.00 % 49.70 %

111,000.00 11,000.00 145,000.00 45,000.00 149,700.00 49,700.00100,000.00
9 ITS I-90 VMS AT MP 27.36

L.S. 16.53 % 32.23 % 40.91 %

141,000.00 20,000.00 160,000.00 39,000.00 170,500.00 49,500.00121,000.00
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TRAFFIC
10 ITS I-182 VMS AT MP 11.11

L.S. -7.96 % 15.04 % 3.19 %

104,000.00 -9,000.00 130,000.00 17,000.00 116,600.00 3,600.00113,000.00
11 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -62.10 % -45.86 % 42.92 %

35,000.00 -57,360.00 50,000.00 -42,360.00 132,000.00 39,640.0092,360.00

OTHER ITEMS
12 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
13 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
14 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
15 SPCC PLAN 

L.S. 200.00 % -10.00 % 220.00 %

1,500.00 1,000.00 450.00 -50.00 1,600.00 1,100.00500.00

$586,704.00 -0.03% $722,654.00 23.14% $778,858.50 32.71%$586,870.00CONTRACT TOTAL

$778,858.50$586,704.00 $722,654.00BASE TOTAL -0.03% 23.14% 32.71%$586,870.00




