
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. STELLAR J. CORPORATION
4116 BROOKDALE RD E 1363 DOWN RIVER DR

 
TACOMA   WA  984461613 WOODLAND   WA  986749546
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 101038

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 5.90 % 10.62 % 15.04 %

718,000.00 39,990.00 750,000.00 71,990.00 780,000.00 101,990.00678,010.00

12,000.0000

2 CLEARING AND GRUBBING 

2.7900 ACRE -29.41 % 12,000.0000 -29.41 % 94,000.0000 452.94 %

33,480.00 -13,950.00 33,480.00 -13,950.00 262,260.00 214,830.00

17,000.0000

47,430.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 137.79 % 137.79 % -52.44 %

200,000.00 115,893.00 200,000.00 115,893.00 40,000.00 -44,107.0084,107.00

7.7500

5 REMOVING GUARDRAIL 

736.0000 L.F. 55.00 % 7.0000 40.00 % 9.0000 80.00 %

5,704.00 2,024.00 5,152.00 1,472.00 6,624.00 2,944.00

5.0000

3,680.00

200.0000

6 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -20.00 % 200.0000 -20.00 % 225.0000 -10.00 %

800.00 -200.00 800.00 -200.00 900.00 -100.00

250.0000

1,000.00

16.5000

7 REMOVING GUIDE POST 

49.0000 EACH -17.50 % 15.0000 -25.00 % 20.0000 0.00 %

808.50 -171.50 735.00 -245.00 980.00 0.00

20.0000

980.00

1.5000

8 REMOVING PAINT LINE 

1407.0000 L.F. 50.00 % 2.0000 100.00 % 3.0000 200.00 %

2,110.50 703.50 2,814.00 1,407.00 4,221.00 2,814.00

1.0000

1,407.00

1.5000

9 REMOVING PLASTIC LINE 

400.0000 L.F. 50.00 % 2.0000 100.00 % 4.0000 300.00 %

600.00 200.00 800.00 400.00 1,600.00 1,200.00

1.0000

400.00

250.0000

10 REMOVING PLASTIC TRAFFIC MARKING 

1.0000 EACH 66.67 % 250.0000 66.67 % 450.0000 200.00 %

250.00 100.00 250.00 100.00 450.00 300.00

150.0000

150.00

11 HAZARDOUS MATERIAL HANDLING AND DISPOSAL 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
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PREPARATION

38.0000

12 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL 

1240.0000 C.Y. -66.37 % 80.0000 -29.20 % 35.0000 -69.03 %

47,120.00 -93,000.00 99,200.00 -40,920.00 43,400.00 -96,720.00

113.0000

140,120.00

13 TEMPORARY CONSTRUCTION ACCESS

L.S. -88.37 % -33.72 % -30.23 %

10,000.00 -76,000.00 57,000.00 -29,000.00 60,000.00 -26,000.0086,000.00

12.0000

14 TEMPORARY CHAIN LINK FENCE

292.0000 L.F. -60.00 % 4.0000 -86.67 % 10.0000 -66.67 %

3,504.00 -5,256.00 1,168.00 -7,592.00 2,920.00 -5,840.00

30.0000

8,760.00

GRADING

26.2500

15 ROADWAY EXCAVATION INCL. HAUL 

8205.0000 C.Y. -2.78 % 44.0000 62.96 % 35.0000 29.63 %

215,381.25 -6,153.75 361,020.00 139,485.00 287,175.00 65,640.00

27.0000

221,535.00

20.1000

16 GRAVEL BORROW INCL. HAUL 

1170.0000 TON -33.00 % 20.0000 -33.33 % 16.0000 -46.67 %

23,517.00 -11,583.00 23,400.00 -11,700.00 18,720.00 -16,380.00

30.0000

35,100.00

4.0000

17 EMBANKMENT COMPACTION 

1860.0000 C.Y. -73.33 % 20.0000 33.33 % 12.0000 -20.00 %

7,440.00 -20,460.00 37,200.00 9,300.00 22,320.00 -5,580.00

15.0000

27,900.00

DRAINAGE

26.2500

18 CHANNEL EXCAVATION INCL. HAUL 

11391.0000 C.Y. -12.50 % 44.0000 46.67 % 35.0000 16.67 %

299,013.75 -42,716.25 501,204.00 159,474.00 398,685.00 56,955.00

30.0000

341,730.00

39.0500

19 STREAMBED SEDIMENT 

2829.0000 TON 11.57 % 40.0000 14.29 % 65.0000 85.71 %

110,472.45 11,457.45 113,160.00 14,145.00 183,885.00 84,870.00

35.0000

99,015.00

50.0000

20 QUARRY SPALLS 

351.0000 TON 0.00 % 40.0000 -20.00 % 60.0000 20.00 %

17,550.00 0.00 14,040.00 -3,510.00 21,060.00 3,510.00

50.0000

17,550.00
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DRAINAGE

22.5000

21 UNDERDRAIN PIPE 6 IN. DIAM. 

263.0000 L.F. 12.50 % 30.0000 50.00 % 40.0000 100.00 %

5,917.50 657.50 7,890.00 2,630.00 10,520.00 5,260.00

20.0000

5,260.00

47.5000

22 CULVERT BEDDING MATERIAL 

43.0000 C.Y. -52.50 % 55.0000 -45.00 % 75.0000 -25.00 %

2,042.50 -2,257.50 2,365.00 -1,935.00 3,225.00 -1,075.00

100.0000

4,300.00

23 TEMPORARY STREAM DIVERSION 

L.S. -45.45 % 4.55 % -31.82 %

60,000.00 -50,000.00 115,000.00 5,000.00 75,000.00 -35,000.00110,000.00

24 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

43,200.00 43,200.00 43,200.0043,200.00

STRUCTURE

26.2500

25 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

4266.0000 C.Y. -12.50 % 44.0000 46.67 % 40.0000 33.33 %

111,982.50 -15,997.50 187,704.00 59,724.00 170,640.00 42,660.00

30.0000

127,980.00

26 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -24.10 % 21.62 % 83.78 %

280,830.00 -89,170.00 450,000.00 80,000.00 680,000.00 310,000.00370,000.00

47.0000

27 GRAVEL BACKFILL FOR WALL 

180.0000 C.Y. -6.00 % 40.0000 -20.00 % 100.0000 100.00 %

8,460.00 -540.00 7,200.00 -1,800.00 18,000.00 9,000.00

50.0000

9,000.00

1.4500

28 ST. REINF. BAR FOR BRIDGE 

47534.0000 LB. -3.33 % 2.0000 33.33 % 1.8000 20.00 %

68,924.30 -2,376.70 95,068.00 23,767.00 85,561.20 14,260.20

1.5000

71,301.00

0.0100

29 CONC. CLASS 4000 FOR SEAL

115.0000 C.Y. -100.00 % 125.0000 -50.00 % 325.0000 30.00 %

1.15 -28,748.85 14,375.00 -14,375.00 37,375.00 8,625.00

250.0000

28,750.00

1,460.0000

30 CONC. CLASS 4000 FOR BRIDGE 

211.0000 C.Y. 46.00 % 1,400.0000 40.00 % 1,120.0000 12.00 %

308,060.00 97,060.00 295,400.00 84,400.00 236,320.00 25,320.00

1,000.0000

211,000.00
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STRUCTURE

508.0000

31 PRESTRESSED CONC. GIRDER - WF42G

1066.0000 L.F. 12.89 % 450.0000 0.00 % 580.0000 28.89 %

541,528.00 61,828.00 479,700.00 0.00 618,280.00 138,580.00

450.0000

479,700.00

32 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

33 SUPERSTRUCTURE - BRIDGE NO. 169/9.5

L.S. 15.51 % -10.20 % -28.57 %

566,000.00 76,000.00 440,000.00 -50,000.00 350,000.00 -140,000.00490,000.00

85.5000

34 BRIDGE RAILING TYPE BP-12

380.0000 L.F. -14.50 % 115.0000 15.00 % 120.0000 20.00 %

32,490.00 -5,510.00 43,700.00 5,700.00 45,600.00 7,600.00

100.0000

38,000.00

300.0000

35 TRAFFIC BARRIER 

396.0000 L.F. -14.29 % 200.0000 -42.86 % 300.0000 -14.29 %

118,800.00 -19,800.00 79,200.00 -59,400.00 118,800.00 -19,800.00

350.0000

138,600.00

565.0000

36 SEW TRAFFIC BARRIER 

127.0000 L.F. 25.56 % 700.0000 55.56 % 850.0000 88.89 %

71,755.00 14,605.00 88,900.00 31,750.00 107,950.00 50,800.00

450.0000

57,150.00

37.5000

37 STRUCTURAL EARTH WALL 

6069.0000 S.F. -25.00 % 40.0000 -20.00 % 36.0000 -28.00 %

227,587.50 -75,862.50 242,760.00 -60,690.00 218,484.00 -84,966.00

50.0000

303,450.00

364.0000

38 BRIDGE APPROACH SLAB 

456.0000 S.Y. 4.00 % 360.0000 2.86 % 350.0000 0.00 %

165,984.00 6,384.00 164,160.00 4,560.00 159,600.00 0.00

350.0000

159,600.00

39 TEMPORARY BRIDGE

L.S. 13.33 % -46.67 % -33.33 %

85,000.00 10,000.00 40,000.00 -35,000.00 50,000.00 -25,000.0075,000.00

40 PREFABRICATED PEDESTRIAN BRIDGE 

L.S. -26.67 % 6.67 % -16.67 %

220,000.00 -80,000.00 320,000.00 20,000.00 250,000.00 -50,000.00300,000.00
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SURFACING

29.5000

41 CRUSHED SURFACING BASE COURSE 

935.0000 TON -34.44 % 60.0000 33.33 % 60.0000 33.33 %

27,582.50 -14,492.50 56,100.00 14,025.00 56,100.00 14,025.00

45.0000

42,075.00

40.0000

42 CRUSHED SURFACING TOP COURSE 

31.0000 TON -33.33 % 60.0000 0.00 % 90.0000 50.00 %

1,240.00 -620.00 1,860.00 0.00 2,790.00 930.00

60.0000

1,860.00

HOT MIX ASPHALT

86.0000

43 HMA CL. 1/2 IN. PG 58H-22

3280.0000 TON -38.57 % 120.0000 -14.29 % 102.0000 -27.14 %

282,080.00 -177,120.00 393,600.00 -65,600.00 334,560.00 -124,640.00

140.0000

459,200.00

44 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,780.00 13,780.00 13,780.0013,780.00

45 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,370.00 9,370.00 9,370.009,370.00

46 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

14,977.00 14,977.00 14,977.0014,977.00

47 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

8.5000

48 COMPOST SOCK 

4024.0000 L.F. 6.25 % 8.0000 0.00 % 18.0000 125.00 %

34,204.00 2,012.00 32,192.00 0.00 72,432.00 40,240.00

8.0000

32,192.00

49 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 9.38 % -76.88 % -50.00 %

175,000.00 15,000.00 37,000.00 -123,000.00 80,000.00 -80,000.00160,000.00
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EROSION CONTROL AND ROADSIDE PLANTING

1.5000

50 SEEDING, FERTILIZING AND MULCHING 

2170.0000 S.Y. -85.00 % 2.0000 -80.00 % 3.0000 -70.00 %

3,255.00 -18,445.00 4,340.00 -17,360.00 6,510.00 -15,190.00

10.0000

21,700.00

20.0000

51 TOPSOIL TYPE A 

756.0000 S.Y. 11.11 % 20.0000 11.11 % 20.0000 11.11 %

15,120.00 1,512.00 15,120.00 1,512.00 15,120.00 1,512.00

18.0000

13,608.00

10.0000

52 PSIPE SMALL FRUITED BULRUSH, #1 CONT.

1543.0000 EACH -16.67 % 15.0000 25.00 % 15.0000 25.00 %

15,430.00 -3,086.00 23,145.00 4,629.00 23,145.00 4,629.00

12.0000

18,516.00

10.0000

53 PSIPE HARDSTEM BULRUSH, #1 CONT.

1543.0000 EACH -16.67 % 15.0000 25.00 % 15.0000 25.00 %

15,430.00 -3,086.00 23,145.00 4,629.00 23,145.00 4,629.00

12.0000

18,516.00

10.0000

54 PSIPE SOFT RUSH, #1 CONT.

1543.0000 EACH -16.67 % 15.0000 25.00 % 15.0000 25.00 %

15,430.00 -3,086.00 23,145.00 4,629.00 23,145.00 4,629.00

12.0000

18,516.00

12.0000

55 PSIPE SITKA WILLOW, #1 CONT.

383.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

4,596.00 0.00 5,745.00 1,149.00 5,745.00 1,149.00

12.0000

4,596.00

12.0000

56 PSIPE DOUGLAS SPIREA, #1 CONT.

383.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

4,596.00 0.00 5,745.00 1,149.00 5,745.00 1,149.00

12.0000

4,596.00

12.0000

57 PSIPE EVERGREEN HUCKLEBERRY, #1 CONT.

111.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

1,332.00 0.00 1,665.00 333.00 1,665.00 333.00

12.0000

1,332.00

12.0000

58 PSIPE SNOWBERRY, #1 CONT.

362.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

4,344.00 0.00 5,430.00 1,086.00 5,430.00 1,086.00

12.0000

4,344.00

12.0000

59 PSIPE SALMONBERRY, #1 CONT.

551.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

6,612.00 0.00 8,265.00 1,653.00 8,265.00 1,653.00

12.0000

6,612.00

12.0000

60 PSIPE NOOTKA ROSE, #1 CONT. 

447.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

5,364.00 0.00 6,705.00 1,341.00 6,705.00 1,341.00

12.0000

5,364.00
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EROSION CONTROL AND ROADSIDE PLANTING

12.0000

61 PSIPE THIMBLEBERRY, #1 CONT.

1549.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

18,588.00 0.00 23,235.00 4,647.00 23,235.00 4,647.00

12.0000

18,588.00

12.0000

62 PSIPE BALDHIP ROSE, #1 CONT.

1539.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

18,468.00 0.00 23,085.00 4,617.00 23,085.00 4,617.00

12.0000

18,468.00

12.0000

63 PSIPE WESTERN SWORD FERN, #1 CONT.

1762.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

21,144.00 0.00 26,430.00 5,286.00 26,430.00 5,286.00

12.0000

21,144.00

12.0000

64 PSIPE PACIFIC NINEBARK, #1 CONT.

475.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

5,700.00 0.00 7,125.00 1,425.00 7,125.00 1,425.00

12.0000

5,700.00

12.0000

65 PSIPE LOW OREGON GRAPE, #1 CONT.

496.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

5,952.00 0.00 7,440.00 1,488.00 7,440.00 1,488.00

12.0000

5,952.00

12.0000

66 PSIPE TALL OREGON GRAPE, #1 CONT.

942.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

11,304.00 0.00 14,130.00 2,826.00 14,130.00 2,826.00

12.0000

11,304.00

12.0000

67 PSIPE REDOSIER DOGWOOD, #1 CONT.

391.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

4,692.00 0.00 5,865.00 1,173.00 5,865.00 1,173.00

12.0000

4,692.00

12.0000

68 PSIPE BLACK TWINBERRY, #1 CONT.

551.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

6,612.00 0.00 8,265.00 1,653.00 8,265.00 1,653.00

12.0000

6,612.00

10.0000

69 PSIPE SALAL, #1 CONT.

2640.0000 EACH -16.67 % 15.0000 25.00 % 15.0000 25.00 %

26,400.00 -5,280.00 39,600.00 7,920.00 39,600.00 7,920.00

12.0000

31,680.00

12.0000

70 PSIPE RED ELDERBERRY, #1 CONT.

222.0000 EACH 0.00 % 15.0000 25.00 % 15.0000 25.00 %

2,664.00 0.00 3,330.00 666.00 3,330.00 666.00

12.0000

2,664.00

12.0000

71 PSIPE VINE MAPLE, #1 CONT.

695.0000 EACH 0.00 % 30.0000 150.00 % 30.0000 150.00 %

8,340.00 0.00 20,850.00 12,510.00 20,850.00 12,510.00

12.0000

8,340.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. STELLAR J. CORPORATION
4116 BROOKDALE RD E 1363 DOWN RIVER DR

 
TACOMA   WA  984461613 WOODLAND   WA  986749546
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 101038

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

15.0000

72 PSIPE DOUGLAS FIR, 18-IN HT, #2 CONT.

385.0000 EACH -40.00 % 45.0000 80.00 % 50.0000 100.00 %

5,775.00 -3,850.00 17,325.00 7,700.00 19,250.00 9,625.00

25.0000

9,625.00

15.0000

73 PSIPE WESTERN RED CEDAR, 18-IN HT, #2 CONT.

576.0000 EACH -40.00 % 45.0000 80.00 % 50.0000 100.00 %

8,640.00 -5,760.00 25,920.00 11,520.00 28,800.00 14,400.00

25.0000

14,400.00

15.0000

74 PSIPE SITKA SPRUCE, 18-IN HT, #2 CONT.

285.0000 EACH -40.00 % 45.0000 80.00 % 50.0000 100.00 %

4,275.00 -2,850.00 12,825.00 5,700.00 14,250.00 7,125.00

25.0000

7,125.00

15.0000

75 PSIPE OREGON ASH, #2 CONT.

68.0000 EACH -40.00 % 45.0000 80.00 % 50.0000 100.00 %

1,020.00 -680.00 3,060.00 1,360.00 3,400.00 1,700.00

25.0000

1,700.00

15.0000

76 PSIPE BIG LEAF MAPLE, #2 CONT.

114.0000 EACH -40.00 % 45.0000 80.00 % 50.0000 100.00 %

1,710.00 -1,140.00 5,130.00 2,280.00 5,700.00 2,850.00

25.0000

2,850.00

5.0000

77 PSIPE SITKA WILLOW, LIVE STAKE

128.0000 EACH 0.00 % 7.0000 40.00 % 8.0000 60.00 %

640.00 0.00 896.00 256.00 1,024.00 384.00

5.0000

640.00

5.0000

78 PSIPE DOUGLAS SPIREA, LIVE STAKE

138.0000 EACH 0.00 % 7.0000 40.00 % 8.0000 60.00 %

690.00 0.00 966.00 276.00 1,104.00 414.00

5.0000

690.00

5.0000

79 PSIPE PACIFIC NINEBARK, LIVE STAKE

138.0000 EACH 0.00 % 7.0000 40.00 % 8.0000 60.00 %

690.00 0.00 966.00 276.00 1,104.00 414.00

5.0000

690.00

20.0000

80 PSIPE LIVE FASCINE 

1015.0000 L.F. -50.00 % 7.0000 -82.50 % 8.0000 -80.00 %

20,300.00 -20,300.00 7,105.00 -33,495.00 8,120.00 -32,480.00

40.0000

40,600.00

35.0000

81 TRENCH PLANTINGS

168.0000 L.F. -30.00 % 12.0000 -76.00 % 8.0000 -84.00 %

5,880.00 -2,520.00 2,016.00 -6,384.00 1,344.00 -7,056.00

50.0000

8,400.00

4.2500

82 FINE COMPOST 

2170.0000 S.Y. -39.29 % 5.0000 -28.57 % 8.0000 14.29 %

9,222.50 -5,967.50 10,850.00 -4,340.00 17,360.00 2,170.00

7.0000

15,190.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. STELLAR J. CORPORATION
4116 BROOKDALE RD E 1363 DOWN RIVER DR

 
TACOMA   WA  984461613 WOODLAND   WA  986749546
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 101038

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

83 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

36,500.0000

84 SOIL AMENDMENT 

3.9000 ACRE 265.00 % 19,000.0000 90.00 % 20,000.0000 100.00 %

142,350.00 103,350.00 74,100.00 35,100.00 78,000.00 39,000.00

10,000.0000

39,000.00

17,950.0000

85 BARK OR WOOD CHIP MULCH 

4.2000 ACRE 156.43 % 22,000.0000 214.29 % 25,000.0000 257.14 %

75,390.00 45,990.00 92,400.00 63,000.00 105,000.00 75,600.00

7,000.0000

29,400.00

86 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. 245.67 % -96.67 % -98.33 %

103,700.00 73,700.00 1,000.00 -29,000.00 500.00 -29,500.0030,000.00

1,800.0000

87 COMPOST-CHOKED BRUSHPILE

11.0000 EACH -70.00 % 2,200.0000 -63.33 % 1,500.0000 -75.00 %

19,800.00 -46,200.00 24,200.00 -41,800.00 16,500.00 -49,500.00

6,000.0000

66,000.00

2,500.0000

88 SOIL DECOMPACTION

3.7000 ACRE -73.68 % 1,000.0000 -89.47 % 7,700.0000 -18.95 %

9,250.00 -25,900.00 3,700.00 -31,450.00 28,490.00 -6,660.00

9,500.0000

35,150.00

5,450.0000

89 LARGE WOODY MATERIAL (LWM) TYPE A

5.0000 EACH -35.88 % 2,000.0000 -76.47 % 4,300.0000 -49.41 %

27,250.00 -15,250.00 10,000.00 -32,500.00 21,500.00 -21,000.00

8,500.0000

42,500.00

3,000.0000

90 LARGE WOODY MATERIAL (LWM) TYPE B

6.0000 EACH -25.00 % 1,500.0000 -62.50 % 3,500.0000 -12.50 %

18,000.00 -6,000.00 9,000.00 -15,000.00 21,000.00 -3,000.00

4,000.0000

24,000.00

2,135.0000

91 LARGE WOODY MATERIAL (LWM) TYPE C

13.0000 EACH -14.60 % 1,400.0000 -44.00 % 3,200.0000 28.00 %

27,755.00 -4,745.00 18,200.00 -14,300.00 41,600.00 9,100.00

2,500.0000

32,500.00

1,320.0000

92 LARGE WOODY MATERIAL (LWM) TYPE D

21.0000 EACH 10.00 % 800.0000 -33.33 % 2,600.0000 116.67 %

27,720.00 2,520.00 16,800.00 -8,400.00 54,600.00 29,400.00

1,200.0000

25,200.00

975.0000

93 LARGE WOODY MATERIAL (LWM) TYPE E

36.0000 EACH -61.00 % 600.0000 -76.00 % 1,600.0000 -36.00 %

35,100.00 -54,900.00 21,600.00 -68,400.00 57,600.00 -32,400.00

2,500.0000

90,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. STELLAR J. CORPORATION
4116 BROOKDALE RD E 1363 DOWN RIVER DR

 
TACOMA   WA  984461613 WOODLAND   WA  986749546
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 101038

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

40.0000

94 SMALL WOODY MATERIAL (SWM)

60.0000 C.Y. -92.00 % 30.0000 -94.00 % 90.0000 -82.00 %

2,400.00 -27,600.00 1,800.00 -28,200.00 5,400.00 -24,600.00

500.0000

30,000.00

95 TEMPORARY DEWATERING PLAN

L.S. -75.00 % -94.00 % -75.00 %

5,000.00 -15,000.00 1,200.00 -18,800.00 5,000.00 -15,000.0020,000.00

96 TEMPORARY DEWATERING SYSTEM

L.S. -60.00 % -72.00 % -50.00 %

20,000.00 -30,000.00 14,000.00 -36,000.00 25,000.00 -25,000.0050,000.00

TRAFFIC

19.5000

97 EXTRUDED CURB 

307.0000 L.F. 30.00 % 20.0000 33.33 % 20.0000 33.33 %

5,986.50 1,381.50 6,140.00 1,535.00 6,140.00 1,535.00

15.0000

4,605.00

46.0000

98 BEAM GUARDRAIL TYPE 31 

339.0000 L.F. 2.22 % 46.0000 2.22 % 45.0000 0.00 %

15,594.00 339.00 15,594.00 339.00 15,255.00 0.00

45.0000

15,255.00

4,310.0000

99 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -4.22 % 4,300.0000 -4.44 % 5,000.0000 11.11 %

17,240.00 -760.00 17,200.00 -800.00 20,000.00 2,000.00

4,500.0000

18,000.00

3,750.0000

100 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -6.25 % 3,800.0000 -5.00 % 5,000.0000 25.00 %

15,000.00 -1,000.00 15,200.00 -800.00 20,000.00 4,000.00

4,000.0000

16,000.00

17.5000

101 TEMPORARY BARRIER 

1298.0000 L.F. -41.67 % 18.0000 -40.00 % 17.0000 -43.33 %

22,715.00 -16,225.00 23,364.00 -15,576.00 22,066.00 -16,874.00

30.0000

38,940.00

3,750.0000

102 TEMPORARY IMPACT ATTENUATOR 

3.0000 EACH 7.14 % 3,200.0000 -8.57 % 5,000.0000 42.86 %

11,250.00 750.00 9,600.00 -900.00 15,000.00 4,500.00

3,500.0000

10,500.00

54.9000

103 FLEXIBLE GUIDE POST 

56.0000 EACH -8.50 % 50.0000 -16.67 % 55.0000 -8.33 %

3,074.40 -285.60 2,800.00 -560.00 3,080.00 -280.00

60.0000

3,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. STELLAR J. CORPORATION
4116 BROOKDALE RD E 1363 DOWN RIVER DR

 
TACOMA   WA  984461613 WOODLAND   WA  986749546
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 101038

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

25.0000

104 BARRIER DELINEATOR 

13.0000 EACH -16.67 % 20.0000 -33.33 % 25.0000 -16.67 %

325.00 -65.00 260.00 -130.00 325.00 -65.00

30.0000

390.00

2.0000

105 PROFILED PLASTIC LINE 

4570.0000 L.F. 0.00 % 2.0000 0.00 % 3.0000 50.00 %

9,140.00 0.00 9,140.00 0.00 13,710.00 4,570.00

2.0000

9,140.00

5.0000

106 PROFILED PLASTIC WIDE LANE LINE 

730.0000 L.F. 0.00 % 5.0000 0.00 % 6.5000 30.00 %

3,650.00 0.00 3,650.00 0.00 4,745.00 1,095.00

5.0000

3,650.00

15.5000

107 PLASTIC STOP LINE 

40.0000 L.F. 10.71 % 16.0000 14.29 % 28.0000 100.00 %

620.00 60.00 640.00 80.00 1,120.00 560.00

14.0000

560.00

155.0000

108 PLASTIC TRAFFIC ARROW 

6.0000 EACH -22.50 % 155.0000 -22.50 % 300.0000 50.00 %

930.00 -270.00 930.00 -270.00 1,800.00 600.00

200.0000

1,200.00

200.0000

109 PLASTIC DRAINAGE MARKING 

2.0000 EACH 150.00 % 200.0000 150.00 % 110.0000 37.50 %

400.00 240.00 400.00 240.00 220.00 60.00

80.0000

160.00

13.5000

110 RAISED PAVEMENT MARKER TYPE 2 

47.6000 HUND -98.07 % 15.0000 -97.86 % 1.0000 -99.86 %

642.60 -32,677.40 714.00 -32,606.00 47.60 -33,272.40

700.0000

33,320.00

111 PERMANENT SIGNING 

L.S. 794.74 % 689.47 % 952.63 %

17,000.00 15,100.00 15,000.00 13,100.00 20,000.00 18,100.001,900.00

65.0000

112 TEMPORARY PAVEMENT MARKING-LONG DURATION 

4963.0000 L.F. 6,400.00 % 2.0000 100.00 % 2.5000 150.00 %

322,595.00 317,632.00 9,926.00 4,963.00 12,407.50 7,444.50

1.0000

4,963.00

113 ILLUMINATION SYSTEM SAD 5164

L.S. -60.00 % -20.00 % -50.00 %

20,000.00 -30,000.00 40,000.00 -10,000.00 25,000.00 -25,000.0050,000.00

25.0000

114 CONDUIT PIPE 2 IN. DIAM. 

1166.0000 L.F. 66.67 % 32.0000 113.33 % 25.0000 66.67 %

29,150.00 11,660.00 37,312.00 19,822.00 29,150.00 11,660.00

15.0000

17,490.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. STELLAR J. CORPORATION
4116 BROOKDALE RD E 1363 DOWN RIVER DR

 
TACOMA   WA  984461613 WOODLAND   WA  986749546
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 101038

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

115 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 17.50 % 125.00 % 10.00 %

235,000.00 35,000.00 450,000.00 250,000.00 220,000.00 20,000.00200,000.00

116 PEDESTRIAN TRAFFIC CONTROL 

L.S. -33.33 % -50.67 % -33.33 %

5,000.00 -2,500.00 3,700.00 -3,800.00 5,000.00 -2,500.007,500.00

1.7000

117 RADAR SPEED DISPLAY SIGN

14400.0000 HR  -66.00 % 1.0000 -80.00 % 0.6000 -88.00 %

24,480.00 -47,520.00 14,400.00 -57,600.00 8,640.00 -63,360.00

5.0000

72,000.00

OTHER ITEMS

118 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

119 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

60.0000

120 GRAVEL BACKFILL FOR DRAIN 

61.0000 C.Y. 0.00 % 36.0000 -40.00 % 38.0000 -36.67 %

3,660.00 0.00 2,196.00 -1,464.00 2,318.00 -1,342.00

60.0000

3,660.00

121 STRUCTURE SURVEYING 

L.S. 181.25 % 193.75 % 212.50 %

45,000.00 29,000.00 47,000.00 31,000.00 50,000.00 34,000.0016,000.00

122 ROADWAY SURVEYING 

L.S. 733.33 % 700.00 % 733.33 %

50,000.00 44,000.00 48,000.00 42,000.00 50,000.00 44,000.006,000.00

31.0000

123 COATED CHAIN LINK FENCE TYPE 3 

274.0000 L.F. 3.33 % 30.0000 0.00 % 30.0000 0.00 %

8,494.00 274.00 8,220.00 0.00 8,220.00 0.00

30.0000

8,220.00

360.0000

124 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

20.0000 EACH -28.00 % 350.0000 -30.00 % 350.0000 -30.00 %

7,200.00 -2,800.00 7,000.00 -3,000.00 7,000.00 -3,000.00

500.0000

10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. STELLAR J. CORPORATION
4116 BROOKDALE RD E 1363 DOWN RIVER DR

 
TACOMA   WA  984461613 WOODLAND   WA  986749546
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 101038

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

500.0000

125 ADJUST CATCH BASIN 

3.0000 EACH -28.57 % 450.0000 -35.71 % 400.0000 -42.86 %

1,500.00 -600.00 1,350.00 -750.00 1,200.00 -900.00

700.0000

2,100.00

126 FORCE ACCOUNT ADDITIONAL STREAM RESTORATION

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

127 FORCE ACCOUNT STREAMBED SAND

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00

128 FORCE ACCOUNT LOW FLOW CHANNEL GRADING

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

129 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

130 FORCE ACCOUNT - ADDITIONAL LWM

EST. 0.00 % 0.00 % 0.00 %

21,000.00 21,000.00 21,000.0021,000.00

131 FORCE ACCOUNT - GROUNDWATER SAMPLING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

132 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

17,500.00 17,500.00 17,500.0017,500.00

133 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

134 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

135 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. STELLAR J. CORPORATION
4116 BROOKDALE RD E 1363 DOWN RIVER DR

 
TACOMA   WA  984461613 WOODLAND   WA  986749546
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 101038

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

136 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

35,150.00 35,150.00 35,150.0035,150.00

137 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

138 ELECTRONIC TICKETING SYSTEM 

L.S. 150.00 % 25.00 % -99.90 %

2,500.00 1,500.00 1,250.00 250.00 1.00 -999.001,000.00

139 SPCC PLAN 

L.S. 133.33 % 80.00 % 133.33 %

3,500.00 2,000.00 2,700.00 1,200.00 3,500.00 2,000.001,500.00

20.5000

140 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

2720.0000 TON -31.67 % 20.0000 -33.33 % 42.0000 40.00 %

55,760.00 -25,840.00 54,400.00 -27,200.00 114,240.00 32,640.00

30.0000

81,600.00

141 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 333.33 % 380.00 % 233.33 %

6,500.00 5,000.00 7,200.00 5,700.00 5,000.00 3,500.001,500.00

142 UNANTICIPATED CONTAMINATED SOIL

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

$7,186,534.40 -2.03% $7,685,224.00 4.76% $7,824,720.30 6.67%$7,335,786.00CONTRACT TOTAL

$7,824,720.30$7,186,534.40 $7,685,224.00BASE TOTAL -2.03% 4.76% 6.67%$7,335,786.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
98321-9264
28215 112TH ST E
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 20.57 % 20.94 % 20.94 %

817,500.00 139,490.00 820,000.00 141,990.00 820,000.00 141,990.00678,010.00

35,000.0000

2 CLEARING AND GRUBBING 

2.7900 ACRE 105.88 % 29,872.4000 75.72 % 54,000.0000 217.65 %

97,650.00 50,220.00 83,344.00 35,914.00 150,660.00 103,230.00

17,000.0000

47,430.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -31.04 % 75.97 % -64.33 %

58,000.00 -26,107.00 148,000.00 63,893.00 30,000.00 -54,107.0084,107.00

12.7500

5 REMOVING GUARDRAIL 

736.0000 L.F. 155.00 % 7.8100 56.20 % 8.0000 60.00 %

9,384.00 5,704.00 5,748.16 2,068.16 5,888.00 2,208.00

5.0000

3,680.00

260.0000

6 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 4.00 % 205.1200 -17.95 % 210.0000 -16.00 %

1,040.00 40.00 820.48 -179.52 840.00 -160.00

250.0000

1,000.00

18.5000

7 REMOVING GUIDE POST 

49.0000 EACH -7.50 % 16.6200 -16.90 % 20.0000 0.00 %

906.50 -73.50 814.38 -165.62 980.00 0.00

20.0000

980.00

1.7500

8 REMOVING PAINT LINE 

1407.0000 L.F. 75.00 % 1.5000 50.00 % 1.5000 50.00 %

2,462.25 1,055.25 2,110.50 703.50 2,110.50 703.50

1.0000

1,407.00

1.7500

9 REMOVING PLASTIC LINE 

400.0000 L.F. 75.00 % 1.5000 50.00 % 1.5000 50.00 %

700.00 300.00 600.00 200.00 600.00 200.00

1.0000

400.00

290.0000

10 REMOVING PLASTIC TRAFFIC MARKING 

1.0000 EACH 93.33 % 250.0000 66.67 % 250.0000 66.67 %

290.00 140.00 250.00 100.00 250.00 100.00

150.0000

150.00

11 HAZARDOUS MATERIAL HANDLING AND DISPOSAL 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
98321-9264
28215 112TH ST E
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

86.0000

12 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL 

1240.0000 C.Y. -23.89 % 190.9800 69.01 % 130.0000 15.04 %

106,640.00 -33,480.00 236,815.20 96,695.20 161,200.00 21,080.00

113.0000

140,120.00

13 TEMPORARY CONSTRUCTION ACCESS

L.S. -12.79 % -42.21 % -1.16 %

75,000.00 -11,000.00 49,697.33 -36,302.67 85,000.00 -1,000.0086,000.00

5.0000

14 TEMPORARY CHAIN LINK FENCE

292.0000 L.F. -83.33 % 14.4300 -51.90 % 25.0000 -16.67 %

1,460.00 -7,300.00 4,213.56 -4,546.44 7,300.00 -1,460.00

30.0000

8,760.00

GRADING

40.0000

15 ROADWAY EXCAVATION INCL. HAUL 

8205.0000 C.Y. 48.15 % 34.2300 26.78 % 35.0000 29.63 %

328,200.00 106,665.00 280,857.15 59,322.15 287,175.00 65,640.00

27.0000

221,535.00

29.0000

16 GRAVEL BORROW INCL. HAUL 

1170.0000 TON -3.33 % 19.1200 -36.27 % 16.0000 -46.67 %

33,930.00 -1,170.00 22,370.40 -12,729.60 18,720.00 -16,380.00

30.0000

35,100.00

4.6500

17 EMBANKMENT COMPACTION 

1860.0000 C.Y. -69.00 % 29.7300 98.20 % 9.0000 -40.00 %

8,649.00 -19,251.00 55,297.80 27,397.80 16,740.00 -11,160.00

15.0000

27,900.00

DRAINAGE

31.0000

18 CHANNEL EXCAVATION INCL. HAUL 

11391.0000 C.Y. 3.33 % 44.4800 48.27 % 31.0000 3.33 %

353,121.00 11,391.00 506,671.68 164,941.68 353,121.00 11,391.00

30.0000

341,730.00

10.0000

19 STREAMBED SEDIMENT 

2829.0000 TON -71.43 % 56.7400 62.11 % 56.0000 60.00 %

28,290.00 -70,725.00 160,517.46 61,502.46 158,424.00 59,409.00

35.0000

99,015.00

69.0000

20 QUARRY SPALLS 

351.0000 TON 38.00 % 66.7600 33.52 % 50.0000 0.00 %

24,219.00 6,669.00 23,432.76 5,882.76 17,550.00 0.00

50.0000

17,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
98321-9264
28215 112TH ST E
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

34.0000

21 UNDERDRAIN PIPE 6 IN. DIAM. 

263.0000 L.F. 70.00 % 28.7100 43.55 % 12.0000 -40.00 %

8,942.00 3,682.00 7,550.73 2,290.73 3,156.00 -2,104.00

20.0000

5,260.00

113.0000

22 CULVERT BEDDING MATERIAL 

43.0000 C.Y. 13.00 % 121.6500 21.65 % 90.0000 -10.00 %

4,859.00 559.00 5,230.95 930.95 3,870.00 -430.00

100.0000

4,300.00

23 TEMPORARY STREAM DIVERSION 

L.S. 34.55 % 75.36 % 77.27 %

148,000.00 38,000.00 192,893.15 82,893.15 195,000.00 85,000.00110,000.00

24 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

43,200.00 43,200.00 43,200.0043,200.00

STRUCTURE

26.0000

25 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

4266.0000 C.Y. -13.33 % 30.9400 3.13 % 32.0000 6.67 %

110,916.00 -17,064.00 131,990.04 4,010.04 136,512.00 8,532.00

30.0000

127,980.00

26 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 21.62 % 46.02 % 21.62 %

450,000.00 80,000.00 540,265.18 170,265.18 450,000.00 80,000.00370,000.00

48.0000

27 GRAVEL BACKFILL FOR WALL 

180.0000 C.Y. -4.00 % 38.2500 -23.50 % 70.0000 40.00 %

8,640.00 -360.00 6,885.00 -2,115.00 12,600.00 3,600.00

50.0000

9,000.00

1.6000

28 ST. REINF. BAR FOR BRIDGE 

47534.0000 LB. 6.67 % 1.3200 -12.00 % 1.5000 0.00 %

76,054.40 4,753.40 62,744.88 -8,556.12 71,301.00 0.00

1.5000

71,301.00

0.0100

29 CONC. CLASS 4000 FOR SEAL

115.0000 C.Y. -100.00 % 271.5700 8.63 % 350.0000 40.00 %

1.15 -28,748.85 31,230.55 2,480.55 40,250.00 11,500.00

250.0000

28,750.00

1,250.0000

30 CONC. CLASS 4000 FOR BRIDGE 

211.0000 C.Y. 25.00 % 2,062.7600 106.28 % 1,700.0000 70.00 %

263,750.00 52,750.00 435,242.36 224,242.36 358,700.00 147,700.00

1,000.0000

211,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
98321-9264
28215 112TH ST E
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

625.0000

31 PRESTRESSED CONC. GIRDER - WF42G

1066.0000 L.F. 38.89 % 665.7900 47.95 % 480.0000 6.67 %

666,250.00 186,550.00 709,732.14 230,032.14 511,680.00 31,980.00

450.0000

479,700.00

32 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

33 SUPERSTRUCTURE - BRIDGE NO. 169/9.5

L.S. 18.57 % 6.86 % 2.04 %

581,000.00 91,000.00 523,616.77 33,616.77 500,000.00 10,000.00490,000.00

110.0000

34 BRIDGE RAILING TYPE BP-12

380.0000 L.F. 10.00 % 100.0000 0.00 % 100.0000 0.00 %

41,800.00 3,800.00 38,000.00 0.00 38,000.00 0.00

100.0000

38,000.00

340.0000

35 TRAFFIC BARRIER 

396.0000 L.F. -2.86 % 277.4600 -20.73 % 330.0000 -5.71 %

134,640.00 -3,960.00 109,874.16 -28,725.84 130,680.00 -7,920.00

350.0000

138,600.00

800.0000

36 SEW TRAFFIC BARRIER 

127.0000 L.F. 77.78 % 734.7900 63.29 % 615.0000 36.67 %

101,600.00 44,450.00 93,318.33 36,168.33 78,105.00 20,955.00

450.0000

57,150.00

40.0000

37 STRUCTURAL EARTH WALL 

6069.0000 S.F. -20.00 % 38.3700 -23.26 % 42.0000 -16.00 %

242,760.00 -60,690.00 232,867.53 -70,582.47 254,898.00 -48,552.00

50.0000

303,450.00

375.0000

38 BRIDGE APPROACH SLAB 

456.0000 S.Y. 7.14 % 352.3200 0.66 % 365.0000 4.29 %

171,000.00 11,400.00 160,657.92 1,057.92 166,440.00 6,840.00

350.0000

159,600.00

39 TEMPORARY BRIDGE

L.S. -6.67 % -65.26 % 13.33 %

70,000.00 -5,000.00 26,054.92 -48,945.08 85,000.00 10,000.0075,000.00

40 PREFABRICATED PEDESTRIAN BRIDGE 

L.S. 16.67 % 13.71 % -25.00 %

350,000.00 50,000.00 341,140.86 41,140.86 225,000.00 -75,000.00300,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
98321-9264
28215 112TH ST E
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

34.5000

41 CRUSHED SURFACING BASE COURSE 

935.0000 TON -23.33 % 135.8600 201.91 % 37.0000 -17.78 %

32,257.50 -9,817.50 127,029.10 84,954.10 34,595.00 -7,480.00

45.0000

42,075.00

47.5000

42 CRUSHED SURFACING TOP COURSE 

31.0000 TON -20.83 % 247.0800 311.80 % 50.0000 -16.67 %

1,472.50 -387.50 7,659.48 5,799.48 1,550.00 -310.00

60.0000

1,860.00

HOT MIX ASPHALT

96.0000

43 HMA CL. 1/2 IN. PG 58H-22

3280.0000 TON -31.43 % 86.0000 -38.57 % 90.0000 -35.71 %

314,880.00 -144,320.00 282,080.00 -177,120.00 295,200.00 -164,000.00

140.0000

459,200.00

44 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,780.00 13,780.00 13,780.0013,780.00

45 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,370.00 9,370.00 9,370.009,370.00

46 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

14,977.00 14,977.00 14,977.0014,977.00

47 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

13.5000

48 COMPOST SOCK 

4024.0000 L.F. 68.75 % 9.5800 19.75 % 13.0000 62.50 %

54,324.00 22,132.00 38,549.92 6,357.92 52,312.00 20,120.00

8.0000

32,192.00

49 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 40.63 % -11.80 % 96.88 %

225,000.00 65,000.00 141,119.09 -18,880.91 315,000.00 155,000.00160,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
98321-9264
28215 112TH ST E
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

2.2500

50 SEEDING, FERTILIZING AND MULCHING 

2170.0000 S.Y. -77.50 % 2.0200 -79.80 % 2.5000 -75.00 %

4,882.50 -16,817.50 4,383.40 -17,316.60 5,425.00 -16,275.00

10.0000

21,700.00

21.5000

51 TOPSOIL TYPE A 

756.0000 S.Y. 19.44 % 19.1400 6.33 % 20.0000 11.11 %

16,254.00 2,646.00 14,469.84 861.84 15,120.00 1,512.00

18.0000

13,608.00

16.1500

52 PSIPE SMALL FRUITED BULRUSH, #1 CONT.

1543.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

24,919.45 6,403.45 22,543.23 4,027.23 23,145.00 4,629.00

12.0000

18,516.00

16.1500

53 PSIPE HARDSTEM BULRUSH, #1 CONT.

1543.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

24,919.45 6,403.45 22,543.23 4,027.23 23,145.00 4,629.00

12.0000

18,516.00

16.1500

54 PSIPE SOFT RUSH, #1 CONT.

1543.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

24,919.45 6,403.45 22,543.23 4,027.23 23,145.00 4,629.00

12.0000

18,516.00

16.1500

55 PSIPE SITKA WILLOW, #1 CONT.

383.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

6,185.45 1,589.45 5,595.63 999.63 5,745.00 1,149.00

12.0000

4,596.00

16.1500

56 PSIPE DOUGLAS SPIREA, #1 CONT.

383.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

6,185.45 1,589.45 5,595.63 999.63 5,745.00 1,149.00

12.0000

4,596.00

16.1500

57 PSIPE EVERGREEN HUCKLEBERRY, #1 CONT.

111.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

1,792.65 460.65 1,621.71 289.71 1,665.00 333.00

12.0000

1,332.00

16.1500

58 PSIPE SNOWBERRY, #1 CONT.

362.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

5,846.30 1,502.30 5,288.82 944.82 5,430.00 1,086.00

12.0000

4,344.00

16.1500

59 PSIPE SALMONBERRY, #1 CONT.

551.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

8,898.65 2,286.65 8,050.11 1,438.11 8,265.00 1,653.00

12.0000

6,612.00

16.1500

60 PSIPE NOOTKA ROSE, #1 CONT. 

447.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

7,219.05 1,855.05 6,530.67 1,166.67 6,705.00 1,341.00

12.0000

5,364.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
98321-9264
28215 112TH ST E
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

16.1500

61 PSIPE THIMBLEBERRY, #1 CONT.

1549.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

25,016.35 6,428.35 22,630.89 4,042.89 23,235.00 4,647.00

12.0000

18,588.00

16.1500

62 PSIPE BALDHIP ROSE, #1 CONT.

1539.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

24,854.85 6,386.85 22,484.79 4,016.79 23,085.00 4,617.00

12.0000

18,468.00

16.1500

63 PSIPE WESTERN SWORD FERN, #1 CONT.

1762.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

28,456.30 7,312.30 25,742.82 4,598.82 26,430.00 5,286.00

12.0000

21,144.00

16.1500

64 PSIPE PACIFIC NINEBARK, #1 CONT.

475.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

7,671.25 1,971.25 6,939.75 1,239.75 7,125.00 1,425.00

12.0000

5,700.00

16.1500

65 PSIPE LOW OREGON GRAPE, #1 CONT.

496.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

8,010.40 2,058.40 7,246.56 1,294.56 7,440.00 1,488.00

12.0000

5,952.00

16.1500

66 PSIPE TALL OREGON GRAPE, #1 CONT.

942.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

15,213.30 3,909.30 13,762.62 2,458.62 14,130.00 2,826.00

12.0000

11,304.00

16.1500

67 PSIPE REDOSIER DOGWOOD, #1 CONT.

391.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

6,314.65 1,622.65 5,712.51 1,020.51 5,865.00 1,173.00

12.0000

4,692.00

16.1500

68 PSIPE BLACK TWINBERRY, #1 CONT.

551.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

8,898.65 2,286.65 8,050.11 1,438.11 8,265.00 1,653.00

12.0000

6,612.00

16.1500

69 PSIPE SALAL, #1 CONT.

2640.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

42,636.00 10,956.00 38,570.40 6,890.40 39,600.00 7,920.00

12.0000

31,680.00

16.1500

70 PSIPE RED ELDERBERRY, #1 CONT.

222.0000 EACH 34.58 % 14.6100 21.75 % 15.0000 25.00 %

3,585.30 921.30 3,243.42 579.42 3,330.00 666.00

12.0000

2,664.00

33.5000

71 PSIPE VINE MAPLE, #1 CONT.

695.0000 EACH 179.17 % 30.2300 151.92 % 31.0000 158.33 %

23,282.50 14,942.50 21,009.85 12,669.85 21,545.00 13,205.00

12.0000

8,340.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
98321-9264
28215 112TH ST E
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

50.0000

72 PSIPE DOUGLAS FIR, 18-IN HT, #2 CONT.

385.0000 EACH 100.00 % 45.3400 81.36 % 47.0000 88.00 %

19,250.00 9,625.00 17,455.90 7,830.90 18,095.00 8,470.00

25.0000

9,625.00

50.0000

73 PSIPE WESTERN RED CEDAR, 18-IN HT, #2 CONT.

576.0000 EACH 100.00 % 45.3400 81.36 % 47.0000 88.00 %

28,800.00 14,400.00 26,115.84 11,715.84 27,072.00 12,672.00

25.0000

14,400.00

50.0000

74 PSIPE SITKA SPRUCE, 18-IN HT, #2 CONT.

285.0000 EACH 100.00 % 45.3400 81.36 % 47.0000 88.00 %

14,250.00 7,125.00 12,921.90 5,796.90 13,395.00 6,270.00

25.0000

7,125.00

50.0000

75 PSIPE OREGON ASH, #2 CONT.

68.0000 EACH 100.00 % 45.3400 81.36 % 47.0000 88.00 %

3,400.00 1,700.00 3,083.12 1,383.12 3,196.00 1,496.00

25.0000

1,700.00

50.0000

76 PSIPE BIG LEAF MAPLE, #2 CONT.

114.0000 EACH 100.00 % 45.3400 81.36 % 47.0000 88.00 %

5,700.00 2,850.00 5,168.76 2,318.76 5,358.00 2,508.00

25.0000

2,850.00

8.0000

77 PSIPE SITKA WILLOW, LIVE STAKE

128.0000 EACH 60.00 % 7.0500 41.00 % 7.5000 50.00 %

1,024.00 384.00 902.40 262.40 960.00 320.00

5.0000

640.00

8.0000

78 PSIPE DOUGLAS SPIREA, LIVE STAKE

138.0000 EACH 60.00 % 7.0500 41.00 % 7.5000 50.00 %

1,104.00 414.00 972.90 282.90 1,035.00 345.00

5.0000

690.00

8.0000

79 PSIPE PACIFIC NINEBARK, LIVE STAKE

138.0000 EACH 60.00 % 7.0500 41.00 % 7.5000 50.00 %

1,104.00 414.00 972.90 282.90 1,035.00 345.00

5.0000

690.00

8.0000

80 PSIPE LIVE FASCINE 

1015.0000 L.F. -80.00 % 7.0500 -82.38 % 7.5000 -81.25 %

8,120.00 -32,480.00 7,155.75 -33,444.25 7,612.50 -32,987.50

40.0000

40,600.00

9.0000

81 TRENCH PLANTINGS

168.0000 L.F. -82.00 % 8.0600 -83.88 % 10.0000 -80.00 %

1,512.00 -6,888.00 1,354.08 -7,045.92 1,680.00 -6,720.00

50.0000

8,400.00

5.7500

82 FINE COMPOST 

2170.0000 S.Y. -17.86 % 5.0400 -28.00 % 6.0000 -14.29 %

12,477.50 -2,712.50 10,936.80 -4,253.20 13,020.00 -2,170.00

7.0000

15,190.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
98321-9264
28215 112TH ST E
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

83 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

22,200.0000

84 SOIL AMENDMENT 

3.9000 ACRE 122.00 % 19,647.3500 96.47 % 20,500.0000 105.00 %

86,580.00 47,580.00 76,624.67 37,624.67 79,950.00 40,950.00

10,000.0000

39,000.00

28,500.0000

85 BARK OR WOOD CHIP MULCH 

4.2000 ACRE 307.14 % 25,188.9200 259.84 % 26,750.0000 282.14 %

119,700.00 90,300.00 105,793.46 76,393.46 112,350.00 82,950.00

7,000.0000

29,400.00

86 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -83.33 % -100.00 % -66.67 %

5,000.00 -25,000.00 1.36 -29,998.64 10,000.00 -20,000.0030,000.00

910.0000

87 COMPOST-CHOKED BRUSHPILE

11.0000 EACH -84.83 % 500.0000 -91.67 % 2,750.0000 -54.17 %

10,010.00 -55,990.00 5,500.00 -60,500.00 30,250.00 -35,750.00

6,000.0000

66,000.00

16,500.0000

88 SOIL DECOMPACTION

3.7000 ACRE 73.68 % 2,528.2200 -73.39 % 5,200.0000 -45.26 %

61,050.00 25,900.00 9,354.41 -25,795.59 19,240.00 -15,910.00

9,500.0000

35,150.00

3,375.0000

89 LARGE WOODY MATERIAL (LWM) TYPE A

5.0000 EACH -60.29 % 2,921.1800 -65.63 % 3,400.0000 -60.00 %

16,875.00 -25,625.00 14,605.90 -27,894.10 17,000.00 -25,500.00

8,500.0000

42,500.00

2,600.0000

90 LARGE WOODY MATERIAL (LWM) TYPE B

6.0000 EACH -35.00 % 3,368.7400 -15.78 % 2,600.0000 -35.00 %

15,600.00 -8,400.00 20,212.44 -3,787.56 15,600.00 -8,400.00

4,000.0000

24,000.00

2,350.0000

91 LARGE WOODY MATERIAL (LWM) TYPE C

13.0000 EACH -6.00 % 3,928.1800 57.13 % 2,400.0000 -4.00 %

30,550.00 -1,950.00 51,066.34 18,566.34 31,200.00 -1,300.00

2,500.0000

32,500.00

1,800.0000

92 LARGE WOODY MATERIAL (LWM) TYPE D

21.0000 EACH 50.00 % 1,686.6900 40.56 % 1,800.0000 50.00 %

37,800.00 12,600.00 35,420.49 10,220.49 37,800.00 12,600.00

1,200.0000

25,200.00

1,500.0000

93 LARGE WOODY MATERIAL (LWM) TYPE E

36.0000 EACH -40.00 % 2,693.6900 7.75 % 1,500.0000 -40.00 %

54,000.00 -36,000.00 96,972.84 6,972.84 54,000.00 -36,000.00

2,500.0000

90,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
98321-9264
28215 112TH ST E
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

73.0000

94 SMALL WOODY MATERIAL (SWM)

60.0000 C.Y. -85.40 % 82.7000 -83.46 % 125.0000 -75.00 %

4,380.00 -25,620.00 4,962.00 -25,038.00 7,500.00 -22,500.00

500.0000

30,000.00

95 TEMPORARY DEWATERING PLAN

L.S. -25.00 % -99.99 % -75.00 %

15,000.00 -5,000.00 1.36 -19,998.64 5,000.00 -15,000.0020,000.00

96 TEMPORARY DEWATERING SYSTEM

L.S. 500.00 % -100.00 % 490.00 %

300,000.00 250,000.00 1.36 -49,998.64 295,000.00 245,000.0050,000.00

TRAFFIC

22.0000

97 EXTRUDED CURB 

307.0000 L.F. 46.67 % 19.5000 30.00 % 21.0000 40.00 %

6,754.00 2,149.00 5,986.50 1,381.50 6,447.00 1,842.00

15.0000

4,605.00

40.0000

98 BEAM GUARDRAIL TYPE 31 

339.0000 L.F. -11.11 % 47.5800 5.73 % 48.0000 6.67 %

13,560.00 -1,695.00 16,129.62 874.62 16,272.00 1,017.00

45.0000

15,255.00

5,000.0000

99 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 11.11 % 4,455.1500 -1.00 % 4,500.0000 0.00 %

20,000.00 2,000.00 17,820.60 -179.40 18,000.00 0.00

4,500.0000

18,000.00

3,900.0000

100 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -2.50 % 3,873.8100 -3.15 % 4,000.0000 0.00 %

15,600.00 -400.00 15,495.24 -504.76 16,000.00 0.00

4,000.0000

16,000.00

11.2500

101 TEMPORARY BARRIER 

1298.0000 L.F. -62.50 % 12.0000 -60.00 % 24.0000 -20.00 %

14,602.50 -24,337.50 15,576.00 -23,364.00 31,152.00 -7,788.00

30.0000

38,940.00

2,985.0000

102 TEMPORARY IMPACT ATTENUATOR 

3.0000 EACH -14.71 % 3,179.8800 -9.15 % 5,200.0000 48.57 %

8,955.00 -1,545.00 9,539.64 -960.36 15,600.00 5,100.00

3,500.0000

10,500.00

45.0000

103 FLEXIBLE GUIDE POST 

56.0000 EACH -25.00 % 56.2800 -6.20 % 60.0000 0.00 %

2,520.00 -840.00 3,151.68 -208.32 3,360.00 0.00

60.0000

3,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002
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COUNTY(S) :KING

ITEM
NO.
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AMT.DIFF.

100589CONTRACTOR NUMBER :
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WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

28.0000

104 BARRIER DELINEATOR 

13.0000 EACH -6.67 % 21.6700 -27.77 % 22.0000 -26.67 %

364.00 -26.00 281.71 -108.29 286.00 -104.00

30.0000

390.00

2.2500

105 PROFILED PLASTIC LINE 

4570.0000 L.F. 12.50 % 2.0000 0.00 % 2.5000 25.00 %

10,282.50 1,142.50 9,140.00 0.00 11,425.00 2,285.00

2.0000

9,140.00

5.7500

106 PROFILED PLASTIC WIDE LANE LINE 

730.0000 L.F. 15.00 % 5.0000 0.00 % 5.5000 10.00 %

4,197.50 547.50 3,650.00 0.00 4,015.00 365.00

5.0000

3,650.00

17.2500

107 PLASTIC STOP LINE 

40.0000 L.F. 23.21 % 15.5000 10.71 % 16.5000 17.86 %

690.00 130.00 620.00 60.00 660.00 100.00

14.0000

560.00

172.5000

108 PLASTIC TRAFFIC ARROW 

6.0000 EACH -13.75 % 155.0000 -22.50 % 165.0000 -17.50 %

1,035.00 -165.00 930.00 -270.00 990.00 -210.00

200.0000

1,200.00

222.5000

109 PLASTIC DRAINAGE MARKING 

2.0000 EACH 178.13 % 200.0000 150.00 % 225.0000 181.25 %

445.00 285.00 400.00 240.00 450.00 290.00

80.0000

160.00

15.0000

110 RAISED PAVEMENT MARKER TYPE 2 

47.6000 HUND -97.86 % 13.5000 -98.07 % 12.5000 -98.21 %

714.00 -32,606.00 642.60 -32,677.40 595.00 -32,725.00

700.0000

33,320.00

111 PERMANENT SIGNING 

L.S. 400.00 % 420.11 % 557.89 %

9,500.00 7,600.00 9,882.00 7,982.00 12,500.00 10,600.001,900.00

0.7500

112 TEMPORARY PAVEMENT MARKING-LONG DURATION 

4963.0000 L.F. -25.00 % 0.6500 -35.00 % 1.0000 0.00 %

3,722.25 -1,240.75 3,225.95 -1,737.05 4,963.00 0.00

1.0000

4,963.00

113 ILLUMINATION SYSTEM SAD 5164

L.S. -56.00 % -60.60 % -60.00 %

22,000.00 -28,000.00 19,702.47 -30,297.53 20,000.00 -30,000.0050,000.00

26.0000

114 CONDUIT PIPE 2 IN. DIAM. 

1166.0000 L.F. 73.33 % 23.6500 57.67 % 30.0000 100.00 %

30,316.00 12,826.00 27,575.90 10,085.90 34,980.00 17,490.00

15.0000

17,490.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
98321-9264
28215 112TH ST E
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

115 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 35.00 % -8.43 % 75.00 %

270,000.00 70,000.00 183,138.40 -16,861.60 350,000.00 150,000.00200,000.00

116 PEDESTRIAN TRAFFIC CONTROL 

L.S. -60.00 % 124.75 % 0.00 %

3,000.00 -4,500.00 16,856.08 9,356.08 7,500.00 0.007,500.00

0.8000

117 RADAR SPEED DISPLAY SIGN

14400.0000 HR  -84.00 % 0.7600 -84.80 % 2.0000 -60.00 %

11,520.00 -60,480.00 10,944.00 -61,056.00 28,800.00 -43,200.00

5.0000

72,000.00

OTHER ITEMS

118 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

119 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

40.0000

120 GRAVEL BACKFILL FOR DRAIN 

61.0000 C.Y. -33.33 % 45.0800 -24.87 % 75.0000 25.00 %

2,440.00 -1,220.00 2,749.88 -910.12 4,575.00 915.00

60.0000

3,660.00

121 STRUCTURE SURVEYING 

L.S. 181.25 % 25.00 % 162.50 %

45,000.00 29,000.00 20,000.00 4,000.00 42,000.00 26,000.0016,000.00

122 ROADWAY SURVEYING 

L.S. 733.33 % 400.00 % 666.67 %

50,000.00 44,000.00 30,000.00 24,000.00 46,000.00 40,000.006,000.00

33.0000

123 COATED CHAIN LINK FENCE TYPE 3 

274.0000 L.F. 10.00 % 29.1000 -3.00 % 30.0000 0.00 %

9,042.00 822.00 7,973.40 -246.60 8,220.00 0.00

30.0000

8,220.00

385.0000

124 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

20.0000 EACH -23.00 % 344.0000 -31.20 % 365.0000 -27.00 %

7,700.00 -2,300.00 6,880.00 -3,120.00 7,300.00 -2,700.00

500.0000

10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
98321-9264
28215 112TH ST E
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

360.0000

125 ADJUST CATCH BASIN 

3.0000 EACH -48.57 % 1,712.0000 144.57 % 500.0000 -28.57 %

1,080.00 -1,020.00 5,136.00 3,036.00 1,500.00 -600.00

700.0000

2,100.00

126 FORCE ACCOUNT ADDITIONAL STREAM RESTORATION

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

127 FORCE ACCOUNT STREAMBED SAND

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00

128 FORCE ACCOUNT LOW FLOW CHANNEL GRADING

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

129 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

130 FORCE ACCOUNT - ADDITIONAL LWM

EST. 0.00 % 0.00 % 0.00 %

21,000.00 21,000.00 21,000.0021,000.00

131 FORCE ACCOUNT - GROUNDWATER SAMPLING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

132 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

17,500.00 17,500.00 17,500.0017,500.00

133 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

134 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

135 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
98321-9264
28215 112TH ST E
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCNORTHWEST CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 2353 130TH AVE NE 
SUITE 501 SUITE 100
TUKWILA   WA  981883323 BELLEVUE   WA  980051759
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

136 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

35,150.00 35,150.00 35,150.0035,150.00

137 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

138 ELECTRONIC TICKETING SYSTEM 

L.S. 25.00 % -99.86 % -50.00 %

1,250.00 250.00 1.36 -998.64 500.00 -500.001,000.00

139 SPCC PLAN 

L.S. 33.33 % -99.91 % 0.00 %

2,000.00 500.00 1.36 -1,498.64 1,500.00 0.001,500.00

21.5000

140 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

2720.0000 TON -28.33 % 19.1200 -36.27 % 42.0000 40.00 %

58,480.00 -23,120.00 52,006.40 -29,593.60 114,240.00 32,640.00

30.0000

81,600.00

141 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 316.67 % 33.33 % 273.33 %

6,250.00 4,750.00 2,000.00 500.00 5,600.00 4,100.001,500.00

142 UNANTICIPATED CONTAMINATED SOIL

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

$8,175,333.50 11.44% $8,304,323.91 13.20% $8,360,248.00 13.97%$7,335,786.00CONTRACT TOTAL

$8,360,248.00$8,175,333.50 $8,304,323.91BASE TOTAL 11.44% 13.20% 13.97%$7,335,786.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KRAEMER NORTH AMERICA, LLC.
4055 21ST AVE W. SUITE 100

SEATTLE   WA  981991247
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 23.72 % 17.99 %

838,809.15 160,799.15 800,000.00 121,990.00678,010.00

55,000.0000

2 CLEARING AND GRUBBING 

2.7900 ACRE 223.53 % 20,000.0000 17.65 %

153,450.00 106,020.00 55,800.00 8,370.00

17,000.0000

47,430.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -28.66 % 18.90 %

60,000.00 -24,107.00 100,000.00 15,893.0084,107.00

9.0000

5 REMOVING GUARDRAIL 

736.0000 L.F. 80.00 % 11.0000 120.00 %

6,624.00 2,944.00 8,096.00 4,416.00

5.0000

3,680.00

240.0000

6 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -4.00 % 225.0000 -10.00 %

960.00 -40.00 900.00 -100.00

250.0000

1,000.00

22.0000

7 REMOVING GUIDE POST 

49.0000 EACH 10.00 % 18.0000 -10.00 %

1,078.00 98.00 882.00 -98.00

20.0000

980.00

1.7000

8 REMOVING PAINT LINE 

1407.0000 L.F. 70.00 % 1.5000 50.00 %

2,391.90 984.90 2,110.50 703.50

1.0000

1,407.00

1.7000

9 REMOVING PLASTIC LINE 

400.0000 L.F. 70.00 % 1.5000 50.00 %

680.00 280.00 600.00 200.00

1.0000

400.00

290.0000

10 REMOVING PLASTIC TRAFFIC MARKING 

1.0000 EACH 93.33 % 250.0000 66.67 %

290.00 140.00 250.00 100.00

150.0000

150.00

11 HAZARDOUS MATERIAL HANDLING AND DISPOSAL 

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KRAEMER NORTH AMERICA, LLC.
4055 21ST AVE W. SUITE 100

SEATTLE   WA  981991247
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

170.0000

12 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL 

1240.0000 C.Y. 50.44 % 95.0000 -15.93 %

210,800.00 70,680.00 117,800.00 -22,320.00

113.0000

140,120.00

13 TEMPORARY CONSTRUCTION ACCESS

L.S. 103.48 % 539.53 %

174,992.00 88,992.00 550,000.00 464,000.0086,000.00

16.5000

14 TEMPORARY CHAIN LINK FENCE

292.0000 L.F. -45.00 % 10.0000 -66.67 %

4,818.00 -3,942.00 2,920.00 -5,840.00

30.0000

8,760.00

GRADING

34.0000

15 ROADWAY EXCAVATION INCL. HAUL 

8205.0000 C.Y. 25.93 % 30.0000 11.11 %

278,970.00 57,435.00 246,150.00 24,615.00

27.0000

221,535.00

34.0000

16 GRAVEL BORROW INCL. HAUL 

1170.0000 TON 13.33 % 40.0000 33.33 %

39,780.00 4,680.00 46,800.00 11,700.00

30.0000

35,100.00

10.5000

17 EMBANKMENT COMPACTION 

1860.0000 C.Y. -30.00 % 8.0000 -46.67 %

19,530.00 -8,370.00 14,880.00 -13,020.00

15.0000

27,900.00

DRAINAGE

38.2500

18 CHANNEL EXCAVATION INCL. HAUL 

11391.0000 C.Y. 27.50 % 35.0000 16.67 %

435,705.75 93,975.75 398,685.00 56,955.00

30.0000

341,730.00

48.2500

19 STREAMBED SEDIMENT 

2829.0000 TON 37.86 % 65.0000 85.71 %

136,499.25 37,484.25 183,885.00 84,870.00

35.0000

99,015.00

40.0000

20 QUARRY SPALLS 

351.0000 TON -20.00 % 70.0000 40.00 %

14,040.00 -3,510.00 24,570.00 7,020.00

50.0000

17,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KRAEMER NORTH AMERICA, LLC.
4055 21ST AVE W. SUITE 100

SEATTLE   WA  981991247
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

12.0000

21 UNDERDRAIN PIPE 6 IN. DIAM. 

263.0000 L.F. -40.00 % 30.0000 50.00 %

3,156.00 -2,104.00 7,890.00 2,630.00

20.0000

5,260.00

40.0000

22 CULVERT BEDDING MATERIAL 

43.0000 C.Y. -60.00 % 120.0000 20.00 %

1,720.00 -2,580.00 5,160.00 860.00

100.0000

4,300.00

23 TEMPORARY STREAM DIVERSION 

L.S. -28.18 % -50.00 %

79,000.00 -31,000.00 55,000.00 -55,000.00110,000.00

24 FISH EXCLUSION 

EST. 0.00 % 0.00 %

43,200.00 43,200.0043,200.00

STRUCTURE

35.5000

25 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

4266.0000 C.Y. 18.33 % 35.0000 16.67 %

151,443.00 23,463.00 149,310.00 21,330.00

30.0000

127,980.00

26 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 29.73 % -8.11 %

480,000.00 110,000.00 340,000.00 -30,000.00370,000.00

67.0000

27 GRAVEL BACKFILL FOR WALL 

180.0000 C.Y. 34.00 % 100.0000 100.00 %

12,060.00 3,060.00 18,000.00 9,000.00

50.0000

9,000.00

1.8000

28 ST. REINF. BAR FOR BRIDGE 

47534.0000 LB. 20.00 % 1.5000 0.00 %

85,561.20 14,260.20 71,301.00 0.00

1.5000

71,301.00

300.0000

29 CONC. CLASS 4000 FOR SEAL

115.0000 C.Y. 20.00 % 364.0000 45.60 %

34,500.00 5,750.00 41,860.00 13,110.00

250.0000

28,750.00

1,380.0000

30 CONC. CLASS 4000 FOR BRIDGE 

211.0000 C.Y. 38.00 % 1,500.0000 50.00 %

291,180.00 80,180.00 316,500.00 105,500.00

1,000.0000

211,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KRAEMER NORTH AMERICA, LLC.
4055 21ST AVE W. SUITE 100

SEATTLE   WA  981991247
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

600.0000

31 PRESTRESSED CONC. GIRDER - WF42G

1066.0000 L.F. 33.33 % 525.0000 16.67 %

639,600.00 159,900.00 559,650.00 79,950.00

450.0000

479,700.00

32 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

33 SUPERSTRUCTURE - BRIDGE NO. 169/9.5

L.S. -3.06 % -18.37 %

475,000.00 -15,000.00 400,000.00 -90,000.00490,000.00

98.0000

34 BRIDGE RAILING TYPE BP-12

380.0000 L.F. -2.00 % 125.0000 25.00 %

37,240.00 -760.00 47,500.00 9,500.00

100.0000

38,000.00

260.0000

35 TRAFFIC BARRIER 

396.0000 L.F. -25.71 % 295.0000 -15.71 %

102,960.00 -35,640.00 116,820.00 -21,780.00

350.0000

138,600.00

725.0000

36 SEW TRAFFIC BARRIER 

127.0000 L.F. 61.11 % 800.0000 77.78 %

92,075.00 34,925.00 101,600.00 44,450.00

450.0000

57,150.00

63.0000

37 STRUCTURAL EARTH WALL 

6069.0000 S.F. 26.00 % 55.0000 10.00 %

382,347.00 78,897.00 333,795.00 30,345.00

50.0000

303,450.00

370.0000

38 BRIDGE APPROACH SLAB 

456.0000 S.Y. 5.71 % 325.0000 -7.14 %

168,720.00 9,120.00 148,200.00 -11,400.00

350.0000

159,600.00

39 TEMPORARY BRIDGE

L.S. 13.33 % 0.00 %

85,000.00 10,000.00 75,000.00 0.0075,000.00

40 PREFABRICATED PEDESTRIAN BRIDGE 

L.S. 13.33 % 16.67 %

340,000.00 40,000.00 350,000.00 50,000.00300,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

48.0000

41 CRUSHED SURFACING BASE COURSE 

935.0000 TON 6.67 % 55.0000 22.22 %

44,880.00 2,805.00 51,425.00 9,350.00

45.0000

42,075.00

83.0000

42 CRUSHED SURFACING TOP COURSE 

31.0000 TON 38.33 % 110.0000 83.33 %

2,573.00 713.00 3,410.00 1,550.00

60.0000

1,860.00

HOT MIX ASPHALT

99.0000

43 HMA CL. 1/2 IN. PG 58H-22

3280.0000 TON -29.29 % 135.0000 -3.57 %

324,720.00 -134,480.00 442,800.00 -16,400.00

140.0000

459,200.00

44 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

13,780.00 13,780.0013,780.00

45 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

9,370.00 9,370.009,370.00

46 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

14,977.00 14,977.0014,977.00

47 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

9.0000

48 COMPOST SOCK 

4024.0000 L.F. 12.50 % 8.0000 0.00 %

36,216.00 4,024.00 32,192.00 0.00

8.0000

32,192.00

49 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 6.25 % 68.75 %

170,000.00 10,000.00 270,000.00 110,000.00160,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KRAEMER NORTH AMERICA, LLC.
4055 21ST AVE W. SUITE 100
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EROSION CONTROL AND ROADSIDE PLANTING

1.7500

50 SEEDING, FERTILIZING AND MULCHING 

2170.0000 S.Y. -82.50 % 1.5000 -85.00 %

3,797.50 -17,902.50 3,255.00 -18,445.00

10.0000

21,700.00

23.0000

51 TOPSOIL TYPE A 

756.0000 S.Y. 27.78 % 20.0000 11.11 %

17,388.00 3,780.00 15,120.00 1,512.00

18.0000

13,608.00

12.5000

52 PSIPE SMALL FRUITED BULRUSH, #1 CONT.

1543.0000 EACH 4.17 % 11.0000 -8.33 %

19,287.50 771.50 16,973.00 -1,543.00

12.0000

18,516.00

12.5000

53 PSIPE HARDSTEM BULRUSH, #1 CONT.

1543.0000 EACH 4.17 % 11.0000 -8.33 %

19,287.50 771.50 16,973.00 -1,543.00

12.0000

18,516.00

12.5000

54 PSIPE SOFT RUSH, #1 CONT.

1543.0000 EACH 4.17 % 11.0000 -8.33 %

19,287.50 771.50 16,973.00 -1,543.00

12.0000

18,516.00

13.5000

55 PSIPE SITKA WILLOW, #1 CONT.

383.0000 EACH 12.50 % 12.0000 0.00 %

5,170.50 574.50 4,596.00 0.00

12.0000

4,596.00

13.5000

56 PSIPE DOUGLAS SPIREA, #1 CONT.

383.0000 EACH 12.50 % 12.0000 0.00 %

5,170.50 574.50 4,596.00 0.00

12.0000

4,596.00

13.5000

57 PSIPE EVERGREEN HUCKLEBERRY, #1 CONT.

111.0000 EACH 12.50 % 12.0000 0.00 %

1,498.50 166.50 1,332.00 0.00

12.0000

1,332.00

13.5000

58 PSIPE SNOWBERRY, #1 CONT.

362.0000 EACH 12.50 % 12.0000 0.00 %

4,887.00 543.00 4,344.00 0.00

12.0000

4,344.00

13.5000

59 PSIPE SALMONBERRY, #1 CONT.

551.0000 EACH 12.50 % 12.0000 0.00 %

7,438.50 826.50 6,612.00 0.00

12.0000

6,612.00

13.5000

60 PSIPE NOOTKA ROSE, #1 CONT. 

447.0000 EACH 12.50 % 12.0000 0.00 %

6,034.50 670.50 5,364.00 0.00

12.0000

5,364.00
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EROSION CONTROL AND ROADSIDE PLANTING

13.5000

61 PSIPE THIMBLEBERRY, #1 CONT.

1549.0000 EACH 12.50 % 12.0000 0.00 %

20,911.50 2,323.50 18,588.00 0.00

12.0000

18,588.00

13.5000

62 PSIPE BALDHIP ROSE, #1 CONT.

1539.0000 EACH 12.50 % 12.0000 0.00 %

20,776.50 2,308.50 18,468.00 0.00

12.0000

18,468.00

13.5000

63 PSIPE WESTERN SWORD FERN, #1 CONT.

1762.0000 EACH 12.50 % 12.0000 0.00 %

23,787.00 2,643.00 21,144.00 0.00

12.0000

21,144.00

13.5000

64 PSIPE PACIFIC NINEBARK, #1 CONT.

475.0000 EACH 12.50 % 12.0000 0.00 %

6,412.50 712.50 5,700.00 0.00

12.0000

5,700.00

13.5000

65 PSIPE LOW OREGON GRAPE, #1 CONT.

496.0000 EACH 12.50 % 12.0000 0.00 %

6,696.00 744.00 5,952.00 0.00

12.0000

5,952.00

13.5000

66 PSIPE TALL OREGON GRAPE, #1 CONT.

942.0000 EACH 12.50 % 12.0000 0.00 %

12,717.00 1,413.00 11,304.00 0.00

12.0000

11,304.00

13.5000

67 PSIPE REDOSIER DOGWOOD, #1 CONT.

391.0000 EACH 12.50 % 12.0000 0.00 %

5,278.50 586.50 4,692.00 0.00

12.0000

4,692.00

13.5000

68 PSIPE BLACK TWINBERRY, #1 CONT.

551.0000 EACH 12.50 % 12.0000 0.00 %

7,438.50 826.50 6,612.00 0.00

12.0000

6,612.00

12.5000

69 PSIPE SALAL, #1 CONT.

2640.0000 EACH 4.17 % 11.0000 -8.33 %

33,000.00 1,320.00 29,040.00 -2,640.00

12.0000

31,680.00

13.5000

70 PSIPE RED ELDERBERRY, #1 CONT.

222.0000 EACH 12.50 % 12.0000 0.00 %

2,997.00 333.00 2,664.00 0.00

12.0000

2,664.00

13.5000

71 PSIPE VINE MAPLE, #1 CONT.

695.0000 EACH 12.50 % 12.0000 0.00 %

9,382.50 1,042.50 8,340.00 0.00

12.0000

8,340.00
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EROSION CONTROL AND ROADSIDE PLANTING

18.0000

72 PSIPE DOUGLAS FIR, 18-IN HT, #2 CONT.

385.0000 EACH -28.00 % 16.0000 -36.00 %

6,930.00 -2,695.00 6,160.00 -3,465.00

25.0000

9,625.00

18.0000

73 PSIPE WESTERN RED CEDAR, 18-IN HT, #2 CONT.

576.0000 EACH -28.00 % 16.0000 -36.00 %

10,368.00 -4,032.00 9,216.00 -5,184.00

25.0000

14,400.00

18.0000

74 PSIPE SITKA SPRUCE, 18-IN HT, #2 CONT.

285.0000 EACH -28.00 % 16.0000 -36.00 %

5,130.00 -1,995.00 4,560.00 -2,565.00

25.0000

7,125.00

18.0000

75 PSIPE OREGON ASH, #2 CONT.

68.0000 EACH -28.00 % 16.0000 -36.00 %

1,224.00 -476.00 1,088.00 -612.00

25.0000

1,700.00

18.0000

76 PSIPE BIG LEAF MAPLE, #2 CONT.

114.0000 EACH -28.00 % 16.0000 -36.00 %

2,052.00 -798.00 1,824.00 -1,026.00

25.0000

2,850.00

6.0000

77 PSIPE SITKA WILLOW, LIVE STAKE

128.0000 EACH 20.00 % 5.0000 0.00 %

768.00 128.00 640.00 0.00

5.0000

640.00

6.0000

78 PSIPE DOUGLAS SPIREA, LIVE STAKE

138.0000 EACH 20.00 % 5.0000 0.00 %

828.00 138.00 690.00 0.00

5.0000

690.00

6.0000

79 PSIPE PACIFIC NINEBARK, LIVE STAKE

138.0000 EACH 20.00 % 5.0000 0.00 %

828.00 138.00 690.00 0.00

5.0000

690.00

23.0000

80 PSIPE LIVE FASCINE 

1015.0000 L.F. -42.50 % 20.0000 -50.00 %

23,345.00 -17,255.00 20,300.00 -20,300.00

40.0000

40,600.00

22.0000

81 TRENCH PLANTINGS

168.0000 L.F. -56.00 % 50.0000 0.00 %

3,696.00 -4,704.00 8,400.00 0.00

50.0000

8,400.00

5.0000

82 FINE COMPOST 

2170.0000 S.Y. -28.57 % 4.5000 -35.71 %

10,850.00 -4,340.00 9,765.00 -5,425.00

7.0000

15,190.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KRAEMER NORTH AMERICA, LLC.
4055 21ST AVE W. SUITE 100

SEATTLE   WA  981991247
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

83 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

45,000.0000

84 SOIL AMENDMENT 

3.9000 ACRE 350.00 % 38,550.0000 285.50 %

175,500.00 136,500.00 150,345.00 111,345.00

10,000.0000

39,000.00

23,000.0000

85 BARK OR WOOD CHIP MULCH 

4.2000 ACRE 228.57 % 19,950.0000 185.00 %

96,600.00 67,200.00 83,790.00 54,390.00

7,000.0000

29,400.00

86 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -56.67 % -83.33 %

13,000.00 -17,000.00 5,000.00 -25,000.0030,000.00

4,000.0000

87 COMPOST-CHOKED BRUSHPILE

11.0000 EACH -33.33 % 1,200.0000 -80.00 %

44,000.00 -22,000.00 13,200.00 -52,800.00

6,000.0000

66,000.00

6,900.0000

88 SOIL DECOMPACTION

3.7000 ACRE -27.37 % 2,000.0000 -78.95 %

25,530.00 -9,620.00 7,400.00 -27,750.00

9,500.0000

35,150.00

2,900.0000

89 LARGE WOODY MATERIAL (LWM) TYPE A

5.0000 EACH -65.88 % 2,000.0000 -76.47 %

14,500.00 -28,000.00 10,000.00 -32,500.00

8,500.0000

42,500.00

2,165.0000

90 LARGE WOODY MATERIAL (LWM) TYPE B

6.0000 EACH -45.88 % 2,000.0000 -50.00 %

12,990.00 -11,010.00 12,000.00 -12,000.00

4,000.0000

24,000.00

1,700.0000

91 LARGE WOODY MATERIAL (LWM) TYPE C

13.0000 EACH -32.00 % 2,000.0000 -20.00 %

22,100.00 -10,400.00 26,000.00 -6,500.00

2,500.0000

32,500.00

1,170.0000

92 LARGE WOODY MATERIAL (LWM) TYPE D

21.0000 EACH -2.50 % 2,000.0000 66.67 %

24,570.00 -630.00 42,000.00 16,800.00

1,200.0000

25,200.00

830.0000

93 LARGE WOODY MATERIAL (LWM) TYPE E

36.0000 EACH -66.80 % 1,500.0000 -40.00 %

29,880.00 -60,120.00 54,000.00 -36,000.00

2,500.0000

90,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169

RAVENSDALE  CREEK
FISH PASSAGE
21A002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/04/2021
10:51

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KRAEMER NORTH AMERICA, LLC.
4055 21ST AVE W. SUITE 100

SEATTLE   WA  981991247
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

88.0000

94 SMALL WOODY MATERIAL (SWM)

60.0000 C.Y. -82.40 % 1,000.0000 100.00 %

5,280.00 -24,720.00 60,000.00 30,000.00

500.0000

30,000.00

95 TEMPORARY DEWATERING PLAN

L.S. -71.25 % -87.50 %

5,750.00 -14,250.00 2,500.00 -17,500.0020,000.00

96 TEMPORARY DEWATERING SYSTEM

L.S. 132.00 % 140.00 %

116,000.00 66,000.00 120,000.00 70,000.0050,000.00

TRAFFIC

22.2500

97 EXTRUDED CURB 

307.0000 L.F. 48.33 % 19.5000 30.00 %

6,830.75 2,225.75 5,986.50 1,381.50

15.0000

4,605.00

55.0000

98 BEAM GUARDRAIL TYPE 31 

339.0000 L.F. 22.22 % 34.5000 -23.33 %

18,645.00 3,390.00 11,695.50 -3,559.50

45.0000

15,255.00

5,000.0000

99 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 11.11 % 4,450.0000 -1.11 %

20,000.00 2,000.00 17,800.00 -200.00

4,500.0000

18,000.00

4,400.0000

100 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 10.00 % 3,450.0000 -13.75 %

17,600.00 1,600.00 13,800.00 -2,200.00

4,000.0000

16,000.00

19.5000

101 TEMPORARY BARRIER 

1298.0000 L.F. -35.00 % 30.0000 0.00 %

25,311.00 -13,629.00 38,940.00 0.00

30.0000

38,940.00

4,400.0000

102 TEMPORARY IMPACT ATTENUATOR 

3.0000 EACH 25.71 % 4,400.0000 25.71 %

13,200.00 2,700.00 13,200.00 2,700.00

3,500.0000

10,500.00

65.0000

103 FLEXIBLE GUIDE POST 

56.0000 EACH 8.33 % 55.0000 -8.33 %

3,640.00 280.00 3,080.00 -280.00

60.0000

3,360.00
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TRAFFIC

25.0000

104 BARRIER DELINEATOR 

13.0000 EACH -16.67 % 31.0000 3.33 %

325.00 -65.00 403.00 13.00

30.0000

390.00

2.3000

105 PROFILED PLASTIC LINE 

4570.0000 L.F. 15.00 % 2.0000 0.00 %

10,511.00 1,371.00 9,140.00 0.00

2.0000

9,140.00

5.6500

106 PROFILED PLASTIC WIDE LANE LINE 

730.0000 L.F. 13.00 % 5.0000 0.00 %

4,124.50 474.50 3,650.00 0.00

5.0000

3,650.00

17.5000

107 PLASTIC STOP LINE 

40.0000 L.F. 25.00 % 15.5000 10.71 %

700.00 140.00 620.00 60.00

14.0000

560.00

175.0000

108 PLASTIC TRAFFIC ARROW 

6.0000 EACH -12.50 % 155.0000 -22.50 %

1,050.00 -150.00 930.00 -270.00

200.0000

1,200.00

230.0000

109 PLASTIC DRAINAGE MARKING 

2.0000 EACH 187.50 % 200.0000 150.00 %

460.00 300.00 400.00 240.00

80.0000

160.00

500.0000

110 RAISED PAVEMENT MARKER TYPE 2 

47.6000 HUND -28.57 % 13.5000 -98.07 %

23,800.00 -9,520.00 642.60 -32,677.40

700.0000

33,320.00

111 PERMANENT SIGNING 

L.S. 461.32 % 316.11 %

10,665.00 8,765.00 7,906.00 6,006.001,900.00

3.0000

112 TEMPORARY PAVEMENT MARKING-LONG DURATION 

4963.0000 L.F. 200.00 % 1.0000 0.00 %

14,889.00 9,926.00 4,963.00 0.00

1.0000

4,963.00

113 ILLUMINATION SYSTEM SAD 5164

L.S. -12.00 % -48.00 %

44,000.00 -6,000.00 26,000.00 -24,000.0050,000.00

38.0000

114 CONDUIT PIPE 2 IN. DIAM. 

1166.0000 L.F. 153.33 % 37.0000 146.67 %

44,308.00 26,818.00 43,142.00 25,652.00

15.0000

17,490.00
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------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KRAEMER NORTH AMERICA, LLC.
4055 21ST AVE W. SUITE 100

SEATTLE   WA  981991247
CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

115 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 80.00 % 77.50 %

360,000.00 160,000.00 355,000.00 155,000.00200,000.00

116 PEDESTRIAN TRAFFIC CONTROL 

L.S. 0.00 % 6.67 %

7,500.00 0.00 8,000.00 500.007,500.00

2.0000

117 RADAR SPEED DISPLAY SIGN

14400.0000 HR  -60.00 % 1.0000 -80.00 %

28,800.00 -43,200.00 14,400.00 -57,600.00

5.0000

72,000.00

OTHER ITEMS

118 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

5,000.00 5,000.005,000.00

119 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000

L.S. 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.0010,000.00

45.0000

120 GRAVEL BACKFILL FOR DRAIN 

61.0000 C.Y. -25.00 % 50.0000 -16.67 %

2,745.00 -915.00 3,050.00 -610.00

60.0000

3,660.00

121 STRUCTURE SURVEYING 

L.S. 181.25 % 162.50 %

45,000.00 29,000.00 42,000.00 26,000.0016,000.00

122 ROADWAY SURVEYING 

L.S. 733.33 % 666.67 %

50,000.00 44,000.00 46,000.00 40,000.006,000.00

34.0000

123 COATED CHAIN LINK FENCE TYPE 3 

274.0000 L.F. 13.33 % 30.0000 0.00 %

9,316.00 1,096.00 8,220.00 0.00

30.0000

8,220.00

400.0000

124 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

20.0000 EACH -20.00 % 350.0000 -30.00 %

8,000.00 -2,000.00 7,000.00 -3,000.00

500.0000

10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A002 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009698 REGION NO : 1 AWARDED ON : Jun 30 2021 
VERSION NO :5 WORK ORDER# : 21A002

HWY :SR 000,169
TITLE :SR 169
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------- 8TH BIDDER ------- ------- -------
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4055 21ST AVE W. SUITE 100
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CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

650.0000

125 ADJUST CATCH BASIN 

3.0000 EACH -7.14 % 1,500.0000 114.29 %

1,950.00 -150.00 4,500.00 2,400.00

700.0000

2,100.00

126 FORCE ACCOUNT ADDITIONAL STREAM RESTORATION

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00

127 FORCE ACCOUNT STREAMBED SAND

EST. 0.00 % 0.00 %

7,500.00 7,500.007,500.00

128 FORCE ACCOUNT LOW FLOW CHANNEL GRADING

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

129 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

130 FORCE ACCOUNT - ADDITIONAL LWM

EST. 0.00 % 0.00 %

21,000.00 21,000.0021,000.00

131 FORCE ACCOUNT - GROUNDWATER SAMPLING

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

132 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

17,500.00 17,500.0017,500.00

133 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00

134 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

135 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
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OTHER ITEMS

136 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

35,150.00 35,150.0035,150.00

137 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00

138 ELECTRONIC TICKETING SYSTEM 

L.S. 18.00 % 150.00 %

1,180.00 180.00 2,500.00 1,500.001,000.00

139 SPCC PLAN 

L.S. 233.33 % 66.67 %

5,000.00 3,500.00 2,500.00 1,000.001,500.00

32.0000

140 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

2720.0000 TON 6.67 % 55.0000 83.33 %

87,040.00 5,440.00 149,600.00 68,000.00

30.0000

81,600.00

141 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 313.33 % 280.00 %

6,200.00 4,700.00 5,700.00 4,200.001,500.00

142 UNANTICIPATED CONTAMINATED SOIL

EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00

$8,560,000.00 16.69% $8,578,197.10 16.94% $0.00$7,335,786.00CONTRACT TOTAL

NO BID THIS ALTERNATE$8,560,000.00 $8,578,197.10BASE TOTAL 16.69% 16.94%$7,335,786.00


