
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

APOLLO, INC. HAMILTON CONSTRUCTION CO.
1133 W COLUMBIA DR 2213 SOUTH F ST - 97477-5207
KENNEWICK  WA  99336-3472 PO BOX 659
KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 13.99 % 13.99 % 37.92 %

1,000,000.00 122,700.00 1,000,000.00 122,700.00 1,210,000.00 332,700.00877,300.00

5,000.0000

2 CLEARING AND GRUBBING 

7.5300 ACRE -16.67 % 9,700.0000 61.67 % 2,000.0000 -66.67 %

37,650.00 -7,530.00 73,041.00 27,861.00 15,060.00 -30,120.00

6,000.0000

45,180.00

350.0000

3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH -50.00 % 257.0000 -63.29 % 1,575.0000 125.00 %

700.00 -700.00 514.00 -886.00 3,150.00 1,750.00

700.0000

1,400.00

350.0000

4 REMOVING CONC. INLET 

1.0000 EACH -50.00 % 514.0000 -26.57 % 800.0000 14.29 %

350.00 -350.00 514.00 -186.00 800.00 100.00

700.0000

700.00

9.0000

5 REMOVING CEMENT CONC. SIDEWALK 

553.0000 S.Y. -10.00 % 15.0000 50.00 % 7.0000 -30.00 %

4,977.00 -553.00 8,295.00 2,765.00 3,871.00 -1,659.00

10.0000

5,530.00

5.0000

6 REMOVING CEMENT CONC. CURB AND GUTTER 

810.0000 L.F. -44.44 % 7.0000 -22.22 % 6.0000 -33.33 %

4,050.00 -3,240.00 5,670.00 -1,620.00 4,860.00 -2,430.00

9.0000

7,290.00

10.0000

7 REMOVING PORTION OF EXISTING CABLE BARRIER

256.0000 L.F. 100.00 % 11.0000 120.00 % 10.0000 100.00 %

2,560.00 1,280.00 2,816.00 1,536.00 2,560.00 1,280.00

5.0000

1,280.00

1.0000

8 REMOVING PAINT LINE 

3805.0000 L.F. 0.00 % 1.0000 0.00 % 1.0000 0.00 %

3,805.00 0.00 3,805.00 0.00 3,805.00 0.00

1.0000

3,805.00

50.0000

9 REMOVING PAINTED TRAFFIC MARKING 

3.0000 EACH -80.00 % 55.0000 -78.00 % 50.0000 -80.00 %

150.00 -600.00 165.00 -585.00 150.00 -600.00

250.0000

750.00

3.0000

10 REMOVING WIRE FENCE 

260.0000 L.F. -40.00 % 5.0000 0.00 % 5.0000 0.00 %

780.00 -520.00 1,300.00 0.00 1,300.00 0.00

5.0000

1,300.00
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PREPARATION

25.0000

11 REMOVING 14 IN. WATER MAIN

587.0000 L.F. 0.00 % 18.0000 -28.00 % 27.2500 9.00 %

14,675.00 0.00 10,566.00 -4,109.00 15,995.75 1,320.75

25.0000

14,675.00

GRADING

17.0000

12 ROADWAY EXCAVATION INCL. HAUL 

9650.0000 C.Y. -5.56 % 16.5000 -8.33 % 14.5000 -19.44 %

164,050.00 -9,650.00 159,225.00 -14,475.00 139,925.00 -33,775.00

18.0000

173,700.00

15.0000

13 COMMON BORROW INCL. HAUL 

10710.0000 C.Y. 0.00 % 17.4400 16.27 % 14.5000 -3.33 %

160,650.00 0.00 186,782.40 26,132.40 155,295.00 -5,355.00

15.0000

160,650.00

1.5000

14 EMBANKMENT COMPACTION 

22130.0000 C.Y. -70.00 % 3.3000 -34.00 % 3.5000 -30.00 %

33,195.00 -77,455.00 73,029.00 -37,621.00 77,455.00 -33,195.00

5.0000

110,650.00

DRAINAGE

4,250.0000

15 PRECAST CONCRETE DRYWELL 

1.0000 EACH -15.00 % 4,730.0000 -5.40 % 3,000.0000 -40.00 %

4,250.00 -750.00 4,730.00 -270.00 3,000.00 -2,000.00

5,000.0000

5,000.00

4,250.0000

16 COLL PRECAST DRYWELL TYPE A

9.0000 EACH 21.43 % 4,711.0000 34.60 % 3,350.0000 -4.29 %

38,250.00 6,750.00 42,399.00 10,899.00 30,150.00 -1,350.00

3,500.0000

31,500.00

6,300.0000

17 COLL PRECAST DRYWELL TYPE B

6.0000 EACH 40.00 % 5,423.0000 20.51 % 3,450.0000 -23.33 %

37,800.00 10,800.00 32,538.00 5,538.00 20,700.00 -6,300.00

4,500.0000

27,000.00

30.0000

18 CEMENT CONC. GUTTER 

1484.0000 L.F. 50.00 % 31.5000 57.50 % 27.5000 37.50 %

44,520.00 14,840.00 46,746.00 17,066.00 40,810.00 11,130.00

20.0000

29,680.00

300.0000

19 QUARRY SPALLS 

6.0000 C.Y. -25.00 % 115.0000 -71.25 % 200.0000 -50.00 %

1,800.00 -600.00 690.00 -1,710.00 1,200.00 -1,200.00

400.0000

2,400.00
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DRAINAGE

10.0000

20 UNDERDRAIN PIPE 6 IN. DIAM. 

1421.0000 L.F. -50.00 % 16.0000 -20.00 % 14.2500 -28.75 %

14,210.00 -14,210.00 22,736.00 -5,684.00 20,249.25 -8,170.75

20.0000

28,420.00

STORM SEWER

3,000.0000

21 COLL CATCH BASIN TYPE 2

31.0000 EACH 150.00 % 1,569.0000 30.75 % 3,000.0000 150.00 %

93,000.00 55,800.00 48,639.00 11,439.00 93,000.00 55,800.00

1,200.0000

37,200.00

2.0000

22 TESTING STORM SEWER PIPE 

2993.0000 L.F. -66.67 % 5.0000 -16.67 % 3.2500 -45.83 %

5,986.00 -11,972.00 14,965.00 -2,993.00 9,727.25 -8,230.75

6.0000

17,958.00

45.0000

23 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

2367.0000 L.F. 0.00 % 13.0000 -71.11 % 54.2500 20.56 %

106,515.00 0.00 30,771.00 -75,744.00 128,409.75 21,894.75

45.0000

106,515.00

55.0000

24 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

626.0000 L.F. -38.89 % 35.0000 -61.11 % 71.2500 -20.83 %

34,430.00 -21,910.00 21,910.00 -34,430.00 44,602.50 -11,737.50

90.0000

56,340.00

WATER LINES

190.0000

25 DUCTILE IRON PIPE FOR WATER MAIN 14 IN. DIAM. 

642.0000 L.F. 65.22 % 152.0000 32.17 % 148.0000 28.70 %

121,980.00 48,150.00 97,584.00 23,754.00 95,016.00 21,186.00

115.0000

73,830.00

100.0000

26 PVC PIPE FOR WATER MAIN 12 IN. DIAM. 

1443.0000 L.F. 53.85 % 77.0000 18.46 % 100.0000 53.85 %

144,300.00 50,505.00 111,111.00 17,316.00 144,300.00 50,505.00

65.0000

93,795.00

150.0000

27 12 IN. CASING PIPE

77.0000 L.F. 0.00 % 388.0000 158.67 % 875.0000 483.33 %

11,550.00 0.00 29,876.00 18,326.00 67,375.00 55,825.00

150.0000

11,550.00
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WATER LINES

750.0000

28 36 IN. CASING PIPE

500.0000 L.F. 108.33 % 820.0000 127.78 % 500.0000 38.89 %

375,000.00 195,000.00 410,000.00 230,000.00 250,000.00 70,000.00

360.0000

180,000.00

STRUCTURE

16.0000

29 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

4080.0000 C.Y. -70.91 % 32.0000 -41.82 % 15.5000 -71.82 %

65,280.00 -159,120.00 130,560.00 -93,840.00 63,240.00 -161,160.00

55.0000

224,400.00

30 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -31.79 % -23.60 % 12.19 %

100,000.00 -46,600.00 112,000.00 -34,600.00 164,475.00 17,875.00146,600.00

1.7500

31 EPOXY-COATED ST. REINF. BAR APPROACH SLAB SIDEWALK

1100.0000 LB. -30.00 % 2.1700 -13.20 % 1.8000 -28.00 %

1,925.00 -825.00 2,387.00 -363.00 1,980.00 -770.00

2.5000

2,750.00

1.7000

32 ST. REINF. BAR FOR BRIDGE 

139380.0000 LB. 13.33 % 1.4200 -5.33 % 1.7500 16.67 %

236,946.00 27,876.00 197,919.60 -11,150.40 243,915.00 34,845.00

1.5000

209,070.00

350.0000

33 CONC. CLASS 4000 FOR APPROACH SLAB SIDEWALK

40.0000 C.Y. -26.32 % 395.0000 -16.84 % 600.0000 26.32 %

14,000.00 -5,000.00 15,800.00 -3,200.00 24,000.00 5,000.00

475.0000

19,000.00

725.0000

34 CONC. CLASS 4000 FOR BRIDGE 

690.0000 C.Y. -14.71 % 824.0000 -3.06 % 1,250.0000 47.06 %

500,250.00 -86,250.00 568,560.00 -17,940.00 862,500.00 276,000.00

850.0000

586,500.00

475.0000

35 PRESTRESSED CONC. GIRDER WF42G

1974.0000 L.F. 15.57 % 473.0000 15.09 % 625.0000 52.07 %

937,650.00 126,336.00 933,702.00 122,388.00 1,233,750.00 422,436.00

411.0000

811,314.00

36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

25.0000

37 PERMEON TREATMENT 

3127.0000 S.Y. 25.00 % 39.0000 95.00 % 37.0000 85.00 %

78,175.00 15,635.00 121,953.00 59,413.00 115,699.00 53,159.00

20.0000

62,540.00
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STRUCTURE

38 SUPERSTRUCTURE KRAMER PKWY OVER I-90

L.S. -39.52 % 16.51 % 0.81 %

600,000.00 -392,000.00 1,155,800.00 163,800.00 1,000,000.00 8,000.00992,000.00

350.0000

39 BRIDGE RAILING TYPE PEDESTRIAN FENCE

509.0000 L.F. 40.00 % 439.0000 75.60 % 450.0000 80.00 %

178,150.00 50,900.00 223,451.00 96,201.00 229,050.00 101,800.00

250.0000

127,250.00

175.0000

40 PEDESTRIAN BARRIER 

644.0000 L.F. 16.67 % 218.0000 45.33 % 225.0000 50.00 %

112,700.00 16,100.00 140,392.00 43,792.00 144,900.00 48,300.00

150.0000

96,600.00

25.0000

41 WATERPROOF MEMBRANE BR. NO. KRAMER PKWY OVER I-90

1332.0000 S.Y. -54.55 % 27.0000 -50.91 % 25.0000 -54.55 %

33,300.00 -39,960.00 35,964.00 -37,296.00 33,300.00 -39,960.00

55.0000

73,260.00

5,000.0000

42 FASCIA WALL ACCESS DOOR

2.0000 EACH 0.00 % 3,746.0000 -25.08 % 7,500.0000 50.00 %

10,000.00 0.00 7,492.00 -2,508.00 15,000.00 5,000.00

5,000.0000

10,000.00

62.5000

43 STRUCTURAL EARTH WALL 

22095.0000 S.F. 25.00 % 53.0000 6.00 % 70.0000 40.00 %

1,380,937.50 276,187.50 1,171,035.00 66,285.00 1,546,650.00 441,900.00

50.0000

1,104,750.00

350.0000

44 BRIDGE APPROACH SLAB 

418.0000 S.Y. 7.69 % 326.0000 0.31 % 400.0000 23.08 %

146,300.00 10,450.00 136,268.00 418.00 167,200.00 31,350.00

325.0000

135,850.00

SURFACING

22.0000

45 CRUSHED SURFACING BASE COURSE 

4610.0000 TON -26.67 % 20.0000 -33.33 % 16.7500 -44.17 %

101,420.00 -36,880.00 92,200.00 -46,100.00 77,217.50 -61,082.50

30.0000

138,300.00

30.0000

46 CRUSHED SURFACING TOP COURSE 

3560.0000 TON 0.00 % 18.0000 -40.00 % 19.0000 -36.67 %

106,800.00 0.00 64,080.00 -42,720.00 67,640.00 -39,160.00

30.0000

106,800.00
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HOT MIX ASPHALT

80.0000

47 HMA CL. 3/8 IN. PG 64H-28

3960.0000 TON -5.88 % 85.5000 0.59 % 78.8500 -7.24 %

316,800.00 -19,800.00 338,580.00 1,980.00 312,246.00 -24,354.00

85.0000

336,600.00

48 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,100.00 10,100.00 10,100.0010,100.00

49 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

17,420.00 17,420.00 17,420.0017,420.00

50 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,300.00 12,300.00 12,300.0012,300.00

92.0000

51 HMA FOR APPROACH CL. 3/8 IN. PG 64H-28

130.0000 TON 2.22 % 100.0000 11.11 % 91.5000 1.67 %

11,960.00 260.00 13,000.00 1,300.00 11,895.00 195.00

90.0000

11,700.00

50.0000

52 HMA SAWCUT AND SEAL 

152.0000 L.F. 150.00 % 24.0000 20.00 % 22.0000 10.00 %

7,600.00 4,560.00 3,648.00 608.00 3,344.00 304.00

20.0000

3,040.00

EROSION CONTROL AND ROADSIDE PLANTING

50.0000

53 ESC LEAD 

110.0000 DAY -50.00 % 25.0000 -75.00 % 50.0000 -50.00 %

5,500.00 -5,500.00 2,750.00 -8,250.00 5,500.00 -5,500.00

100.0000

11,000.00

115.0000

54 INLET PROTECTION 

31.0000 EACH 15.00 % 100.0000 0.00 % 100.0000 0.00 %

3,565.00 465.00 3,100.00 0.00 3,100.00 0.00

100.0000

3,100.00

20.0000

55 STABILIZED CONSTRUCTION ENTRANCE 

1530.0000 S.Y. 0.00 % 19.0000 -5.00 % 12.0000 -40.00 %

30,600.00 0.00 29,070.00 -1,530.00 18,360.00 -12,240.00

20.0000

30,600.00

155.0000

56 STREET CLEANING 

50.0000 HR  -22.50 % 112.0000 -44.00 % 150.0000 -25.00 %

7,750.00 -2,250.00 5,600.00 -4,400.00 7,500.00 -2,500.00

200.0000

10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

APOLLO, INC. HAMILTON CONSTRUCTION CO.
1133 W COLUMBIA DR 2213 SOUTH F ST - 97477-5207
KENNEWICK  WA  99336-3472 PO BOX 659
KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

7.0000

57 WATTLE 

2220.0000 L.F. 75.00 % 5.6000 40.00 % 7.0000 75.00 %

15,540.00 6,660.00 12,432.00 3,552.00 15,540.00 6,660.00

4.0000

8,880.00

12.0000

58 COMPOST SOCK 

210.0000 L.F. 50.00 % 12.0000 50.00 % 12.0000 50.00 %

2,520.00 840.00 2,520.00 840.00 2,520.00 840.00

8.0000

1,680.00

59 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 133.33 % 40.00 % 66.67 %

35,000.00 20,000.00 21,000.00 6,000.00 25,000.00 10,000.0015,000.00

4,800.0000

60 SEEDING, FERTILIZING, AND MULCHING 

2.3100 ACRE -4.00 % 4,837.0000 -3.26 % 6,000.0000 20.00 %

11,088.00 -462.00 11,173.47 -376.53 13,860.00 2,310.00

5,000.0000

11,550.00

12,500.0000

61 TOPSOIL TYPE B 

2.0500 ACRE 25.00 % 19,512.0000 95.12 % 10,200.0000 2.00 %

25,625.00 5,125.00 39,999.60 19,499.60 20,910.00 410.00

10,000.0000

20,500.00

55.0000

62 BIO-INFILTRATION TREATMENT SOIL MIX

1220.0000 C.Y. 816.67 % 58.0000 866.67 % 67.0000 1,016.67 %

67,100.00 59,780.00 70,760.00 63,440.00 81,740.00 74,420.00

6.0000

7,320.00

TRAFFIC

25.0000

63 COLL CURB & GUTTER TYPE A

296.0000 L.F. 25.00 % 27.7500 38.75 % 22.0000 10.00 %

7,400.00 1,480.00 8,214.00 2,294.00 6,512.00 592.00

20.0000

5,920.00

17.0000

64 COLL CURB & GUTTER TYPE B

6274.0000 L.F. -32.00 % 20.2500 -19.00 % 14.5000 -42.00 %

106,658.00 -50,192.00 127,048.50 -29,801.50 90,973.00 -65,877.00

25.0000

156,850.00

22.0000

65 DOWELLED CEMENT CONCRETE TRAFFIC CURB

481.0000 L.F. -12.00 % 26.6000 6.40 % 21.0000 -16.00 %

10,582.00 -1,443.00 12,794.60 769.60 10,101.00 -1,924.00

25.0000

12,025.00

23.0000

66 MOUNTABLE CEMENT CONC. TRAFFIC CURB 

1265.0000 L.F. -8.00 % 26.4000 5.60 % 20.0000 -20.00 %

29,095.00 -2,530.00 33,396.00 1,771.00 25,300.00 -6,325.00

25.0000

31,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

APOLLO, INC. HAMILTON CONSTRUCTION CO.
1133 W COLUMBIA DR 2213 SOUTH F ST - 97477-5207
KENNEWICK  WA  99336-3472 PO BOX 659
KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

29.0000

67 MODIFIED TRUCK APRON CEM. CONC. CURB AND GUTTER

622.0000 L.F. 16.00 % 34.8000 39.20 % 28.0000 12.00 %

18,038.00 2,488.00 21,645.60 6,095.60 17,416.00 1,866.00

25.0000

15,550.00

19.0000

68 CEMENT CONC. PEDESTRIAN CURB 

283.0000 L.F. -24.00 % 19.6000 -21.60 % 18.0000 -28.00 %

5,377.00 -1,698.00 5,546.80 -1,528.20 5,094.00 -1,981.00

25.0000

7,075.00

28.0000

69 BEAM GUARDRAIL TYPE 31 

1839.0000 L.F. 12.00 % 30.0000 20.00 % 27.7500 11.00 %

51,492.00 5,517.00 55,170.00 9,195.00 51,032.25 5,057.25

25.0000

45,975.00

2,100.0000

70 BEAM GUARDRAIL TRANSITION SECTION TYPE 24

4.0000 EACH -16.00 % 2,178.0000 -12.88 % 2,000.0000 -20.00 %

8,400.00 -1,600.00 8,712.00 -1,288.00 8,000.00 -2,000.00

2,500.0000

10,000.00

1,250.0000

71 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -16.67 % 1,307.0000 -12.87 % 1,200.0000 -20.00 %

5,000.00 -1,000.00 5,228.00 -772.00 4,800.00 -1,200.00

1,500.0000

6,000.00

80.0000

72 PRECAST CONC. BARRIER TYPE 2

7.0000 L.F. 0.00 % 82.0000 2.50 % 75.0000 -6.25 %

560.00 0.00 574.00 14.00 525.00 -35.00

80.0000

560.00

80.0000

73 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE 

1.0000 L.F. -92.00 % 82.0000 -91.80 % 75.0000 -92.50 %

80.00 -920.00 82.00 -918.00 75.00 -925.00

1,000.0000

1,000.00

125.0000

74 PRECAST CONC. BARRIER TYPE F ANCHORED 

300.0000 L.F. 56.25 % 130.0000 62.50 % 120.0000 50.00 %

37,500.00 13,500.00 39,000.00 15,000.00 36,000.00 12,000.00

80.0000

24,000.00

100.0000

75 SINGLE SLOPE CONCRETE BARRIER 

520.0000 L.F. 25.00 % 109.0000 36.25 % 95.0000 18.75 %

52,000.00 10,400.00 56,680.00 15,080.00 49,400.00 7,800.00

80.0000

41,600.00

155.0000

76 HIGH-TENSION CABLE BARRIER SYSTEM

76.0000 L.F. 19.23 % 163.0000 25.38 % 150.0000 15.38 %

11,780.00 1,900.00 12,388.00 2,508.00 11,400.00 1,520.00

130.0000

9,880.00

30,000.0000

77 PERMANENT IMPACT ATTENUATOR 

3.0000 EACH 200.00 % 32,135.0000 221.35 % 29,500.0000 195.00 %

90,000.00 60,000.00 96,405.00 66,405.00 88,500.00 58,500.00

10,000.0000

30,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

APOLLO, INC. HAMILTON CONSTRUCTION CO.
1133 W COLUMBIA DR 2213 SOUTH F ST - 97477-5207
KENNEWICK  WA  99336-3472 PO BOX 659
KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4.2500

78 GROOVED PLASTIC LINE 

7100.0000 L.F. 183.33 % 4.5800 205.33 % 4.2000 180.00 %

30,175.00 19,525.00 32,518.00 21,868.00 29,820.00 19,170.00

1.5000

10,650.00

8.5000

79 GROOVED PLASTIC WIDE LANE LINE

7461.0000 L.F. 70.00 % 8.6000 72.00 % 8.0000 60.00 %

63,418.50 26,113.50 64,164.60 26,859.60 59,688.00 22,383.00

5.0000

37,305.00

14.0000

80 GROOVED PLASTIC CROSSWALK LINE

1180.0000 S.F. 100.00 % 15.2000 117.14 % 14.0000 100.00 %

16,520.00 8,260.00 17,936.00 9,676.00 16,520.00 8,260.00

7.0000

8,260.00

21.0000

81 GROOVED PLASTIC STOP LINE

164.0000 L.F. 50.00 % 21.8000 55.71 % 20.0000 42.86 %

3,444.00 1,148.00 3,575.20 1,279.20 3,280.00 984.00

14.0000

2,296.00

525.0000

82 GROOVED PLASTIC TRAFFIC ARROW

8.0000 EACH 110.00 % 561.0000 124.40 % 515.0000 106.00 %

4,200.00 2,200.00 4,488.00 2,488.00 4,120.00 2,120.00

250.0000

2,000.00

280.0000

83 GROOVED PLASTIC TRAFFIC LETTER

20.0000 EACH 154.55 % 300.0000 172.73 % 275.0000 150.00 %

5,600.00 3,400.00 6,000.00 3,800.00 5,500.00 3,300.00

110.0000

2,200.00

1,100.0000

84 GROOVED PLASTIC BICYCLE LANE SYMBOL

9.0000 EACH 450.00 % 1,198.0000 499.00 % 1,100.0000 450.00 %

9,900.00 8,100.00 10,782.00 8,982.00 9,900.00 8,100.00

200.0000

1,800.00

9.0000

85 GROOVED PLASTIC WIDE DOTTED ENTRY LINE

150.0000 L.F. 200.00 % 9.2600 208.67 % 8.5000 183.33 %

1,350.00 900.00 1,389.00 939.00 1,275.00 825.00

3.0000

450.00

86 PERMANENT SIGNING 

L.S. -25.37 % -24.89 % -31.04 %

25,000.00 -8,500.00 25,163.00 -8,337.00 23,100.00 -10,400.0033,500.00

87 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. -20.00 % -33.24 % 0.00 %

40,000.00 -10,000.00 33,380.00 -16,620.00 50,000.00 0.0050,000.00

88 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 411.36 % 376.39 % 581.82 %

22,500.00 18,100.00 20,961.00 16,561.00 30,000.00 25,600.004,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

APOLLO, INC. HAMILTON CONSTRUCTION CO.
1133 W COLUMBIA DR 2213 SOUTH F ST - 97477-5207
KENNEWICK  WA  99336-3472 PO BOX 659
KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

89 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 411.36 % 376.39 % 581.82 %

22,500.00 18,100.00 20,961.00 16,561.00 30,000.00 25,600.004,400.00

90 ILLUMINATION SYSTEM SOUTH

L.S. -4.35 % 2.61 % -5.74 %

55,000.00 -2,500.00 59,000.00 1,500.00 54,200.00 -3,300.0057,500.00

91 ILLUMINATION SYSTEM NORTH

L.S. 65.22 % 77.39 % 63.00 %

95,000.00 37,500.00 102,000.00 44,500.00 93,725.00 36,225.0057,500.00

92 TRAFFIC SIGNAL SYSTEM COUNTRY VISTA DR

L.S. 5.71 % 14.20 % 5.71 %

370,000.00 20,000.00 399,700.00 49,700.00 370,000.00 20,000.00350,000.00

60.0000

93 CONDUIT PIPE 2 IN. DIAM. 

1293.0000 L.F. 150.00 % 38.4000 60.00 % 35.2500 46.88 %

77,580.00 46,548.00 49,651.20 18,619.20 45,578.25 14,546.25

24.0000

31,032.00

36.0000

94 CONDUIT PIPE 4 IN. DIAM. 

1428.0000 L.F. 80.00 % 38.1000 90.50 % 35.0000 75.00 %

51,408.00 22,848.00 54,406.80 25,846.80 49,980.00 21,420.00

20.0000

28,560.00

95 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -46.95 % -5.36 % -39.92 %

200,000.00 -177,000.00 356,800.00 -20,200.00 226,500.00 -150,500.00377,000.00

110.0000

96 STAMPED CONCRETE TRUCK APRON

780.0000 S.Y. -56.00 % 112.0000 -55.20 % 115.0000 -54.00 %

85,800.00 -109,200.00 87,360.00 -107,640.00 89,700.00 -105,300.00

250.0000

195,000.00

70.0000

97 STAMPED CONCRETE HARDSCAPE

950.0000 S.Y. 40.00 % 75.0000 50.00 % 80.0000 60.00 %

66,500.00 19,000.00 71,250.00 23,750.00 76,000.00 28,500.00

50.0000

47,500.00

98 CONCRETE CAP - TRANS CANADA PIPELINE

L.S. 209.52 % 289.78 % 209.52 %

65,000.00 44,000.00 81,853.00 60,853.00 65,000.00 44,000.0021,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
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04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :
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APOLLO, INC. HAMILTON CONSTRUCTION CO.
1133 W COLUMBIA DR 2213 SOUTH F ST - 97477-5207
KENNEWICK  WA  99336-3472 PO BOX 659
KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

99 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00

4.0000

100 STRUCTURE EXCAVATION CLASS B 

3960.0000 C.Y. -73.33 % 16.3000 8.67 % 7.7500 -48.33 %

15,840.00 -43,560.00 64,548.00 5,148.00 30,690.00 -28,710.00

15.0000

59,400.00

1.0000

101 SHORING OR EXTRA EXCAVATION CLASS B 

20565.0000 S.F. 0.00 % 0.1000 -90.00 % 0.3000 -70.00 %

20,565.00 0.00 2,056.50 -18,508.50 6,169.50 -14,395.50

1.0000

20,565.00

20.0000

102 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

3570.0000 C.Y. 33.33 % 11.8000 -21.33 % 19.0000 26.67 %

71,400.00 17,850.00 42,126.00 -11,424.00 67,830.00 14,280.00

15.0000

53,550.00

50.0000

103 GRAVEL BACKFILL FOR DRAIN 

120.0000 C.Y. -16.67 % 38.6000 -35.67 % 34.5000 -42.50 %

6,000.00 -1,200.00 4,632.00 -2,568.00 4,140.00 -3,060.00

60.0000

7,200.00

35.0000

104 WATER 

1200.0000 MGAL 600.00 % 18.2000 264.00 % 38.5000 670.00 %

42,000.00 36,000.00 21,840.00 15,840.00 46,200.00 40,200.00

5.0000

6,000.00

500.0000

105 PLUGGING EXISTING PIPE 

1.0000 EACH 400.00 % 1,300.0000 1,200.00 % 355.0000 255.00 %

500.00 400.00 1,300.00 1,200.00 355.00 255.00

100.0000

100.00

106 STRUCTURE SURVEYING 

L.S. 0.00 % 5.40 % -3.07 %

50,000.00 0.00 52,700.00 2,700.00 48,465.00 -1,535.0050,000.00

107 ROADWAY SURVEYING 

L.S. -37.50 % -3.75 % -10.61 %

50,000.00 -30,000.00 77,000.00 -3,000.00 71,515.00 -8,485.0080,000.00

108 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

109 ADA FEATURES SURVEYING 

L.S. -33.33 % -48.00 % -52.00 %

5,000.00 -2,500.00 3,900.00 -3,600.00 3,600.00 -3,900.007,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449
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3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.
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APOLLO, INC. HAMILTON CONSTRUCTION CO.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

500.0000

110 MONUMENT CASE, COVER, AND PIPE 

10.0000 EACH 25.00 % 780.0000 95.00 % 500.0000 25.00 %

5,000.00 1,000.00 7,800.00 3,800.00 5,000.00 1,000.00

400.0000

4,000.00

42.0000

111 COLL CEMENT CONC SIDEWALK

5290.0000 S.Y. -6.67 % 41.9000 -6.89 % 39.5000 -12.22 %

222,180.00 -15,870.00 221,651.00 -16,399.00 208,955.00 -29,095.00

45.0000

238,050.00

70.0000

112 COLL URBAN DRIVEWAY

74.0000 S.Y. -30.00 % 67.0000 -33.00 % 75.5000 -24.50 %

5,180.00 -2,220.00 4,958.00 -2,442.00 5,587.00 -1,813.00

100.0000

7,400.00

925.0000

113 CEMENT CONC. CURB RAMP TYPE COMBINATION

6.0000 EACH -53.75 % 1,064.0000 -46.80 % 1,550.0000 -22.50 %

5,550.00 -6,450.00 6,384.00 -5,616.00 9,300.00 -2,700.00

2,000.0000

12,000.00

925.0000

114 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

6.0000 EACH -38.33 % 1,064.0000 -29.07 % 1,550.0000 3.33 %

5,550.00 -3,450.00 6,384.00 -2,616.00 9,300.00 300.00

1,500.0000

9,000.00

925.0000

115 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B

2.0000 EACH -38.33 % 1,064.0000 -29.07 % 1,550.0000 3.33 %

1,850.00 -1,150.00 2,128.00 -872.00 3,100.00 100.00

1,500.0000

3,000.00

925.0000

116 CEMENT CONC. CURB RAMP TYPE BIKE RAMP

2.0000 EACH -53.75 % 630.0000 -68.50 % 1,225.0000 -38.75 %

1,850.00 -2,150.00 1,260.00 -2,740.00 2,450.00 -1,550.00

2,000.0000

4,000.00

36.0000

117 DETECTABLE WARNING SURFACE 

160.0000 S.F. 20.00 % 38.0000 26.67 % 35.0000 16.67 %

5,760.00 960.00 6,080.00 1,280.00 5,600.00 800.00

30.0000

4,800.00

55.0000

118 COATED CHAIN LINK FENCE TYPE 4 

1487.0000 L.F. 83.33 % 54.0000 80.00 % 30.0000 0.00 %

81,785.00 37,175.00 80,298.00 35,688.00 44,610.00 0.00

30.0000

44,610.00

31.0000

119 WIRE FENCE TYPE 2 

168.0000 L.F. 106.67 % 32.0000 113.33 % 12.0000 -20.00 %

5,208.00 2,688.00 5,376.00 2,856.00 2,016.00 -504.00

15.0000

2,520.00

350.0000

120 GABION MATTRESS

273.0000 C.Y. 118.75 % 267.0000 66.88 % 165.0000 3.13 %

95,550.00 51,870.00 72,891.00 29,211.00 45,045.00 1,365.00

160.0000

43,680.00
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CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

APOLLO, INC. HAMILTON CONSTRUCTION CO.
1133 W COLUMBIA DR 2213 SOUTH F ST - 97477-5207
KENNEWICK  WA  99336-3472 PO BOX 659
KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,500.0000

121 ABANDON EXISTING MANHOLE 

2.0000 EACH 114.29 % 1,658.0000 136.86 % 1,075.0000 53.57 %

3,000.00 1,600.00 3,316.00 1,916.00 2,150.00 750.00

700.0000

1,400.00

500.0000

122 ADJUST MANHOLE 

3.0000 EACH -37.50 % 600.0000 -25.00 % 725.0000 -9.38 %

1,500.00 -900.00 1,800.00 -600.00 2,175.00 -225.00

800.0000

2,400.00

4,500.0000

123 MANHOLE 48 IN. DIAM. TYPE 3

14.0000 EACH 50.00 % 3,160.0000 5.33 % 3,800.0000 26.67 %

63,000.00 21,000.00 44,240.00 2,240.00 53,200.00 11,200.00

3,000.0000

42,000.00

500.0000

124 ADJUST VALVE BOX 

2.0000 EACH -37.50 % 411.0000 -48.63 % 650.0000 -18.75 %

1,000.00 -600.00 822.00 -778.00 1,300.00 -300.00

800.0000

1,600.00

125 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

126 TRIMMING AND CLEANUP 

L.S. 100.00 % 438.00 % 460.00 %

10,000.00 5,000.00 26,900.00 21,900.00 28,000.00 23,000.005,000.00

127 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

128 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

129 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,650.00 3,650.00 3,650.003,650.00

130 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

131 SPCC PLAN 

L.S. -25.00 % -50.00 % 150.00 %

1,500.00 -500.00 1,000.00 -1,000.00 5,000.00 3,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

APOLLO, INC. HAMILTON CONSTRUCTION CO.
1133 W COLUMBIA DR 2213 SOUTH F ST - 97477-5207
KENNEWICK  WA  99336-3472 PO BOX 659
KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2.0000

132 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

1180.0000 S.Y. -33.33 % 3.0000 0.00 % 2.5000 -16.67 %

2,360.00 -1,180.00 3,540.00 0.00 2,950.00 -590.00

3.0000

3,540.00

23.0000

133 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

13200.0000 C.Y. -34.29 % 34.2600 -2.11 % 15.5000 -55.71 %

303,600.00 -158,400.00 452,232.00 -9,768.00 204,600.00 -257,400.00

35.0000

462,000.00

155.0000

134 CURB INLET TYPE 1

6.0000 EACH 55.00 % 414.0000 314.00 % 150.0000 50.00 %

930.00 330.00 2,484.00 1,884.00 900.00 300.00

100.0000

600.00

135 CENTRAL ISLAND ARCHITECTURAL WALL

L.S. -50.00 % -52.71 % -19.00 %

50,000.00 -50,000.00 47,292.00 -52,708.00 81,000.00 -19,000.00100,000.00

136 AVISTA DISTRIBUTION INSTALLATION

L.S. 75.82 % 97.80 % 84.62 %

200,000.00 86,250.00 225,000.00 111,250.00 210,000.00 96,250.00113,750.00

137 FIBER OPTIC RELOCATION

L.S. 362.50 % 400.00 % 362.50 %

37,000.00 29,000.00 40,000.00 32,000.00 37,000.00 29,000.008,000.00

$10,773,152.00 1.68% $11,675,747.87 10.20% $12,133,987.00 14.52%$10,595,402.00CONTRACT TOTAL

$12,133,987.00$10,773,152.00 $11,675,747.87BASE TOTAL 1.68% 10.20% 14.52%$10,595,402.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

LARIVIERE, INC MAX J. KUNEY COMPANY
17564 N DYLAND CT 120 N RALPH ST

99202-4744
RATHDRUM   ID  838588328 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 38.80 % -45.86 % 68.13 %

1,217,710.58 340,410.58 475,000.00 -402,300.00 1,475,000.00 597,700.00877,300.00

20,938.0500

2 CLEARING AND GRUBBING 

7.5300 ACRE 248.97 % 7,305.0000 21.75 % 8,925.0000 48.75 %

157,663.52 112,483.52 55,006.65 9,826.65 67,205.25 22,025.25

6,000.0000

45,180.00

185.1400

3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH -73.55 % 719.0000 2.71 % 788.0000 12.57 %

370.28 -1,029.72 1,438.00 38.00 1,576.00 176.00

700.0000

1,400.00

236.8500

4 REMOVING CONC. INLET 

1.0000 EACH -66.16 % 418.0000 -40.29 % 263.0000 -62.43 %

236.85 -463.15 418.00 -282.00 263.00 -437.00

700.0000

700.00

13.6800

5 REMOVING CEMENT CONC. SIDEWALK 

553.0000 S.Y. 36.80 % 13.0000 30.00 % 18.0000 80.00 %

7,565.04 2,035.04 7,189.00 1,659.00 9,954.00 4,424.00

10.0000

5,530.00

12.3900

6 REMOVING CEMENT CONC. CURB AND GUTTER 

810.0000 L.F. 37.67 % 6.5000 -27.78 % 13.0000 44.44 %

10,035.90 2,745.90 5,265.00 -2,025.00 10,530.00 3,240.00

9.0000

7,290.00

11.8200

7 REMOVING PORTION OF EXISTING CABLE BARRIER

256.0000 L.F. 136.40 % 12.0000 140.00 % 15.0000 200.00 %

3,025.92 1,745.92 3,072.00 1,792.00 3,840.00 2,560.00

5.0000

1,280.00

0.7700

8 REMOVING PAINT LINE 

3805.0000 L.F. -23.00 % 0.7500 -25.00 % 1.0000 0.00 %

2,929.85 -875.15 2,853.75 -951.25 3,805.00 0.00

1.0000

3,805.00

177.2900

9 REMOVING PAINTED TRAFFIC MARKING 

3.0000 EACH -29.08 % 174.0000 -30.40 % 200.0000 -20.00 %

531.87 -218.13 522.00 -228.00 600.00 -150.00

250.0000

750.00

8.2700

10 REMOVING WIRE FENCE 

260.0000 L.F. 65.40 % 4.0000 -20.00 % 5.0000 0.00 %

2,150.20 850.20 1,040.00 -260.00 1,300.00 0.00

5.0000

1,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

LARIVIERE, INC MAX J. KUNEY COMPANY
17564 N DYLAND CT 120 N RALPH ST

99202-4744
RATHDRUM   ID  838588328 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

22.8100

11 REMOVING 14 IN. WATER MAIN

587.0000 L.F. -8.76 % 8.0000 -68.00 % 13.0000 -48.00 %

13,389.47 -1,285.53 4,696.00 -9,979.00 7,631.00 -7,044.00

25.0000

14,675.00

GRADING

5.9500

12 ROADWAY EXCAVATION INCL. HAUL 

9650.0000 C.Y. -66.94 % 4.0000 -77.78 % 15.0000 -16.67 %

57,417.50 -116,282.50 38,600.00 -135,100.00 144,750.00 -28,950.00

18.0000

173,700.00

16.9100

13 COMMON BORROW INCL. HAUL 

10710.0000 C.Y. 12.73 % 26.0000 73.33 % 15.0000 0.00 %

181,106.10 20,456.10 278,460.00 117,810.00 160,650.00 0.00

15.0000

160,650.00

4.1700

14 EMBANKMENT COMPACTION 

22130.0000 C.Y. -16.60 % 4.5000 -10.00 % 12.0000 140.00 %

92,282.10 -18,367.90 99,585.00 -11,065.00 265,560.00 154,910.00

5.0000

110,650.00

DRAINAGE

5,507.1400

15 PRECAST CONCRETE DRYWELL 

1.0000 EACH 10.14 % 3,552.0000 -28.96 % 6,300.0000 26.00 %

5,507.14 507.14 3,552.00 -1,448.00 6,300.00 1,300.00

5,000.0000

5,000.00

6,631.5300

16 COLL PRECAST DRYWELL TYPE A

9.0000 EACH 89.47 % 3,533.0000 0.94 % 4,725.0000 35.00 %

59,683.77 28,183.77 31,797.00 297.00 42,525.00 11,025.00

3,500.0000

31,500.00

5,480.7300

17 COLL PRECAST DRYWELL TYPE B

6.0000 EACH 21.79 % 3,622.0000 -19.51 % 6,560.0000 45.78 %

32,884.38 5,884.38 21,732.00 -5,268.00 39,360.00 12,360.00

4,500.0000

27,000.00

47.8000

18 CEMENT CONC. GUTTER 

1484.0000 L.F. 139.00 % 26.0000 30.00 % 26.0000 30.00 %

70,935.20 41,255.20 38,584.00 8,904.00 38,584.00 8,904.00

20.0000

29,680.00

211.5400

19 QUARRY SPALLS 

6.0000 C.Y. -47.12 % 68.0000 -83.00 % 368.0000 -8.00 %

1,269.24 -1,130.76 408.00 -1,992.00 2,208.00 -192.00

400.0000

2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

LARIVIERE, INC MAX J. KUNEY COMPANY
17564 N DYLAND CT 120 N RALPH ST

99202-4744
RATHDRUM   ID  838588328 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

7.9400

20 UNDERDRAIN PIPE 6 IN. DIAM. 

1421.0000 L.F. -60.30 % 23.0000 15.00 % 14.0000 -30.00 %

11,282.74 -17,137.26 32,683.00 4,263.00 19,894.00 -8,526.00

20.0000

28,420.00

STORM SEWER

2,719.6300

21 COLL CATCH BASIN TYPE 2

31.0000 EACH 126.64 % 2,721.0000 126.75 % 2,625.0000 118.75 %

84,308.53 47,108.53 84,351.00 47,151.00 81,375.00 44,175.00

1,200.0000

37,200.00

4.4600

22 TESTING STORM SEWER PIPE 

2993.0000 L.F. -25.67 % 2.5000 -58.33 % 3.0000 -50.00 %

13,348.78 -4,609.22 7,482.50 -10,475.50 8,979.00 -8,979.00

6.0000

17,958.00

40.4700

23 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

2367.0000 L.F. -10.07 % 40.0000 -11.11 % 28.0000 -37.78 %

95,792.49 -10,722.51 94,680.00 -11,835.00 66,276.00 -40,239.00

45.0000

106,515.00

59.1600

24 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

626.0000 L.F. -34.27 % 58.0000 -35.56 % 58.0000 -35.56 %

37,034.16 -19,305.84 36,308.00 -20,032.00 36,308.00 -20,032.00

90.0000

56,340.00

WATER LINES

154.2300

25 DUCTILE IRON PIPE FOR WATER MAIN 14 IN. DIAM. 

642.0000 L.F. 34.11 % 147.0000 27.83 % 147.0000 27.83 %

99,015.66 25,185.66 94,374.00 20,544.00 94,374.00 20,544.00

115.0000

73,830.00

73.5200

26 PVC PIPE FOR WATER MAIN 12 IN. DIAM. 

1443.0000 L.F. 13.11 % 97.0000 49.23 % 58.0000 -10.77 %

106,089.36 12,294.36 139,971.00 46,176.00 83,694.00 -10,101.00

65.0000

93,795.00

834.5000

27 12 IN. CASING PIPE

77.0000 L.F. 456.33 % 1,046.0000 597.33 % 180.0000 20.00 %

64,256.50 52,706.50 80,542.00 68,992.00 13,860.00 2,310.00

150.0000

11,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

LARIVIERE, INC MAX J. KUNEY COMPANY
17564 N DYLAND CT 120 N RALPH ST

99202-4744
RATHDRUM   ID  838588328 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

435.6000

28 36 IN. CASING PIPE

500.0000 L.F. 21.00 % 469.0000 30.28 % 760.0000 111.11 %

217,800.00 37,800.00 234,500.00 54,500.00 380,000.00 200,000.00

360.0000

180,000.00

STRUCTURE

5.7900

29 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

4080.0000 C.Y. -89.47 % 27.0000 -50.91 % 42.0000 -23.64 %

23,623.20 -200,776.80 110,160.00 -114,240.00 171,360.00 -53,040.00

55.0000

224,400.00

30 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -83.31 % 88.46 % 2.32 %

24,464.44 -122,135.56 276,285.00 129,685.00 150,000.00 3,400.00146,600.00

2.0900

31 EPOXY-COATED ST. REINF. BAR APPROACH SLAB SIDEWALK

1100.0000 LB. -16.40 % 2.5000 0.00 % 2.0000 -20.00 %

2,299.00 -451.00 2,750.00 0.00 2,200.00 -550.00

2.5000

2,750.00

1.4300

32 ST. REINF. BAR FOR BRIDGE 

139380.0000 LB. -4.67 % 1.5000 0.00 % 1.5000 0.00 %

199,313.40 -9,756.60 209,070.00 0.00 209,070.00 0.00

1.5000

209,070.00

934.5400

33 CONC. CLASS 4000 FOR APPROACH SLAB SIDEWALK

40.0000 C.Y. 96.75 % 369.0000 -22.32 % 400.0000 -15.79 %

37,381.60 18,381.60 14,760.00 -4,240.00 16,000.00 -3,000.00

475.0000

19,000.00

1,378.8000

34 CONC. CLASS 4000 FOR BRIDGE 

690.0000 C.Y. 62.21 % 1,182.0000 39.06 % 1,000.0000 17.65 %

951,372.00 364,872.00 815,580.00 229,080.00 690,000.00 103,500.00

850.0000

586,500.00

485.1900

35 PRESTRESSED CONC. GIRDER WF42G

1974.0000 L.F. 18.05 % 757.0000 84.18 % 480.0000 16.79 %

957,765.06 146,451.06 1,494,318.00 683,004.00 947,520.00 136,206.00

411.0000

811,314.00

36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

5.5500

37 PERMEON TREATMENT 

3127.0000 S.Y. -72.25 % 41.0000 105.00 % 35.0000 75.00 %

17,354.85 -45,185.15 128,207.00 65,667.00 109,445.00 46,905.00

20.0000

62,540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

LARIVIERE, INC MAX J. KUNEY COMPANY
17564 N DYLAND CT 120 N RALPH ST

99202-4744
RATHDRUM   ID  838588328 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

38 SUPERSTRUCTURE KRAMER PKWY OVER I-90

L.S. 29.04 % 20.54 % 67.34 %

1,280,027.58 288,027.58 1,195,763.00 203,763.00 1,660,000.00 668,000.00992,000.00

456.5300

39 BRIDGE RAILING TYPE PEDESTRIAN FENCE

509.0000 L.F. 82.61 % 447.0000 78.80 % 380.0000 52.00 %

232,373.77 105,123.77 227,523.00 100,273.00 193,420.00 66,170.00

250.0000

127,250.00

167.8400

40 PEDESTRIAN BARRIER 

644.0000 L.F. 11.89 % 24.0000 -84.00 % 350.0000 133.33 %

108,088.96 11,488.96 15,456.00 -81,144.00 225,400.00 128,800.00

150.0000

96,600.00

23.6400

41 WATERPROOF MEMBRANE BR. NO. KRAMER PKWY OVER I-90

1332.0000 S.Y. -57.02 % 23.0000 -58.18 % 25.0000 -54.55 %

31,488.48 -41,771.52 30,636.00 -42,624.00 33,300.00 -39,960.00

55.0000

73,260.00

2,532.9900

42 FASCIA WALL ACCESS DOOR

2.0000 EACH -49.34 % 3,076.0000 -38.48 % 9,000.0000 80.00 %

5,065.98 -4,934.02 6,152.00 -3,848.00 18,000.00 8,000.00

5,000.0000

10,000.00

52.5000

43 STRUCTURAL EARTH WALL 

22095.0000 S.F. 5.00 % 47.0000 -6.00 % 65.0000 30.00 %

1,159,987.50 55,237.50 1,038,465.00 -66,285.00 1,436,175.00 331,425.00

50.0000

1,104,750.00

278.2300

44 BRIDGE APPROACH SLAB 

418.0000 S.Y. -14.39 % 351.0000 8.00 % 325.0000 0.00 %

116,300.14 -19,549.86 146,718.00 10,868.00 135,850.00 0.00

325.0000

135,850.00

SURFACING

34.2100

45 CRUSHED SURFACING BASE COURSE 

4610.0000 TON 14.03 % 33.0000 10.00 % 33.0000 10.00 %

157,708.10 19,408.10 152,130.00 13,830.00 152,130.00 13,830.00

30.0000

138,300.00

45.0800

46 CRUSHED SURFACING TOP COURSE 

3560.0000 TON 50.27 % 33.0000 10.00 % 40.0000 33.33 %

160,484.80 53,684.80 117,480.00 10,680.00 142,400.00 35,600.00

30.0000

106,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

LARIVIERE, INC MAX J. KUNEY COMPANY
17564 N DYLAND CT 120 N RALPH ST

99202-4744
RATHDRUM   ID  838588328 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

104.0100

47 HMA CL. 3/8 IN. PG 64H-28

3960.0000 TON 22.36 % 91.0000 7.06 % 83.0000 -2.35 %

411,879.60 75,279.60 360,360.00 23,760.00 328,680.00 -7,920.00

85.0000

336,600.00

48 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,100.00 10,100.00 10,100.0010,100.00

49 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

17,420.00 17,420.00 17,420.0017,420.00

50 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,300.00 12,300.00 12,300.0012,300.00

112.2900

51 HMA FOR APPROACH CL. 3/8 IN. PG 64H-28

130.0000 TON 24.77 % 106.0000 17.78 % 96.0000 6.67 %

14,597.70 2,897.70 13,780.00 2,080.00 12,480.00 780.00

90.0000

11,700.00

23.6400

52 HMA SAWCUT AND SEAL 

152.0000 L.F. 18.20 % 23.0000 15.00 % 22.0000 10.00 %

3,593.28 553.28 3,496.00 456.00 3,344.00 304.00

20.0000

3,040.00

EROSION CONTROL AND ROADSIDE PLANTING

50.0000

53 ESC LEAD 

110.0000 DAY -50.00 % 92.0000 -8.00 % 33.0000 -67.00 %

5,500.00 -5,500.00 10,120.00 -880.00 3,630.00 -7,370.00

100.0000

11,000.00

29.5500

54 INLET PROTECTION 

31.0000 EACH -70.45 % 113.0000 13.00 % 225.0000 125.00 %

916.05 -2,183.95 3,503.00 403.00 6,975.00 3,875.00

100.0000

3,100.00

1.6500

55 STABILIZED CONSTRUCTION ENTRANCE 

1530.0000 S.Y. -91.75 % 18.0000 -10.00 % 38.0000 90.00 %

2,524.50 -28,075.50 27,540.00 -3,060.00 58,140.00 27,540.00

20.0000

30,600.00

267.7900

56 STREET CLEANING 

50.0000 HR  33.89 % 232.0000 16.00 % 390.0000 95.00 %

13,389.50 3,389.50 11,600.00 1,600.00 19,500.00 9,500.00

200.0000

10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

LARIVIERE, INC MAX J. KUNEY COMPANY
17564 N DYLAND CT 120 N RALPH ST

99202-4744
RATHDRUM   ID  838588328 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

2.9100

57 WATTLE 

2220.0000 L.F. -27.25 % 4.0000 0.00 % 4.0000 0.00 %

6,460.20 -2,419.80 8,880.00 0.00 8,880.00 0.00

4.0000

8,880.00

8.1800

58 COMPOST SOCK 

210.0000 L.F. 2.25 % 15.0000 87.50 % 14.0000 75.00 %

1,717.80 37.80 3,150.00 1,470.00 2,940.00 1,260.00

8.0000

1,680.00

59 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -66.67 % 54.46 % 633.33 %

5,000.00 -10,000.00 23,169.00 8,169.00 110,000.00 95,000.0015,000.00

5,247.8800

60 SEEDING, FERTILIZING, AND MULCHING 

2.3100 ACRE 4.96 % 5,143.0000 2.86 % 6,200.0000 24.00 %

12,122.60 572.60 11,880.33 330.33 14,322.00 2,772.00

5,000.0000

11,550.00

52,124.1900

61 TOPSOIL TYPE B 

2.0500 ACRE 421.24 % 11,322.0000 13.22 % 12,000.0000 20.00 %

106,854.59 86,354.59 23,210.10 2,710.10 24,600.00 4,100.00

10,000.0000

20,500.00

41.3700

62 BIO-INFILTRATION TREATMENT SOIL MIX

1220.0000 C.Y. 589.50 % 95.0000 1,483.33 % 100.0000 1,566.67 %

50,471.40 43,151.40 115,900.00 108,580.00 122,000.00 114,680.00

6.0000

7,320.00

TRAFFIC

32.0400

63 COLL CURB & GUTTER TYPE A

296.0000 L.F. 60.20 % 43.0000 115.00 % 23.0000 15.00 %

9,483.84 3,563.84 12,728.00 6,808.00 6,808.00 888.00

20.0000

5,920.00

23.1700

64 COLL CURB & GUTTER TYPE B

6274.0000 L.F. -7.32 % 20.0000 -20.00 % 16.0000 -36.00 %

145,368.58 -11,481.42 125,480.00 -31,370.00 100,384.00 -56,466.00

25.0000

156,850.00

30.9000

65 DOWELLED CEMENT CONCRETE TRAFFIC CURB

481.0000 L.F. 23.60 % 28.0000 12.00 % 25.0000 0.00 %

14,862.90 2,837.90 13,468.00 1,443.00 12,025.00 0.00

25.0000

12,025.00

29.7200

66 MOUNTABLE CEMENT CONC. TRAFFIC CURB 

1265.0000 L.F. 18.88 % 19.0000 -24.00 % 22.0000 -12.00 %

37,595.80 5,970.80 24,035.00 -7,590.00 27,830.00 -3,795.00

25.0000

31,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449
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COUNTY(S) :SPOKANE
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SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

LARIVIERE, INC MAX J. KUNEY COMPANY
17564 N DYLAND CT 120 N RALPH ST

99202-4744
RATHDRUM   ID  838588328 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

36.7400

67 MODIFIED TRUCK APRON CEM. CONC. CURB AND GUTTER

622.0000 L.F. 46.96 % 30.0000 20.00 % 32.0000 28.00 %

22,852.28 7,302.28 18,660.00 3,110.00 19,904.00 4,354.00

25.0000

15,550.00

25.8400

68 CEMENT CONC. PEDESTRIAN CURB 

283.0000 L.F. 3.36 % 31.0000 24.00 % 20.0000 -20.00 %

7,312.72 237.72 8,773.00 1,698.00 5,660.00 -1,415.00

25.0000

7,075.00

32.6200

69 BEAM GUARDRAIL TYPE 31 

1839.0000 L.F. 30.48 % 32.0000 28.00 % 32.0000 28.00 %

59,988.18 14,013.18 58,848.00 12,873.00 58,848.00 12,873.00

25.0000

45,975.00

2,363.9100

70 BEAM GUARDRAIL TRANSITION SECTION TYPE 24

4.0000 EACH -5.44 % 2,317.0000 -7.32 % 2,500.0000 0.00 %

9,455.64 -544.36 9,268.00 -732.00 10,000.00 0.00

2,500.0000

10,000.00

1,418.3500

71 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -5.44 % 1,390.0000 -7.33 % 1,500.0000 0.00 %

5,673.40 -326.60 5,560.00 -440.00 6,000.00 0.00

1,500.0000

6,000.00

88.6500

72 PRECAST CONC. BARRIER TYPE 2

7.0000 L.F. 10.81 % 87.0000 8.75 % 575.0000 618.75 %

620.55 60.55 609.00 49.00 4,025.00 3,465.00

80.0000

560.00

88.6500

73 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE 

1.0000 L.F. -91.14 % 87.0000 -91.30 % 85.0000 -91.50 %

88.65 -911.35 87.00 -913.00 85.00 -915.00

1,000.0000

1,000.00

141.8300

74 PRECAST CONC. BARRIER TYPE F ANCHORED 

300.0000 L.F. 77.29 % 139.0000 73.75 % 135.0000 68.75 %

42,549.00 18,549.00 41,700.00 17,700.00 40,500.00 16,500.00

80.0000

24,000.00

112.2900

75 SINGLE SLOPE CONCRETE BARRIER 

520.0000 L.F. 40.36 % 138.0000 72.50 % 110.0000 37.50 %

58,390.80 16,790.80 71,760.00 30,160.00 57,200.00 15,600.00

80.0000

41,600.00

177.2900

76 HIGH-TENSION CABLE BARRIER SYSTEM

76.0000 L.F. 36.38 % 174.0000 33.85 % 160.0000 23.08 %

13,474.04 3,594.04 13,224.00 3,344.00 12,160.00 2,280.00

130.0000

9,880.00

34,867.6600

77 PERMANENT IMPACT ATTENUATOR 

3.0000 EACH 248.68 % 34,174.0000 241.74 % 33,000.0000 230.00 %

104,602.98 74,602.98 102,522.00 72,522.00 99,000.00 69,000.00

10,000.0000

30,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449
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TITLE :I-90 / KRAMER PARKWAY 
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COUNTY(S) :SPOKANE
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TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

LARIVIERE, INC MAX J. KUNEY COMPANY
17564 N DYLAND CT 120 N RALPH ST

99202-4744
RATHDRUM   ID  838588328 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

7.0300

78 GROOVED PLASTIC LINE 

7100.0000 L.F. 368.67 % 7.0000 366.67 % 5.0000 233.33 %

49,913.00 39,263.00 49,700.00 39,050.00 35,500.00 24,850.00

1.5000

10,650.00

8.6900

79 GROOVED PLASTIC WIDE LANE LINE

7461.0000 L.F. 73.80 % 8.5000 70.00 % 9.0000 80.00 %

64,836.09 27,531.09 63,418.50 26,113.50 67,149.00 29,844.00

5.0000

37,305.00

14.4800

80 GROOVED PLASTIC CROSSWALK LINE

1180.0000 S.F. 106.86 % 14.0000 100.00 % 16.0000 128.57 %

17,086.40 8,826.40 16,520.00 8,260.00 18,880.00 10,620.00

7.0000

8,260.00

22.4600

81 GROOVED PLASTIC STOP LINE

164.0000 L.F. 60.43 % 22.0000 57.14 % 25.0000 78.57 %

3,683.44 1,387.44 3,608.00 1,312.00 4,100.00 1,804.00

14.0000

2,296.00

768.2700

82 GROOVED PLASTIC TRAFFIC ARROW

8.0000 EACH 207.31 % 753.0000 201.20 % 535.0000 114.00 %

6,146.16 4,146.16 6,024.00 4,024.00 4,280.00 2,280.00

250.0000

2,000.00

171.3800

83 GROOVED PLASTIC TRAFFIC LETTER

20.0000 EACH 55.80 % 168.0000 52.73 % 300.0000 172.73 %

3,427.60 1,227.60 3,360.00 1,160.00 6,000.00 3,800.00

110.0000

2,200.00

395.9500

84 GROOVED PLASTIC BICYCLE LANE SYMBOL

9.0000 EACH 97.98 % 388.0000 94.00 % 1,500.0000 650.00 %

3,563.55 1,763.55 3,492.00 1,692.00 13,500.00 11,700.00

200.0000

1,800.00

14.4800

85 GROOVED PLASTIC WIDE DOTTED ENTRY LINE

150.0000 L.F. 382.67 % 14.0000 366.67 % 10.0000 233.33 %

2,172.00 1,722.00 2,100.00 1,650.00 1,500.00 1,050.00

3.0000

450.00

86 PERMANENT SIGNING 

L.S. 9.37 % 7.20 % -22.39 %

36,640.59 3,140.59 35,911.00 2,411.00 26,000.00 -7,500.0033,500.00

87 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 30.01 % 27.43 % 4.00 %

65,007.49 15,007.49 63,714.00 13,714.00 52,000.00 2,000.0050,000.00

88 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 571.57 % 558.20 % 422.73 %

29,548.86 25,148.86 28,961.00 24,561.00 23,000.00 18,600.004,400.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

89 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 571.57 % 558.20 % 422.73 %

29,548.86 25,148.86 28,961.00 24,561.00 23,000.00 18,600.004,400.00

90 ILLUMINATION SYSTEM SOUTH

L.S. 11.41 % 30.95 % 0.87 %

64,061.93 6,561.93 75,298.00 17,798.00 58,000.00 500.0057,500.00

91 ILLUMINATION SYSTEM NORTH

L.S. 92.66 % 142.87 % 73.91 %

110,778.68 53,278.68 139,648.00 82,148.00 100,000.00 42,500.0057,500.00

92 TRAFFIC SIGNAL SYSTEM COUNTRY VISTA DR

L.S. 23.89 % 44.47 % 14.29 %

433,630.71 83,630.71 505,654.00 155,654.00 400,000.00 50,000.00350,000.00

70.3300

93 CONDUIT PIPE 2 IN. DIAM. 

1293.0000 L.F. 193.04 % 53.0000 120.83 % 40.0000 66.67 %

90,936.69 59,904.69 68,529.00 37,497.00 51,720.00 20,688.00

24.0000

31,032.00

41.3700

94 CONDUIT PIPE 4 IN. DIAM. 

1428.0000 L.F. 106.85 % 20.0000 0.00 % 38.0000 90.00 %

59,076.36 30,516.36 28,560.00 0.00 54,264.00 25,704.00

20.0000

28,560.00

95 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -16.04 % 20.75 % 162.60 %

316,527.39 -60,472.61 455,216.00 78,216.00 990,000.00 613,000.00377,000.00

123.4500

96 STAMPED CONCRETE TRUCK APRON

780.0000 S.Y. -50.62 % 133.0000 -46.80 % 105.0000 -58.00 %

96,291.00 -98,709.00 103,740.00 -91,260.00 81,900.00 -113,100.00

250.0000

195,000.00

82.0800

97 STAMPED CONCRETE HARDSCAPE

950.0000 S.Y. 64.16 % 83.0000 66.00 % 74.0000 48.00 %

77,976.00 30,476.00 78,850.00 31,350.00 70,300.00 22,800.00

50.0000

47,500.00

98 CONCRETE CAP - TRANS CANADA PIPELINE

L.S. 389.81 % 337.62 % 114.29 %

102,859.06 81,859.06 91,901.00 70,901.00 45,000.00 24,000.0021,000.00
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OTHER ITEMS

99 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00

7.8200

100 STRUCTURE EXCAVATION CLASS B 

3960.0000 C.Y. -47.87 % 5.0000 -66.67 % 68.0000 353.33 %

30,967.20 -28,432.80 19,800.00 -39,600.00 269,280.00 209,880.00

15.0000

59,400.00

1.1900

101 SHORING OR EXTRA EXCAVATION CLASS B 

20565.0000 S.F. 19.00 % 0.5000 -50.00 % 0.7000 -30.00 %

24,472.35 3,907.35 10,282.50 -10,282.50 14,395.50 -6,169.50

1.0000

20,565.00

25.2600

102 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

3570.0000 C.Y. 68.40 % 21.0000 40.00 % 22.0000 46.67 %

90,178.20 36,628.20 74,970.00 21,420.00 78,540.00 24,990.00

15.0000

53,550.00

79.8700

103 GRAVEL BACKFILL FOR DRAIN 

120.0000 C.Y. 33.12 % 89.0000 48.33 % 42.0000 -30.00 %

9,584.40 2,384.40 10,680.00 3,480.00 5,040.00 -2,160.00

60.0000

7,200.00

23.6400

104 WATER 

1200.0000 MGAL 372.80 % 20.0000 300.00 % 19.0000 280.00 %

28,368.00 22,368.00 24,000.00 18,000.00 22,800.00 16,800.00

5.0000

6,000.00

273.7600

105 PLUGGING EXISTING PIPE 

1.0000 EACH 173.76 % 367.0000 267.00 % 575.0000 475.00 %

273.76 173.76 367.00 267.00 575.00 475.00

100.0000

100.00

106 STRUCTURE SURVEYING 

L.S. -35.47 % -36.75 % -30.00 %

32,267.36 -17,732.64 31,625.00 -18,375.00 35,000.00 -15,000.0050,000.00

107 ROADWAY SURVEYING 

L.S. 0.84 % -1.17 % 0.00 %

80,668.39 668.39 79,063.00 -937.00 80,000.00 0.0080,000.00

108 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

109 ADA FEATURES SURVEYING 

L.S. 89.11 % 85.35 % 33.33 %

14,183.45 6,683.45 13,901.00 6,401.00 10,000.00 2,500.007,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

LARIVIERE, INC MAX J. KUNEY COMPANY
17564 N DYLAND CT 120 N RALPH ST

99202-4744
RATHDRUM   ID  838588328 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

297.4800

110 MONUMENT CASE, COVER, AND PIPE 

10.0000 EACH -25.63 % 695.0000 73.75 % 500.0000 25.00 %

2,974.80 -1,025.20 6,950.00 2,950.00 5,000.00 1,000.00

400.0000

4,000.00

62.2500

111 COLL CEMENT CONC SIDEWALK

5290.0000 S.Y. 38.33 % 62.0000 37.78 % 38.0000 -15.56 %

329,302.50 91,252.50 327,980.00 89,930.00 201,020.00 -37,030.00

45.0000

238,050.00

89.4400

112 COLL URBAN DRIVEWAY

74.0000 S.Y. -10.56 % 98.0000 -2.00 % 65.0000 -35.00 %

6,618.56 -781.44 7,252.00 -148.00 4,810.00 -2,590.00

100.0000

7,400.00

1,168.8500

113 CEMENT CONC. CURB RAMP TYPE COMBINATION

6.0000 EACH -41.56 % 2,231.0000 11.55 % 950.0000 -52.50 %

7,013.10 -4,986.90 13,386.00 1,386.00 5,700.00 -6,300.00

2,000.0000

12,000.00

1,168.8500

114 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

6.0000 EACH -22.08 % 1,745.0000 16.33 % 950.0000 -36.67 %

7,013.10 -1,986.90 10,470.00 1,470.00 5,700.00 -3,300.00

1,500.0000

9,000.00

1,176.7300

115 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B

2.0000 EACH -21.55 % 2,209.0000 47.27 % 950.0000 -36.67 %

2,353.46 -646.54 4,418.00 1,418.00 1,900.00 -1,100.00

1,500.0000

3,000.00

696.0600

116 CEMENT CONC. CURB RAMP TYPE BIKE RAMP

2.0000 EACH -65.20 % 1,363.0000 -31.85 % 525.0000 -73.75 %

1,392.12 -2,607.88 2,726.00 -1,274.00 1,050.00 -2,950.00

2,000.0000

4,000.00

41.3700

117 DETECTABLE WARNING SURFACE 

160.0000 S.F. 37.90 % 22.0000 -26.67 % 38.0000 26.67 %

6,619.20 1,819.20 3,520.00 -1,280.00 6,080.00 1,280.00

30.0000

4,800.00

59.3300

118 COATED CHAIN LINK FENCE TYPE 4 

1487.0000 L.F. 97.77 % 58.0000 93.33 % 40.0000 33.33 %

88,223.71 43,613.71 86,246.00 41,636.00 59,480.00 14,870.00

30.0000

44,610.00

35.1200

119 WIRE FENCE TYPE 2 

168.0000 L.F. 134.13 % 34.0000 126.67 % 12.0000 -20.00 %

5,900.16 3,380.16 5,712.00 3,192.00 2,016.00 -504.00

15.0000

2,520.00

354.7600

120 GABION MATTRESS

273.0000 C.Y. 121.73 % 381.0000 138.13 % 415.0000 159.38 %

96,849.48 53,169.48 104,013.00 60,333.00 113,295.00 69,615.00

160.0000

43,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

LARIVIERE, INC MAX J. KUNEY COMPANY
17564 N DYLAND CT 120 N RALPH ST

99202-4744
RATHDRUM   ID  838588328 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

303.8400

121 ABANDON EXISTING MANHOLE 

2.0000 EACH -56.59 % 799.0000 14.14 % 945.0000 35.00 %

607.68 -792.32 1,598.00 198.00 1,890.00 490.00

700.0000

1,400.00

427.0300

122 ADJUST MANHOLE 

3.0000 EACH -46.62 % 764.0000 -4.50 % 630.0000 -21.25 %

1,281.09 -1,118.91 2,292.00 -108.00 1,890.00 -510.00

800.0000

2,400.00

4,031.8100

123 MANHOLE 48 IN. DIAM. TYPE 3

14.0000 EACH 34.39 % 3,433.0000 14.43 % 5,000.0000 66.67 %

56,445.34 14,445.34 48,062.00 6,062.00 70,000.00 28,000.00

3,000.0000

42,000.00

427.0300

124 ADJUST VALVE BOX 

2.0000 EACH -46.62 % 891.0000 11.38 % 550.0000 -31.25 %

854.06 -745.94 1,782.00 182.00 1,100.00 -500.00

800.0000

1,600.00

125 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

126 TRIMMING AND CLEANUP 

L.S. 19.07 % 351.98 % 300.00 %

5,953.46 953.46 22,599.00 17,599.00 20,000.00 15,000.005,000.00

127 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

128 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

129 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,650.00 3,650.00 3,650.003,650.00

130 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

131 SPCC PLAN 

L.S. -75.00 % -13.90 % 110.00 %

500.00 -1,500.00 1,722.00 -278.00 4,200.00 2,200.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21Z004 REVISION NO : BIDS OPENED ON : Jun 23 2021 
CONTRACT NO :009692 REGION NO : 6 AWARDED ON : Jul  2 2021 
VERSION NO :1 WORK ORDER# : JG6449

HWY :SR 000,090
TITLE :I-90 / KRAMER PARKWAY 

UNDERCROSSING

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/21/2021
10:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

LARIVIERE, INC MAX J. KUNEY COMPANY
17564 N DYLAND CT 120 N RALPH ST

99202-4744
RATHDRUM   ID  838588328 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3.9800

132 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

1180.0000 S.Y. 32.67 % 2.5000 -16.67 % 2.0000 -33.33 %

4,696.40 1,156.40 2,950.00 -590.00 2,360.00 -1,180.00

3.0000

3,540.00

25.2600

133 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

13200.0000 C.Y. -27.83 % 64.0000 82.86 % 45.0000 28.57 %

333,432.00 -128,568.00 844,800.00 382,800.00 594,000.00 132,000.00

35.0000

462,000.00

177.2900

134 CURB INLET TYPE 1

6.0000 EACH 77.29 % 270.0000 170.00 % 175.0000 75.00 %

1,063.74 463.74 1,620.00 1,020.00 1,050.00 450.00

100.0000

600.00

135 CENTRAL ISLAND ARCHITECTURAL WALL

L.S. -59.31 % -46.89 % 15.00 %

40,694.86 -59,305.14 53,115.00 -46,885.00 115,000.00 15,000.00100,000.00

136 AVISTA DISTRIBUTION INSTALLATION

L.S. 109.98 % 85.35 % 110.99 %

238,851.34 125,101.34 210,834.00 97,084.00 240,000.00 126,250.00113,750.00

137 FIBER OPTIC RELOCATION

L.S. 442.22 % 290.98 % 375.00 %

43,377.73 35,377.73 31,278.00 23,278.00 38,000.00 30,000.008,000.00

$12,586,733.43 18.79% $12,944,024.33 22.17% $14,723,827.75 38.96%$10,595,402.00CONTRACT TOTAL

$14,723,827.75$12,586,733.43 $12,944,024.33BASE TOTAL 18.79% 22.17% 38.96%$10,595,402.00


