
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :98C533 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006771 REGION NO : 3 AWARDED ON : May 18 2004
VERSION NO :2 WORK ORDER# : 0L3210
HWY :SR 000,007,512 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 512
SR 7 I/C  
SAFETY IMPROVEMENTS
98C533

TUCCI & SONS, INC. WOODWORTH & COMPANY, INC
4224 WALLER RD E 1200 E "D" ST

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/14/2004
16:54

DOT_RGGB01

, NH-0512(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 60.00 % 63.16 %
152,000.00 57,000.00 155,000.00 60,000.0095,000.00

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 11.11 % 1,492.59 %

3,000.00 300.00 43,000.00 40,300.002,700.00

10.0000
3  REMOVING PRE-CAST TRAFFIC CURB

210.0000 m -50.00 % 27.0000 35.00 %
2,100.00 -2,100.00 5,670.00 1,470.00

20.0000
4,200.00

2.5000
4 REMOVING PLASTIC LINE

130.0000 m -64.29 % 3.0000 -57.14 %
325.00 -585.00 390.00 -520.00

7.0000
910.00

25.0000
5 REMOVING PLASTIC TRAFFIC MARKING

97.0000 EACH 25.00 % 30.0000 50.00 %
2,425.00 485.00 2,910.00 970.00

20.0000
1,940.00

16.1500
6 REMOVING PLASTIC CROSSWALK LINE

185.0000 m2 7.67 % 20.0000 33.33 %
2,987.75 212.75 3,700.00 925.00

15.0000
2,775.00

125.0000
7 REMOVING RAISED PAVEMENT MARKER

5.5000 HUND 0.00 % 150.0000 20.00 %
687.50 0.00 825.00 137.50

125.0000
687.50

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -66.67 % 13,233.33 %

100.00 -200.00 40,000.00 39,700.00300.00

GRADING

568.0000
9 ROADWAY EXCAVATION INCL. HAUL

60.0000 m3 2,740.00 % 100.0000 400.00 %
34,080.00 32,880.00 6,000.00 4,800.00

20.0000
1,200.00

32.0000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL

920.0000 m2 -36.00 % 40.0000 -20.00 %
29,440.00 -16,560.00 36,800.00 -9,200.00

50.0000
46,000.00
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DOT_RGGB01

, NH-0512(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

23.9000
11  SHOULDER RECONSTRUCTION EXCAVATION INCL. HAUL

2941.0000 m2 19.50 % 10.0000 -50.00 %
70,289.90 11,469.90 29,410.00 -29,410.00

20.0000
58,820.00

DRAINAGE

100.0000
12 DITCH EXCAVATION INCL. HAUL

20.0000 m3 900.00 % 100.0000 900.00 %
2,000.00 1,800.00 2,000.00 1,800.00

10.0000
200.00

1,260.0000
13 CONCRETE INLET

3.0000 EACH 57.50 % 2,000.0000 150.00 %
3,780.00 1,380.00 6,000.00 3,600.00

800.0000
2,400.00

500.0000
14 QUARRY SPALLS

17.0000 t 900.00 % 100.0000 100.00 %
8,500.00 7,650.00 1,700.00 850.00

50.0000
850.00

STORM SEWER

1,175.0000
15 CATCH BASIN TYPE 1

21.0000 EACH 80.77 % 1,000.0000 53.85 %
24,675.00 11,025.00 21,000.00 7,350.00

650.0000
13,650.00

4.0000
16 TESTING STORM SEWER PIPE

454.0000 m -38.46 % 6.0000 -7.69 %
1,816.00 -1,135.00 2,724.00 -227.00

6.5000
2,951.00

285.0000
17 PLAIN CONC. STORM SEWER PIPE 200 MM DIAM.

16.0000 m 256.25 % 230.0000 187.50 %
4,560.00 3,280.00 3,680.00 2,400.00

80.0000
1,280.00

270.0000
18 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

143.2000 m 170.00 % 260.0000 160.00 %
38,664.00 24,344.00 37,232.00 22,912.00

100.0000
14,320.00
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STORM SEWER

247.0000
19 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

294.0000 m 252.86 % 260.0000 271.43 %
72,618.00 52,038.00 76,440.00 55,860.00

70.0000
20,580.00

SURFACING

100.0000
20 CRUSHED SURFACING BASE COURSE

40.0000 t 354.55 % 50.0000 127.27 %
4,000.00 3,120.00 2,000.00 1,120.00

22.0000
880.00

78.0000
21  CRUSHED SURFACING BASE COURSE FOR SIDEWALK

180.0000 t 254.55 % 50.0000 127.27 %
14,040.00 10,080.00 9,000.00 5,040.00

22.0000
3,960.00

4,000.0000
22  SHOULDER FINISHING

1.3000 km 100.00 % 5,000.0000 150.00 %
5,200.00 2,600.00 6,500.00 3,900.00

2,000.0000
2,600.00

LIQUID ASPHALT
23 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %
3,680.00 3,680.003,680.00

ASPHALT CONCRETE PAVEMENT
24 CRACK SEALING

EST. 0.00 % 0.00 %
6,000.00 6,000.006,000.00

9.6000
25 PLANING BITUMINOUS PAVEMENT

2217.0000 m2 -4.00 % 12.0000 20.00 %
21,283.20 -886.80 26,604.00 4,434.00

10.0000
22,170.00

74.0000
26 HMA FOR PRELEVELING CL.  9.5MM PG 58-22

560.0000 t 54.17 % 70.0000 45.83 %
41,440.00 14,560.00 39,200.00 12,320.00

48.0000
26,880.00
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ASPHALT CONCRETE PAVEMENT

115.0000
27 HMA FOR PAVEMENT REPAIR CL. 12.5MM PG 64-22

340.0000 t 53.33 % 70.0000 -6.67 %
39,100.00 13,600.00 23,800.00 -1,700.00

75.0000
25,500.00

93.4000
28  HMA FOR SHOULDER RECONSTRUCTION CL. 12.5MM PG 58-22

940.0000 t 33.43 % 60.0000 -14.29 %
87,796.00 21,996.00 56,400.00 -9,400.00

70.0000
65,800.00

55.0000
29 HMA CL. 12.5 MM PG 64-22

3320.0000 t 27.91 % 54.0000 25.58 %
182,600.00 39,840.00 179,280.00 36,520.00

43.0000
142,760.00

30 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

4,100.00 4,100.004,100.00
31 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
1,700.00 1,700.001,700.00

143.0000
32 COMMERCIAL HMA

140.0000 t 257.50 % 100.0000 150.00 %
20,020.00 14,420.00 14,000.00 8,400.00

40.0000
5,600.00

80.0000
33 LONGITUDINAL JOINT SEAL

62.0000 m 100.00 % 70.0000 75.00 %
4,960.00 2,480.00 4,340.00 1,860.00

40.0000
2,480.00

EROSION CONTROL AND PLANTING

100.0000
34 ESC LEAD

40.0000 DAY 100.00 % 100.0000 100.00 %
4,000.00 2,000.00 4,000.00 2,000.00

50.0000
2,000.00

150.0000
35 SEEDING AND FERTILIZING BY HAND

11.0000 m2 2,900.00 % 100.0000 1,900.00 %
1,650.00 1,595.00 1,100.00 1,045.00

5.0000
55.00

100.0000
36 CHECK DAM

5.5000 m 44.93 % 200.0000 189.86 %
550.00 170.50 1,100.00 720.50

69.0000
379.50
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EROSION CONTROL AND PLANTING
37 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %
260.00 260.00260.00

38  TEMPORARY EROSION AND SEDIMENT CONTROL PLAN
L.S. 66.67 % 0.00 %

2,500.00 1,000.00 1,500.00 0.001,500.00

TRAFFIC

32.0000
39 CEMENT CONC. TRAFFIC CURB AND GUTTER

382.0000 m 113.33 % 60.0000 300.00 %
12,224.00 6,494.00 22,920.00 17,190.00

15.0000
5,730.00

14.7500
40 EXTRUDED CURB

222.0000 m -13.24 % 18.0000 5.88 %
3,274.50 -499.50 3,996.00 222.00

17.0000
3,774.00

29.0000
41 TYPE C PRECAST TRAFFIC CURB

350.0000 m -3.33 % 35.0000 16.67 %
10,150.00 -350.00 12,250.00 1,750.00

30.0000
10,500.00

48.0000
42 REMOVING AND RESETTING BEAM GUARDRAIL

130.0000 m 60.00 % 60.0000 100.00 %
6,240.00 2,340.00 7,800.00 3,900.00

30.0000
3,900.00

43 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00

5,500.0000
44 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 22.22 % 10,000.0000 122.22 %
5,500.00 1,000.00 10,000.00 5,500.00

4,500.0000
4,500.00

40.1500
45 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

12.0000 HR 5.66 % 50.0000 31.58 %
481.80 25.80 600.00 144.00

38.0000
456.00

28.0000
46 FLEXIBLE GUIDE POST

70.0000 EACH 12.00 % 35.0000 40.00 %
1,960.00 210.00 2,450.00 700.00

25.0000
1,750.00
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0.6500
47 PAINT LINE

4600.0000 m 62.50 % 1.0000 150.00 %
2,990.00 1,150.00 4,600.00 2,760.00

0.4000
1,840.00

3.3000
48 PLASTIC LINE

75.0000 m -67.00 % 4.0000 -60.00 %
247.50 -502.50 300.00 -450.00

10.0000
750.00

1.0000
49 PAINTED WIDE LINE

220.0000 m 0.00 % 1.2500 25.00 %
220.00 0.00 275.00 55.00

1.0000
220.00

8.2500
50 PLASTIC WIDE LINE

840.0000 m 65.00 % 10.0000 100.00 %
6,930.00 2,730.00 8,400.00 4,200.00

5.0000
4,200.00

1.0000
51 PAINTED SKIP WIDE LINE

150.0000 m 0.00 % 1.2500 25.00 %
150.00 0.00 187.50 37.50

1.0000
150.00

60.0000
52 PLASTIC CROSSWALK LINE

210.0000 m2 200.00 % 75.0000 275.00 %
12,600.00 8,400.00 15,750.00 11,550.00

20.0000
4,200.00

10.0000
53 PLASTIC STOP LINE

155.0000 m -33.33 % 13.0000 -13.33 %
1,550.00 -775.00 2,015.00 -310.00

15.0000
2,325.00

110.0000
54 PLASTIC TRAFFIC ARROW

55.0000 EACH 69.23 % 140.0000 115.38 %
6,050.00 2,475.00 7,700.00 4,125.00

65.0000
3,575.00

45.0000
55 PLASTIC TRAFFIC LETTER

44.0000 EACH 28.57 % 55.0000 57.14 %
1,980.00 440.00 2,420.00 880.00

35.0000
1,540.00

16.0000
56 PLASTIC DRAINAGE MARKING

38.0000 EACH 6.67 % 20.0000 33.33 %
608.00 38.00 760.00 190.00

15.0000
570.00

16.0000
57  PLASTIC JUNCTION BOX MARKING

44.0000 EACH 6.67 % 20.0000 33.33 %
704.00 44.00 880.00 220.00

15.0000
660.00
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165.0000
58 RAISED PAVEMENT MARKER TYPE 1

6.4000 HUND -26.67 % 200.0000 -11.11 %
1,056.00 -384.00 1,280.00 -160.00

225.0000
1,440.00

320.0000
59 RAISED PAVEMENT MARKER TYPE 2

1.7000 HUND -50.77 % 400.0000 -38.46 %
544.00 -561.00 680.00 -425.00

650.0000
1,105.00

1,500.0000
60 RAISED PAVEMENT MARKER TYPE 3

0.2000 HUND 25.00 % 3,000.0000 150.00 %
300.00 60.00 600.00 360.00

1,200.0000
240.00

1.0000
61 TEMPORARY PAVEMENT MARKING

2900.0000 m -2.91 % 1.0000 -2.91 %
2,900.00 -87.00 2,900.00 -87.00

1.0300
2,987.00

62 PERMANENT SIGNING
L.S. -32.11 % -6.01 %

26,000.00 -12,300.00 36,000.00 -2,300.0038,300.00
63 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 107.65 % 146.91 %
16,820.00 8,720.00 20,000.00 11,900.008,100.00

64 ILLUMINATION SYSTEM
L.S. -58.90 % 60.64 %

16,629.00 -23,835.00 65,000.00 24,536.0040,464.00
65 TRAFFIC SIGNAL SYSTEM NO.1

L.S. -49.94 % -40.48 %
72,331.00 -72,169.00 86,000.00 -58,500.00144,500.00

66 TRAFFIC SIGNAL SYSTEM NO. 2
L.S. -29.56 % -47.37 %

60,226.00 -25,274.00 45,000.00 -40,500.0085,500.00
67 TRAFFIC SIGNAL SYSTEM NO. 3

L.S. -20.42 % -27.08 %
38,200.00 -9,800.00 35,000.00 -13,000.0048,000.00

68  TEMPORARY TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM
L.S. 12.70 % 31.25 %

36,065.00 4,065.00 42,000.00 10,000.0032,000.00
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2.0000
69 SEQUENTIAL ARROW SIGN

1305.0000 HR -71.43 % 5.0000 -28.57 %
2,610.00 -6,525.00 6,525.00 -2,610.00

7.0000
9,135.00

2,975.0000
70 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH -27.44 % 7,500.0000 82.93 %
8,925.00 -3,375.00 22,500.00 10,200.00

4,100.0000
12,300.00

2.0000
71 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

400.0000 HR -75.00 % 5.0000 -37.50 %
800.00 -2,400.00 2,000.00 -1,200.00

8.0000
3,200.00

72 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -26.80 % -9.79 %

28,400.00 -10,400.00 35,000.00 -3,800.0038,800.00

41.7000
73 TRAFFIC CONTROL LABOR

1100.0000 HR 19.14 % 40.0000 14.29 %
45,870.00 7,370.00 44,000.00 5,500.00

35.0000
38,500.00

512.0000
74  TRAFFIC CONTROL SUPERVISOR

75.0000 DAY 28.00 % 400.0000 0.00 %
38,400.00 8,400.00 30,000.00 0.00

400.0000
30,000.00

160.0000
75 CONSTRUCTION SIGNS CLASS A

68.8000 m2 -8.57 % 50.0000 -71.43 %
11,008.00 -1,032.00 3,440.00 -8,600.00

175.0000
12,040.00

OTHER ITEMS
76 SPCC PLAN

L.S. 0.00 % 0.00 %
1,500.00 0.00 1,500.00 0.001,500.00

3.0000
77 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1160.0000 m3 -62.50 % 10.0000 25.00 %
3,480.00 -5,800.00 11,600.00 2,320.00

8.0000
9,280.00

10.0000
78 SHORING OR EXTRA EXCAVATION CLASS B

90.0000 m2 -60.00 % 5.0000 -80.00 %
900.00 -1,350.00 450.00 -1,800.00

25.0000
2,250.00
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
79  STRUCTURE EXC. CL. B INCL. HAUL - CONTAMINATED SOILS

22.0000 m3 197.03 % 200.0000 98.02 %
6,600.00 4,378.00 4,400.00 2,178.00

101.0000
2,222.00

500.0000
80 GRAVEL BACKFILL FOR DRAIN

2.0000 m3 400.00 % 500.0000 400.00 %
1,000.00 800.00 1,000.00 800.00

100.0000
200.00

81 ROADWAY SURVEYING
L.S. 67.27 % 104.55 %

36,800.00 14,800.00 45,000.00 23,000.0022,000.00

350.0000
82 ADJUST MONUMENT CASE AND COVER

7.0000 EACH 40.00 % 300.0000 20.00 %
2,450.00 700.00 2,100.00 350.00

250.0000
1,750.00

125.0000
83  CEMENT CONCRETE DRIVEWAY APPROACH

107.0000 m2 92.31 % 85.0000 30.77 %
13,375.00 6,420.00 9,095.00 2,140.00

65.0000
6,955.00

550.0000
84 CEMENT CONC. SIDEWALK RAMP TYPE 2A

6.0000 EACH 30.95 % 1,500.0000 257.14 %
3,300.00 780.00 9,000.00 6,480.00

420.0000
2,520.00

24.0000
85 CEMENT CONC. SIDEWALK

670.0000 m2 -31.43 % 45.0000 28.57 %
16,080.00 -7,370.00 30,150.00 6,700.00

35.0000
23,450.00

500.0000
86 CONNECTION TO DRAINAGE STRUCTURE

10.0000 EACH 0.00 % 250.0000 -50.00 %
5,000.00 0.00 2,500.00 -2,500.00

500.0000
5,000.00

500.0000
87 ADJUST MANHOLE

6.0000 EACH 53.85 % 400.0000 23.08 %
3,000.00 1,050.00 2,400.00 450.00

325.0000
1,950.00

400.0000
88 ADJUST CATCH BASIN

20.0000 EACH 14.29 % 300.0000 -14.29 %
8,000.00 1,000.00 6,000.00 -1,000.00

350.0000
7,000.00

500.0000
89 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

4.0000 EACH 66.67 % 250.0000 -16.67 %
2,000.00 800.00 1,000.00 -200.00

300.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :98C533 REVISION NO : 1 BIDS OPENED ON : May  5 2004
CONTRACT NO :006771 REGION NO : 3 AWARDED ON : May 18 2004
VERSION NO :2 WORK ORDER# : 0L3210
HWY :SR 000,007,512 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 512
SR 7 I/C  
SAFETY IMPROVEMENTS
98C533

TUCCI & SONS, INC. WOODWORTH & COMPANY, INC
4224 WALLER RD E 1200 E "D" ST

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/14/2004
16:54

DOT_RGGB01

, NH-0512(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

350.0000
90 ADJUST VALVE BOX

11.0000 EACH 55.56 % 250.0000 11.11 %
3,850.00 1,375.00 2,750.00 275.00

225.0000
2,475.00

200.0000
91 ADJUST JUNCTION BOX

9.0000 EACH -11.11 % 250.0000 11.11 %
1,800.00 -225.00 2,250.00 225.00

225.0000
2,025.00

5.0000
92 TRAINING

200.0000 HR 400.00 % 5.0000 400.00 %
1,000.00 800.00 1,000.00 800.00

1.0000
200.00

93 FORCE ACCOUNT CLEANING EXISTING DRAINAGE STUCTURE
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
94 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %
10,200.00 10,200.0010,200.00

95 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5.00 5.005.00

50.0000
96 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

30.0000 m2 525.00 % 50.0000 525.00 %
1,500.00 1,260.00 1,500.00 1,260.00

8.0000
240.00

97 MINOR CHANGE
CALC 0.00 % 0.00 %

-9.00 -9.00-9.00

$1,510,702.15 16.41% $1,593,164.50 22.77%$1,297,732.00CONTRACT TOTAL

$1,510,702.15 $1,593,164.50BASE TOTAL 16.41% 22.77%$1,297,732.00


